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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLEARING & GRUBBING

110100

CO2955177 1 4,500.00 4,500.00 07/10/2013

PG0925174 1 26,000.00 26,000.00 07/10/2013

KE2965130 1 1,000.00 1,000.00 07/15/2013

PG7865177 1 10,000.00 10,000.00 07/23/2013

WA4055181 1 10,710.00 10,710.00 07/24/2013

BA0615174 1 18,000.00 18,000.00 08/07/2013

CL2275174 1 7,050.00 7,050.00 08/07/2013

HA3515176 1 10,000.00 10,000.00 08/14/2013

MO6735174 1 24,150.00 24,150.00 08/15/2013

BA6075180 1 1,862.41 1,862.41 08/28/2013

CH3165184 1 5,000.00 5,000.00 09/04/2013

BA4625280 1 150,000.00 150,000.00 09/05/2013

AA8125181 1 17,000.00 17,000.00 09/12/2013

WO2255187 1 1,000.00 1,000.00 09/12/2013

AX3765H60 1 15,000.00 15,000.00 10/01/2013

AA5805870 1 90,000.00 90,000.00 10/02/2013

MO5935270 1 15,000.00 15,000.00 10/07/2013

AA4925130 1 50,000.00 50,000.00 10/08/2013

WA4255176 1 2,850.00 2,850.00 10/16/2013

WI3095176 1 9,950.00 9,950.00 10/16/2013

HA3485570 1 50,000.00 50,000.00 10/24/2013

HO3175270 1 60,000.00 60,000.00 10/24/2013

SO4095171 1 24,500.00 24,500.00 10/24/2013

WI3285574 1 15,900.00 15,900.00 10/24/2013

GA3555180 1 15,000.00 15,000.00 11/06/2013

AA1515188 1 6,350.00 6,350.00 11/13/2013

CO2835176R 1 1,000.00 1,000.00 11/13/2013

WO2235180 1 43,000.00 43,000.00 11/13/2013

AX3765L60 1 121,229.00 121,229.00 11/22/2013

WO2035176 1 31,000.00 31,000.00 11/22/2013

BA0935181 1 8,000.00 8,000.00 12/09/2013

WA3525176 1 1,300.00 1,300.00 01/08/2014

QA4605177 1 1,000.00 1,000.00 01/13/2014

AX3785R60 1 17,547.00 17,547.00 01/14/2014

FR1415179 1 10,000.00 10,000.00 02/07/2014

WA3925179 1 2,000.00 2,000.00 02/07/2014

AA1375133 1 12,000.00 12,000.00 02/11/2014

WO3295380 1 5,000.00 5,000.00 02/19/2014
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLEARING & GRUBBING

110100

AA2785187 1 89,000.00 89,000.00 02/25/2014

FR6085181 1 4,800.00 4,800.00 02/25/2014

MO2595130 1 1,000.00 1,000.00 02/25/2014

PG0785126 1 47,000.00 47,000.00 02/25/2014

AW8965270 1 505,000.00 505,000.00 02/28/2014

HA2145184 1 30,000.00 30,000.00 02/28/2014

HA2425180 1 5,000.00 5,000.00 02/28/2014

AL4405177 1 45,000.00 45,000.00 03/05/2014

BA0545177 1 5,000.00 5,000.00 03/05/2014

MO8545171 1 44,562.50 44,562.50 03/05/2014

MO1345130 1 2,500.00 2,500.00 03/12/2014

WO3295280 1 1.00 1.00 03/12/2014

MO1595877 1 1.00 1.00 03/13/2014

WI3835130 1 2,000.00 2,000.00 03/13/2014

MO1495179 1 45,000.00 45,000.00 03/14/2014

PG4945172 1 250,000.00 250,000.00 03/14/2014

PG7865577 1 10,480.00 10,480.00 03/21/2014

AA7585180 1 15,000.00 15,000.00 03/27/2014

AT0655374 1 45,000.00 45,000.00 03/31/2014

BA0495177 1 10,500.00 10,500.00 03/31/2014

SM2165176 1 35,000.00 35,000.00 03/31/2014

BA0575177 1 13,450.00 13,450.00 04/07/2014

HA4195132 1 999.85 999.85 04/07/2014

HO3175170 1 300,000.00 300,000.00 04/07/2014

AL4675180 1 67,950.00 67,950.00 04/10/2014

HO2945181 1 1,813.00 1,813.00 04/10/2014

MO1315677 1 1,000.00 1,000.00 04/10/2014

HA4995177 1 20,000.00 20,000.00 04/17/2014

PG9055177 1 16,600.00 16,600.00 04/17/2014

WA4205180 1 65,000.00 65,000.00 04/17/2014

HO4725176 1 84,000.00 84,000.00 04/23/2014

AT0095126 1 6,500.00 6,500.00 04/25/2014

AT0655474 1 2,500.00 2,500.00 04/25/2014

BA0515177 1 15,000.00 15,000.00 04/25/2014

PG5465184 1 99,000.00 99,000.00 04/25/2014

PG5645176 1 3,500.00 3,500.00 04/25/2014

PG7945126 1 175,000.00 175,000.00 04/25/2014

BA0585177 1 6,500.00 6,500.00 05/08/2014

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2014 Page 2



DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLEARING & GRUBBING

110100

BA5025180 1 25,000.00 25,000.00 05/08/2014

CE4465180 1 46,500.00 46,500.00 05/08/2014

GA3505130 1 17,700.00 17,700.00 05/08/2014

MO9745177 1 20,000.00 20,000.00 05/08/2014

AA5805670 1 70,000.00 70,000.00 05/28/2014

HA3485470 1 17,000.00 17,000.00 05/28/2014

WA2445182 1 350,000.00 350,000.00 05/28/2014

BA0595177 1 20,000.00 20,000.00 05/29/2014

PG7825184 1 17,400.00 17,400.00 06/08/2014

KE2955177 1 2,500.00 2,500.00 06/17/2014

MO1315477 1 550.00 550.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF TREES

110110

QA4605177 2 300.00 600.00 01/13/2014

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL & DISPOSAL OF EXISTING BUILDINGS

110200

MO8545371 1 112,514.00 112,514.00 11/06/2013

AW8965270 1 25,000.00 25,000.00 02/28/2014

MO8545171 1 162,000.00 162,000.00 03/05/2014

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ENGINEERS BOAT

110205

BA6075180 1 9,092.64 9,092.64 08/28/2013

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE A ENGINEERS OFFICE

110340

PG0925174 1 20,000.00 20,000.00 07/10/2013

PG7865177 1 30,000.00 30,000.00 07/23/2013

BA0615174 1 24,000.00 24,000.00 08/07/2013
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE A ENGINEERS OFFICE

110340

MO8355176 1 15,500.00 15,500.00 04/17/2014

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE B ENGINEERS OFFICE

110350

CO2955177 1 21,000.00 21,000.00 07/10/2013

KE2965130 1 30,000.00 30,000.00 07/15/2013

XX1285233 1 126,000.00 126,000.00 07/23/2013

WA4055181 1 20,370.00 20,370.00 07/24/2013

CL2275174 1 15,000.00 15,000.00 08/07/2013

HA3515176 1 27,000.00 27,000.00 08/14/2013

AL5205132 1 7,500.00 7,500.00 08/15/2013

MO6735174 1 20,160.00 20,160.00 08/15/2013

CH3165184 1 35,000.00 35,000.00 09/04/2013

AA8125181 1 29,000.00 29,000.00 09/12/2013

WO2255187 1 21,000.00 21,000.00 09/12/2013

AA5805870 1 35,000.00 35,000.00 10/02/2013

WI3095176 1 33,000.00 33,000.00 10/16/2013

SO4095171 1 34,500.00 34,500.00 10/24/2013

WI3285574 1 46,600.00 46,600.00 10/24/2013

PG7865377 1 32,350.00 32,350.00 10/30/2013

AA1545180 1 20,000.00 20,000.00 11/06/2013

AA1515188 1 32,000.00 32,000.00 11/13/2013

HO2145180 1 20,000.00 20,000.00 11/14/2013

FR1605180 1 15,000.00 15,000.00 11/22/2013

WO2035176 1 45,000.00 45,000.00 11/22/2013

PG1455180 1 25,000.00 25,000.00 12/03/2013

AW0755180 1 15,000.00 15,000.00 12/09/2013

BA0375180 1 34,000.00 34,000.00 01/03/2014

MO1635180 1 20,000.00 20,000.00 01/03/2014

CE2935180 1 15,000.00 15,000.00 01/08/2014

WA3525176 1 10,570.00 10,570.00 01/08/2014

QA4605177 1 13,000.00 13,000.00 01/13/2014

XY1485176 1 60,000.00 60,000.00 01/29/2014

FR1415179 1 10,000.00 10,000.00 02/07/2014

WA3925179 1 18,000.00 18,000.00 02/07/2014

AA1375133 1 30,000.00 30,000.00 02/11/2014
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE B ENGINEERS OFFICE

110350

AT3795177 1 20,000.00 20,000.00 02/11/2014

QA4845180 1 37,725.00 37,725.00 02/11/2014

FR1045177 1 12,000.00 12,000.00 02/19/2014

WO3295380 1 5,000.00 5,000.00 02/19/2014

AA2785187 1 40,000.00 40,000.00 02/25/2014

MO2595130 1 23,000.00 23,000.00 02/25/2014

PG0785126 1 30,000.00 30,000.00 02/25/2014

XX6675133 1 60,000.00 60,000.00 02/25/2014

HA2425180 1 32,000.00 32,000.00 02/28/2014

BA0545177 1 42,000.00 42,000.00 03/05/2014

HO4575177 1 23,000.00 23,000.00 03/12/2014

MO1345130 1 9,000.00 9,000.00 03/12/2014

MO4965176 1 18,000.00 18,000.00 03/12/2014

WO3295280 1 5,000.00 5,000.00 03/12/2014

XX5265233 1 30,000.00 30,000.00 03/12/2014

MO1595877 1 27,500.00 27,500.00 03/13/2014

PG9795377 1 30,800.00 30,800.00 03/13/2014

WI3835130 1 22,000.00 22,000.00 03/13/2014

XX3655177 1 70,000.00 70,000.00 03/13/2014

MO1495179 1 14,100.00 14,100.00 03/14/2014

PG0765677 1 17,000.00 17,000.00 03/21/2014

PG7865577 1 16,277.00 16,277.00 03/21/2014

AA7585180 1 5,000.00 5,000.00 03/27/2014

AA1575132 1 8,500.00 8,500.00 03/28/2014

BA0495177 1 23,000.00 23,000.00 03/31/2014

MO1595377 1 25,800.00 25,800.00 03/31/2014

MO9745277 1 30,750.00 30,750.00 03/31/2014

PG0765877 1 23,000.00 23,000.00 03/31/2014

PG0825130 1 15,000.00 15,000.00 03/31/2014

SM2165176 1 110,000.00 110,000.00 03/31/2014

XX6305279 1 60,000.00 60,000.00 03/31/2014

AA1605177 1 6,000.00 6,000.00 04/07/2014

BA0575177 1 26,000.00 26,000.00 04/07/2014

HA4195132 1 7,000.00 7,000.00 04/07/2014

PG9795577 1 34,000.00 34,000.00 04/07/2014

AL4675180 1 24,350.00 24,350.00 04/10/2014

HO2945181 1 4,851.00 4,851.00 04/10/2014

MO1315677 1 28,000.00 28,000.00 04/10/2014
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE B ENGINEERS OFFICE

110350

AX0435176 1 30,000.00 30,000.00 04/17/2014

BA4055277 1 35,000.00 35,000.00 04/23/2014

BA5975177 1 32,000.00 32,000.00 04/23/2014

MO1615177 1 24,900.00 24,900.00 04/23/2014

WI3285674 1 75,000.00 75,000.00 04/23/2014

AT0095126 1 20,000.00 20,000.00 04/25/2014

BA0515177 1 50,000.00 50,000.00 04/25/2014

PG5465184 1 150,000.00 150,000.00 04/25/2014

PG5645176 1 12,500.00 12,500.00 04/25/2014

CE4465180 1 89,000.00 89,000.00 05/08/2014

GA3505130 1 22,160.00 22,160.00 05/08/2014

QA4865177 1 23,500.00 23,500.00 05/08/2014

BA0345132 1 14,360.00 14,360.00 05/14/2014

XX5275233 1 80,000.00 80,000.00 05/14/2014

PG0765577 1 54,000.00 54,000.00 05/28/2014

WA2445182 1 50,000.00 50,000.00 05/28/2014

BA0595177 1 50,000.00 50,000.00 05/29/2014

PG7825184 1 142,800.00 142,800.00 06/08/2014

KE2955177 1 48,000.00 48,000.00 06/17/2014

MO1315477 1 28,850.00 28,850.00 06/17/2014

TA4465177 1 17,000.00 17,000.00 06/17/2014

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE C ENGINEERS OFFICE

110360

GA3855177 1 29,400.00 29,400.00 07/02/2013

AT0905180 1 180,000.00 180,000.00 07/10/2013

MO1155177R 1 26,000.00 26,000.00 07/15/2013

GA2075180 1 25,000.00 25,000.00 07/24/2013

WA3645132 1 3,500.00 3,500.00 09/04/2013

WA3035177 1 16,000.00 16,000.00 09/05/2013

MO9745477 1 30,000.00 30,000.00 10/02/2013

AA4925130 1 58,800.00 58,800.00 10/08/2013

WA4255176 1 22,040.00 22,040.00 10/16/2013

GA3265177 1 107,185.00 107,185.00 10/24/2013

HA3485570 1 57,000.00 57,000.00 10/24/2013

HO3175270 1 40,000.00 40,000.00 10/24/2013
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE C ENGINEERS OFFICE

110360

GA3555180 1 28,500.00 28,500.00 11/06/2013

WO2235180 1 75,000.00 75,000.00 11/13/2013

XY2405185 1 66,000.00 66,000.00 12/03/2013

BA0935181 1 27,000.00 27,000.00 12/09/2013

XY1535185 1 66,000.00 66,000.00 01/13/2014

FR6335177 1 27,975.00 27,975.00 02/19/2014

CL2105177 1 30,600.00 30,600.00 02/25/2014

FR6085181 1 21,275.00 21,275.00 02/25/2014

XY2395185 1 50,000.00 50,000.00 02/25/2014

XY2395385 1 54,842.11 54,842.11 02/25/2014

HA2145184 1 60,000.00 60,000.00 02/28/2014

AL2855177 1 59,000.00 59,000.00 03/05/2014

AL4405177 1 28,000.00 28,000.00 03/05/2014

AL2925177 1 13,590.00 13,590.00 03/31/2014

BA8735277 1 38,000.00 38,000.00 03/31/2014

HA4995177 1 41,000.00 41,000.00 04/17/2014

PG9055177 1 40,000.00 40,000.00 04/17/2014

WA4205180 1 29,000.00 29,000.00 04/17/2014

HO4725176 1 45,000.00 45,000.00 04/23/2014

XX7185185 1 50,000.00 50,000.00 04/23/2014

BA0585177 1 40,000.00 40,000.00 05/08/2014

BA5025180 1 75,000.00 75,000.00 05/08/2014

MO9745177 1 40,000.00 40,000.00 05/08/2014

XY2385285 1 63,324.00 63,324.00 05/08/2014

HA3485470 1 70,000.00 70,000.00 05/28/2014

XY1645185 1 86,000.00 86,000.00 06/08/2014

AT0905280 1 12,000.00 12,000.00 06/26/2014

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE D ENGINEERS OFFICE

110370

BA6075180 1 50,702.47 50,702.47 08/28/2013

BA4625280 1 280,000.00 280,000.00 09/05/2013

MO5935270 1 175,000.00 175,000.00 10/07/2013

AW8965270 1 275,000.00 275,000.00 02/28/2014

MO8545171 1 256,340.00 256,340.00 03/05/2014

PG4945172 1 144,000.00 144,000.00 03/14/2014
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE D ENGINEERS OFFICE

110370

HO3175170 1 200,000.00 200,000.00 04/07/2014

AA5805670 1 85,000.00 85,000.00 05/28/2014

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DRONE RADAR

110480

BA6075180 750 3.31 2,482.50 08/28/2013

FR6335177 60 21.00 1,260.00 02/19/2014

CL2105177 120 10.20 1,224.00 02/25/2014

HO4575177 180 1.00 180.00 03/12/2014

PG4945172 300 30.00 9,000.00 03/14/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PRICE ADJUSTMENT FOR DIESEL FUEL

110500

PG0925174 1,000 1.00 1,000.00 07/10/2013

KE2965130 1,000 1.00 1,000.00 07/15/2013

SO4415177 5,000 1.00 5,000.00 07/15/2013

PG7865177 1,000 1.00 1,000.00 07/23/2013

XX1285233 1,000 1.00 1,000.00 07/23/2013

BA0615174 1,000 1.00 1,000.00 08/07/2013

XY3235277 70,000 1.00 70,000.00 08/07/2013

XY3225277 70,000 1.00 70,000.00 08/14/2013

XY3115177 50,000 1.00 50,000.00 08/27/2013

CH3165184 2,000 1.00 2,000.00 09/04/2013

BA4625280 48,000 1.00 48,000.00 09/05/2013

AA8125181 1,000 1.00 1,000.00 09/12/2013

WO2255187 1,000 1.00 1,000.00 09/12/2013

MO5935270 15,000 1.00 15,000.00 10/07/2013

XY2285377R 25,000 1.00 25,000.00 10/07/2013

AA4925130 11,000 1.00 11,000.00 10/08/2013

WI3095176 4,000 1.00 4,000.00 10/16/2013

HA3485570 18,000 1.00 18,000.00 10/24/2013

SO4095171 3,000 1.00 3,000.00 10/24/2013

WI3285574 4,000 1.00 4,000.00 10/24/2013

PG7865377 10,000 1.00 10,000.00 10/30/2013

WO2325177 14,000 1.00 14,000.00 10/30/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PRICE ADJUSTMENT FOR DIESEL FUEL

110500

AA1515188 4,000 1.00 4,000.00 11/13/2013

WO2235180 3,000 1.00 3,000.00 11/13/2013

XY3035277 20,000 1.00 20,000.00 11/13/2013

WO2035176 21,000 1.00 21,000.00 11/22/2013

XY3035177 20,000 1.00 20,000.00 11/22/2013

XY4145177 75,000 1.00 75,000.00 11/22/2013

XY4175177 75,000 1.00 75,000.00 12/03/2013

BA0935181 1,000 1.00 1,000.00 12/09/2013

XY3125277 20,000 1.00 20,000.00 12/09/2013

QA4605177 1,000 1.00 1,000.00 01/13/2014

XY4075177 75,000 1.00 75,000.00 01/13/2014

XY1485176 27,000 1.00 27,000.00 01/29/2014

XY4055177 75,000 1.00 75,000.00 01/29/2014

AT3795177 5,000 1.00 5,000.00 02/11/2014

QA4845180 1,000 1.00 1,000.00 02/11/2014

FR6335177 20,000 1.00 20,000.00 02/19/2014

WO3295380 1,000 1.00 1,000.00 02/19/2014

AA2785187 17,000 1.00 17,000.00 02/25/2014

PG0785126 1,000 1.00 1,000.00 02/25/2014

AW8965270 121,000 1.00 121,000.00 02/28/2014

HA2145184 8,000 1.00 8,000.00 02/28/2014

HA2425180 2,000 1.00 2,000.00 02/28/2014

BA0545177 8,000 1.00 8,000.00 03/05/2014

MO8545171 53,000 1.00 53,000.00 03/05/2014

XY4215177 50,000 1.00 50,000.00 03/05/2014

WO3295280 1,000 1.00 1,000.00 03/12/2014

XX5265233 3,000 1.00 3,000.00 03/12/2014

MO1595877 7,000 1.00 7,000.00 03/13/2014

PG9795377 6,000 1.00 6,000.00 03/13/2014

WI3835130 3,000 1.00 3,000.00 03/13/2014

XX3655177 9,000 1.00 9,000.00 03/13/2014

XY4015177 45,000 1.00 45,000.00 03/13/2014

XY4065177 75,000 1.00 75,000.00 03/13/2014

PG4945172 15,000 1.00 15,000.00 03/14/2014

PG0765677 1,000 1.00 1,000.00 03/21/2014

PG7865577 8,000 1.00 8,000.00 03/21/2014

AA7585180 1,000 1.00 1,000.00 03/27/2014

BA0495177 7,000 1.00 7,000.00 03/31/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PRICE ADJUSTMENT FOR DIESEL FUEL

110500

BA8735277 30,000 1.00 30,000.00 03/31/2014

MO1595377 5,000 1.00 5,000.00 03/31/2014

MO9745277 11,000 1.00 11,000.00 03/31/2014

PG0765877 5,000 1.00 5,000.00 03/31/2014

PG0825130 1,000 1.00 1,000.00 03/31/2014

SM2165176 8,000 1.00 8,000.00 03/31/2014

AA1605177 1,000 1.00 1,000.00 04/07/2014

BA0575177 6,000 1.00 6,000.00 04/07/2014

HO3175170 40,000 1.00 40,000.00 04/07/2014

PG9795577 2,000 1.00 2,000.00 04/07/2014

MO1315677 12,000 1.00 12,000.00 04/10/2014

AX0435176 23,000 1.00 23,000.00 04/17/2014

HA4995177 22,000 1.00 22,000.00 04/17/2014

PG9055177 5,000 1.00 5,000.00 04/17/2014

BA4055277 6,000 1.00 6,000.00 04/23/2014

BA5975177 4,000 1.00 4,000.00 04/23/2014

HO4725176 20,000 1.00 20,000.00 04/23/2014

MO1615177 3,000 1.00 3,000.00 04/23/2014

WI3285674 16,000 1.00 16,000.00 04/23/2014

BA0515177 7,000 1.00 7,000.00 04/25/2014

PG5465184 5,000 1.00 5,000.00 04/25/2014

BA0585177 3,000 1.00 3,000.00 05/08/2014

BA5025180 3,000 1.00 3,000.00 05/08/2014

CE4465180 8,000 1.00 8,000.00 05/08/2014

MO9745177 17,000 1.00 17,000.00 05/08/2014

QA4865177 23,000 1.00 23,000.00 05/08/2014

XY4205177 75,000 1.00 75,000.00 05/08/2014

XX5275233 1,000 1.00 1,000.00 05/14/2014

AA5805670 72,000 1.00 72,000.00 05/28/2014

HA3485470 33,000 1.00 33,000.00 05/28/2014

PG0765577 22,000 1.00 22,000.00 05/28/2014

XY4095177 70,000 1.00 70,000.00 05/28/2014

XY4105177 75,000 1.00 75,000.00 05/28/2014

XY4235177 70,000 1.00 70,000.00 05/28/2014

BA0595177 21,000 1.00 21,000.00 05/29/2014

PG7825184 10,000 1.00 10,000.00 06/08/2014

KE2955177 6,000 1.00 6,000.00 06/17/2014

MO1315477 5,000 1.00 5,000.00 06/17/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PRICE ADJUSTMENT FOR DIESEL FUEL

110500

TA4465177 21,000 1.00 21,000.00 06/17/2014

XY4195177 70,000 1.00 70,000.00 06/17/2014

XY4025177 166,000 1.00 166,000.00 06/26/2014

XY4185177 60,000 1.00 60,000.00 06/26/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

114005

GA3855177 34,000 0.13 4,420.00 07/02/2013

CO2955177 370 0.25 92.50 07/10/2013

KE2965130 2,750 0.35 962.50 07/15/2013

MO1155177R 14,620 0.23 3,362.60 07/15/2013

WA4055181 1,000 0.15 150.00 07/24/2013

HA3515176 2,100 0.55 1,155.00 08/14/2013

XY3115177 150,000 0.13 19,500.00 08/27/2013

BA6075180 19,630 0.45 8,833.50 08/28/2013

WA3035177 31,000 0.14 4,340.00 09/05/2013

WO2255187 700 2.50 1,750.00 09/12/2013

MO9745477 22,200 0.19 4,218.00 10/02/2013

MO5935270 35,200 0.22 7,744.00 10/07/2013

AA4925130 11,026 0.24 2,646.24 10/08/2013

GA3265177 73,000 0.14 10,220.00 10/24/2013

HA3485570 30,000 0.30 9,000.00 10/24/2013

SO4095171 3,369 0.50 1,684.50 10/24/2013

PG7865377 17,565 0.22 3,864.30 10/30/2013

AA1515188 19,801 0.30 5,940.30 11/13/2013

XY3035277 116,400 0.21 24,444.00 11/13/2013

XY3035177 96,000 0.25 24,000.00 11/22/2013

XY4145177 75,000 0.19 14,250.00 11/22/2013

XY4175177 75,000 0.19 14,250.00 12/03/2013

XY3125277 108,000 0.25 27,000.00 12/09/2013

QA4605177 200 3.00 600.00 01/13/2014

XY4075177 75,000 0.26 19,500.00 01/13/2014

XY1485176 5,000 0.31 1,550.00 01/29/2014

XY4055177 75,000 0.18 13,500.00 01/29/2014

AT3795177 10,560 0.30 3,168.00 02/11/2014

AA2785187 5,600 0.37 2,072.00 02/25/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

114005

MO2595130 2,300 0.35 805.00 02/25/2014

WA2475177 41,500 0.13 5,395.00 02/25/2014

AW8965270 31,260 0.20 6,252.00 02/28/2014

HA2145184 9,200 0.35 3,220.00 02/28/2014

AL2855177 11,181 0.13 1,453.53 03/05/2014

AL4405177 66,000 0.13 8,580.00 03/05/2014

BA0545177 26,520 0.25 6,630.00 03/05/2014

MO8545171 35,000 0.32 11,200.00 03/05/2014

XY4215177 180,000 0.15 27,000.00 03/05/2014

MO1345130 500 0.57 285.00 03/12/2014

MO4965176 650 0.35 227.50 03/12/2014

WA2465177 13,106 0.15 1,965.90 03/12/2014

MO1595877 16,000 0.19 3,040.00 03/13/2014

PG9795377 60,500 0.21 12,705.00 03/13/2014

XX3655177 10,000 0.26 2,600.00 03/13/2014

XY4015177 300,000 0.05 15,000.00 03/13/2014

PG4945172 20,000 0.22 4,400.00 03/14/2014

PG0765677 5,000 0.25 1,250.00 03/21/2014

PG7865577 44,350 0.22 9,757.00 03/21/2014

AL2925177 31,000 0.16 4,960.00 03/31/2014

BA0495177 13,220 0.21 2,776.20 03/31/2014

BA8735277 10,000 0.20 2,000.00 03/31/2014

MO1595377 10,000 0.26 2,600.00 03/31/2014

MO9745277 26,716 0.22 5,877.52 03/31/2014

PG0765877 24,000 0.25 6,000.00 03/31/2014

PG0825130 13,772 0.50 6,886.00 03/31/2014

SM2165176 8,750 0.75 6,562.50 03/31/2014

BA0575177 31,000 0.27 8,370.00 04/07/2014

PG9795577 57,788 0.21 12,135.48 04/07/2014

MO1315677 22,000 0.21 4,620.00 04/10/2014

AX0435176 183,000 0.01 1,830.00 04/17/2014

HA4995177 17,000 0.22 3,740.00 04/17/2014

MO8355176 2,000 0.67 1,340.00 04/17/2014

PG9055177 25,100 0.19 4,769.00 04/17/2014

WA4205180 7,560 0.20 1,512.00 04/17/2014

BA4055277 9,600 0.21 2,016.00 04/23/2014

BA5975177 11,502 0.20 2,300.40 04/23/2014

HO4725176 105,000 0.21 22,050.00 04/23/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

114005

MO1615177 6,241 0.30 1,872.30 04/23/2014

BA0515177 17,720 0.21 3,721.20 04/25/2014

PG5645176 2,550 0.50 1,275.00 04/25/2014

BA0585177 24,000 0.25 6,000.00 05/08/2014

BA5025180 12,850 0.25 3,212.50 05/08/2014

MO9745177 26,100 0.26 6,786.00 05/08/2014

QA4865177 131,000 0.20 26,200.00 05/08/2014

XY4205177 75,000 0.24 18,000.00 05/08/2014

AA5805670 74,000 0.21 15,540.00 05/28/2014

HA3485470 11,000 0.25 2,750.00 05/28/2014

PG0765577 42,900 0.21 9,009.00 05/28/2014

BA0595177 26,180 0.25 6,545.00 05/29/2014

PG7825184 12,700 0.40 5,080.00 06/08/2014

KE2955177 13,200 0.01 132.00 06/17/2014

MO1315477 9,800 0.25 2,450.00 06/17/2014

TA4465177 42,800 0.22 9,416.00 06/17/2014

XY4025177 30,000 1.15 34,500.00 06/26/2014

XY4185177 30,000 0.26 7,800.00 06/26/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

114010

GA3855177 39,500 0.13 5,135.00 07/02/2013

CO2955177 3,450 0.25 862.50 07/10/2013

KE2965130 2,750 0.35 962.50 07/15/2013

MO1155177R 8,050 0.22 1,771.00 07/15/2013

PG7865177 425 3.00 1,275.00 07/23/2013

WA4055181 12,000 0.15 1,800.00 07/24/2013

HA3515176 6,300 0.55 3,465.00 08/14/2013

XY3115177 150,000 0.13 19,500.00 08/27/2013

BA6075180 22,730 0.28 6,364.40 08/28/2013

WA3035177 41,800 0.14 5,852.00 09/05/2013

MO9745477 34,105 0.19 6,479.95 10/02/2013

MO5935270 41,700 0.22 9,174.00 10/07/2013

AA4925130 11,052 0.24 2,652.48 10/08/2013

GA3265177 94,500 0.14 13,230.00 10/24/2013

HA3485570 40,000 0.30 12,000.00 10/24/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

114010

SO4095171 4,668 0.50 2,334.00 10/24/2013

PG7865377 36,425 0.22 8,013.50 10/30/2013

AA1515188 15,760 0.30 4,728.00 11/13/2013

XY3035277 116,400 0.21 24,444.00 11/13/2013

XY3035177 96,000 0.25 24,000.00 11/22/2013

XY4145177 75,000 0.19 14,250.00 11/22/2013

XY4175177 75,000 0.19 14,250.00 12/03/2013

BA0935181 1,500 0.55 825.00 12/09/2013

XY3125277 108,000 0.25 27,000.00 12/09/2013

XY4075177 75,000 0.26 19,500.00 01/13/2014

XY1485176 7,000 0.31 2,170.00 01/29/2014

XY4055177 75,000 0.18 13,500.00 01/29/2014

AT3795177 15,305 0.30 4,591.50 02/11/2014

AA2785187 8,500 0.37 3,145.00 02/25/2014

MO2595130 450 0.35 157.50 02/25/2014

WA2475177 49,500 0.14 6,930.00 02/25/2014

AW8965270 27,390 0.20 5,478.00 02/28/2014

HA2145184 4,800 0.35 1,680.00 02/28/2014

AL2855177 12,466 0.13 1,620.58 03/05/2014

AL4405177 58,000 0.13 7,540.00 03/05/2014

BA0545177 38,880 0.25 9,720.00 03/05/2014

MO8545171 46,000 0.32 14,720.00 03/05/2014

XY4215177 180,000 0.15 27,000.00 03/05/2014

MO1345130 500 0.57 285.00 03/12/2014

MO4965176 1,300 0.35 455.00 03/12/2014

WA2465177 16,308 0.15 2,446.20 03/12/2014

MO1595877 12,000 0.19 2,280.00 03/13/2014

PG9795377 25,000 0.21 5,250.00 03/13/2014

XX3655177 20,000 0.26 5,200.00 03/13/2014

XY4015177 300,000 0.05 15,000.00 03/13/2014

PG4945172 60,000 0.22 13,200.00 03/14/2014

PG0765677 7,000 0.25 1,750.00 03/21/2014

PG7865577 99,810 0.22 21,958.20 03/21/2014

AL2925177 35,000 0.16 5,600.00 03/31/2014

BA0495177 14,620 0.21 3,070.20 03/31/2014

BA8735277 11,000 0.20 2,200.00 03/31/2014

MO1595377 17,500 0.26 4,550.00 03/31/2014

MO9745277 34,600 0.22 7,612.00 03/31/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

114010

PG0765877 17,000 0.25 4,250.00 03/31/2014

PG0825130 7,242 0.50 3,621.00 03/31/2014

SM2165176 8,300 0.75 6,225.00 03/31/2014

BA0575177 30,000 0.27 8,100.00 04/07/2014

PG9795577 81,492 0.21 17,113.32 04/07/2014

MO1315677 31,000 0.21 6,510.00 04/10/2014

AX0435176 161,900 0.01 1,619.00 04/17/2014

HA4995177 22,000 0.22 4,840.00 04/17/2014

MO8355176 3,500 0.67 2,345.00 04/17/2014

PG9055177 34,900 0.19 6,631.00 04/17/2014

WA4205180 6,800 0.20 1,360.00 04/17/2014

BA4055277 14,200 0.21 2,982.00 04/23/2014

BA5975177 4,737 0.20 947.40 04/23/2014

HO4725176 96,500 0.21 20,265.00 04/23/2014

MO1615177 3,958 0.30 1,187.40 04/23/2014

BA0515177 30,750 0.21 6,457.50 04/25/2014

PG5645176 3,650 0.50 1,825.00 04/25/2014

BA0585177 37,000 0.25 9,250.00 05/08/2014

BA5025180 11,920 0.25 2,980.00 05/08/2014

MO9745177 34,900 0.26 9,074.00 05/08/2014

QA4865177 185,000 0.20 37,000.00 05/08/2014

XY4205177 75,000 0.18 13,500.00 05/08/2014

AA5805670 128,000 0.21 26,880.00 05/28/2014

HA3485470 16,000 0.25 4,000.00 05/28/2014

PG0765577 74,160 0.21 15,573.60 05/28/2014

BA0595177 48,950 0.25 12,237.50 05/29/2014

PG7825184 19,813 0.40 7,925.20 06/08/2014

KE2955177 15,000 0.01 150.00 06/17/2014

MO1315477 6,350 0.25 1,587.50 06/17/2014

TA4465177 47,150 0.22 10,373.00 06/17/2014

XY4025177 30,000 1.45 43,500.00 06/26/2014

XY4185177 30,000 0.26 7,800.00 06/26/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

114015

MO5935270 1,090 0.33 359.70 10/07/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

114015

MO8545171 770 2.30 1,771.00 03/05/2014

BA5025180 4,935 0.35 1,727.25 05/08/2014

QA4865177 600 0.40 240.00 05/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

114020

HA3515176 1,760 0.85 1,496.00 08/14/2013

BA6075180 10,660 0.39 4,157.40 08/28/2013

WA3035177 3,300 0.26 858.00 09/05/2013

MO5935270 60 0.33 19.80 10/07/2013

GA3265177 15,700 0.24 3,768.00 10/24/2013

PG7865377 1,245 0.35 435.75 10/30/2013

AA1515188 1,499 0.68 1,019.32 11/13/2013

XY3035277 6,000 0.29 1,740.00 11/13/2013

XY3035177 5,000 0.28 1,400.00 11/22/2013

XY3125277 5,500 0.28 1,540.00 12/09/2013

AA2785187 330 1.30 429.00 02/25/2014

WA2475177 4,300 0.25 1,075.00 02/25/2014

AW8965270 10,905 0.40 4,362.00 02/28/2014

HA2145184 100 1.00 100.00 02/28/2014

BA0545177 9,600 0.35 3,360.00 03/05/2014

MO8545171 2,200 0.64 1,408.00 03/05/2014

PG7865577 1,000 0.26 260.00 03/21/2014

BA0495177 13,819 0.29 4,007.51 03/31/2014

BA8735277 1,100 0.28 308.00 03/31/2014

PG0765877 550 0.37 203.50 03/31/2014

SM2165176 2,200 1.50 3,300.00 03/31/2014

PG9795577 17,040 0.26 4,430.40 04/07/2014

HA4995177 4,510 0.30 1,353.00 04/17/2014

PG9055177 550 0.29 159.50 04/17/2014

HO4725176 102 0.35 35.70 04/23/2014

PG5645176 510 1.00 510.00 04/25/2014

BA5025180 2,600 0.35 910.00 05/08/2014

QA4865177 5,000 0.40 2,000.00 05/08/2014

PG0765577 9,875 0.29 2,863.75 05/28/2014

BA0595177 550 0.45 247.50 05/29/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

114020

PG7825184 2,600 0.80 2,080.00 06/08/2014

KE2955177 1,975 0.01 19.75 06/17/2014

MO1315477 775 0.40 310.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

114035

MO1155177R 270 1.73 467.10 07/15/2013

MO9745477 1,500 3.00 4,500.00 10/02/2013

HA3485570 1,000 3.25 3,250.00 10/24/2013

PG7865377 1,845 1.65 3,044.25 10/30/2013

AA1515188 2,186 2.05 4,481.30 11/13/2013

BA0935181 80 3.30 264.00 12/09/2013

XY1485176 500 2.20 1,100.00 01/29/2014

AA2785187 330 1.50 495.00 02/25/2014

BA0545177 4,350 1.10 4,785.00 03/05/2014

MO8545171 250 2.88 720.00 03/05/2014

MO4965176 550 3.00 1,650.00 03/12/2014

MO1595877 7,000 2.10 14,700.00 03/13/2014

PG9795377 6,900 1.79 12,351.00 03/13/2014

PG4945172 1,600 1.53 2,448.00 03/14/2014

PG0765677 900 2.25 2,025.00 03/21/2014

PG7865577 100 1.05 105.00 03/21/2014

MO1595377 1,000 1.10 1,100.00 03/31/2014

MO9745277 8,194 1.60 13,110.40 03/31/2014

PG0765877 4,100 0.84 3,444.00 03/31/2014

SM2165176 610 4.00 2,440.00 03/31/2014

PG9795577 795 2.63 2,090.85 04/07/2014

MO1315677 2,000 2.05 4,100.00 04/10/2014

AX0435176 3,200 1.50 4,800.00 04/17/2014

MO8355176 800 1.73 1,384.00 04/17/2014

BA4055277 240 2.00 480.00 04/23/2014

BA5975177 831 2.65 2,202.15 04/23/2014

MO1615177 2,201 1.35 2,971.35 04/23/2014

BA0515177 600 0.01 6.00 04/25/2014

PG5645176 620 1.20 744.00 04/25/2014

BA0585177 3,100 2.50 7,750.00 05/08/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

114035

BA5025180 1,800 2.65 4,770.00 05/08/2014

MO9745177 160 2.62 419.20 05/08/2014

AA5805670 2,800 2.20 6,160.00 05/28/2014

HA3485470 500 3.50 1,750.00 05/28/2014

PG0765577 910 3.05 2,775.50 05/28/2014

BA0595177 550 1.10 605.00 05/29/2014

PG7825184 3,400 2.40 8,160.00 06/08/2014

KE2955177 1,875 0.01 18.75 06/17/2014

MO1315477 1,850 2.00 3,700.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

16 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

114040

KE2965130 60 2.00 120.00 07/15/2013

WA3035177 2,212 1.05 2,322.60 09/05/2013

PG0765577 90 3.60 324.00 05/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

114045

CO2955177 110 1.25 137.50 07/10/2013

HA3515176 100 0.85 85.00 08/14/2013

XY3115177 100 2.10 210.00 08/27/2013

WA3035177 884 1.60 1,414.40 09/05/2013

MO9745477 560 2.00 1,120.00 10/02/2013

AA4925130 28 4.00 112.00 10/08/2013

HA3485570 500 2.50 1,250.00 10/24/2013

PG7865377 870 3.30 2,871.00 10/30/2013

AA1515188 325 4.10 1,332.50 11/13/2013

XY1485176 140 4.00 560.00 01/29/2014

AT3795177 84 2.05 172.20 02/11/2014

AA2785187 105 3.00 315.00 02/25/2014

AW8965270 240 0.90 216.00 02/28/2014

HA2145184 20 6.00 120.00 02/28/2014

BA0545177 420 2.25 945.00 03/05/2014

MO8545171 100 4.60 460.00 03/05/2014

XY4215177 700 2.00 1,400.00 03/05/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

114045

MO4965176 200 4.00 800.00 03/12/2014

MO1595877 1,000 3.15 3,150.00 03/13/2014

PG9795377 1,600 3.15 5,040.00 03/13/2014

XY4015177 150 2.08 312.00 03/13/2014

PG4945172 200 3.06 612.00 03/14/2014

PG0765677 200 3.35 670.00 03/21/2014

PG7865577 450 2.10 945.00 03/21/2014

MO1595377 200 2.20 440.00 03/31/2014

MO9745277 443 3.20 1,417.60 03/31/2014

PG0765877 1,050 1.58 1,659.00 03/31/2014

SM2165176 90 8.00 720.00 03/31/2014

BA0575177 220 2.60 572.00 04/07/2014

PG9795577 170 3.36 571.20 04/07/2014

MO1315677 700 3.08 2,156.00 04/10/2014

AX0435176 2,700 3.00 8,100.00 04/17/2014

MO8355176 200 3.45 690.00 04/17/2014

PG9055177 200 3.10 620.00 04/17/2014

BA4055277 215 3.20 688.00 04/23/2014

BA5975177 341 3.35 1,142.35 04/23/2014

MO1615177 193 2.25 434.25 04/23/2014

BA0515177 1,490 0.01 14.90 04/25/2014

PG5645176 265 2.40 636.00 04/25/2014

BA0585177 500 3.25 1,625.00 05/08/2014

BA5025180 600 3.30 1,980.00 05/08/2014

QA4865177 450 2.10 945.00 05/08/2014

AA5805670 1,200 3.30 3,960.00 05/28/2014

HA3485470 200 4.00 800.00 05/28/2014

PG0765577 410 3.90 1,599.00 05/28/2014

BA0595177 440 2.15 946.00 05/29/2014

PG7825184 400 2.40 960.00 06/08/2014

KE2955177 265 5.00 1,325.00 06/17/2014

MO1315477 600 3.15 1,890.00 06/17/2014

TA4465177 600 3.00 1,800.00 06/17/2014

XY4025177 2,000 3.00 6,000.00 06/26/2014

XY4185177 2,500 3.10 7,750.00 06/26/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

114205

XY1485176 3,500 1.32 4,620.00 01/29/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

114210

XY1485176 5,000 1.32 6,600.00 01/29/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

114215

CO2955177 370 1.10 407.00 07/10/2013

KE2965130 4,200 1.25 5,250.00 07/15/2013

MO1155177R 14,620 1.50 21,930.00 07/15/2013

GA2075180 8,840 1.40 12,376.00 07/24/2013

WA4055181 300 2.00 600.00 07/24/2013

XY3235277 4,000 1.75 7,000.00 08/07/2013

XY3225277 4,000 1.75 7,000.00 08/14/2013

BA6075180 1,220 1.43 1,744.60 08/28/2013

CH3165184 888 2.75 2,442.00 09/04/2013

BA4625280 1,900 2.00 3,800.00 09/05/2013

AA8125181 2,550 1.45 3,697.50 09/12/2013

MO9745477 22,200 1.00 22,200.00 10/02/2013

MO5935270 1,520 1.45 2,204.00 10/07/2013

AA4925130 9,330 1.35 12,595.50 10/08/2013

WI3095176 10,300 1.25 12,875.00 10/16/2013

HA3485570 7,500 1.50 11,250.00 10/24/2013

WI3285574 3,472 1.42 4,930.24 10/24/2013

PG7865377 17,565 1.40 24,591.00 10/30/2013

AA1515188 19,801 1.15 22,771.15 11/13/2013

WO2235180 43,100 1.25 53,875.00 11/13/2013

WA3525176 4,400 2.00 8,800.00 01/08/2014

QA4605177 200 2.00 400.00 01/13/2014

XY1485176 3,275 1.45 4,748.75 01/29/2014

AT3795177 10,560 1.40 14,784.00 02/11/2014

MO2595130 7,100 1.35 9,585.00 02/25/2014

AW8965270 21,000 1.25 26,250.00 02/28/2014

HA2145184 7,800 1.50 11,700.00 02/28/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

114215

BA0545177 32,400 1.45 46,980.00 03/05/2014

XY4215177 6,500 1.45 9,425.00 03/05/2014

MO1345130 300 2.88 864.00 03/12/2014

MO4965176 650 2.00 1,300.00 03/12/2014

MO1595877 16,000 1.30 20,800.00 03/13/2014

PG9795377 60,500 1.34 81,070.00 03/13/2014

XX3655177 2,500 1.58 3,950.00 03/13/2014

PG4945172 25,000 1.26 31,500.00 03/14/2014

PG0765677 5,800 1.45 8,410.00 03/21/2014

PG7865577 55,000 1.29 70,950.00 03/21/2014

BA8735277 10,000 1.31 13,100.00 03/31/2014

MO1595377 10,000 1.30 13,000.00 03/31/2014

MO9745277 26,716 1.30 34,730.80 03/31/2014

PG0765877 24,000 1.26 30,240.00 03/31/2014

AA1605177 1,065 1.65 1,757.25 04/07/2014

BA0575177 31,000 1.10 34,100.00 04/07/2014

HO3175170 3,000 1.35 4,050.00 04/07/2014

PG9795577 57,788 1.28 73,968.64 04/07/2014

AL4675180 1,435 1.40 2,009.00 04/10/2014

MO1315677 22,000 1.26 27,720.00 04/10/2014

AX0435176 183,000 0.01 1,830.00 04/17/2014

MO8355176 2,000 1.61 3,220.00 04/17/2014

PG9055177 25,100 1.28 32,128.00 04/17/2014

WA4205180 13,050 1.30 16,965.00 04/17/2014

BA4055277 9,600 1.33 12,768.00 04/23/2014

BA5975177 11,502 1.35 15,527.70 04/23/2014

HO4725176 28,000 1.34 37,520.00 04/23/2014

MO1615177 6,241 1.55 9,673.55 04/23/2014

WI3285674 26,960 1.31 35,317.60 04/23/2014

BA0515177 17,720 1.35 23,922.00 04/25/2014

PG5645176 2,550 1.20 3,060.00 04/25/2014

BA0585177 24,000 1.50 36,000.00 05/08/2014

BA5025180 1,800 1.55 2,790.00 05/08/2014

CE4465180 8,926 1.40 12,496.40 05/08/2014

GA3505130 15,390 1.50 23,085.00 05/08/2014

MO9745177 26,100 0.01 261.00 05/08/2014

QA4865177 5,000 0.95 4,750.00 05/08/2014

HA3485470 2,500 1.50 3,750.00 05/28/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

114215

PG0765577 42,900 0.01 429.00 05/28/2014

XY4095177 4,000 1.50 6,000.00 05/28/2014

XY4235177 4,000 1.50 6,000.00 05/28/2014

BA0595177 26,180 1.32 34,557.60 05/29/2014

PG7825184 4,782 1.45 6,933.90 06/08/2014

KE2955177 11,200 0.01 112.00 06/17/2014

MO1315477 9,800 1.40 13,720.00 06/17/2014

XY4195177 4,000 1.58 6,320.00 06/17/2014

XY4025177 30,000 1.95 58,500.00 06/26/2014

XY4185177 30,000 1.36 40,800.00 06/26/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

114220

CO2955177 3,450 1.10 3,795.00 07/10/2013

KE2965130 4,200 1.25 5,250.00 07/15/2013

MO1155177R 8,050 1.50 12,075.00 07/15/2013

PG7865177 425 2.00 850.00 07/23/2013

GA2075180 3,000 1.40 4,200.00 07/24/2013

WA4055181 4,000 2.10 8,400.00 07/24/2013

BA0615174 1,000 2.50 2,500.00 08/07/2013

XY3235277 5,000 1.15 5,750.00 08/07/2013

HA3515176 1,250 1.10 1,375.00 08/14/2013

XY3225277 5,000 1.15 5,750.00 08/14/2013

MO6735174 3,800 1.73 6,574.00 08/15/2013

BA6075180 9,060 1.43 12,955.80 08/28/2013

CH3165184 480 2.75 1,320.00 09/04/2013

BA4625280 880 2.00 1,760.00 09/05/2013

AA8125181 2,250 1.45 3,262.50 09/12/2013

WO2255187 5,500 1.50 8,250.00 09/12/2013

MO9745477 34,105 1.00 34,105.00 10/02/2013

MO5935270 1,460 1.45 2,117.00 10/07/2013

AA4925130 7,145 1.35 9,645.75 10/08/2013

WA4255176 3,000 1.70 5,100.00 10/16/2013

WI3095176 7,300 1.25 9,125.00 10/16/2013

HA3485570 12,500 1.50 18,750.00 10/24/2013

WI3285574 400 1.42 568.00 10/24/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

114220

PG7865377 36,425 1.40 50,995.00 10/30/2013

AA1515188 15,760 1.15 18,124.00 11/13/2013

WO2235180 49,300 1.25 61,625.00 11/13/2013

WA3525176 2,200 2.00 4,400.00 01/08/2014

XY1485176 4,000 1.45 5,800.00 01/29/2014

AT3795177 12,665 1.40 17,731.00 02/11/2014

QA4845180 2,000 1.40 2,800.00 02/11/2014

MO2595130 3,000 1.35 4,050.00 02/25/2014

AW8965270 21,400 1.25 26,750.00 02/28/2014

HA2145184 7,550 1.50 11,325.00 02/28/2014

BA0545177 22,100 1.45 32,045.00 03/05/2014

XY4215177 500 1.45 725.00 03/05/2014

MO1345130 300 2.88 864.00 03/12/2014

MO4965176 1,300 1.80 2,340.00 03/12/2014

MO1595877 12,000 1.30 15,600.00 03/13/2014

PG9795377 25,000 1.34 33,500.00 03/13/2014

XX3655177 5,000 1.58 7,900.00 03/13/2014

PG4945172 50,000 1.26 63,000.00 03/14/2014

PG0765677 7,800 1.45 11,310.00 03/21/2014

PG7865577 99,810 1.29 128,754.90 03/21/2014

BA8735277 11,000 1.31 14,410.00 03/31/2014

MO1595377 17,500 1.30 22,750.00 03/31/2014

MO9745277 34,600 1.30 44,980.00 03/31/2014

PG0765877 17,100 1.26 21,546.00 03/31/2014

SM2165176 400 6.00 2,400.00 03/31/2014

AA1605177 1,640 1.65 2,706.00 04/07/2014

BA0575177 30,000 1.10 33,000.00 04/07/2014

HO3175170 2,300 1.35 3,105.00 04/07/2014

PG9795577 81,492 1.28 104,309.76 04/07/2014

AL4675180 1,135 1.40 1,589.00 04/10/2014

MO1315677 31,000 1.26 39,060.00 04/10/2014

AX0435176 161,900 0.01 1,619.00 04/17/2014

MO8355176 3,500 1.61 5,635.00 04/17/2014

PG9055177 34,900 1.28 44,672.00 04/17/2014

WA4205180 10,600 1.30 13,780.00 04/17/2014

BA4055277 25,400 1.33 33,782.00 04/23/2014

BA5975177 4,737 1.35 6,394.95 04/23/2014

HO4725176 28,000 1.34 37,520.00 04/23/2014

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2014 Page 23



DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

114220

MO1615177 4,354 1.55 6,748.70 04/23/2014

WI3285674 7,260 1.31 9,510.60 04/23/2014

BA0515177 30,750 1.35 41,512.50 04/25/2014

PG5465184 205 2.00 410.00 04/25/2014

PG5645176 3,650 1.20 4,380.00 04/25/2014

BA0585177 37,000 1.50 55,500.00 05/08/2014

BA5025180 3,200 1.55 4,960.00 05/08/2014

CE4465180 6,002 1.40 8,402.80 05/08/2014

GA3505130 15,390 1.50 23,085.00 05/08/2014

MO9745177 34,900 0.01 349.00 05/08/2014

QA4865177 20,000 0.95 19,000.00 05/08/2014

HA3485470 4,000 1.50 6,000.00 05/28/2014

PG0765577 74,160 0.01 741.60 05/28/2014

XY4095177 5,000 0.90 4,500.00 05/28/2014

XY4235177 5,000 0.90 4,500.00 05/28/2014

BA0595177 60,751 1.32 80,191.32 05/29/2014

PG7825184 4,820 1.45 6,989.00 06/08/2014

KE2955177 11,700 0.01 117.00 06/17/2014

MO1315477 6,350 1.40 8,890.00 06/17/2014

TA4465177 12,000 0.01 120.00 06/17/2014

XY4195177 5,000 1.58 7,900.00 06/17/2014

XY4025177 30,000 3.00 90,000.00 06/26/2014

XY4185177 30,000 1.36 40,800.00 06/26/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

114225

WI3095176 160 3.00 480.00 10/16/2013

BA0545177 8,000 2.85 22,800.00 03/05/2014

BA0585177 1,600 2.75 4,400.00 05/08/2014

QA4865177 300 1.90 570.00 05/08/2014

BA0595177 550 2.55 1,402.50 05/29/2014

PG7825184 260 2.90 754.00 06/08/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

114230

GA2075180 1,150 2.80 3,220.00 07/24/2013

BA0615174 300 5.00 1,500.00 08/07/2013

AA4925130 202 2.00 404.00 10/08/2013

WI3095176 5,100 3.00 15,300.00 10/16/2013

PG7865377 1,245 2.75 3,423.75 10/30/2013

AA1515188 1,499 2.20 3,297.80 11/13/2013

WO2235180 7,640 2.40 18,336.00 11/13/2013

AT3795177 1,400 2.55 3,570.00 02/11/2014

PG7865577 1,000 2.42 2,420.00 03/21/2014

BA8735277 1,100 2.53 2,783.00 03/31/2014

PG0765877 550 2.52 1,386.00 03/31/2014

PG9795577 17,040 2.36 40,214.40 04/07/2014

PG9055177 550 2.69 1,479.50 04/17/2014

HO4725176 102 2.35 239.70 04/23/2014

PG5645176 510 2.50 1,275.00 04/25/2014

GA3505130 290 3.00 870.00 05/08/2014

QA4865177 2,600 1.90 4,940.00 05/08/2014

PG0765577 9,875 0.01 98.75 05/28/2014

PG7825184 1,050 2.90 3,045.00 06/08/2014

MO1315477 775 3.00 2,325.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

114235

MO1155177R 270 3.68 993.60 07/15/2013

MO5935270 520 3.75 1,950.00 10/07/2013

PG7865377 1,845 3.50 6,457.50 10/30/2013

AA1515188 2,186 2.60 5,683.60 11/13/2013

XY1485176 460 4.40 2,024.00 01/29/2014

BA0545177 3,625 3.50 12,687.50 03/05/2014

MO4965176 550 4.00 2,200.00 03/12/2014

MO1595877 7,000 3.15 22,050.00 03/13/2014

PG9795377 6,900 6.00 41,400.00 03/13/2014

PG4945172 1,200 3.98 4,776.00 03/14/2014

PG0765677 900 3.40 3,060.00 03/21/2014

PG7865577 100 2.94 294.00 03/21/2014

MO1595377 1,000 3.00 3,000.00 03/31/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

114235

MO9745277 6,044 3.50 21,154.00 03/31/2014

PG0765877 6,200 3.05 18,910.00 03/31/2014

PG9795577 795 3.41 2,710.95 04/07/2014

MO1315677 2,000 3.25 6,500.00 04/10/2014

AX0435176 3,200 3.00 9,600.00 04/17/2014

HA4995177 400 3.50 1,400.00 04/17/2014

MO8355176 800 3.85 3,080.00 04/17/2014

BA4055277 240 3.50 840.00 04/23/2014

BA5975177 831 3.35 2,783.85 04/23/2014

MO1615177 2,201 3.70 8,143.70 04/23/2014

WI3285674 3,000 3.15 9,450.00 04/23/2014

BA0515177 600 0.01 6.00 04/25/2014

PG5465184 620 5.00 3,100.00 04/25/2014

PG5645176 620 3.00 1,860.00 04/25/2014

BA0585177 3,100 3.65 11,315.00 05/08/2014

GA3505130 200 3.68 736.00 05/08/2014

PG0765577 910 0.01 9.10 05/28/2014

BA0595177 550 3.20 1,760.00 05/29/2014

PG7825184 1,980 3.00 5,940.00 06/08/2014

KE2955177 1,000 3.15 3,150.00 06/17/2014

MO1315477 1,850 3.65 6,752.50 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

16 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

114240

PG0765577 90 0.01 0.90 05/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

114245

CO2955177 110 5.50 605.00 07/10/2013

MO5935270 110 6.00 660.00 10/07/2013

AA4925130 28 6.00 168.00 10/08/2013

WI3095176 300 7.00 2,100.00 10/16/2013

PG7865377 870 5.50 4,785.00 10/30/2013

AA1515188 325 5.20 1,690.00 11/13/2013

WO2235180 196 6.30 1,234.80 11/13/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

114245

XY1485176 125 7.00 875.00 01/29/2014

AT3795177 84 6.20 520.80 02/11/2014

QA4845180 75 5.50 412.50 02/11/2014

HA2145184 20 11.00 220.00 02/28/2014

BA0545177 350 6.55 2,292.50 03/05/2014

MO4965176 200 7.00 1,400.00 03/12/2014

MO1595877 1,000 4.80 4,800.00 03/13/2014

PG9795377 1,600 11.45 18,320.00 03/13/2014

PG0765677 200 5.65 1,130.00 03/21/2014

PG7865577 450 5.88 2,646.00 03/21/2014

MO1595377 200 6.00 1,200.00 03/31/2014

MO9745277 348 5.65 1,966.20 03/31/2014

PG0765877 1,615 6.09 9,835.35 03/31/2014

AA1605177 99 10.00 990.00 04/07/2014

BA0575177 220 4.50 990.00 04/07/2014

HO3175170 200 6.15 1,230.00 04/07/2014

PG9795577 170 5.51 936.70 04/07/2014

AL4675180 90 5.30 477.00 04/10/2014

MO1315677 700 4.95 3,465.00 04/10/2014

AX0435176 940 5.50 5,170.00 04/17/2014

HA4995177 7,200 5.05 36,360.00 04/17/2014

MO8355176 200 7.71 1,542.00 04/17/2014

PG9055177 200 5.38 1,076.00 04/17/2014

BA4055277 215 5.00 1,075.00 04/23/2014

BA5975177 341 5.00 1,705.00 04/23/2014

MO1615177 193 7.25 1,399.25 04/23/2014

WI3285674 1,300 6.30 8,190.00 04/23/2014

BA0515177 1,490 0.01 14.90 04/25/2014

PG5465184 50 20.00 1,000.00 04/25/2014

PG5645176 265 7.00 1,855.00 04/25/2014

BA0585177 500 5.50 2,750.00 05/08/2014

QA4865177 225 4.65 1,046.25 05/08/2014

PG0765577 410 0.01 4.10 05/28/2014

BA0595177 440 6.35 2,794.00 05/29/2014

PG7825184 400 6.40 2,560.00 06/08/2014

KE2955177 130 6.50 845.00 06/17/2014

MO1315477 600 5.90 3,540.00 06/17/2014

TA4465177 600 6.25 3,750.00 06/17/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

114245

XY4025177 2,000 5.50 11,000.00 06/26/2014

XY4185177 2,500 5.68 14,200.00 06/26/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVABLE PREFORMED LETTERS

114250

MO5935270 16 77.00 1,232.00 10/07/2013

PG7865377 56 65.00 3,640.00 10/30/2013

WO2235180 48 68.00 3,264.00 11/13/2013

AT3795177 8 78.00 624.00 02/11/2014

MO8545171 8 86.25 690.00 03/05/2014

PG9795377 4 52.50 210.00 03/13/2014

WI3285674 8 52.50 420.00 04/23/2014

PG5645176 4 75.00 300.00 04/25/2014

BA5025180 64 66.00 4,224.00 05/08/2014

PG0765577 10 80.00 800.00 05/28/2014

BA0595177 28 60.00 1,680.00 05/29/2014

KE2955177 20 70.00 1,400.00 06/17/2014

MO1315477 12 100.00 1,200.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVABLE PREFORMED SYMBOLS

114255

WO2235180 20 185.00 3,700.00 11/13/2013

MO1595877 29 125.00 3,625.00 03/13/2014

SM2165176 15 200.00 3,000.00 03/31/2014

PG9795577 5 105.00 525.00 04/07/2014

MO1315677 80 103.00 8,240.00 04/10/2014

PG9055177 4 103.50 414.00 04/17/2014

HO4725176 16 161.00 2,576.00 04/23/2014

BA0595177 19 105.00 1,995.00 05/29/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVABLE PREFORMED ARROWS

114260

MO5935270 38 110.00 4,180.00 10/07/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVABLE PREFORMED ARROWS

114260

WI3095176 10 150.00 1,500.00 10/16/2013

PG7865377 79 130.00 10,270.00 10/30/2013

WO2235180 28 185.00 5,180.00 11/13/2013

AT3795177 4 155.00 620.00 02/11/2014

HA2145184 2 220.00 440.00 02/28/2014

MO8545171 19 103.50 1,966.50 03/05/2014

PG9795377 24 105.00 2,520.00 03/13/2014

PG4945172 20 112.20 2,244.00 03/14/2014

PG0765877 4 210.00 840.00 03/31/2014

AA1605177 17 165.00 2,805.00 04/07/2014

WI3285674 46 157.50 7,245.00 04/23/2014

PG5645176 8 150.00 1,200.00 04/25/2014

BA5025180 32 132.00 4,224.00 05/08/2014

PG0765577 25 125.00 3,125.00 05/28/2014

BA0595177 23 105.00 2,415.00 05/29/2014

KE2955177 7 155.00 1,085.00 06/17/2014

MO1315477 9 125.00 1,125.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF REMOVABLE PREFORMED LETTERS, SYMBOLS, ARROWS AND NUMBERS

114270

MO5935270 30 1.10 33.00 10/07/2013

WI3095176 10 100.00 1,000.00 10/16/2013

PG7865377 135 11.00 1,485.00 10/30/2013

WO2235180 48 58.00 2,784.00 11/13/2013

AT3795177 12 52.00 624.00 02/11/2014

HA2145184 2 55.00 110.00 02/28/2014

MO8545171 7 5.75 40.25 03/05/2014

MO1595877 29 2.10 60.90 03/13/2014

PG9795377 28 5.25 147.00 03/13/2014

PG4945172 20 5.10 102.00 03/14/2014

PG0765877 4 78.75 315.00 03/31/2014

AA1605177 17 11.00 187.00 04/07/2014

PG9795577 5 5.25 26.25 04/07/2014

MO1315677 80 5.10 408.00 04/10/2014

HO4725176 16 21.50 344.00 04/23/2014

WI3285674 54 10.50 567.00 04/23/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF REMOVABLE PREFORMED LETTERS, SYMBOLS, ARROWS AND NUMBERS

114270

PG5645176 12 25.00 300.00 04/25/2014

BA5025180 96 5.50 528.00 05/08/2014

PG0765577 35 10.00 350.00 05/28/2014

BA0595177 70 11.00 770.00 05/29/2014

KE2955177 27 20.00 540.00 06/17/2014

MO1315477 21 11.00 231.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF REMOVABLE PREFORMED PAVEMENT MARKINGS - ANY WIDTH

114275

CO2955177 4,000 0.25 1,000.00 07/10/2013

MO1155177R 22,640 0.12 2,716.80 07/15/2013

PG7865177 425 1.00 425.00 07/23/2013

GA2075180 12,990 0.30 3,897.00 07/24/2013

BA0615174 1,300 0.75 975.00 08/07/2013

XY3235277 9,000 0.15 1,350.00 08/07/2013

HA3515176 625 1.65 1,031.25 08/14/2013

XY3225277 9,000 0.15 1,350.00 08/14/2013

MO6735174 3,800 1.73 6,574.00 08/15/2013

BA6075180 1,355 1.53 2,073.15 08/28/2013

CH3165184 1,368 0.25 342.00 09/04/2013

BA4625280 1,375 0.32 440.00 09/05/2013

WO2255187 5,500 0.35 1,925.00 09/12/2013

MO9745477 56,305 0.10 5,630.50 10/02/2013

MO5935270 410 0.28 114.80 10/07/2013

AA4925130 16,705 0.05 835.25 10/08/2013

WA4255176 3,000 0.35 1,050.00 10/16/2013

WI3095176 23,160 0.25 5,790.00 10/16/2013

HA3485570 20,000 0.15 3,000.00 10/24/2013

WI3285574 3,872 0.26 1,006.72 10/24/2013

PG7865377 57,950 0.11 6,374.50 10/30/2013

AA1515188 10,600 0.20 2,120.00 11/13/2013

CO2835176R 475 0.01 4.75 11/13/2013

WO2235180 50,040 0.25 12,510.00 11/13/2013

QA4605177 200 1.00 200.00 01/13/2014

XY1485176 16,000 0.11 1,760.00 01/29/2014

AT3795177 23,225 0.10 2,322.50 02/11/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF REMOVABLE PREFORMED PAVEMENT MARKINGS - ANY WIDTH

114275

QA4845180 2,575 0.35 901.25 02/11/2014

MO2595130 10,100 0.10 1,010.00 02/25/2014

AW8965270 42,400 0.25 10,600.00 02/28/2014

HA2145184 15,350 0.15 2,302.50 02/28/2014

BA0545177 66,475 0.15 9,971.25 03/05/2014

XY4215177 7,000 0.25 1,750.00 03/05/2014

MO4965176 2,700 0.12 324.00 03/12/2014

MO1595877 36,000 0.11 3,960.00 03/13/2014

PG9795377 94,000 0.11 10,340.00 03/13/2014

XX3655177 7,500 0.11 825.00 03/13/2014

XY4065177 21,000 0.30 6,300.00 03/13/2014

PG4945172 76,200 0.10 7,620.00 03/14/2014

PG0765677 6,900 0.11 759.00 03/21/2014

PG7865577 156,360 0.11 17,199.60 03/21/2014

BA8735277 22,000 0.10 2,200.00 03/31/2014

MO1595377 28,700 0.12 3,444.00 03/31/2014

MO9745277 67,708 0.11 7,447.88 03/31/2014

PG0765877 46,700 0.12 5,604.00 03/31/2014

SM2165176 400 6.00 2,400.00 03/31/2014

AA1605177 2,803 0.11 308.33 04/07/2014

BA0575177 61,220 0.20 12,244.00 04/07/2014

HO3175170 5,500 0.10 550.00 04/07/2014

PG9795577 157,285 0.11 17,301.35 04/07/2014

AL4675180 2,660 0.30 798.00 04/10/2014

MO1315677 55,700 0.11 6,127.00 04/10/2014

AX0435176 349,040 0.01 3,490.40 04/17/2014

HA4995177 3,800 0.11 418.00 04/17/2014

MO8355176 6,500 0.52 3,380.00 04/17/2014

PG9055177 60,750 0.10 6,075.00 04/17/2014

WA4205180 23,752 0.28 6,650.56 04/17/2014

BA4055277 35,455 0.10 3,545.50 04/23/2014

BA5975177 17,411 0.15 2,611.65 04/23/2014

HO4725176 110,000 0.16 17,600.00 04/23/2014

MO1615177 12,989 0.15 1,948.35 04/23/2014

WI3285674 36,700 0.13 4,771.00 04/23/2014

BA0515177 50,560 0.11 5,561.60 04/25/2014

PG5465184 875 0.20 175.00 04/25/2014

PG5645176 7,595 0.25 1,898.75 04/25/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF REMOVABLE PREFORMED PAVEMENT MARKINGS - ANY WIDTH

114275

BA0585177 66,200 0.15 9,930.00 05/08/2014

BA5025180 5,000 0.12 600.00 05/08/2014

CE4465180 14,928 0.35 5,224.80 05/08/2014

GA3505130 31,270 0.30 9,381.00 05/08/2014

MO9745177 61,000 0.01 610.00 05/08/2014

QA4865177 28,125 0.30 8,437.50 05/08/2014

HA3485470 6,500 0.15 975.00 05/28/2014

PG0765577 90,145 0.01 901.45 05/28/2014

XY4095177 9,000 0.50 4,500.00 05/28/2014

XY4105177 21,000 0.35 7,350.00 05/28/2014

XY4235177 9,000 0.50 4,500.00 05/28/2014

BA0595177 88,471 0.11 9,731.81 05/29/2014

PG7825184 13,292 0.30 3,987.60 06/08/2014

KE2955177 25,030 0.01 250.30 06/17/2014

MO1315477 19,375 0.11 2,131.25 06/17/2014

TA4465177 12,600 0.01 126.00 06/17/2014

XY4195177 9,000 0.10 900.00 06/17/2014

XY4025177 62,000 1.00 62,000.00 06/26/2014

XY4185177 63,000 0.10 6,300.00 06/26/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING PAVEMENT LINE MARKINGS, ANY WIDTH

114280

KE2965130 11,000 0.30 3,300.00 07/15/2013

XX1285233 2,500 5.00 12,500.00 07/23/2013

492D31415 5,000 2.00 10,000.00 07/26/2013

HA3515176 1,860 1.65 3,069.00 08/14/2013

BA4625280 11,010 0.70 7,707.00 09/05/2013

MO5935270 38,700 1.00 38,700.00 10/07/2013

AA4925130 11,716 0.78 9,138.48 10/08/2013

WA4255176 3,000 0.85 2,550.00 10/16/2013

HA3485570 17,000 0.85 14,450.00 10/24/2013

WI3285574 4,750 0.84 3,990.00 10/24/2013

WO2235180 500 3.20 1,600.00 11/13/2013

XY3035277 500 2.10 1,050.00 11/13/2013

XY3035177 500 0.50 250.00 11/22/2013

XY3125277 500 0.50 250.00 12/09/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING PAVEMENT LINE MARKINGS, ANY WIDTH

114280

479D71416 5,000 2.00 10,000.00 01/03/2014

WA3525176 1,700 0.30 510.00 01/08/2014

XY1485176 2,000 1.10 2,200.00 01/29/2014

AA1375133 2,500 1.00 2,500.00 02/11/2014

AT3795177 1,000 1.15 1,150.00 02/11/2014

FR6085181 1,484 1.50 2,226.00 02/25/2014

MO2595130 13,100 0.75 9,825.00 02/25/2014

XX6675133 1,000 5.50 5,500.00 02/25/2014

AW8965270 37,150 0.40 14,860.00 02/28/2014

HA2145184 4,600 1.00 4,600.00 02/28/2014

BA0545177 500 1.50 750.00 03/05/2014

MO8545171 56,650 0.90 50,985.00 03/05/2014

XX5265233 1,000 3.00 3,000.00 03/12/2014

PG4945172 800 2.00 1,600.00 03/14/2014

PG0825130 4,906 1.00 4,906.00 03/31/2014

SM2165176 520 10.00 5,200.00 03/31/2014

XX6305279 1,000 4.50 4,500.00 03/31/2014

HO3175170 32,000 0.80 25,600.00 04/07/2014

AX0435176 174,740 0.01 1,747.40 04/17/2014

HO4725176 27,200 0.75 20,400.00 04/23/2014

BA5025180 10,000 0.80 8,000.00 05/08/2014

QA4865177 1,000 0.01 10.00 05/08/2014

XX5275233 1,000 5.00 5,000.00 05/14/2014

AA5805670 32,000 0.75 24,000.00 05/28/2014

HA3485470 56,000 0.75 42,000.00 05/28/2014

BA0595177 1,470 2.15 3,160.50 05/29/2014

PG7825184 38,661 0.70 27,062.70 06/08/2014

KE2955177 3,000 0.70 2,100.00 06/17/2014

TA4465177 185,000 0.50 92,500.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING PAVEMENT LETTERS, SYMBOLS, ARROWS AND NUMBERS

114285

KE2965130 11 100.00 1,100.00 07/15/2013

492D31415 100 0.10 10.00 07/26/2013

479D71416 500 10.00 5,000.00 01/03/2014

FR6085181 2 50.00 100.00 02/25/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING PAVEMENT LETTERS, SYMBOLS, ARROWS AND NUMBERS

114285

HA2145184 5 85.00 425.00 02/28/2014

HO4725176 3 11.00 33.00 04/23/2014

CE4465180 4 60.00 240.00 05/08/2014

AA5805670 34 4.00 136.00 05/28/2014

PG7825184 5 16.60 83.00 06/08/2014

TA4465177 175 0.01 1.75 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

8 INCH BLACK OUT TAPE LINES

114302

GA2075180 9,500 3.00 28,500.00 07/24/2013

HA3515176 1,250 2.10 2,625.00 08/14/2013

MO6735174 650 3.45 2,242.50 08/15/2013

BA6075180 5,000 2.31 11,550.00 08/28/2013

AA8125181 2,350 2.40 5,640.00 09/12/2013

WO2255187 6,000 2.65 15,900.00 09/12/2013

WI3285574 4,750 2.31 10,972.50 10/24/2013

WO2235180 25,300 2.60 65,780.00 11/13/2013

XY1485176 1,500 2.75 4,125.00 01/29/2014

QA4845180 500 3.50 1,750.00 02/11/2014

MO2595130 2,750 3.25 8,937.50 02/25/2014

BA8735277 1,200 2.40 2,880.00 03/31/2014

AA1605177 523 3.30 1,725.90 04/07/2014

HO3175170 5,200 2.45 12,740.00 04/07/2014

AL4675180 3,465 3.15 10,914.75 04/10/2014

WA4205180 6,000 3.25 19,500.00 04/17/2014

BA4055277 5,400 2.60 14,040.00 04/23/2014

WI3285674 1,500 2.52 3,780.00 04/23/2014

CE4465180 4,050 3.65 14,782.50 05/08/2014

GA3505130 30,780 3.10 95,418.00 05/08/2014

AA5805670 111,500 2.10 234,150.00 05/28/2014

BA0595177 4,986 2.85 14,210.10 05/29/2014

PG7825184 962 2.90 2,789.80 06/08/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH BLACK OUT TAPE LINES

114304

BA0615174 500 5.75 2,875.00 08/07/2013

WO2235180 720 3.40 2,448.00 11/13/2013

XY1485176 1,000 4.40 4,400.00 01/29/2014

HO3175170 400 3.90 1,560.00 04/07/2014

AA5805670 4,450 3.60 16,020.00 05/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF BLACK OUT TAPE LINES-ANY WIDTH

114306

GA2075180 9,500 0.40 3,800.00 07/24/2013

BA0615174 500 0.75 375.00 08/07/2013

HA3515176 625 0.30 187.50 08/14/2013

MO6735174 650 0.57 370.50 08/15/2013

AA8125181 2,350 0.28 658.00 09/12/2013

WO2255187 6,000 0.45 2,700.00 09/12/2013

WI3285574 4,750 0.32 1,520.00 10/24/2013

XY1485176 2,500 0.11 275.00 01/29/2014

BA8735277 1,200 0.30 360.00 03/31/2014

AA1605177 523 0.55 287.65 04/07/2014

HO3175170 5,600 0.50 2,800.00 04/07/2014

AL4675180 3,465 0.40 1,386.00 04/10/2014

WA4205180 6,000 0.35 2,100.00 04/17/2014

BA4055277 5,400 0.31 1,674.00 04/23/2014

WI3285674 1,500 0.13 195.00 04/23/2014

CE4465180 4,050 0.35 1,417.50 05/08/2014

GA3505130 30,780 0.30 9,234.00 05/08/2014

AA5805670 115,870 0.22 25,491.40 05/28/2014

WA2445182 25,000 0.01 250.00 05/28/2014

BA0595177 4,986 0.16 797.76 05/29/2014

PG7825184 962 0.30 288.60 06/08/2014

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MAINTENANCE OF TRAFFIC

120500

GA3855177 1 85,000.00 85,000.00 07/02/2013

CO2955177 1 22,500.00 22,500.00 07/10/2013

PG0925174 1 10,000.00 10,000.00 07/10/2013
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MAINTENANCE OF TRAFFIC

120500

KE2965130 1 52,000.00 52,000.00 07/15/2013

MO1155177R 1 92,000.00 92,000.00 07/15/2013

SO4415177 1 84,000.00 84,000.00 07/15/2013

PG7865177 1 15,000.00 15,000.00 07/23/2013

XX1285233 1 150,000.00 150,000.00 07/23/2013

AT0615124 1 32,530.00 32,530.00 07/24/2013

GA2075180 1 34,000.00 34,000.00 07/24/2013

WA4055181 1 14,540.00 14,540.00 07/24/2013

AX0557114 1 1.00 1.00 07/26/2013

AX0557214R 1 25,000.00 25,000.00 07/26/2013

BA0615174 1 20,000.00 20,000.00 08/07/2013

CL2275174 1 12,000.00 12,000.00 08/07/2013

HA3515176 1 10,000.00 10,000.00 08/14/2013

AL5205132 1 12,000.00 12,000.00 08/15/2013

MO6735174 1 37,000.00 37,000.00 08/15/2013

AX0557314 1 20,000.00 20,000.00 08/27/2013

AX0557714 1 1.00 1.00 08/27/2013

BA6075180 1 94,123.17 94,123.17 08/28/2013

XY2325677 1 28,000.00 28,000.00 08/28/2013

CH3165184 1 59,100.00 59,100.00 09/04/2013

WA3645132 1 5,000.00 5,000.00 09/04/2013

BA4625280 1 375,000.00 375,000.00 09/05/2013

WA3035177 1 68,000.00 68,000.00 09/05/2013

AA8125181 1 48,000.00 48,000.00 09/12/2013

WO2255187 1 40,000.00 40,000.00 09/12/2013

AX3765H60 1 5,000.00 5,000.00 10/01/2013

AA5805870 1 40,000.00 40,000.00 10/02/2013

MO9745477 1 180,000.00 180,000.00 10/02/2013

5281371416 1 55,000.00 55,000.00 10/07/2013

MO5935270 1 164,000.00 164,000.00 10/07/2013

AA4925130 1 165,000.00 165,000.00 10/08/2013

AW0825282 1 10,000.00 10,000.00 10/09/2013

WA4255176 1 7,060.00 7,060.00 10/16/2013

WI3095176 1 105,000.00 105,000.00 10/16/2013

GA3265177 1 89,000.00 89,000.00 10/24/2013

HA3485570 1 110,000.00 110,000.00 10/24/2013

HO3175270 1 25,000.00 25,000.00 10/24/2013

SO4095171 1 70,000.00 70,000.00 10/24/2013
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MAINTENANCE OF TRAFFIC

120500

WI3285574 1 296,800.00 296,800.00 10/24/2013

PG7865377 1 195,000.00 195,000.00 10/30/2013

WO2325177 1 66,097.10 66,097.10 10/30/2013

AA1545180 1 5,000.00 5,000.00 11/06/2013

AA1545180 1 5,000.00 5,000.00 11/06/2013

AA1545180 1 5,000.00 5,000.00 11/06/2013

AA1545180 1 5,000.00 5,000.00 11/06/2013

AA1545180 1 5,000.00 5,000.00 11/06/2013

AA1545180 1 5,000.00 5,000.00 11/06/2013

AA1545180 1 5,000.00 5,000.00 11/06/2013

AA1545180 1 5,000.00 5,000.00 11/06/2013

AA1545180 1 5,000.00 5,000.00 11/06/2013

AA1545180 1 5,000.00 5,000.00 11/06/2013

AA1545180 1 5,000.00 5,000.00 11/06/2013

GA3555180 1 15,000.00 15,000.00 11/06/2013

MO8545371 1 24,534.00 24,534.00 11/06/2013

AA1515188 1 52,520.00 52,520.00 11/13/2013

CO2835176R 1 7,000.00 7,000.00 11/13/2013

WO2235180 1 120,000.00 120,000.00 11/13/2013

HO2145180 1 1,000.00 1,000.00 11/14/2013

HO2145180 1 1,000.00 1,000.00 11/14/2013

HO2145180 1 1,000.00 1,000.00 11/14/2013

HO2145180 1 1,000.00 1,000.00 11/14/2013

HO2145180 1 1,000.00 1,000.00 11/14/2013

HO2145180 1 1,000.00 1,000.00 11/14/2013

HO2145180 1 1,000.00 1,000.00 11/14/2013

HO2145180 1 1,000.00 1,000.00 11/14/2013

HO2145180 1 1,000.00 1,000.00 11/14/2013

HO2145180 1 1,000.00 1,000.00 11/14/2013

HO2145180 1 1,000.00 1,000.00 11/14/2013

HO2145180 1 1,000.00 1,000.00 11/14/2013

HO2145180 1 1,000.00 1,000.00 11/14/2013

AX3765L60 1 12,396.00 12,396.00 11/22/2013

FR1605180 1 5,000.00 5,000.00 11/22/2013

FR1605180 1 5,000.00 5,000.00 11/22/2013

FR1605180 1 5,000.00 5,000.00 11/22/2013

FR1605180 1 5,000.00 5,000.00 11/22/2013

FR1605180 1 5,000.00 5,000.00 11/22/2013
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MAINTENANCE OF TRAFFIC

120500

FR1605180 1 5,000.00 5,000.00 11/22/2013

FR1605180 1 5,000.00 5,000.00 11/22/2013

FR1605180 1 5,000.00 5,000.00 11/22/2013

FR1605180 1 5,000.00 5,000.00 11/22/2013

FR1605180 1 5,000.00 5,000.00 11/22/2013

WO2035176 1 90,000.00 90,000.00 11/22/2013

PG1455180 1 10,000.00 10,000.00 12/03/2013

PG1455180 1 10,000.00 10,000.00 12/03/2013

PG1455180 1 10,000.00 10,000.00 12/03/2013

PG1455180 1 10,000.00 10,000.00 12/03/2013

PG1455180 1 10,000.00 10,000.00 12/03/2013

PG1455180 1 10,000.00 10,000.00 12/03/2013

PG1455180 1 10,000.00 10,000.00 12/03/2013

PG1455180 1 10,000.00 10,000.00 12/03/2013

PG1455180 1 10,000.00 10,000.00 12/03/2013

PG1455180 1 10,000.00 10,000.00 12/03/2013

PG1455180 1 10,000.00 10,000.00 12/03/2013

PG1455180 1 10,000.00 10,000.00 12/03/2013

424D61415 1 24,000.00 24,000.00 12/09/2013

AT0685382 1 9,504.00 9,504.00 12/09/2013

AW0755180 1 5,000.00 5,000.00 12/09/2013

AW0755180 1 5,000.00 5,000.00 12/09/2013

AW0755180 1 5,000.00 5,000.00 12/09/2013

AW0755180 1 5,000.00 5,000.00 12/09/2013

AW0755180 1 5,000.00 5,000.00 12/09/2013

AW0755180 1 5,000.00 5,000.00 12/09/2013

AW0755180 1 5,000.00 5,000.00 12/09/2013

AW0755180 1 5,000.00 5,000.00 12/09/2013

AW0755180 1 5,000.00 5,000.00 12/09/2013

AW0755180 1 5,000.00 5,000.00 12/09/2013

AX0557614R 1 24,000.00 24,000.00 12/09/2013

BA0935181 1 7,500.00 7,500.00 12/09/2013

BA0375180 1 3,000.00 3,000.00 01/03/2014

BA0375180 1 2,000.00 2,000.00 01/03/2014

BA0375180 1 2,000.00 2,000.00 01/03/2014

BA0375180 1 3,000.00 3,000.00 01/03/2014

BA0375180 1 3,000.00 3,000.00 01/03/2014

BA0375180 1 3,000.00 3,000.00 01/03/2014
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MAINTENANCE OF TRAFFIC

120500

BA0375180 1 30,000.00 30,000.00 01/03/2014

MO1635180 1 5,000.00 5,000.00 01/03/2014

MO1635180 1 5,000.00 5,000.00 01/03/2014

MO1635180 1 5,000.00 5,000.00 01/03/2014

MO1635180 1 2,000.00 2,000.00 01/03/2014

MO1635180 1 10,000.00 10,000.00 01/03/2014

MO1635180 1 5,000.00 5,000.00 01/03/2014

MO1635180 1 10,000.00 10,000.00 01/03/2014

AT0685282 1 1,000.00 1,000.00 01/08/2014

CE2935180 1 2,000.00 2,000.00 01/08/2014

CE2935180 1 2,000.00 2,000.00 01/08/2014

CE2935180 1 2,000.00 2,000.00 01/08/2014

CE2935180 1 3,000.00 3,000.00 01/08/2014

CE2935180 1 3,000.00 3,000.00 01/08/2014

CE2935180 1 2,000.00 2,000.00 01/08/2014

CE2935180 1 2,000.00 2,000.00 01/08/2014

WA3525176 1 39,840.00 39,840.00 01/08/2014

QA4605177 1 30,000.00 30,000.00 01/13/2014

AX3785R60 1 11,099.00 11,099.00 01/14/2014

AX4885324 1 15,000.00 15,000.00 01/29/2014

AX0216114SBR 1 1,200.00 1,200.00 02/07/2014

FR1415179 1 5,000.00 5,000.00 02/07/2014

WA3925179 1 1,000.00 1,000.00 02/07/2014

AA1375133 1 100,000.00 100,000.00 02/11/2014

AT3795177 1 73,000.00 73,000.00 02/11/2014

BA0335185 1 75,000.00 75,000.00 02/11/2014

QA4845180 1 42,350.00 42,350.00 02/11/2014

FR1045177 1 80,000.00 80,000.00 02/19/2014

FR6335177 1 169,350.00 169,350.00 02/19/2014

WO3295380 1 7,500.00 7,500.00 02/19/2014

AA2785187 1 65,000.00 65,000.00 02/25/2014

CL2105177 1 170,000.00 170,000.00 02/25/2014

FR6085181 1 6,000.00 6,000.00 02/25/2014

MO2595130 1 60,000.00 60,000.00 02/25/2014

PG0785126 1 15,000.00 15,000.00 02/25/2014

WA2475177 1 65,000.00 65,000.00 02/25/2014

XX6675133 1 175,000.00 175,000.00 02/25/2014

AW8965270 1 240,000.00 240,000.00 02/28/2014
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MAINTENANCE OF TRAFFIC

120500

HA2145184 1 300,000.00 300,000.00 02/28/2014

HA2425180 1 10,000.00 10,000.00 02/28/2014

AL2855177 1 79,500.00 79,500.00 03/05/2014

AL4405177 1 98,500.00 98,500.00 03/05/2014

BA0545177 1 250,000.00 250,000.00 03/05/2014

MO8545171 1 50,000.00 50,000.00 03/05/2014

HO4575177 1 112,000.00 112,000.00 03/12/2014

MO1345130 1 36,550.00 36,550.00 03/12/2014

MO4965176 1 30,000.00 30,000.00 03/12/2014

WA2465177 1 9,540.00 9,540.00 03/12/2014

WO3295280 1 6,000.00 6,000.00 03/12/2014

XX5265233 1 100,000.00 100,000.00 03/12/2014

AT0395177 1 18,000.00 18,000.00 03/13/2014

AX0275124 1 5,000.00 5,000.00 03/13/2014

MO1595877 1 177,250.00 177,250.00 03/13/2014

PG9795377 1 191,600.00 191,600.00 03/13/2014

WA2535177 1 9,505.00 9,505.00 03/13/2014

WI3835130 1 1,000.00 1,000.00 03/13/2014

MO1495179 1 14,800.00 14,800.00 03/14/2014

PG4945172 1 600,000.00 600,000.00 03/14/2014

PG0765677 1 75,000.00 75,000.00 03/21/2014

PG7865577 1 143,532.00 143,532.00 03/21/2014

AA7585180 1 10,000.00 10,000.00 03/27/2014

AA1575132 1 25,000.00 25,000.00 03/28/2014

AL2925177 1 40,800.00 40,800.00 03/31/2014

AT0655374 1 300,000.00 300,000.00 03/31/2014

BA0495177 1 127,629.00 127,629.00 03/31/2014

BA8735277 1 300,000.00 300,000.00 03/31/2014

MO1595377 1 185,000.00 185,000.00 03/31/2014

MO9745277 1 232,875.00 232,875.00 03/31/2014

PG0765877 1 190,000.00 190,000.00 03/31/2014

PG0825130 1 10,000.00 10,000.00 03/31/2014

SM2165176 1 150,000.00 150,000.00 03/31/2014

XX6305279 1 210,000.00 210,000.00 03/31/2014

AA1605177 1 51,000.00 51,000.00 04/07/2014

BA0575177 1 184,000.50 184,000.50 04/07/2014

HA4195132 1 10,000.00 10,000.00 04/07/2014

HO3175170 1 150,000.00 150,000.00 04/07/2014
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MAINTENANCE OF TRAFFIC

120500

PG9795577 1 265,000.00 265,000.00 04/07/2014

AL4675180 1 13,000.00 13,000.00 04/10/2014

HO2945181 1 1,007.00 1,007.00 04/10/2014

MO1315677 1 80,000.00 80,000.00 04/10/2014

AX0435176 1 80,000.00 80,000.00 04/17/2014

HA4995177 1 250,000.00 250,000.00 04/17/2014

MO8355176 1 62,000.00 62,000.00 04/17/2014

PG9055177 1 245,000.00 245,000.00 04/17/2014

WA4205180 1 30,000.00 30,000.00 04/17/2014

AT0685582 1 5,640.00 5,640.00 04/23/2014

BA4055277 1 180,000.00 180,000.00 04/23/2014

BA5975177 1 93,300.00 93,300.00 04/23/2014

HO4725176 1 152,500.00 152,500.00 04/23/2014

MO1615177 1 87,500.00 87,500.00 04/23/2014

WI3285674 1 526,000.00 526,000.00 04/23/2014

AT0095126 1 21,500.00 21,500.00 04/25/2014

AT0655474 1 316,000.00 316,000.00 04/25/2014

BA0515177 1 312,000.00 312,000.00 04/25/2014

PG5465184 1 840,000.00 840,000.00 04/25/2014

PG5645176 1 32,100.00 32,100.00 04/25/2014

PG7945126 1 242,879.60 242,879.60 04/25/2014

BA0585177 1 250,000.00 250,000.00 05/08/2014

BA5025180 1 270,000.00 270,000.00 05/08/2014

CE4465180 1 351,400.00 351,400.00 05/08/2014

GA3505130 1 33,860.00 33,860.00 05/08/2014

MO9745177 1 150,000.00 150,000.00 05/08/2014

QA4865177 1 117,000.00 117,000.00 05/08/2014

BA0345132 1 13,250.00 13,250.00 05/14/2014

XX5275233 1 22,000.00 22,000.00 05/14/2014

440D31416 1 100,000.00 100,000.00 05/28/2014

AA5805670 1 150,000.00 150,000.00 05/28/2014

HA3485470 1 230,000.00 230,000.00 05/28/2014

PG0765577 1 300,000.00 300,000.00 05/28/2014

WA2445182 1 530,700.00 530,700.00 05/28/2014

XY2335677 1 28,000.00 28,000.00 05/28/2014

BA0595177 1 300,000.00 300,000.00 05/29/2014

52861071417 1 39,500.00 39,500.00 06/08/2014

PG7825184 1 64,700.00 64,700.00 06/08/2014
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MAINTENANCE OF TRAFFIC

120500

KE2955177 1 140,000.00 140,000.00 06/17/2014

MO1315477 1 155,000.00 155,000.00 06/17/2014

TA4465177 1 215,000.00 215,000.00 06/17/2014

XY1555185 1 138,785.88 138,785.88 06/17/2014

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MAINTENANCE OF TRAFFIC

120510

4591631415 50 5.00 250.00 07/17/2013

XY3235277 85 50.00 4,250.00 08/07/2013

XY2335577 150 5,410.00 811,500.00 08/12/2013

XY3225277 85 50.00 4,250.00 08/14/2013

XY3115177 100 1,500.00 150,000.00 08/27/2013

XY2285377R 60 1,650.00 99,000.00 10/07/2013

459D51416 10 5.00 50.00 11/13/2013

XY3035277 20 1.00 20.00 11/13/2013

XY3035277 200 1,500.00 300,000.00 11/13/2013

XY3035177 20 1.00 20.00 11/22/2013

XY3035177 200 1.00 200.00 11/22/2013

XY4145177 100 2,500.00 250,000.00 11/22/2013

XY4175177 100 2,500.00 250,000.00 12/03/2013

XY3125277 200 1.00 200.00 12/09/2013

XY2375777 400 1.00 400.00 01/03/2014

XY4075177 100 2,000.00 200,000.00 01/13/2014

XY1485176 600 500.00 300,000.00 01/29/2014

XY4055177 100 2,000.00 200,000.00 01/29/2014

XY2415777 100 1,800.00 180,000.00 02/25/2014

XY4215177 160 552.50 88,400.00 03/05/2014

XX3655177 400 1,220.00 488,000.00 03/13/2014

XY4015177 150 550.00 82,500.00 03/13/2014

XY4065177 200 4,000.00 800,000.00 03/13/2014

459D31416 120 5.00 600.00 03/31/2014

XY2415477 200 4,350.00 870,000.00 04/23/2014

XY2375577 250 50.00 12,500.00 05/08/2014

XY4205177 100 3,500.00 350,000.00 05/08/2014

XY4095177 90 2,800.00 252,000.00 05/28/2014

XY4105177 200 1,400.00 280,000.00 05/28/2014
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DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MAINTENANCE OF TRAFFIC

120510

XY4235177 90 2,800.00 252,000.00 05/28/2014

XY4195177 90 2,731.00 245,790.00 06/17/2014

415D31416 120 200.00 24,000.00 06/26/2014

XY4025177 350 1.00 350.00 06/26/2014

XY4185177 300 0.01 3.00 06/26/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CRUSHER RUN AGGREGATE CR-6 FOR MAINTENANCE OF TRAFFIC

120552

GA3855177 50 25.00 1,250.00 07/02/2013

WA3035177 25 25.00 625.00 09/05/2013

WI3095176 50 100.00 5,000.00 10/16/2013

GA3265177 50 12.00 600.00 10/24/2013

SO4095171 200 50.00 10,000.00 10/24/2013

WI3285574 100 57.16 5,716.00 10/24/2013

QA4605177 50 0.01 0.50 01/13/2014

XY1485176 100 100.00 10,000.00 01/29/2014

AA2785187 180 25.00 4,500.00 02/25/2014

CL2105177 50 37.88 1,894.00 02/25/2014

MO2595130 20 15.00 300.00 02/25/2014

AL2855177 50 20.00 1,000.00 03/05/2014

WA4205180 10 31.50 315.00 04/17/2014

WI3285674 50 60.50 3,025.00 04/23/2014

PG7825184 50 36.30 1,815.00 06/08/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GRADED AGGREGATE BASE FOR MAINTENANCE OF TRAFFIC

120555

CO2955177 50 0.01 0.50 07/10/2013

MO1155177R 75 30.00 2,250.00 07/15/2013

PG7865177 200 30.00 6,000.00 07/23/2013

XX1285233 2,200 38.00 83,600.00 07/23/2013

WA4055181 160 32.00 5,120.00 07/24/2013

CL2275174 50 35.80 1,790.00 08/07/2013

HA3515176 50 30.00 1,500.00 08/14/2013

WO2255187 50 50.00 2,500.00 09/12/2013

MO9745477 100 1.00 100.00 10/02/2013
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GRADED AGGREGATE BASE FOR MAINTENANCE OF TRAFFIC

120555

MO5935270 1,000 30.00 30,000.00 10/07/2013

AA4925130 4 100.00 400.00 10/08/2013

HA3485570 1,000 18.00 18,000.00 10/24/2013

HO3175270 255 25.00 6,375.00 10/24/2013

PG7865377 150 0.01 1.50 10/30/2013

AA1515188 100 60.00 6,000.00 11/13/2013

CO2835176R 10 0.01 0.10 11/13/2013

FR1415179 30 20.00 600.00 02/07/2014

WA3925179 100 30.00 3,000.00 02/07/2014

AA1375133 40 20.00 800.00 02/11/2014

FR1045177 200 23.00 4,600.00 02/19/2014

FR6085181 40 42.96 1,718.40 02/25/2014

PG0785126 100 1.00 100.00 02/25/2014

XX6675133 2,200 18.00 39,600.00 02/25/2014

AW8965270 500 0.01 5.00 02/28/2014

HA2145184 1,200 20.00 24,000.00 02/28/2014

BA0545177 350 45.00 15,750.00 03/05/2014

MO8545171 1,500 28.00 42,000.00 03/05/2014

XX5265233 2,200 15.00 33,000.00 03/12/2014

MO1595877 100 0.01 1.00 03/13/2014

PG9795377 100 0.01 1.00 03/13/2014

XX3655177 100 35.00 3,500.00 03/13/2014

MO1495179 30 60.00 1,800.00 03/14/2014

PG4945172 400 50.00 20,000.00 03/14/2014

PG7865577 200 37.45 7,490.00 03/21/2014

BA8735277 100 36.55 3,655.00 03/31/2014

MO1595377 100 0.01 1.00 03/31/2014

MO9745277 100 0.01 1.00 03/31/2014

SM2165176 60 100.00 6,000.00 03/31/2014

XX6305279 900 12.00 10,800.00 03/31/2014

BA0575177 200 34.00 6,800.00 04/07/2014

PG9795577 50 25.00 1,250.00 04/07/2014

MO1315677 200 52.00 10,400.00 04/10/2014

HA4995177 100 31.00 3,100.00 04/17/2014

MO8355176 50 30.00 1,500.00 04/17/2014

PG9055177 200 0.01 2.00 04/17/2014

WA4205180 10 34.50 345.00 04/17/2014

BA4055277 100 38.00 3,800.00 04/23/2014
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GRADED AGGREGATE BASE FOR MAINTENANCE OF TRAFFIC

120555

HO4725176 100 21.00 2,100.00 04/23/2014

MO1615177 50 0.01 0.50 04/23/2014

BA0515177 200 0.01 2.00 04/25/2014

PG5465184 450 20.00 9,000.00 04/25/2014

PG5645176 10 50.00 500.00 04/25/2014

BA0585177 350 22.00 7,700.00 05/08/2014

CE4465180 50 46.50 2,325.00 05/08/2014

MO9745177 50 25.00 1,250.00 05/08/2014

XX5275233 900 10.00 9,000.00 05/14/2014

AA5805670 150 30.00 4,500.00 05/28/2014

HA3485470 1,000 22.00 22,000.00 05/28/2014

PG7825184 57 36.30 2,069.10 06/08/2014

KE2955177 50 50.00 2,500.00 06/17/2014

MO1315477 50 45.00 2,250.00 06/17/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT FOR MAINTENANCE OF TRAFFIC

120561

GA3855177 100 65.00 6,500.00 07/02/2013

CO2955177 50 0.01 0.50 07/10/2013

MO1155177R 75 100.00 7,500.00 07/15/2013

WA4055181 20 145.00 2,900.00 07/24/2013

CL2275174 30 140.00 4,200.00 08/07/2013

XY2335577 300 125.00 37,500.00 08/12/2013

HA3515176 50 95.00 4,750.00 08/14/2013

MO6735174 5 200.00 1,000.00 08/15/2013

XY3115177 50 75.00 3,750.00 08/27/2013

CH3165184 178 120.00 21,360.00 09/04/2013

BA4625280 1 700.00 700.00 09/05/2013

WA3035177 50 100.00 5,000.00 09/05/2013

WO2255187 50 0.01 0.50 09/12/2013

MO9745477 100 80.00 8,000.00 10/02/2013

MO5935270 1,000 150.00 150,000.00 10/07/2013

WI3095176 50 140.00 7,000.00 10/16/2013

GA3265177 100 70.00 7,000.00 10/24/2013

HA3485570 500 75.00 37,500.00 10/24/2013

SO4095171 200 125.00 25,000.00 10/24/2013
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT FOR MAINTENANCE OF TRAFFIC

120561

WI3285574 100 98.06 9,806.00 10/24/2013

PG7865377 150 200.00 30,000.00 10/30/2013

AA1515188 100 129.00 12,900.00 11/13/2013

CO2835176R 5 0.01 0.05 11/13/2013

XY3035277 150 140.00 21,000.00 11/13/2013

XY3035177 150 0.01 1.50 11/22/2013

XY4145177 100 0.01 1.00 11/22/2013

XY4175177 100 0.01 1.00 12/03/2013

XY3125277 150 0.01 1.50 12/09/2013

XY4075177 100 75.00 7,500.00 01/13/2014

XY1485176 100 200.00 20,000.00 01/29/2014

XY4055177 100 0.01 1.00 01/29/2014

FR1415179 30 60.00 1,800.00 02/07/2014

WA3925179 100 150.00 15,000.00 02/07/2014

QA4845180 50 115.00 5,750.00 02/11/2014

FR1045177 200 80.00 16,000.00 02/19/2014

FR6335177 50 135.00 6,750.00 02/19/2014

AA2785187 100 110.00 11,000.00 02/25/2014

CL2105177 60 102.23 6,133.80 02/25/2014

FR6085181 48 106.52 5,112.96 02/25/2014

MO2595130 20 125.00 2,500.00 02/25/2014

PG0785126 100 1.00 100.00 02/25/2014

AW8965270 500 0.01 5.00 02/28/2014

HA2145184 150 125.00 18,750.00 02/28/2014

AL2855177 50 67.50 3,375.00 03/05/2014

BA0545177 200 105.00 21,000.00 03/05/2014

MO8545171 1,500 100.00 150,000.00 03/05/2014

XY4215177 50 100.00 5,000.00 03/05/2014

HO4575177 150 97.00 14,550.00 03/12/2014

MO1345130 5 100.00 500.00 03/12/2014

WA2465177 50 99.00 4,950.00 03/12/2014

MO1595877 100 0.01 1.00 03/13/2014

PG9795377 100 0.01 1.00 03/13/2014

XX3655177 300 103.00 30,900.00 03/13/2014

XY4015177 100 69.25 6,925.00 03/13/2014

XY4065177 20 100.00 2,000.00 03/13/2014

MO1495179 30 132.00 3,960.00 03/14/2014

PG4945172 400 200.00 80,000.00 03/14/2014
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT FOR MAINTENANCE OF TRAFFIC

120561

PG0765677 40 120.00 4,800.00 03/21/2014

PG7865577 200 82.20 16,440.00 03/21/2014

BA8735277 100 121.50 12,150.00 03/31/2014

MO1595377 100 0.01 1.00 03/31/2014

MO9745277 100 0.01 1.00 03/31/2014

PG0765877 100 65.00 6,500.00 03/31/2014

PG0825130 10 100.00 1,000.00 03/31/2014

BA0575177 200 120.00 24,000.00 04/07/2014

PG9795577 100 60.00 6,000.00 04/07/2014

MO1315677 200 125.00 25,000.00 04/10/2014

AX0435176 1,000 0.01 10.00 04/17/2014

HA4995177 200 90.00 18,000.00 04/17/2014

MO8355176 50 100.00 5,000.00 04/17/2014

PG9055177 200 0.01 2.00 04/17/2014

WA4205180 10 125.00 1,250.00 04/17/2014

BA4055277 100 110.00 11,000.00 04/23/2014

BA5975177 50 127.00 6,350.00 04/23/2014

HO4725176 200 85.00 17,000.00 04/23/2014

MO1615177 50 185.00 9,250.00 04/23/2014

WI3285674 850 98.38 83,623.00 04/23/2014

BA0515177 200 0.01 2.00 04/25/2014

PG5465184 400 150.00 60,000.00 04/25/2014

PG5645176 10 150.00 1,500.00 04/25/2014

BA0585177 200 88.00 17,600.00 05/08/2014

CE4465180 50 110.00 5,500.00 05/08/2014

MO9745177 50 200.00 10,000.00 05/08/2014

QA4865177 100 0.01 1.00 05/08/2014

XY4205177 100 0.01 1.00 05/08/2014

440D31416 100 150.00 15,000.00 05/28/2014

AA5805670 150 130.00 19,500.00 05/28/2014

HA3485470 500 84.00 42,000.00 05/28/2014

XY4105177 20 150.00 3,000.00 05/28/2014

BA0595177 13 110.00 1,430.00 05/29/2014

PG7825184 586 145.00 84,970.00 06/08/2014

KE2955177 50 150.00 7,500.00 06/17/2014

MO1315477 50 200.00 10,000.00 06/17/2014

TA4465177 200 0.01 2.00 06/17/2014

XY4025177 500 1.00 500.00 06/26/2014
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT FOR MAINTENANCE OF TRAFFIC

120561

XY4185177 1,000 0.01 10.00 06/26/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT CURB FOR MAINTENANCE OF TRAFFIC

120565

BA5025180 200 20.00 4,000.00 05/08/2014

AA5805670 2,706 10.00 27,060.00 05/28/2014

PG7825184 536 18.00 9,648.00 06/08/2014

KE2955177 35 50.00 1,750.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL PLATE 8 FOOT X 12 FOOT X 1 INCH FOR MAINTENANCE OF TRAFFIC RENTAL PER DAY

120571

KE2965130 50 20.00 1,000.00 07/15/2013

AX0557114 30 1.00 30.00 07/26/2013

AX0557314 100 0.01 1.00 08/27/2013

HA3485570 50 1,000.00 50,000.00 10/24/2013

424D61415 4 100.00 400.00 12/09/2013

AX0557614R 9 1.00 9.00 12/09/2013

AW8965270 12 100.00 1,200.00 02/28/2014

BA5975177 140 14.00 1,960.00 04/23/2014

HA3485470 50 90.00 4,500.00 05/28/2014

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ARROW PANEL

120610

GA3855177 60 25.00 1,500.00 07/02/2013

CO2955177 30 50.00 1,500.00 07/10/2013

MO1155177R 100 23.00 2,300.00 07/15/2013

SO4415177 40 5.00 200.00 07/15/2013

4591631415 50 1.00 50.00 07/17/2013

PG7865177 14 25.00 350.00 07/23/2013

XX1285233 300 25.00 7,500.00 07/23/2013

AT0615124 15 33.50 502.50 07/24/2013

AX0557114 315 6.00 1,890.00 07/26/2013

AX0557214R 75 200.00 15,000.00 07/26/2013
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DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ARROW PANEL

120610

AX0557414 500 2.50 1,250.00 07/26/2013

BA0615174 150 30.00 4,500.00 08/07/2013

XY2335577 150 50.00 7,500.00 08/12/2013

HA3515176 2 25.00 50.00 08/14/2013

AL5205132 60 0.01 0.60 08/15/2013

MO6735174 75 25.00 1,875.00 08/15/2013

AX0557314 500 6.00 3,000.00 08/27/2013

AX0557714 500 2.50 1,250.00 08/27/2013

XY3115177 25 25.00 625.00 08/27/2013

BA6075180 1,080 6.14 6,631.20 08/28/2013

CH3165184 90 30.00 2,700.00 09/04/2013

WA3645132 100 3.00 300.00 09/04/2013

WA3035177 75 10.00 750.00 09/05/2013

WO2255187 28 1,100.00 30,800.00 09/12/2013

AA5805870 50 220.00 11,000.00 10/02/2013

MO9745477 200 0.10 20.00 10/02/2013

5281371416 75 0.01 0.75 10/07/2013

MO5935270 200 30.00 6,000.00 10/07/2013

XY2285377R 30 25.00 750.00 10/07/2013

AW0825282 140 10.00 1,400.00 10/09/2013

WI3095176 90 25.00 2,250.00 10/16/2013

AT8125274 60 30.00 1,800.00 10/24/2013

AX6855326 125 0.01 1.25 10/24/2013

GA3265177 200 20.00 4,000.00 10/24/2013

HA3485570 1,000 23.00 23,000.00 10/24/2013

SO4095171 120 0.01 1.20 10/24/2013

WI3285574 160 27.44 4,390.40 10/24/2013

PG7865377 200 33.00 6,600.00 10/30/2013

WO2325177 40 1.00 40.00 10/30/2013

459D51416 10 1.00 10.00 11/13/2013

AA1515188 250 0.01 2.50 11/13/2013

CO2835176R 10 0.01 0.10 11/13/2013

WO2235180 550 21.00 11,550.00 11/13/2013

XY3035277 50 44.00 2,200.00 11/13/2013

WO2035176 120 30.00 3,600.00 11/22/2013

XY3035177 50 30.00 1,500.00 11/22/2013

XY4145177 20 0.01 0.20 11/22/2013

XY4175177 20 25.00 500.00 12/03/2013
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DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ARROW PANEL

120610

424D61415 30 6.00 180.00 12/09/2013

AT0685382 80 21.25 1,700.00 12/09/2013

AX0557614R 400 30.00 12,000.00 12/09/2013

XY3125277 50 30.00 1,500.00 12/09/2013

5281531416 100 0.01 1.00 01/03/2014

XY2375777 80 500.00 40,000.00 01/03/2014

AT0685282 85 1.00 85.00 01/08/2014

XY4075177 25 25.00 625.00 01/13/2014

AX4885324 40 12.00 480.00 01/29/2014

XY1485176 1,200 30.00 36,000.00 01/29/2014

XY4055177 20 20.00 400.00 01/29/2014

AX0216114SBR 10 25.00 250.00 02/07/2014

FR1415179 15 25.00 375.00 02/07/2014

WA3925179 40 30.00 1,200.00 02/07/2014

5281631416 100 0.01 1.00 02/11/2014

AA1375133 60 20.00 1,200.00 02/11/2014

AT3795177 60 25.90 1,554.00 02/11/2014

FR1045177 120 1.00 120.00 02/19/2014

FR6335177 80 31.00 2,480.00 02/19/2014

AA2785187 56 25.00 1,400.00 02/25/2014

CL2105177 128 67.32 8,616.96 02/25/2014

FR6085181 15 27.50 412.50 02/25/2014

MO2595130 52 35.00 1,820.00 02/25/2014

PG0785126 75 30.00 2,250.00 02/25/2014

WA2475177 35 25.00 875.00 02/25/2014

XX6675133 300 10.00 3,000.00 02/25/2014

XY2415777 40 25.00 1,000.00 02/25/2014

AW8965270 90 500.00 45,000.00 02/28/2014

HA2145184 20 25.00 500.00 02/28/2014

BA0545177 100 21.00 2,100.00 03/05/2014

MO8545171 2,135 25.30 54,015.50 03/05/2014

XY4215177 30 20.00 600.00 03/05/2014

HO4575177 180 1.00 180.00 03/12/2014

MO1345130 58 33.60 1,948.80 03/12/2014

MO4965176 50 30.00 1,500.00 03/12/2014

WA2465177 30 20.00 600.00 03/12/2014

XX5265233 300 11.00 3,300.00 03/12/2014

AT0395177 15 1.00 15.00 03/13/2014
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DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ARROW PANEL

120610

AX0275124 75 20.00 1,500.00 03/13/2014

MO1595877 120 32.00 3,840.00 03/13/2014

PG9795377 180 31.50 5,670.00 03/13/2014

XX3655177 400 13.87 5,548.00 03/13/2014

XY4015177 20 75.00 1,500.00 03/13/2014

XY4065177 10 30.00 300.00 03/13/2014

MO1495179 140 20.00 2,800.00 03/14/2014

PG4945172 2,000 20.00 40,000.00 03/14/2014

PG0765677 30 25.00 750.00 03/21/2014

PG7865577 200 18.90 3,780.00 03/21/2014

AA1575132 100 5.00 500.00 03/28/2014

459D31416 120 1.00 120.00 03/31/2014

AT0655374 60 50.00 3,000.00 03/31/2014

AT0975280 2,600 30.00 78,000.00 03/31/2014

BA0495177 200 1.00 200.00 03/31/2014

BA8735277 200 13.50 2,700.00 03/31/2014

MO1595377 200 0.01 2.00 03/31/2014

MO9745277 200 0.01 2.00 03/31/2014

PG0765877 175 0.01 1.75 03/31/2014

PG0825130 42 30.00 1,260.00 03/31/2014

SM2165176 15 250.00 3,750.00 03/31/2014

XX6305279 200 10.00 2,000.00 03/31/2014

AA1605177 42 1.00 42.00 04/07/2014

BA0575177 20 0.01 0.20 04/07/2014

HA4195132 170 1.00 170.00 04/07/2014

HO3175170 90 75.00 6,750.00 04/07/2014

PG9795577 240 23.00 5,520.00 04/07/2014

MO1315677 400 72.00 28,800.00 04/10/2014

AX0435176 200 0.01 2.00 04/17/2014

HA4995177 300 15.00 4,500.00 04/17/2014

MO8355176 50 32.20 1,610.00 04/17/2014

PG9055177 125 22.75 2,843.75 04/17/2014

WA4205180 100 20.00 2,000.00 04/17/2014

AT0685582 45 33.00 1,485.00 04/23/2014

BA4055277 150 15.00 2,250.00 04/23/2014

BA5975177 110 15.50 1,705.00 04/23/2014

MO1615177 150 0.01 1.50 04/23/2014

WI3285674 120 28.62 3,434.40 04/23/2014
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DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ARROW PANEL

120610

XY2415477 150 1.00 150.00 04/23/2014

AT0655474 60 100.00 6,000.00 04/25/2014

BA0515177 200 0.01 2.00 04/25/2014

PG5465184 8 550.00 4,400.00 04/25/2014

PG5645176 40 25.00 1,000.00 04/25/2014

PG7945126 45 100.00 4,500.00 04/25/2014

440D41416 120 100.00 12,000.00 05/08/2014

BA0585177 250 42.00 10,500.00 05/08/2014

MO9745177 100 150.00 15,000.00 05/08/2014

QA4865177 200 0.01 2.00 05/08/2014

XY2375577 100 1.00 100.00 05/08/2014

XY4205177 20 0.01 0.20 05/08/2014

BA0345132 160 65.00 10,400.00 05/14/2014

XX5275233 200 1.00 200.00 05/14/2014

440D31416 500 3.00 1,500.00 05/28/2014

AA5805670 200 24.00 4,800.00 05/28/2014

HA3485470 500 16.00 8,000.00 05/28/2014

PG0765577 220 15.00 3,300.00 05/28/2014

WA2445182 200 35.00 7,000.00 05/28/2014

XY2335677 50 6.00 300.00 05/28/2014

XY4105177 50 40.00 2,000.00 05/28/2014

BA0595177 120 20.00 2,400.00 05/29/2014

52861071417 50 0.01 0.50 06/08/2014

PG7825184 506 19.00 9,614.00 06/08/2014

MO1315477 45 33.50 1,507.50 06/17/2014

TA4465177 200 0.01 2.00 06/17/2014

415D31416 120 25.00 3,000.00 06/26/2014

XY4025177 350 1.00 350.00 06/26/2014

XY4185177 300 26.00 7,800.00 06/26/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PORTABLE FLASHING ARROW PANEL, RENTAL PER DAY

120611

528D21416 75 0.01 0.75 09/19/2013

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2014 Page 52



DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE

120625

GA3855177 1,800 11.95 21,510.00 07/02/2013

CO2955177 200 100.00 20,000.00 07/10/2013

PG0925174 222 17.00 3,774.00 07/10/2013

KE2965130 1,600 0.01 16.00 07/15/2013

MO1155177R 2,050 20.00 41,000.00 07/15/2013

SO4415177 1,200 0.50 600.00 07/15/2013

4591631415 200 0.50 100.00 07/17/2013

PG7865177 310 14.00 4,340.00 07/23/2013

XX1285233 800 21.00 16,800.00 07/23/2013

AT0615124 192 18.50 3,552.00 07/24/2013

GA2075180 250 28.00 7,000.00 07/24/2013

WA4055181 280 16.50 4,620.00 07/24/2013

AX0557114 350 6.00 2,100.00 07/26/2013

AX0557214R 500 7.50 3,750.00 07/26/2013

AX0557414 500 1.00 500.00 07/26/2013

5280341415 800 0.01 8.00 08/06/2013

BA0615174 180 20.00 3,600.00 08/07/2013

CL2275174 225 16.00 3,600.00 08/07/2013

XY2335577 500 30.00 15,000.00 08/12/2013

HA3515176 775 17.00 13,175.00 08/14/2013

AL5205132 200 1.00 200.00 08/15/2013

MO6735174 410 20.00 8,200.00 08/15/2013

AX0557314 1,000 6.00 6,000.00 08/27/2013

AX0557714 500 1.00 500.00 08/27/2013

XY3115177 1,000 6.00 6,000.00 08/27/2013

BA6075180 1,400 14.53 20,342.00 08/28/2013

XY2325677 150 0.02 3.00 08/28/2013

CH3165184 1,500 18.00 27,000.00 09/04/2013

WA3645132 750 1.00 750.00 09/04/2013

BA4625280 4,261 16.00 68,176.00 09/05/2013

WA3035177 1,000 16.00 16,000.00 09/05/2013

AA8125181 248 19.00 4,712.00 09/12/2013

WO2255187 1,165 15.00 17,475.00 09/12/2013

528D21416 75 0.01 0.75 09/19/2013

AA5805870 150 4.00 600.00 10/02/2013

MO9745477 400 41.25 16,500.00 10/02/2013

5281371416 125 0.01 1.25 10/07/2013

MO5935270 1,930 17.00 32,810.00 10/07/2013
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE

120625

XY2285377R 500 6.00 3,000.00 10/07/2013

AA4925130 580 11.00 6,380.00 10/08/2013

AW0825282 128 2.00 256.00 10/09/2013

WA4255176 125 19.00 2,375.00 10/16/2013

WI3095176 1,200 17.50 21,000.00 10/16/2013

AT8125274 72 17.00 1,224.00 10/24/2013

GA3265177 1,500 17.00 25,500.00 10/24/2013

HA3485570 1,000 15.00 15,000.00 10/24/2013

HO3175270 324 17.00 5,508.00 10/24/2013

SO4095171 1,250 15.00 18,750.00 10/24/2013

WI3285574 1,859 14.84 27,587.56 10/24/2013

PG7865377 350 17.00 5,950.00 10/30/2013

WO2325177 1,200 0.01 12.00 10/30/2013

GA3555180 840 18.50 15,540.00 11/06/2013

AA1515188 1,000 15.20 15,200.00 11/13/2013

WO2235180 1,612 15.00 24,180.00 11/13/2013

XY3035277 1,500 11.00 16,500.00 11/13/2013

WO2035176 770 25.00 19,250.00 11/22/2013

XY3035177 1,500 0.01 15.00 11/22/2013

XY4145177 2,000 5.00 10,000.00 11/22/2013

XY4175177 2,000 6.50 13,000.00 12/03/2013

424D61415 250 6.00 1,500.00 12/09/2013

AT0685382 128 21.00 2,688.00 12/09/2013

AX0557614R 1,100 6.00 6,600.00 12/09/2013

BA0935181 76 20.00 1,520.00 12/09/2013

XY3125277 1,500 0.01 15.00 12/09/2013

5281531416 360 0.01 3.60 01/03/2014

XY2375777 530 0.50 265.00 01/03/2014

AT0685282 136 1.00 136.00 01/08/2014

WA3525176 460 16.75 7,705.00 01/08/2014

QA4605177 500 15.00 7,500.00 01/13/2014

XY4075177 2,000 0.01 20.00 01/13/2014

AX3785R60 236 14.00 3,304.00 01/14/2014

AX4885324 176 3.00 528.00 01/29/2014

XY1485176 1,000 15.00 15,000.00 01/29/2014

XY4055177 2,000 0.01 20.00 01/29/2014

AX0216114SBR 96 2.00 192.00 02/07/2014

FR1415179 260 20.00 5,200.00 02/07/2014
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE

120625

WA3925179 180 20.00 3,600.00 02/07/2014

5281631416 300 0.01 3.00 02/11/2014

AA1375133 400 12.00 4,800.00 02/11/2014

AT3795177 800 0.01 8.00 02/11/2014

QA4845180 300 17.25 5,175.00 02/11/2014

FR1045177 4,000 1.00 4,000.00 02/19/2014

FR6335177 66 15.25 1,006.50 02/19/2014

WO3295380 1,300 20.00 26,000.00 02/19/2014

AA2785187 530 17.00 9,010.00 02/25/2014

CL2105177 3,141 14.79 46,455.39 02/25/2014

FR6085181 378 17.60 6,652.80 02/25/2014

MO2595130 330 14.00 4,620.00 02/25/2014

PG0785126 75 20.00 1,500.00 02/25/2014

WA2475177 1,200 6.00 7,200.00 02/25/2014

XX6675133 1,000 10.00 10,000.00 02/25/2014

XY2415777 200 8.00 1,600.00 02/25/2014

AW8965270 1,400 15.00 21,000.00 02/28/2014

HA2145184 400 17.00 6,800.00 02/28/2014

HA2425180 1,500 15.00 22,500.00 02/28/2014

AL2855177 300 50.00 15,000.00 03/05/2014

AL4405177 128 18.50 2,368.00 03/05/2014

BA0545177 500 15.50 7,750.00 03/05/2014

MO8545171 3,000 16.00 48,000.00 03/05/2014

XY4215177 1,000 16.00 16,000.00 03/05/2014

HO4575177 3,000 10.00 30,000.00 03/12/2014

MO1345130 100 22.50 2,250.00 03/12/2014

MO4965176 500 0.01 5.00 03/12/2014

WA2465177 1,000 16.00 16,000.00 03/12/2014

WO3295280 2,856 18.00 51,408.00 03/12/2014

XX5265233 1,000 10.00 10,000.00 03/12/2014

AT0395177 600 19.00 11,400.00 03/13/2014

AX0275124 128 1.00 128.00 03/13/2014

MO1595877 1,500 17.00 25,500.00 03/13/2014

PG9795377 1,500 16.25 24,375.00 03/13/2014

WA2535177 500 10.00 5,000.00 03/13/2014

WI3835130 288 20.00 5,760.00 03/13/2014

XX3655177 2,000 14.49 28,980.00 03/13/2014

XY4015177 800 50.00 40,000.00 03/13/2014
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE

120625

XY4065177 1,700 11.00 18,700.00 03/13/2014

MO1495179 250 19.00 4,750.00 03/14/2014

PG4945172 4,500 14.00 63,000.00 03/14/2014

PG0765677 200 13.50 2,700.00 03/21/2014

PG7865577 600 13.65 8,190.00 03/21/2014

AA7585180 950 19.00 18,050.00 03/27/2014

AA1575132 500 0.01 5.00 03/28/2014

459D31416 200 0.50 100.00 03/31/2014

AL2925177 800 16.75 13,400.00 03/31/2014

BA0495177 855 15.00 12,825.00 03/31/2014

BA8735277 1,900 15.00 28,500.00 03/31/2014

MO1595377 500 17.50 8,750.00 03/31/2014

MO9745277 700 16.75 11,725.00 03/31/2014

PG0765877 500 12.00 6,000.00 03/31/2014

PG0825130 332 25.00 8,300.00 03/31/2014

SM2165176 855 24.00 20,520.00 03/31/2014

XX6305279 600 17.00 10,200.00 03/31/2014

AA1605177 1,555 19.00 29,545.00 04/07/2014

BA0575177 350 15.00 5,250.00 04/07/2014

HA4195132 300 0.01 3.00 04/07/2014

HO3175170 4,580 14.00 64,120.00 04/07/2014

PG9795577 5,880 13.65 80,262.00 04/07/2014

AL4675180 278 16.00 4,448.00 04/10/2014

HO2945181 124 20.00 2,480.00 04/10/2014

MO1315677 500 16.50 8,250.00 04/10/2014

AX0435176 4,120 0.01 41.20 04/17/2014

HA4995177 1,000 16.50 16,500.00 04/17/2014

MO8355176 250 20.00 5,000.00 04/17/2014

PG9055177 1,500 14.50 21,750.00 04/17/2014

WA4205180 300 15.50 4,650.00 04/17/2014

AT0685582 70 2.65 185.50 04/23/2014

BA4055277 1,300 15.00 19,500.00 04/23/2014

BA5975177 250 12.80 3,200.00 04/23/2014

HO4725176 1,250 16.50 20,625.00 04/23/2014

MO1615177 250 17.25 4,312.50 04/23/2014

WI3285674 2,295 17.48 40,116.60 04/23/2014

XY2415477 1,500 1.00 1,500.00 04/23/2014

AT0095126 166 18.00 2,988.00 04/25/2014
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE

120625

BA0515177 500 55.25 27,625.00 04/25/2014

PG5465184 2,325 11.00 25,575.00 04/25/2014

PG5645176 800 15.00 12,000.00 04/25/2014

PG7945126 72 50.00 3,600.00 04/25/2014

440D41416 500 1.00 500.00 05/08/2014

BA0585177 350 15.50 5,425.00 05/08/2014

BA5025180 677 21.00 14,217.00 05/08/2014

CE4465180 282 19.50 5,499.00 05/08/2014

GA3505130 207 16.00 3,312.00 05/08/2014

MO9745177 500 54.88 27,440.00 05/08/2014

QA4865177 1,000 16.75 16,750.00 05/08/2014

XY2375577 300 1.00 300.00 05/08/2014

XY4205177 2,000 0.01 20.00 05/08/2014

BA0345132 610 3.40 2,074.00 05/14/2014

XX5275233 600 1.00 600.00 05/14/2014

440D31416 500 1.00 500.00 05/28/2014

AA5805670 615 16.00 9,840.00 05/28/2014

HA3485470 1,300 16.00 20,800.00 05/28/2014

PG0765577 2,870 15.50 44,485.00 05/28/2014

WA2445182 500 25.00 12,500.00 05/28/2014

XY2335677 450 6.00 2,700.00 05/28/2014

XY4105177 1,500 17.00 25,500.00 05/28/2014

BA0595177 858 17.00 14,586.00 05/29/2014

52861071417 125 0.01 1.25 06/08/2014

PG7825184 1,887 12.00 22,644.00 06/08/2014

KE2955177 793 17.50 13,877.50 06/17/2014

MO1315477 900 17.25 15,525.00 06/17/2014

TA4465177 1,600 15.00 24,000.00 06/17/2014

415D31416 300 10.00 3,000.00 06/26/2014

XY4025177 3,000 0.10 300.00 06/26/2014

XY4185177 3,000 15.50 46,500.00 06/26/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY RAISED PAVEMENT MARKERS

120630

BA4625280 600 4.15 2,490.00 09/05/2013

MO8545171 600 9.20 5,520.00 03/05/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY RAISED PAVEMENT MARKERS

120630

HO3175170 1,000 2.75 2,750.00 04/07/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SIGNS FOR MAINTENANCE OF TRAFFIC, RENTAL PER DAY

120635

528D21416 1,000 0.01 10.00 09/19/2013

AX6855326 1,500 0.01 15.00 10/24/2013

459D51416 20 0.50 10.00 11/13/2013

AT0975280 21,200 0.01 212.00 03/31/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF TEMPORARY RAISED PAVEMENT MARKERS

120640

BA4625280 600 1.56 936.00 09/05/2013

MO8545171 600 0.29 174.00 03/05/2014

HO3175170 1,000 2.05 2,050.00 04/07/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC CONES, RENTAL PER DAY

120645

AX6855326 6,000 2.25 13,500.00 10/24/2013

AT0975280 111,300 0.01 1,113.00 03/31/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TUBULAR MARKERS

120690

XY1485176 10 60.00 600.00 01/29/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY CONCRETE SINGLE FACE TRAFFIC BARRIER FOR MAINTENANCE OF TRAFFIC

120700

KE2965130 504 25.00 12,600.00 07/15/2013

BA6075180 410 37.71 15,461.10 08/28/2013

BA4625280 250 85.00 21,250.00 09/05/2013

HO3175270 1,980 30.00 59,400.00 10/24/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY CONCRETE SINGLE FACE TRAFFIC BARRIER FOR MAINTENANCE OF TRAFFIC

120700

XY2405185 1,000 28.00 28,000.00 12/03/2013

424D61415 60 12.50 750.00 12/09/2013

XY1535185 1,000 28.00 28,000.00 01/13/2014

QA4845180 450 51.00 22,950.00 02/11/2014

AA2785187 5,800 20.00 116,000.00 02/25/2014

AW8965270 260 65.00 16,900.00 02/28/2014

WA4205180 800 60.00 48,000.00 04/17/2014

BA5025180 650 38.00 24,700.00 05/08/2014

CE4465180 191 97.00 18,527.00 05/08/2014

440D31416 350 45.00 15,750.00 05/28/2014

XY1645185 1,000 28.00 28,000.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RESET TEMPORARY CONCRETE TRAFFIC BARRIER SINGLE FACE

120710

BA6075180 475 5.20 2,470.00 08/28/2013

WA4205180 800 30.00 24,000.00 04/17/2014

CE4465180 573 12.00 6,876.00 05/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RESET PRECAST TEMPORARY CONCRETE TRAFFIC BARRIER FOR MAINTENANCE OF

120715

KE2965130 264 10.00 2,640.00 07/15/2013

WA4055181 108 8.90 961.20 07/24/2013

HA3515176 350 3.50 1,225.00 08/14/2013

BA6075180 880 5.62 4,945.60 08/28/2013

BA4625280 9,265 4.00 37,060.00 09/05/2013

MO5935270 2,700 3.00 8,100.00 10/07/2013

WI3095176 1,465 13.50 19,777.50 10/16/2013

HA3485570 500 4.00 2,000.00 10/24/2013

HO3175270 2,086 8.00 16,688.00 10/24/2013

WO2235180 1,180 3.30 3,894.00 11/13/2013

WO2035176 2,000 4.50 9,000.00 11/22/2013

XY1485176 250 10.00 2,500.00 01/29/2014

QA4845180 275 4.00 1,100.00 02/11/2014

AA2785187 8,790 1.00 8,790.00 02/25/2014

FR6085181 66 10.00 660.00 02/25/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RESET PRECAST TEMPORARY CONCRETE TRAFFIC BARRIER FOR MAINTENANCE OF

120715

AW8965270 3,500 10.00 35,000.00 02/28/2014

BA0545177 5,500 6.00 33,000.00 03/05/2014

MO8545171 1,400 4.00 5,600.00 03/05/2014

PG4945172 7,100 7.00 49,700.00 03/14/2014

BA8735277 1,000 8.35 8,350.00 03/31/2014

HO3175170 8,125 4.65 37,781.25 04/07/2014

AL4675180 380 5.00 1,900.00 04/10/2014

HA4995177 20,000 2.00 40,000.00 04/17/2014

WA4205180 900 4.75 4,275.00 04/17/2014

BA4055277 6,075 5.20 31,590.00 04/23/2014

HO4725176 5,820 6.25 36,375.00 04/23/2014

PG5465184 2,500 2.00 5,000.00 04/25/2014

BA5025180 1,275 12.00 15,300.00 05/08/2014

CE4465180 3,107 3.00 9,321.00 05/08/2014

GA3505130 696 3.75 2,610.00 05/08/2014

AA5805670 7,400 8.00 59,200.00 05/28/2014

BA0595177 5,400 5.00 27,000.00 05/29/2014

PG7825184 2,524 6.00 15,144.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REFLECTIVE BARRIER MARKERS

120717

GA2075180 50 17.00 850.00 07/24/2013

WA4055181 20 32.00 640.00 07/24/2013

BA0615174 17 16.00 272.00 08/07/2013

HA3515176 100 16.00 1,600.00 08/14/2013

BA6075180 34 22.94 779.96 08/28/2013

BA4625280 288 30.00 8,640.00 09/05/2013

MO5935270 70 20.00 1,400.00 10/07/2013

WI3095176 65 20.00 1,300.00 10/16/2013

AT8125274 35 20.00 700.00 10/24/2013

AX6855326 30 50.00 1,500.00 10/24/2013

HA3485570 130 15.00 1,950.00 10/24/2013

WO2235180 337 21.00 7,077.00 11/13/2013

WO2035176 85 30.00 2,550.00 11/22/2013

XY1485176 30 40.00 1,200.00 01/29/2014

BA0335185 30 21.00 630.00 02/11/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REFLECTIVE BARRIER MARKERS

120717

QA4845180 10 21.00 210.00 02/11/2014

FR6085181 36 22.00 792.00 02/25/2014

PG0785126 25 20.00 500.00 02/25/2014

AW8965270 212 20.00 4,240.00 02/28/2014

BA0545177 20 30.00 600.00 03/05/2014

MO8545171 200 25.00 5,000.00 03/05/2014

PG4945172 550 15.00 8,250.00 03/14/2014

BA8735277 50 6.50 325.00 03/31/2014

SM2165176 130 12.00 1,560.00 03/31/2014

HO3175170 1,050 14.35 15,067.50 04/07/2014

AL4675180 8 45.00 360.00 04/10/2014

PG9055177 10 7.25 72.50 04/17/2014

WA4205180 50 14.75 737.50 04/17/2014

HO4725176 84 16.00 1,344.00 04/23/2014

AT0095126 25 16.00 400.00 04/25/2014

BA5025180 69 22.00 1,518.00 05/08/2014

CE4465180 106 21.75 2,305.50 05/08/2014

GA3505130 30 15.60 468.00 05/08/2014

HA3485470 275 15.00 4,125.00 05/28/2014

PG7825184 215 8.50 1,827.50 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE II BARRICADE FOR MAINTENANCE OF TRAFFIC

120742

PG7865577 3 94.50 283.50 03/21/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE III BARRICADE FOR MAINTENANCE OF TRAFFIC

120743

GA3855177 4 250.00 1,000.00 07/02/2013

PG7865177 2 300.00 600.00 07/23/2013

GA2075180 4 325.00 1,300.00 07/24/2013

CL2275174 6 260.00 1,560.00 08/07/2013

HA3515176 3 185.00 555.00 08/14/2013

MO6735174 4 275.00 1,100.00 08/15/2013

BA4625280 8 180.00 1,440.00 09/05/2013

AA8125181 4 358.00 1,432.00 09/12/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE III BARRICADE FOR MAINTENANCE OF TRAFFIC

120743

MO5935270 26 275.00 7,150.00 10/07/2013

WA4255176 2 195.00 390.00 10/16/2013

HA3485570 5 250.00 1,250.00 10/24/2013

HO3175270 13 300.00 3,900.00 10/24/2013

WI3285574 12 275.00 3,300.00 10/24/2013

GA3555180 6 335.00 2,010.00 11/06/2013

WO2235180 15 195.00 2,925.00 11/13/2013

BA0935181 6 200.00 1,200.00 12/09/2013

WA3525176 4 200.00 800.00 01/08/2014

QA4605177 3 200.00 600.00 01/13/2014

AX3785R60 6 263.00 1,578.00 01/14/2014

XY1485176 14 200.00 2,800.00 01/29/2014

AA1375133 4 200.00 800.00 02/11/2014

QA4845180 4 200.00 800.00 02/11/2014

FR6335177 2 155.00 310.00 02/19/2014

WO3295380 2 500.00 1,000.00 02/19/2014

AA2785187 2 260.00 520.00 02/25/2014

FR6085181 2 187.00 374.00 02/25/2014

MO2595130 6 250.00 1,500.00 02/25/2014

XX6675133 50 225.00 11,250.00 02/25/2014

AW8965270 22 190.00 4,180.00 02/28/2014

HA2425180 6 500.00 3,000.00 02/28/2014

BA0545177 10 200.00 2,000.00 03/05/2014

MO8545171 10 233.00 2,330.00 03/05/2014

MO1345130 4 285.00 1,140.00 03/12/2014

WO3295280 8 225.00 1,800.00 03/12/2014

XX5265233 50 200.00 10,000.00 03/12/2014

PG4945172 16 174.00 2,784.00 03/14/2014

AA7585180 5 253.00 1,265.00 03/27/2014

BA0495177 2 260.00 520.00 03/31/2014

XX6305279 30 225.00 6,750.00 03/31/2014

HO3175170 40 200.00 8,000.00 04/07/2014

PG9795577 12 220.00 2,640.00 04/07/2014

AL4675180 15 310.00 4,650.00 04/10/2014

PG5465184 40 200.00 8,000.00 04/25/2014

BA5025180 2 350.00 700.00 05/08/2014

CE4465180 3 215.00 645.00 05/08/2014

XX5275233 30 1.00 30.00 05/14/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE III BARRICADE FOR MAINTENANCE OF TRAFFIC

120743

AA5805670 5 300.00 1,500.00 05/28/2014

HA3485470 20 185.00 3,700.00 05/28/2014

PG7825184 7 280.00 1,960.00 06/08/2014

KE2955177 6 200.00 1,200.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BARRICADES TYPE II, RENTAL PER DAY

120746

528D21416 100 0.01 1.00 09/19/2013

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FLAGGER

120747

4290161415SB 1,070 28.00 29,960.00 08/07/2013

42915G1415 200 20.00 4,000.00 08/07/2013

42916L1415 200 18.00 3,600.00 08/07/2013

4291721416SB 100 29.24 2,924.00 08/27/2013

42915F1415 200 18.00 3,600.00 09/10/2013

42916M1415 200 20.00 4,000.00 09/10/2013

4292021416SB 250 27.07 6,767.50 09/10/2013

528D21416 750 0.01 7.50 09/19/2013

SO4095171 3,000 35.00 105,000.00 10/24/2013

AT0515185 750 191.00 143,250.00 12/03/2013

5490051416SB 1,700 11.75 19,975.00 01/13/2014

5490051416SB 1,700 11.75 19,975.00 01/13/2014

5490051416SB 1,700 11.75 19,975.00 01/13/2014

5492G51416 1,000 15.19 15,190.00 02/11/2014

XY4215177 2,400 41.00 98,400.00 03/05/2014

WI3835130 100 200.00 20,000.00 03/13/2014

XY4015177 2,400 65.00 156,000.00 03/13/2014

SM2165176 192 35.00 6,720.00 03/31/2014

AX0435176 1,360 40.95 55,692.00 04/17/2014

XY2335677 200 41.75 8,350.00 05/28/2014

549D41417 6,000 16.10 96,600.00 06/26/2014

549D41417 6,000 16.10 96,600.00 06/26/2014

549D41417 6,000 16.10 96,600.00 06/26/2014

549D41417 6,000 16.10 96,600.00 06/26/2014
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DESCRIPTION

ITEM UNITS BBL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR MAINTENANCE OF

120750

KE2965130 7 300.00 2,100.00 07/15/2013

BA0615174 19 264.00 5,016.00 08/07/2013

HA3515176 10 296.00 2,960.00 08/14/2013

BA6075180 14 403.68 5,651.52 08/28/2013

BA4625280 48 285.00 13,680.00 09/05/2013

MO5935270 9 275.00 2,475.00 10/07/2013

WI3095176 17 310.00 5,270.00 10/16/2013

AT8125274 30 300.00 9,000.00 10/24/2013

AX6855326 18 300.00 5,400.00 10/24/2013

HA3485570 120 250.00 30,000.00 10/24/2013

HO3175270 24 260.00 6,240.00 10/24/2013

WO2035176 34 310.00 10,540.00 11/22/2013

WA3525176 7 10.00 70.00 01/08/2014

XY1485176 50 300.00 15,000.00 01/29/2014

FR6085181 20 302.50 6,050.00 02/25/2014

PG0785126 14 308.00 4,312.00 02/25/2014

AW8965270 70 300.00 21,000.00 02/28/2014

MO8545171 75 380.00 28,500.00 03/05/2014

PG4945172 75 265.00 19,875.00 03/14/2014

PG7865577 14 252.00 3,528.00 03/21/2014

AT0655374 60 300.00 18,000.00 03/31/2014

BA8735277 12 252.00 3,024.00 03/31/2014

HO3175170 174 246.00 42,804.00 04/07/2014

AL4675180 10 415.00 4,150.00 04/10/2014

HA4995177 136 285.00 38,760.00 04/17/2014

PG9055177 14 248.00 3,472.00 04/17/2014

HO4725176 84 200.00 16,800.00 04/23/2014

AT0095126 19 280.00 5,320.00 04/25/2014

AT0655474 60 900.00 54,000.00 04/25/2014

PG5465184 19 220.00 4,180.00 04/25/2014

BA5025180 58 360.00 20,880.00 05/08/2014

CE4465180 28 335.00 9,380.00 05/08/2014

AA5805670 43 285.00 12,255.00 05/28/2014

HA3485470 40 285.00 11,400.00 05/28/2014

WA2445182 60 350.00 21,000.00 05/28/2014
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DESCRIPTION

ITEM UNITS BBL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REPLACE TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR

120761

BA0615174 5 264.00 1,320.00 08/07/2013

BA4625280 12 285.00 3,420.00 09/05/2013

MO5935270 9 286.00 2,574.00 10/07/2013

HA3485570 60 250.00 15,000.00 10/24/2013

WO2035176 34 0.01 0.34 11/22/2013

XY1485176 25 300.00 7,500.00 01/29/2014

FR6085181 8 302.50 2,420.00 02/25/2014

PG0785126 14 308.00 4,312.00 02/25/2014

AW8965270 21 300.00 6,300.00 02/28/2014

MO8545171 50 334.00 16,700.00 03/05/2014

PG4945172 50 265.00 13,250.00 03/14/2014

HA4995177 10 285.00 2,850.00 04/17/2014

HO4725176 28 340.00 9,520.00 04/23/2014

BA5025180 20 340.00 6,800.00 05/08/2014

CE4465180 14 335.00 4,690.00 05/08/2014

AA5805670 10 290.00 2,900.00 05/28/2014

HA3485470 20 285.00 5,700.00 05/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

VERTICAL PANELS

120763

BA0615174 1 80.00 80.00 08/07/2013

HA3515176 4 50.00 200.00 08/14/2013

BA6075180 4 75.15 300.60 08/28/2013

BA4625280 65 51.00 3,315.00 09/05/2013

MO5935270 6 40.00 240.00 10/07/2013

HA3485570 5 100.00 500.00 10/24/2013

WO2235180 4 115.00 460.00 11/13/2013

WO2035176 2 100.00 200.00 11/22/2013

BA0335185 4 55.00 220.00 02/11/2014

QA4845180 10 50.00 500.00 02/11/2014

FR6085181 10 71.50 715.00 02/25/2014

PG0785126 2 53.00 106.00 02/25/2014

AW8965270 21 75.00 1,575.00 02/28/2014

PG4945172 50 40.00 2,000.00 03/14/2014

BA8735277 4 27.00 108.00 03/31/2014

HO3175170 60 53.00 3,180.00 04/07/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

VERTICAL PANELS

120763

AL4675180 4 91.00 364.00 04/10/2014

PG9055177 2 57.00 114.00 04/17/2014

WA4205180 50 75.00 3,750.00 04/17/2014

HO4725176 12 80.00 960.00 04/23/2014

AT0095126 2 80.00 160.00 04/25/2014

BA5025180 8 45.00 360.00 05/08/2014

HA3485470 10 10.00 100.00 05/28/2014

PG7825184 4 50.00 200.00 06/08/2014

DESCRIPTION

ITEM UNITS BBL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND RESET TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR

120765

KE2965130 7 100.00 700.00 07/15/2013

HA3515176 10 95.00 950.00 08/14/2013

BA6075180 28 172.40 4,827.20 08/28/2013

BA4625280 43 92.00 3,956.00 09/05/2013

MO5935270 9 105.00 945.00 10/07/2013

WI3095176 17 50.00 850.00 10/16/2013

HA3485570 17 90.00 1,530.00 10/24/2013

WO2035176 34 100.00 3,400.00 11/22/2013

WA3525176 7 10.00 70.00 01/08/2014

XY1485176 25 88.00 2,200.00 01/29/2014

MO8545171 110 57.50 6,325.00 03/05/2014

PG4945172 150 77.00 11,550.00 03/14/2014

HO3175170 72 87.00 6,264.00 04/07/2014

AL4675180 10 109.00 1,090.00 04/10/2014

HA4995177 612 73.00 44,676.00 04/17/2014

HO4725176 56 91.00 5,096.00 04/23/2014

CE4465180 28 82.50 2,310.00 05/08/2014

AA5805670 36 80.00 2,880.00 05/28/2014

WA2445182 40 100.00 4,000.00 05/28/2014

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RELOCATE SIGN

120773

BA4625280 832 13.50 11,232.00 09/05/2013

FR6085181 27 22.00 594.00 02/25/2014
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RELOCATE SIGN

120773

MO8545171 352 35.00 12,320.00 03/05/2014

PG4945172 28 21.00 588.00 03/14/2014

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

COVER SIGNS

120777

BA0495177 100 46.00 4,600.00 03/31/2014

PG5465184 8 10.00 80.00 04/25/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY ORANGE CONSTRUCTION FENCE

120784

XX1285233 1,500 3.75 5,625.00 07/23/2013

GA2075180 1,030 3.50 3,605.00 07/24/2013

BA0615174 695 3.00 2,085.00 08/07/2013

HA3515176 700 2.25 1,575.00 08/14/2013

MO6735174 640 5.00 3,200.00 08/15/2013

CH3165184 23 10.00 230.00 09/04/2013

BA4625280 2,300 2.90 6,670.00 09/05/2013

AA8125181 700 2.75 1,925.00 09/12/2013

AX3765H60 150 4.00 600.00 10/01/2013

AA5805870 6,500 1.50 9,750.00 10/02/2013

MO5935270 2,300 2.20 5,060.00 10/07/2013

AA4925130 1,113 1.00 1,113.00 10/08/2013

WI3095176 1,820 2.25 4,095.00 10/16/2013

HA3485570 7,197 1.50 10,795.50 10/24/2013

HO3175270 310 3.00 930.00 10/24/2013

GA3555180 160 6.50 1,040.00 11/06/2013

WO2235180 3,000 2.70 8,100.00 11/13/2013

AX3765L60 18,500 2.15 39,775.00 11/22/2013

BA0935181 350 2.75 962.50 12/09/2013

WA3525176 700 4.20 2,940.00 01/08/2014

QA4605177 64 3.50 224.00 01/13/2014

AX3785R60 28,330 1.00 28,330.00 01/14/2014

XY1485176 475 4.00 1,900.00 01/29/2014

FR1415179 1,000 1.00 1,000.00 02/07/2014

WA3925179 470 2.90 1,363.00 02/07/2014

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2014 Page 67



DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY ORANGE CONSTRUCTION FENCE

120784

AA1375133 2,000 2.75 5,500.00 02/11/2014

AA2785187 4,030 1.50 6,045.00 02/25/2014

FR6085181 2,080 2.20 4,576.00 02/25/2014

XX6675133 1,500 3.00 4,500.00 02/25/2014

AW8965270 5,500 3.15 17,325.00 02/28/2014

HA2145184 590 2.50 1,475.00 02/28/2014

HA2425180 2,165 2.00 4,330.00 02/28/2014

AL4405177 2,015 8.10 16,321.50 03/05/2014

BA0545177 1,250 2.50 3,125.00 03/05/2014

MO8545171 9,500 4.85 46,075.00 03/05/2014

MO1345130 2,300 4.00 9,200.00 03/12/2014

XX5265233 1,500 3.00 4,500.00 03/12/2014

MO1595877 1,200 3.50 4,200.00 03/13/2014

MO1495179 4,000 4.50 18,000.00 03/14/2014

PG4945172 1,055 3.00 3,165.00 03/14/2014

PG7865577 500 4.20 2,100.00 03/21/2014

AA7585180 300 4.00 1,200.00 03/27/2014

MO1595377 500 3.30 1,650.00 03/31/2014

MO9745277 2,000 2.15 4,300.00 03/31/2014

SM2165176 3,498 2.00 6,996.00 03/31/2014

XX6305279 1,500 3.00 4,500.00 03/31/2014

BA0575177 500 3.45 1,725.00 04/07/2014

HO3175170 1,395 2.15 2,999.25 04/07/2014

HO2945181 127 3.00 381.00 04/10/2014

MO1315677 1,000 2.15 2,150.00 04/10/2014

MO8355176 500 5.00 2,500.00 04/17/2014

WA4205180 2,240 2.50 5,600.00 04/17/2014

HO4725176 7,423 2.15 15,959.45 04/23/2014

MO1615177 250 5.60 1,400.00 04/23/2014

WI3285674 1,100 2.26 2,486.00 04/23/2014

AT0095126 164 3.00 492.00 04/25/2014

AT0095126 54 4.50 243.00 04/25/2014

BA0515177 50 4.25 212.50 04/25/2014

PG5465184 500 1.00 500.00 04/25/2014

BA0585177 1,025 6.00 6,150.00 05/08/2014

BA5025180 750 3.50 2,625.00 05/08/2014

CE4465180 208 2.35 488.80 05/08/2014

GA3505130 1,440 3.50 5,040.00 05/08/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY ORANGE CONSTRUCTION FENCE

120784

XX5275233 1,500 1.00 1,500.00 05/14/2014

440D31416 300 0.50 150.00 05/28/2014

AA5805670 2,692 3.00 8,076.00 05/28/2014

HA3485470 5,000 2.75 13,750.00 05/28/2014

BA0595177 400 4.00 1,600.00 05/29/2014

PG7825184 1,446 2.50 3,615.00 06/08/2014

415D31416 200 3.00 600.00 06/26/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND RESET TEMPORARY ORANGE CONSTRUCTION FENCE

120786

XX1285233 1,500 3.50 5,250.00 07/23/2013

GA2075180 1,030 1.50 1,545.00 07/24/2013

AA4925130 556 0.50 278.00 10/08/2013

AX3765L60 8,000 2.15 17,200.00 11/22/2013

BA0935181 100 2.75 275.00 12/09/2013

XY1485176 150 4.00 600.00 01/29/2014

WA3925179 1,410 1.00 1,410.00 02/07/2014

AA1375133 7,000 2.50 17,500.00 02/11/2014

FR6085181 1,091 2.20 2,400.20 02/25/2014

XX6675133 1,500 3.00 4,500.00 02/25/2014

AW8965270 450 3.15 1,417.50 02/28/2014

MO8545171 5,000 5.35 26,750.00 03/05/2014

XX5265233 1,500 3.00 4,500.00 03/12/2014

XX6305279 1,500 3.00 4,500.00 03/31/2014

WI3285674 500 1.48 740.00 04/23/2014

CE4465180 208 2.50 520.00 05/08/2014

XX5275233 1,500 1.00 1,500.00 05/14/2014

PG7825184 946 2.50 2,365.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WATER FILLED BARRIER FOR MAINTENANCE OF TRAFFIC

120800

MO5935270 55 150.00 8,250.00 10/07/2013

AW8965270 1,480 0.01 14.80 02/28/2014

WI3285674 500 89.25 44,625.00 04/23/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DRUMS FOR MAINTENANCE OF TRAFFIC

120820

GA3855177 150 60.00 9,000.00 07/02/2013

CO2955177 200 0.01 2.00 07/10/2013

PG0925174 60 90.00 5,400.00 07/10/2013

KE2965130 200 0.01 2.00 07/15/2013

MO1155177R 500 1.00 500.00 07/15/2013

PG7865177 40 87.00 3,480.00 07/23/2013

XX1285233 500 95.00 47,500.00 07/23/2013

GA2075180 96 80.00 7,680.00 07/24/2013

WA4055181 120 44.00 5,280.00 07/24/2013

AX0557114 125 25.00 3,125.00 07/26/2013

AX0557214R 100 25.00 2,500.00 07/26/2013

AX0557414 150 1.00 150.00 07/26/2013

5280341415 150 0.01 1.50 08/06/2013

BA0615174 50 80.00 4,000.00 08/07/2013

CL2275174 25 100.00 2,500.00 08/07/2013

XY2335577 300 80.00 24,000.00 08/12/2013

HA3515176 210 83.00 17,430.00 08/14/2013

AL5205132 110 20.00 2,200.00 08/15/2013

MO6735174 80 75.00 6,000.00 08/15/2013

AX0557314 200 25.00 5,000.00 08/27/2013

AX0557714 150 1.00 150.00 08/27/2013

XY3115177 100 55.00 5,500.00 08/27/2013

BA6075180 350 69.96 24,486.00 08/28/2013

XY2325677 110 0.10 11.00 08/28/2013

CH3165184 130 10.00 1,300.00 09/04/2013

WA3645132 45 2.00 90.00 09/04/2013

BA4625280 144 66.00 9,504.00 09/05/2013

WA3035177 100 55.00 5,500.00 09/05/2013

AA8125181 50 80.00 4,000.00 09/12/2013

WO2255187 125 50.00 6,250.00 09/12/2013

528D21416 75 0.01 0.75 09/19/2013

AA5805870 100 100.00 10,000.00 10/02/2013

MO9745477 800 0.01 8.00 10/02/2013

5281371416 25 0.01 0.25 10/07/2013

MO5935270 130 90.00 11,700.00 10/07/2013

XY2285377R 100 2.00 200.00 10/07/2013

AA4925130 159 5.00 795.00 10/08/2013

AW0825282 10 10.00 100.00 10/09/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DRUMS FOR MAINTENANCE OF TRAFFIC

120820

WA4255176 45 84.00 3,780.00 10/16/2013

WI3095176 220 25.00 5,500.00 10/16/2013

AT8125274 90 90.00 8,100.00 10/24/2013

GA3265177 250 28.00 7,000.00 10/24/2013

HA3485570 520 80.00 41,600.00 10/24/2013

HO3175270 90 80.00 7,200.00 10/24/2013

SO4095171 200 50.00 10,000.00 10/24/2013

WI3285574 78 93.00 7,254.00 10/24/2013

PG7865377 100 70.00 7,000.00 10/30/2013

GA3555180 50 65.00 3,250.00 11/06/2013

AA1515188 200 70.00 14,000.00 11/13/2013

CO2835176R 50 0.01 0.50 11/13/2013

WO2235180 410 95.00 38,950.00 11/13/2013

XY3035277 100 71.00 7,100.00 11/13/2013

WO2035176 205 50.00 10,250.00 11/22/2013

XY3035177 100 0.01 1.00 11/22/2013

424D61415 35 35.00 1,225.00 12/09/2013

AT0685382 10 63.75 637.50 12/09/2013

AX0557614R 100 35.00 3,500.00 12/09/2013

BA0935181 75 90.00 6,750.00 12/09/2013

XY3125277 100 0.01 1.00 12/09/2013

5281531416 90 0.01 0.90 01/03/2014

AT0685282 10 1.00 10.00 01/08/2014

WA3525176 42 44.50 1,869.00 01/08/2014

QA4605177 33 25.00 825.00 01/13/2014

XY1485176 100 90.00 9,000.00 01/29/2014

FR1415179 100 80.00 8,000.00 02/07/2014

WA3925179 80 80.00 6,400.00 02/07/2014

5281631416 90 0.01 0.90 02/11/2014

AA1375133 120 90.00 10,800.00 02/11/2014

AT3795177 80 80.00 6,400.00 02/11/2014

QA4845180 50 82.00 4,100.00 02/11/2014

AA2785187 200 80.00 16,000.00 02/25/2014

FR6085181 87 81.40 7,081.80 02/25/2014

MO2595130 222 40.00 8,880.00 02/25/2014

PG0785126 75 90.00 6,750.00 02/25/2014

WA2475177 50 3.00 150.00 02/25/2014

XX6675133 500 40.00 20,000.00 02/25/2014

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2014 Page 71



DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DRUMS FOR MAINTENANCE OF TRAFFIC

120820

XY2415777 30 5.00 150.00 02/25/2014

AW8965270 780 10.00 7,800.00 02/28/2014

HA2145184 200 83.00 16,600.00 02/28/2014

AL2855177 80 1.00 80.00 03/05/2014

AL4405177 15 109.50 1,642.50 03/05/2014

BA0545177 100 80.00 8,000.00 03/05/2014

MO8545171 500 85.00 42,500.00 03/05/2014

XY4215177 40 55.00 2,200.00 03/05/2014

MO1345130 60 95.40 5,724.00 03/12/2014

MO4965176 550 0.01 5.50 03/12/2014

WA2465177 30 53.00 1,590.00 03/12/2014

XX5265233 500 40.00 20,000.00 03/12/2014

AT0395177 30 100.00 3,000.00 03/13/2014

AX0275124 20 10.00 200.00 03/13/2014

MO1595877 150 71.00 10,650.00 03/13/2014

PG9795377 400 70.00 28,000.00 03/13/2014

WA2535177 15 3.00 45.00 03/13/2014

WI3835130 100 25.00 2,500.00 03/13/2014

XX3655177 200 43.58 8,716.00 03/13/2014

XY4015177 40 100.00 4,000.00 03/13/2014

XY4065177 200 50.00 10,000.00 03/13/2014

MO1495179 250 89.00 22,250.00 03/14/2014

PG4945172 1,000 37.00 37,000.00 03/14/2014

PG0765677 100 78.50 7,850.00 03/21/2014

PG7865577 250 38.59 9,647.50 03/21/2014

AA1575132 150 0.01 1.50 03/28/2014

AL2925177 75 55.00 4,125.00 03/31/2014

AT0655374 150 90.00 13,500.00 03/31/2014

BA0495177 118 70.00 8,260.00 03/31/2014

BA8735277 260 45.00 11,700.00 03/31/2014

MO1595377 200 0.01 2.00 03/31/2014

MO9745277 400 0.01 4.00 03/31/2014

PG0765877 150 73.00 10,950.00 03/31/2014

PG0825130 120 100.00 12,000.00 03/31/2014

SM2165176 200 125.00 25,000.00 03/31/2014

XX6305279 250 50.00 12,500.00 03/31/2014

AA1605177 200 90.00 18,000.00 04/07/2014

BA0575177 100 0.01 1.00 04/07/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DRUMS FOR MAINTENANCE OF TRAFFIC

120820

HA4195132 150 0.01 1.50 04/07/2014

HO3175170 680 71.00 48,280.00 04/07/2014

PG9795577 3,540 0.01 35.40 04/07/2014

AL4675180 120 68.00 8,160.00 04/10/2014

HO2945181 200 42.00 8,400.00 04/10/2014

MO1315677 400 87.00 34,800.00 04/10/2014

AX0435176 2,160 0.01 21.60 04/17/2014

HA4995177 125 85.00 10,625.00 04/17/2014

MO8355176 50 97.50 4,875.00 04/17/2014

PG9055177 400 0.01 4.00 04/17/2014

WA4205180 200 55.00 11,000.00 04/17/2014

AT0685582 7 6.50 45.50 04/23/2014

BA4055277 365 47.00 17,155.00 04/23/2014

BA5975177 50 43.90 2,195.00 04/23/2014

HO4725176 164 90.00 14,760.00 04/23/2014

MO1615177 250 0.01 2.50 04/23/2014

WI3285674 320 97.31 31,139.20 04/23/2014

XY2415477 100 1.00 100.00 04/23/2014

AT0095126 15 85.00 1,275.00 04/25/2014

AT0655474 150 97.00 14,550.00 04/25/2014

BA0515177 100 125.00 12,500.00 04/25/2014

PG5465184 1,125 5.00 5,625.00 04/25/2014

PG5645176 250 80.00 20,000.00 04/25/2014

PG7945126 100 115.00 11,500.00 04/25/2014

440D41416 100 1.00 100.00 05/08/2014

BA0585177 200 78.00 15,600.00 05/08/2014

BA5025180 90 65.00 5,850.00 05/08/2014

CE4465180 129 94.50 12,190.50 05/08/2014

GA3505130 50 58.46 2,923.00 05/08/2014

MO9745177 400 0.01 4.00 05/08/2014

QA4865177 500 25.00 12,500.00 05/08/2014

XY2375577 100 1.00 100.00 05/08/2014

BA0345132 173 8.75 1,513.75 05/14/2014

XX5275233 250 1.00 250.00 05/14/2014

440D31416 150 1.00 150.00 05/28/2014

AA5805670 407 70.00 28,490.00 05/28/2014

HA3485470 800 25.00 20,000.00 05/28/2014

PG0765577 680 0.01 6.80 05/28/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DRUMS FOR MAINTENANCE OF TRAFFIC

120820

XY2335677 30 35.00 1,050.00 05/28/2014

XY4105177 200 90.00 18,000.00 05/28/2014

BA0595177 200 90.00 18,000.00 05/29/2014

52861071417 25 0.01 0.25 06/08/2014

PG7825184 195 108.00 21,060.00 06/08/2014

KE2955177 100 50.00 5,000.00 06/17/2014

MO1315477 250 0.01 2.50 06/17/2014

TA4465177 550 0.01 5.50 06/17/2014

415D31416 100 30.00 3,000.00 06/26/2014

XY4025177 300 1.00 300.00 06/26/2014

XY4185177 300 0.01 3.00 06/26/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DRUMS, RENTAL PER DAY

120835

AX6855326 3,000 15.00 45,000.00 10/24/2013

AT0975280 52,700 0.01 527.00 03/31/2014

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PORTABLE VARIABLE MESSAGE SIGN

120860

GA3855177 120 75.00 9,000.00 07/02/2013

CO2955177 15 75.00 1,125.00 07/10/2013

KE2965130 160 65.00 10,400.00 07/15/2013

MO1155177R 100 30.00 3,000.00 07/15/2013

PG7865177 120 60.00 7,200.00 07/23/2013

GA2075180 90 78.00 7,020.00 07/24/2013

AX0557114 75 10.00 750.00 07/26/2013

AX0557214R 50 80.00 4,000.00 07/26/2013

AX0557414 60 10.00 600.00 07/26/2013

BA0615174 90 100.00 9,000.00 08/07/2013

XY2335577 60 100.00 6,000.00 08/12/2013

HA3515176 18 73.00 1,314.00 08/14/2013

AL5205132 60 0.01 0.60 08/15/2013

MO6735174 75 54.00 4,050.00 08/15/2013

AX0557314 200 10.00 2,000.00 08/27/2013

AX0557714 40 10.00 400.00 08/27/2013
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DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PORTABLE VARIABLE MESSAGE SIGN

120860

XY3115177 25 85.00 2,125.00 08/27/2013

BA6075180 112 99.97 11,196.64 08/28/2013

XY2325677 25 1.00 25.00 08/28/2013

WA3645132 100 1.00 100.00 09/04/2013

BA4625280 56 26.00 1,456.00 09/05/2013

WA3035177 75 25.00 1,875.00 09/05/2013

WO2255187 28 75.00 2,100.00 09/12/2013

MO9745477 100 100.00 10,000.00 10/02/2013

5281371416 5 0.01 0.05 10/07/2013

MO5935270 196 100.00 19,600.00 10/07/2013

WA4255176 30 90.00 2,700.00 10/16/2013

WI3095176 90 80.00 7,200.00 10/16/2013

AT8125274 60 100.00 6,000.00 10/24/2013

AX6855326 30 50.00 1,500.00 10/24/2013

GA3265177 200 80.00 16,000.00 10/24/2013

HA3485570 250 80.00 20,000.00 10/24/2013

SO4095171 120 75.00 9,000.00 10/24/2013

WI3285574 120 115.00 13,800.00 10/24/2013

PG7865377 45 110.00 4,950.00 10/30/2013

AA1545180 150 5.00 750.00 11/06/2013

GA3555180 28 85.00 2,380.00 11/06/2013

AA1515188 250 0.01 2.50 11/13/2013

WO2235180 56 75.00 4,200.00 11/13/2013

HO2145180 150 10.00 1,500.00 11/14/2013

FR1605180 100 1.00 100.00 11/22/2013

WO2035176 28 75.00 2,100.00 11/22/2013

XY4145177 150 60.00 9,000.00 11/22/2013

PG1455180 100 1.00 100.00 12/03/2013

XY4175177 150 60.00 9,000.00 12/03/2013

424D61415 10 10.40 104.00 12/09/2013

AW0755180 100 1.00 100.00 12/09/2013

AX0557614R 300 75.00 22,500.00 12/09/2013

BA0375180 100 1.00 100.00 01/03/2014

MO1635180 100 20.00 2,000.00 01/03/2014

CE2935180 100 1.00 100.00 01/08/2014

WA3525176 50 90.00 4,500.00 01/08/2014

XY4075177 250 1.00 250.00 01/13/2014

XY1485176 30 100.00 3,000.00 01/29/2014
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DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PORTABLE VARIABLE MESSAGE SIGN

120860

XY4055177 150 0.01 1.50 01/29/2014

AA1375133 160 85.00 13,600.00 02/11/2014

AT3795177 60 78.00 4,680.00 02/11/2014

QA4845180 56 80.00 4,480.00 02/11/2014

FR1045177 200 1.00 200.00 02/19/2014

FR6335177 100 105.00 10,500.00 02/19/2014

WO3295380 24 100.00 2,400.00 02/19/2014

AA2785187 56 90.00 5,040.00 02/25/2014

CL2105177 120 153.01 18,361.20 02/25/2014

FR6085181 60 75.90 4,554.00 02/25/2014

MO2595130 28 110.00 3,080.00 02/25/2014

PG0785126 75 110.00 8,250.00 02/25/2014

WA2475177 35 100.00 3,500.00 02/25/2014

AW8965270 2,880 25.00 72,000.00 02/28/2014

HA2145184 120 73.00 8,760.00 02/28/2014

HA2425180 28 70.00 1,960.00 02/28/2014

AL2855177 20 60.00 1,200.00 03/05/2014

BA0545177 50 73.00 3,650.00 03/05/2014

MO8545171 2,135 25.30 54,015.50 03/05/2014

XY4215177 25 75.00 1,875.00 03/05/2014

HO4575177 120 1.00 120.00 03/12/2014

MO1345130 56 90.00 5,040.00 03/12/2014

MO4965176 50 100.00 5,000.00 03/12/2014

WA2465177 35 75.00 2,625.00 03/12/2014

WO3295280 24 100.00 2,400.00 03/12/2014

AT0395177 35 100.00 3,500.00 03/13/2014

MO1595877 60 105.00 6,300.00 03/13/2014

PG9795377 180 0.01 1.80 03/13/2014

XX3655177 200 77.10 15,420.00 03/13/2014

XY4015177 20 125.00 2,500.00 03/13/2014

XY4065177 10 130.00 1,300.00 03/13/2014

MO1495179 28 245.00 6,860.00 03/14/2014

PG4945172 1,000 75.00 75,000.00 03/14/2014

PG0765677 10 96.50 965.00 03/21/2014

PG7865577 200 78.75 15,750.00 03/21/2014

AA7585180 48 110.00 5,280.00 03/27/2014

AA1575132 100 1.00 100.00 03/28/2014

AT0975280 1,300 30.00 39,000.00 03/31/2014
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DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PORTABLE VARIABLE MESSAGE SIGN

120860

BA0495177 100 1.00 100.00 03/31/2014

BA8735277 180 68.00 12,240.00 03/31/2014

MO1595377 50 110.00 5,500.00 03/31/2014

MO9745277 100 105.00 10,500.00 03/31/2014

PG0765877 50 95.00 4,750.00 03/31/2014

PG0825130 42 105.00 4,410.00 03/31/2014

AA1605177 118 100.00 11,800.00 04/07/2014

BA0575177 20 0.01 0.20 04/07/2014

HA4195132 50 5.00 250.00 04/07/2014

HO3175170 90 87.00 7,830.00 04/07/2014

PG9795577 91 80.00 7,280.00 04/07/2014

AL4675180 56 80.00 4,480.00 04/10/2014

MO1315677 100 155.00 15,500.00 04/10/2014

AX0435176 120 80.00 9,600.00 04/17/2014

MO8355176 50 90.00 4,500.00 04/17/2014

PG9055177 50 78.00 3,900.00 04/17/2014

WA4205180 100 65.00 6,500.00 04/17/2014

BA4055277 20 83.00 1,660.00 04/23/2014

BA5975177 40 77.65 3,106.00 04/23/2014

HO4725176 720 52.00 37,440.00 04/23/2014

MO1615177 150 0.01 1.50 04/23/2014

XX7185185 30 250.00 7,500.00 04/23/2014

AT0095126 14 110.00 1,540.00 04/25/2014

BA0515177 100 80.00 8,000.00 04/25/2014

PG5645176 40 75.00 3,000.00 04/25/2014

PG7945126 15 250.00 3,750.00 04/25/2014

XY1545185 30 200.00 6,000.00 04/25/2014

440D41416 60 20.00 1,200.00 05/08/2014

BA0585177 100 145.00 14,500.00 05/08/2014

BA5025180 260 45.00 11,700.00 05/08/2014

CE4465180 24 84.50 2,028.00 05/08/2014

MO9745177 600 0.01 6.00 05/08/2014

QA4865177 200 75.00 15,000.00 05/08/2014

XY2385285 20 133.00 2,660.00 05/08/2014

XY4205177 200 50.00 10,000.00 05/08/2014

BA0345132 160 33.50 5,360.00 05/14/2014

440D31416 60 19.00 1,140.00 05/28/2014

HA3485470 200 73.00 14,600.00 05/28/2014
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DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PORTABLE VARIABLE MESSAGE SIGN

120860

PG0765577 370 0.01 3.70 05/28/2014

XY2335677 10 10.40 104.00 05/28/2014

XY4105177 20 150.00 3,000.00 05/28/2014

BA0595177 30 90.00 2,700.00 05/29/2014

52861071417 5 0.01 0.05 06/08/2014

PG7825184 199 72.00 14,328.00 06/08/2014

KE2955177 77 75.00 5,775.00 06/17/2014

MO1315477 30 110.00 3,300.00 06/17/2014

TA4465177 28 65.00 1,820.00 06/17/2014

XY4025177 200 1.00 200.00 06/26/2014

XY4185177 300 0.01 3.00 06/26/2014

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRUCK MOUNTED ATTENUATOR

120880

AX0557214R 250 50.00 12,500.00 07/26/2013

AX0557414 800 28.00 22,400.00 07/26/2013

AX0557714 700 28.00 19,600.00 08/27/2013

528D21416 30 500.00 15,000.00 09/19/2013

AT0515185 35 811.00 28,385.00 12/03/2013

5281531416 30 0.01 0.30 01/03/2014

5281631416 30 50.00 1,500.00 02/11/2014

XY4065177 10 500.00 5,000.00 03/13/2014

440D41416 320 24.00 7,680.00 05/08/2014

440D31416 35 200.00 7,000.00 05/28/2014

XY4105177 30 600.00 18,000.00 05/28/2014

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PROTECTION VEHICLE

120890

GA3855177 30 125.00 3,750.00 07/02/2013

MO1155177R 100 28.75 2,875.00 07/15/2013

SO4415177 40 5.00 200.00 07/15/2013

AT0615124 15 600.00 9,000.00 07/24/2013

4290161415SB 20 70.00 1,400.00 08/07/2013

XY2335577 150 500.00 75,000.00 08/12/2013

HA3515176 4 255.00 1,020.00 08/14/2013
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DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PROTECTION VEHICLE

120890

AL5205132 60 20.00 1,200.00 08/15/2013

MO6735174 75 300.00 22,500.00 08/15/2013

AX0557314 500 28.00 14,000.00 08/27/2013

XY2325677 45 1.00 45.00 08/28/2013

WA3645132 100 5.00 500.00 09/04/2013

AA8125181 153 4.00 612.00 09/12/2013

WO2255187 28 100.00 2,800.00 09/12/2013

XY1515185 136 150.00 20,400.00 09/12/2013

AA5805870 50 400.00 20,000.00 10/02/2013

MO9745477 100 1.00 100.00 10/02/2013

MO5935270 10 350.00 3,500.00 10/07/2013

AW0825282 100 50.00 5,000.00 10/09/2013

AT8125274 45 300.00 13,500.00 10/24/2013

AX6855326 50 100.00 5,000.00 10/24/2013

GA3265177 125 135.00 16,875.00 10/24/2013

HA3485570 80 180.00 14,400.00 10/24/2013

WI3285574 80 250.00 20,000.00 10/24/2013

PG7865377 45 450.00 20,250.00 10/30/2013

WO2325177 40 1.00 40.00 10/30/2013

AA1545180 150 5.00 750.00 11/06/2013

AA1515188 250 0.01 2.50 11/13/2013

WO2235180 100 450.00 45,000.00 11/13/2013

HO2145180 150 1.00 150.00 11/14/2013

XY2385185 8 250.00 2,000.00 11/15/2013

FR1605180 100 1.00 100.00 11/22/2013

WO2035176 120 0.01 1.20 11/22/2013

PG1455180 100 1.00 100.00 12/03/2013

XY2405185 150 100.00 15,000.00 12/03/2013

424D61415 10 130.00 1,300.00 12/09/2013

AT0685382 10 475.00 4,750.00 12/09/2013

AW0755180 100 1.00 100.00 12/09/2013

AX0557614R 100 180.00 18,000.00 12/09/2013

BA0375180 100 50.00 5,000.00 01/03/2014

MO1635180 100 1.00 100.00 01/03/2014

AT0685282 13 1.00 13.00 01/08/2014

CE2935180 100 10.00 1,000.00 01/08/2014

QA4605177 200 0.01 2.00 01/13/2014

XY1535185 150 240.00 36,000.00 01/13/2014
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DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PROTECTION VEHICLE

120890

AX4885324 40 175.00 7,000.00 01/29/2014

XY1485176 15 300.00 4,500.00 01/29/2014

AX0216114SBR 4 150.00 600.00 02/07/2014

AT3795177 60 0.01 0.60 02/11/2014

BA0335185 200 100.00 20,000.00 02/11/2014

FR1045177 120 1.00 120.00 02/19/2014

FR6335177 80 470.00 37,600.00 02/19/2014

CL2105177 120 392.70 47,124.00 02/25/2014

MO2595130 14 150.00 2,100.00 02/25/2014

PG0785126 75 500.00 37,500.00 02/25/2014

WA2475177 15 450.00 6,750.00 02/25/2014

XY2395185 40 250.00 10,000.00 02/25/2014

XY2395385 30 374.43 11,232.90 02/25/2014

AW8965270 90 100.00 9,000.00 02/28/2014

BA0545177 25 210.00 5,250.00 03/05/2014

4262G51416 100 350.00 35,000.00 03/12/2014

HO4575177 180 1.00 180.00 03/12/2014

MO4965176 50 35.00 1,750.00 03/12/2014

WA2465177 20 230.00 4,600.00 03/12/2014

AT0395177 15 1.00 15.00 03/13/2014

AX0275124 25 450.00 11,250.00 03/13/2014

XX3655177 200 317.00 63,400.00 03/13/2014

MO1495179 80 45.00 3,600.00 03/14/2014

PG4945172 500 318.00 159,000.00 03/14/2014

PG7865577 200 236.25 47,250.00 03/21/2014

AA1575132 100 25.00 2,500.00 03/28/2014

AT0655374 42 550.00 23,100.00 03/31/2014

AT0975280 3,300 60.00 198,000.00 03/31/2014

BA0495177 200 160.00 32,000.00 03/31/2014

BA8735277 200 150.00 30,000.00 03/31/2014

MO1595377 50 1.00 50.00 03/31/2014

MO9745277 100 0.01 1.00 03/31/2014

PG0825130 12 200.00 2,400.00 03/31/2014

SM2165176 100 400.00 40,000.00 03/31/2014

XX3355185 150 600.00 90,000.00 03/31/2014

HA4195132 170 10.00 1,700.00 04/07/2014

HO3175170 90 264.00 23,760.00 04/07/2014

PG9795577 40 495.00 19,800.00 04/07/2014

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2014 Page 80



DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PROTECTION VEHICLE

120890

MO1315677 100 400.00 40,000.00 04/10/2014

AX0435176 400 0.01 4.00 04/17/2014

HA4995177 200 145.00 29,000.00 04/17/2014

MO8355176 50 475.00 23,750.00 04/17/2014

PG9055177 100 675.00 67,500.00 04/17/2014

AT0685582 8 330.00 2,640.00 04/23/2014

BA4055277 30 331.00 9,930.00 04/23/2014

BA5975177 110 300.00 33,000.00 04/23/2014

HO4725176 60 380.00 22,800.00 04/23/2014

MO1615177 150 425.00 63,750.00 04/23/2014

WI3285674 120 202.00 24,240.00 04/23/2014

XX7185185 120 250.00 30,000.00 04/23/2014

AT0655474 42 600.00 25,200.00 04/25/2014

BA0515177 200 0.01 2.00 04/25/2014

PG7945126 45 600.00 27,000.00 04/25/2014

XY1545185 30 500.00 15,000.00 04/25/2014

BA0585177 50 180.00 9,000.00 05/08/2014

MO9745177 400 0.01 4.00 05/08/2014

QA4865177 200 0.01 2.00 05/08/2014

XY2375577 100 25.00 2,500.00 05/08/2014

XY2385285 20 570.00 11,400.00 05/08/2014

BA0345132 160 100.00 16,000.00 05/14/2014

AA5805670 20 700.00 14,000.00 05/28/2014

HA3485470 200 126.00 25,200.00 05/28/2014

PG0765577 150 0.01 1.50 05/28/2014

WA2445182 200 250.00 50,000.00 05/28/2014

XY2335677 15 130.00 1,950.00 05/28/2014

BA0595177 120 130.00 15,600.00 05/29/2014

PG7825184 35 290.00 10,150.00 06/08/2014

XY1645185 300 100.00 30,000.00 06/08/2014

MO1315477 45 625.00 28,125.00 06/17/2014

TA4465177 200 0.01 2.00 06/17/2014

XY4025177 300 0.01 3.00 06/26/2014

XY4185177 300 100.00 30,000.00 06/26/2014
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DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SPEED DISPLAY TRAILER

120900

BA6075180 750 31.70 23,775.00 08/28/2013

BA4625280 950 42.00 39,900.00 09/05/2013

PG4945172 650 31.00 20,150.00 03/14/2014

PG7865577 200 42.00 8,400.00 03/21/2014

HO3175170 90 45.00 4,050.00 04/07/2014

MO9745177 600 0.01 6.00 05/08/2014

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRUCK MOUNTED VARIABLE MESSAGE SIGN (TVMS)

120905

PG4945172 250 460.00 115,000.00 03/14/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 1 BAY, ANY WIDTH

121001

GA2075180 4 2,200.00 8,800.00 07/24/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 2 BAYS, ANY WIDTH

121007

BA4625280 1 4,800.00 4,800.00 09/05/2013

PG7825184 6 9,025.00 54,150.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 3 BAYS, ANY WIDTH

121013

KE2965130 1 12,500.00 12,500.00 07/15/2013

MO5935270 8 5,700.00 45,600.00 10/07/2013

QA4845180 2 4,075.00 8,150.00 02/11/2014

AL4405177 2 4,130.00 8,260.00 03/05/2014

BA0545177 1 9,000.00 9,000.00 03/05/2014

PG4945172 1 4,080.00 4,080.00 03/14/2014

HO3175170 4 3,580.00 14,320.00 04/07/2014

GA3505130 2 3,251.00 6,502.00 05/08/2014

AA5805670 5 5,000.00 25,000.00 05/28/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 3 BAYS, ANY WIDTH

121013

HA3485470 1 12,000.00 12,000.00 05/28/2014

PG7825184 5 11,900.00 59,500.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 4 BAYS, ANY WIDTH

121019

WA4055181 2 4,620.00 9,240.00 07/24/2013

WI3095176 8 10,500.00 84,000.00 10/16/2013

HO3175270 2 2,000.00 4,000.00 10/24/2013

SM2165176 5 11,400.00 57,000.00 03/31/2014

BA5025180 5 5,600.00 28,000.00 05/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 6 BAYS, ANY WIDTH

121031

BA6075180 2 11,425.21 22,850.42 08/28/2013

HO3175270 4 2,400.00 9,600.00 10/24/2013

WO2235180 3 9,200.00 27,600.00 11/13/2013

AA2785187 6 3,800.00 22,800.00 02/25/2014

AW8965270 20 6,600.00 132,000.00 02/28/2014

PG4945172 4 5,100.00 20,400.00 03/14/2014

PG0825130 2 3,000.00 6,000.00 03/31/2014

WA4205180 4 3,025.00 12,100.00 04/17/2014

HO4725176 26 4,250.00 110,500.00 04/23/2014

GA3505130 2 3,540.00 7,080.00 05/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 8 BAYS, ANY WIDTH

121043

HA3485470 4 15,000.00 60,000.00 05/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 9 BAYS, ANY WIDTH

121049

BA4625280 1 6,350.00 6,350.00 09/05/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 9 BAYS, ANY WIDTH

121049

HO3175170 2 5,630.00 11,260.00 04/07/2014

BA5025180 1 8,000.00 8,000.00 05/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND RESET TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT, ANY BAYS,

121060

KE2965130 1 5,200.00 5,200.00 07/15/2013

WA4055181 1 1,900.00 1,900.00 07/24/2013

BA6075180 2 1,087.21 2,174.42 08/28/2013

MO5935270 13 2,700.00 35,100.00 10/07/2013

WI3095176 10 5,000.00 50,000.00 10/16/2013

HO3175270 2 2,400.00 4,800.00 10/24/2013

WO2235180 3 3,200.00 9,600.00 11/13/2013

QA4845180 2 1,050.00 2,100.00 02/11/2014

AA2785187 14 100.00 1,400.00 02/25/2014

AW8965270 5 700.00 3,500.00 02/28/2014

BA0545177 3 4,250.00 12,750.00 03/05/2014

PG4945172 6 5,100.00 30,600.00 03/14/2014

HO3175170 1 2,350.00 2,350.00 04/07/2014

WA4205180 4 965.00 3,860.00 04/17/2014

HO4725176 18 1,200.00 21,600.00 04/23/2014

BA5025180 3 2,000.00 6,000.00 05/08/2014

GA3505130 4 1,400.00 5,600.00 05/08/2014

PG7825184 11 2,400.00 26,400.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REPAIR TEMPORARY TRAFFIC BARRIER END TREATMENT, ANY TYPE

121065

HO3175270 1 5,000.00 5,000.00 10/24/2013

AW8965270 2 6,600.00 13,200.00 02/28/2014

PG4945172 4 7,140.00 28,560.00 03/14/2014

HO4725176 4 14,450.00 57,800.00 04/23/2014

GA3505130 2 525.00 1,050.00 05/08/2014

AA5805670 2 5,000.00 10,000.00 05/28/2014

HA3485470 3 3,200.00 9,600.00 05/28/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY TRAFFIC BARRIER END TREATMENT SPARE PARTS PACKAGE

121075

WO2235180 2 13,000.00 26,000.00 11/13/2013

HA3485470 3 4,700.00 14,100.00 05/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY TYPE J TRAFFIC BARRIER END TREATMENT 4 CYLINDERS

121120

MO8545171 6 12,500.00 75,000.00 03/05/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY TYPE J TRAFFIC BARRIER END TREATMENT 9 CYLINDERS

121124

BA4055277 8 23,920.00 191,360.00 04/23/2014

BA0595177 9 23,240.00 209,160.00 05/29/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND RESET TEMPORARY TYPE J TRAFFIC BARRIER END TREATMENT 4

121130

MO8545171 12 1,050.00 12,600.00 03/05/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND RESET TEMPORARY TYPE J TRAFFIC BARRIER END TREATMENT 9

121134

BA4055277 8 4,160.00 33,280.00 04/23/2014

BA0595177 9 4,750.00 42,750.00 05/29/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BARRIER TRANSITION RIGHT

121146

BA8735277 1 404.00 404.00 03/31/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BARRIER TRANSITION LEFT

121148

BA4625280 1 3,200.00 3,200.00 09/05/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BARRIER TRANSITION LEFT

121148

BA0335185 4 6,900.00 27,600.00 02/11/2014

BA4055277 8 4,100.00 32,800.00 04/23/2014

BA0595177 9 2,475.00 22,275.00 05/29/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BARRIER

121150

GA2075180 3,200 20.00 64,000.00 07/24/2013

WA4055181 600 15.00 9,000.00 07/24/2013

BA0615174 1,100 34.00 37,400.00 08/07/2013

HA3515176 815 18.00 14,670.00 08/14/2013

BA6075180 550 30.00 16,500.00 08/28/2013

BA4625280 6,610 13.40 88,574.00 09/05/2013

MO5935270 1,620 10.00 16,200.00 10/07/2013

WI3095176 1,450 29.00 42,050.00 10/16/2013

AT8125274 793 10.00 7,930.00 10/24/2013

AX6855326 1,250 25.00 31,250.00 10/24/2013

HA3485570 6,000 19.00 114,000.00 10/24/2013

GA3555180 50 75.00 3,750.00 11/06/2013

WO2235180 8,075 33.50 270,512.50 11/13/2013

WO2035176 3,900 19.00 74,100.00 11/22/2013

XY1485176 500 20.00 10,000.00 01/29/2014

BA0335185 1,400 27.00 37,800.00 02/11/2014

QA4845180 275 43.00 11,825.00 02/11/2014

WO3295380 96 30.00 2,880.00 02/19/2014

FR6085181 760 28.16 21,401.60 02/25/2014

PG0785126 1,000 12.00 12,000.00 02/25/2014

AW8965270 17,010 0.01 170.10 02/28/2014

HA2425180 50 25.00 1,250.00 02/28/2014

AL4405177 200 83.00 16,600.00 03/05/2014

BA0545177 500 26.00 13,000.00 03/05/2014

MO8545171 4,000 21.00 84,000.00 03/05/2014

WO3295280 48 30.00 1,440.00 03/12/2014

PG4945172 6,600 16.00 105,600.00 03/14/2014

PG7865577 700 25.73 18,011.00 03/21/2014

AA7585180 48 50.00 2,400.00 03/27/2014

AT0655374 550 50.00 27,500.00 03/31/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BARRIER

121150

BA8735277 1,800 21.50 38,700.00 03/31/2014

PG0825130 275 50.00 13,750.00 03/31/2014

SM2165176 3,200 35.00 112,000.00 03/31/2014

HO3175170 25,000 21.00 525,000.00 04/07/2014

AL4675180 190 55.00 10,450.00 04/10/2014

HA4995177 4,000 20.00 80,000.00 04/17/2014

PG9055177 300 34.50 10,350.00 04/17/2014

WA4205180 700 19.50 13,650.00 04/17/2014

BA4055277 5,900 25.20 148,680.00 04/23/2014

HO4725176 4,668 23.40 109,231.20 04/23/2014

AT0095126 725 30.00 21,750.00 04/25/2014

AT0655474 550 65.00 35,750.00 04/25/2014

PG5465184 2,440 25.00 61,000.00 04/25/2014

BA5025180 2,500 25.00 62,500.00 05/08/2014

CE4465180 2,369 42.00 99,498.00 05/08/2014

GA3505130 696 24.50 17,052.00 05/08/2014

AA5805670 5,000 23.00 115,000.00 05/28/2014

HA3485470 6,875 19.00 130,625.00 05/28/2014

BA0595177 5,220 22.00 114,840.00 05/29/2014

PG7825184 2,848 32.00 91,136.00 06/08/2014

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONSTRUCTION STAKEOUT

130840

GA3855177 1 6,000.00 6,000.00 07/02/2013

CO2955177 1 9,000.00 9,000.00 07/10/2013

PG0925174 1 5,000.00 5,000.00 07/10/2013

KE2965130 1 22,000.00 22,000.00 07/15/2013

MO1155177R 1 5,000.00 5,000.00 07/15/2013

PG7865177 1 3,500.00 3,500.00 07/23/2013

WA4055181 1 16,110.00 16,110.00 07/24/2013

BA0615174 1 20,000.00 20,000.00 08/07/2013

CL2275174 1 8,040.00 8,040.00 08/07/2013

HA3515176 1 25,000.00 25,000.00 08/14/2013

AL5205132 1 100.00 100.00 08/15/2013

MO6735174 1 12,500.00 12,500.00 08/15/2013

BA6075180 1 24,750.00 24,750.00 08/28/2013

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2014 Page 87



DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONSTRUCTION STAKEOUT

130840

CH3165184 1 12,000.00 12,000.00 09/04/2013

WA3645132 1 250.00 250.00 09/04/2013

BA4625280 1 240,000.00 240,000.00 09/05/2013

WA3035177 1 1,400.00 1,400.00 09/05/2013

AA8125181 1 15,000.00 15,000.00 09/12/2013

WO2255187 1 8,500.00 8,500.00 09/12/2013

AX3765H60 1 25,000.00 25,000.00 10/01/2013

AA5805870 1 3,000.00 3,000.00 10/02/2013

MO9745477 1 13,000.00 13,000.00 10/02/2013

MO5935270 1 130,000.00 130,000.00 10/07/2013

AA4925130 1 45,000.00 45,000.00 10/08/2013

WA4255176 1 6,050.00 6,050.00 10/16/2013

WI3095176 1 15,000.00 15,000.00 10/16/2013

GA3265177 1 36,000.00 36,000.00 10/24/2013

HA3485570 1 200,000.00 200,000.00 10/24/2013

HO3175270 1 50,000.00 50,000.00 10/24/2013

SO4095171 1 52,500.00 52,500.00 10/24/2013

WI3285574 1 20,500.00 20,500.00 10/24/2013

PG7865377 1 10,400.00 10,400.00 10/30/2013

GA3555180 1 8,000.00 8,000.00 11/06/2013

MO8545371 1 7,200.00 7,200.00 11/06/2013

AA1515188 1 12,790.00 12,790.00 11/13/2013

CO2835176R 1 2,000.00 2,000.00 11/13/2013

WO2235180 1 45,000.00 45,000.00 11/13/2013

AX3765L60 1 98,673.00 98,673.00 11/22/2013

WO2035176 1 35,000.00 35,000.00 11/22/2013

BA0935181 1 12,000.00 12,000.00 12/09/2013

WA3525176 1 4,680.00 4,680.00 01/08/2014

QA4605177 1 15,000.00 15,000.00 01/13/2014

AX3785R60 1 127,860.00 127,860.00 01/14/2014

XY1485176 1 100,000.00 100,000.00 01/29/2014

FR1415179 1 5,000.00 5,000.00 02/07/2014

WA3925179 1 5,000.00 5,000.00 02/07/2014

AA1375133 1 30,000.00 30,000.00 02/11/2014

AT3795177 1 2,000.00 2,000.00 02/11/2014

QA4845180 1 42,900.00 42,900.00 02/11/2014

FR1045177 1 9,000.00 9,000.00 02/19/2014

FR6335177 1 7,000.00 7,000.00 02/19/2014
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONSTRUCTION STAKEOUT

130840

WO3295380 1 5,500.00 5,500.00 02/19/2014

AA2785187 1 30,000.00 30,000.00 02/25/2014

CL2105177 1 8,160.00 8,160.00 02/25/2014

FR6085181 1 26,650.00 26,650.00 02/25/2014

MO2595130 1 5,500.00 5,500.00 02/25/2014

PG0785126 1 22,000.00 22,000.00 02/25/2014

AW8965270 1 250,000.00 250,000.00 02/28/2014

HA2145184 1 152,000.00 152,000.00 02/28/2014

HA2425180 1 68,000.00 68,000.00 02/28/2014

AL2855177 1 34,000.00 34,000.00 03/05/2014

AL4405177 1 13,500.00 13,500.00 03/05/2014

BA0545177 1 82,000.00 82,000.00 03/05/2014

MO8545171 1 276,000.00 276,000.00 03/05/2014

HO4575177 1 5,000.00 5,000.00 03/12/2014

MO1345130 1 8,165.00 8,165.00 03/12/2014

MO4965176 1 6,000.00 6,000.00 03/12/2014

WA2465177 1 1,380.00 1,380.00 03/12/2014

WO3295280 1 4,500.00 4,500.00 03/12/2014

AT0395177 1 5,000.00 5,000.00 03/13/2014

MO1595877 1 7,100.00 7,100.00 03/13/2014

PG9795377 1 32,825.00 32,825.00 03/13/2014

WI3835130 1 12,000.00 12,000.00 03/13/2014

MO1495179 1 40,000.00 40,000.00 03/14/2014

PG4945172 1 500,000.00 500,000.00 03/14/2014

PG0765677 1 5,750.00 5,750.00 03/21/2014

PG7865577 1 7,560.00 7,560.00 03/21/2014

AA7585180 1 5,000.00 5,000.00 03/27/2014

AA1575132 1 500.00 500.00 03/28/2014

AL2925177 1 2,500.00 2,500.00 03/31/2014

AT0655374 1 75,000.00 75,000.00 03/31/2014

BA0495177 1 11,235.00 11,235.00 03/31/2014

BA8735277 1 39,000.00 39,000.00 03/31/2014

MO1595377 1 10,600.00 10,600.00 03/31/2014

MO9745277 1 34,500.00 34,500.00 03/31/2014

PG0765877 1 6,000.00 6,000.00 03/31/2014

PG0825130 1 15,000.00 15,000.00 03/31/2014

SM2165176 1 50,000.00 50,000.00 03/31/2014

AA1605177 1 4,000.00 4,000.00 04/07/2014
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONSTRUCTION STAKEOUT

130840

BA0575177 1 10,500.00 10,500.00 04/07/2014

HA4195132 1 500.00 500.00 04/07/2014

HO3175170 1 100,000.00 100,000.00 04/07/2014

PG9795577 1 16,000.00 16,000.00 04/07/2014

AL4675180 1 6,900.00 6,900.00 04/10/2014

HO2945181 1 12,591.00 12,591.00 04/10/2014

MO1315677 1 11,000.00 11,000.00 04/10/2014

AX0435176 1 18,000.00 18,000.00 04/17/2014

HA4995177 1 15,000.00 15,000.00 04/17/2014

MO8355176 1 6,000.00 6,000.00 04/17/2014

PG9055177 1 6,650.00 6,650.00 04/17/2014

WA4205180 1 25,000.00 25,000.00 04/17/2014

BA4055277 1 7,520.00 7,520.00 04/23/2014

BA5975177 1 9,000.00 9,000.00 04/23/2014

HO4725176 1 49,000.00 49,000.00 04/23/2014

MO1615177 1 3,200.00 3,200.00 04/23/2014

WI3285674 1 33,000.00 33,000.00 04/23/2014

AT0095126 1 16,000.00 16,000.00 04/25/2014

AT0655474 1 165,000.00 165,000.00 04/25/2014

BA0515177 1 14,000.00 14,000.00 04/25/2014

PG5465184 1 75,000.00 75,000.00 04/25/2014

PG5645176 1 9,500.00 9,500.00 04/25/2014

BA0585177 1 80,000.00 80,000.00 05/08/2014

BA5025180 1 40,000.00 40,000.00 05/08/2014

CE4465180 1 94,750.00 94,750.00 05/08/2014

GA3505130 1 19,078.00 19,078.00 05/08/2014

MO9745177 1 20,000.00 20,000.00 05/08/2014

QA4865177 1 4,500.00 4,500.00 05/08/2014

XY2375577 1 200.00 200.00 05/08/2014

AA5805670 1 110,000.00 110,000.00 05/28/2014

HA3485470 1 200,000.00 200,000.00 05/28/2014

PG0765577 1 39,000.00 39,000.00 05/28/2014

WA2445182 1 85,000.00 85,000.00 05/28/2014

BA0595177 1 35,000.00 35,000.00 05/29/2014

PG7825184 1 34,700.00 34,700.00 06/08/2014

KE2955177 1 30,000.00 30,000.00 06/17/2014

MO1315477 1 10,150.00 10,150.00 06/17/2014

TA4465177 1 3,000.00 3,000.00 06/17/2014
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MOBILIZATION

130850

GA3855177 1 47,125.00 47,125.00 07/02/2013

CO2955177 1 85,000.00 85,000.00 07/10/2013

PG0925174 1 33,000.00 33,000.00 07/10/2013

KE2965130 1 70,000.00 70,000.00 07/15/2013

MO1155177R 1 46,000.00 46,000.00 07/15/2013

PG7865177 1 4,000.00 4,000.00 07/23/2013

GA2075180 1 126,000.00 126,000.00 07/24/2013

WA4055181 1 86,740.00 86,740.00 07/24/2013

BA0615174 1 26,000.00 26,000.00 08/07/2013

CL2275174 1 40,000.00 40,000.00 08/07/2013

XY3235277 1 90,000.00 90,000.00 08/07/2013

XY2335577 1 108,999.00 108,999.00 08/12/2013

HA3515176 1 99,000.00 99,000.00 08/14/2013

XY2365377 1 24,070.34 24,070.34 08/14/2013

XY3225277 1 100,000.00 100,000.00 08/14/2013

AL5205132 1 5,000.00 5,000.00 08/15/2013

CO2855174 1 22,000.00 22,000.00 08/15/2013

MO6735174 1 47,830.00 47,830.00 08/15/2013

AA8015185 1 16,521.00 16,521.00 08/27/2013

XY2365177 1 40,000.00 40,000.00 08/27/2013

XY3115177 1 116,538.00 116,538.00 08/27/2013

BA6075180 1 387,519.64 387,519.64 08/28/2013

XY2325677 1 20,000.00 20,000.00 08/28/2013

CH3165184 1 133,750.00 133,750.00 09/04/2013

WA3645132 1 1,500.00 1,500.00 09/04/2013

XY2365277 1 60,302.12 60,302.12 09/04/2013

BA4625280 1 2,506,132.30 2,506,132.30 09/05/2013

WA3035177 1 29,000.00 29,000.00 09/05/2013

AA8125181 1 42,000.00 42,000.00 09/12/2013

WO2255187 1 30,000.00 30,000.00 09/12/2013

XY1515185 1 425,000.00 425,000.00 09/12/2013

AX3765H60 1 47,000.00 47,000.00 10/01/2013

AA5805870 1 45,000.00 45,000.00 10/02/2013

MO9745477 1 88,170.02 88,170.02 10/02/2013

MO5935270 1 1,150,000.00 1,150,000.00 10/07/2013

AA4925130 1 200,000.00 200,000.00 10/08/2013

AW0825282 1 2,000.00 2,000.00 10/09/2013

WA4255176 1 75,400.00 75,400.00 10/16/2013
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MOBILIZATION

130850

WI3095176 1 120,000.00 120,000.00 10/16/2013

GA3265177 1 99,400.00 99,400.00 10/24/2013

HA3485570 1 452,000.00 452,000.00 10/24/2013

HO3175270 1 240,000.00 240,000.00 10/24/2013

OT2013 1 23,941.24 23,941.24 10/24/2013

SO4095171 1 150,000.00 150,000.00 10/24/2013

WI3285574 1 244,300.00 244,300.00 10/24/2013

PG7865377 1 54,200.00 54,200.00 10/30/2013

GA3555180 1 135,000.00 135,000.00 11/06/2013

MO8545371 1 39,900.00 39,900.00 11/06/2013

AA1515188 1 116,391.42 116,391.42 11/13/2013

CO2835176R 1 10,000.00 10,000.00 11/13/2013

WO2235180 1 1,700,000.00 1,700,000.00 11/13/2013

XY3035277 1 131,200.00 131,200.00 11/13/2013

XY2385185 1 115,000.00 115,000.00 11/15/2013

AX3765L60 1 111,112.00 111,112.00 11/22/2013

WO2035176 1 350,000.00 350,000.00 11/22/2013

XY3035177 1 157,522.50 157,522.50 11/22/2013

XY4145177 1 135,000.00 135,000.00 11/22/2013

AT0515185 1 150,000.00 150,000.00 12/03/2013

XY2405185 1 48,000.00 48,000.00 12/03/2013

XY4175177 1 140,000.00 140,000.00 12/03/2013

AT0685382 1 22,315.00 22,315.00 12/09/2013

BA0935181 1 100,000.00 100,000.00 12/09/2013

XY3125277 1 168,047.49 168,047.49 12/09/2013

AT0685282 1 10,000.00 10,000.00 01/08/2014

WA3525176 1 48,380.00 48,380.00 01/08/2014

QA4605177 1 77,000.00 77,000.00 01/13/2014

XY1535185 1 51,500.00 51,500.00 01/13/2014

XY4075177 1 144,782.00 144,782.00 01/13/2014

AX3785R60 1 101,682.00 101,682.00 01/14/2014

XY1485176 1 200,000.00 200,000.00 01/29/2014

XY4055177 1 134,854.50 134,854.50 01/29/2014

FR1415179 1 30,000.00 30,000.00 02/07/2014

WA3925179 1 50,000.00 50,000.00 02/07/2014

AA1375133 1 20,000.00 20,000.00 02/11/2014

AT3795177 1 75,000.00 75,000.00 02/11/2014

AX9755386R 1 47,000.00 47,000.00 02/11/2014
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MOBILIZATION

130850

BA0335185 1 59,236.63 59,236.63 02/11/2014

QA4845180 1 70,500.00 70,500.00 02/11/2014

FR1045177 1 80,000.00 80,000.00 02/19/2014

FR6335177 1 33,950.00 33,950.00 02/19/2014

WO3295380 1 18,000.00 18,000.00 02/19/2014

AA2785187 1 343,700.00 343,700.00 02/25/2014

CL2105177 1 115,000.00 115,000.00 02/25/2014

FR6085181 1 37,800.00 37,800.00 02/25/2014

MO2595130 1 65,000.00 65,000.00 02/25/2014

PG0785126 1 137,000.00 137,000.00 02/25/2014

WA2475177 1 28,700.00 28,700.00 02/25/2014

XY2395185 1 80,916.30 80,916.30 02/25/2014

XY2395385 1 77,875.79 77,875.79 02/25/2014

AW8965270 1 1,200,000.00 1,200,000.00 02/28/2014

HA2145184 1 415,000.00 415,000.00 02/28/2014

HA2425180 1 240,000.00 240,000.00 02/28/2014

AL2855177 1 44,000.00 44,000.00 03/05/2014

AL4405177 1 58,600.00 58,600.00 03/05/2014

BA0545177 1 180,000.00 180,000.00 03/05/2014

MO8545171 1 876,415.00 876,415.00 03/05/2014

XY4215177 1 141,100.00 141,100.00 03/05/2014

HO4575177 1 70,950.50 70,950.50 03/12/2014

MO1345130 1 18,000.00 18,000.00 03/12/2014

MO4965176 1 80,000.00 80,000.00 03/12/2014

WA2465177 1 39,800.00 39,800.00 03/12/2014

WO3295280 1 31,000.00 31,000.00 03/12/2014

AT0395177 1 32,000.00 32,000.00 03/13/2014

MO1595877 1 51,900.00 51,900.00 03/13/2014

PG9795377 1 144,600.00 144,600.00 03/13/2014

WA2535177 1 7,000.00 7,000.00 03/13/2014

WI3835130 1 18,000.00 18,000.00 03/13/2014

XX3655177 1 201,452.00 201,452.00 03/13/2014

XY4015177 1 138,500.00 138,500.00 03/13/2014

XY4065177 1 370,000.00 370,000.00 03/13/2014

MO1495179 1 57,000.00 57,000.00 03/14/2014

PG4945172 1 5,922,831.00 5,922,831.00 03/14/2014

PG0765677 1 45,750.00 45,750.00 03/21/2014

PG7865577 1 155,235.00 155,235.00 03/21/2014
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MOBILIZATION

130850

AA7585180 1 108,000.00 108,000.00 03/27/2014

AA1575132 1 8,000.00 8,000.00 03/28/2014

AL2925177 1 70,190.00 70,190.00 03/31/2014

AT0655374 1 300,000.00 300,000.00 03/31/2014

BA0495177 1 114,322.31 114,322.31 03/31/2014

BA8735277 1 147,100.04 147,100.04 03/31/2014

MO1595377 1 47,700.00 47,700.00 03/31/2014

MO9745277 1 170,200.00 170,200.00 03/31/2014

PG0765877 1 98,000.00 98,000.00 03/31/2014

PG0825130 1 30,000.00 30,000.00 03/31/2014

SM2165176 1 277,769.00 277,769.00 03/31/2014

XX3355185 1 68,395.32 68,395.32 03/31/2014

XY1575176 1 8,067.00 8,067.00 03/31/2014

XY1585176 1 7,000.00 7,000.00 03/31/2014

BA0575177 1 166,431.60 166,431.60 04/07/2014

HA4195132 1 6,500.00 6,500.00 04/07/2014

HO3175170 1 2,059,159.25 2,059,159.25 04/07/2014

PG9795577 1 181,500.00 181,500.00 04/07/2014

AL4675180 1 7,300.00 7,300.00 04/10/2014

HO2945181 1 9,242.00 9,242.00 04/10/2014

MO1315677 1 231,000.00 231,000.00 04/10/2014

AX0435176 1 66,025.40 66,025.40 04/17/2014

HA4995177 1 211,779.00 211,779.00 04/17/2014

MO8355176 1 40,000.00 40,000.00 04/17/2014

PG9055177 1 40,900.00 40,900.00 04/17/2014

WA4205180 1 51,325.59 51,325.59 04/17/2014

AT0685582 1 16,500.00 16,500.00 04/23/2014

BA4055277 1 132,420.50 132,420.50 04/23/2014

BA5975177 1 82,000.00 82,000.00 04/23/2014

HO4725176 1 166,401.00 166,401.00 04/23/2014

MO1615177 1 36,000.00 36,000.00 04/23/2014

WI3285674 1 490,000.00 490,000.00 04/23/2014

XX7185185 1 90,822.20 90,822.20 04/23/2014

AT0095126 1 60,000.00 60,000.00 04/25/2014

AT0655474 1 165,000.00 165,000.00 04/25/2014

BA0515177 1 114,232.49 114,232.49 04/25/2014

PG5465184 1 450,000.00 450,000.00 04/25/2014

PG5645176 1 50,300.00 50,300.00 04/25/2014
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MOBILIZATION

130850

PG7945126 1 125,000.00 125,000.00 04/25/2014

XY1545185 1 94,102.97 94,102.97 04/25/2014

BA0585177 1 152,000.00 152,000.00 05/08/2014

BA5025180 1 500,000.00 500,000.00 05/08/2014

CE4465180 1 411,500.00 411,500.00 05/08/2014

GA3505130 1 53,653.00 53,653.00 05/08/2014

MO9745177 1 123,663.19 123,663.19 05/08/2014

QA4865177 1 178,000.00 178,000.00 05/08/2014

XY2375577 1 8,000.00 8,000.00 05/08/2014

XY2385285 1 93,618.76 93,618.76 05/08/2014

XY4205177 1 145,000.00 145,000.00 05/08/2014

BA0345132 1 11,055.00 11,055.00 05/14/2014

AA5805670 1 600,000.00 600,000.00 05/28/2014

HA3485470 1 790,000.00 790,000.00 05/28/2014

PG0765577 1 196,323.82 196,323.82 05/28/2014

WA2445182 1 611,989.35 611,989.35 05/28/2014

XY4095177 1 69,787.75 69,787.75 05/28/2014

XY4105177 1 327,900.00 327,900.00 05/28/2014

XY4235177 1 35,000.00 35,000.00 05/28/2014

BA0595177 1 295,000.00 295,000.00 05/29/2014

PG7825184 1 499,405.95 499,405.95 06/08/2014

XY1645185 1 51,000.00 51,000.00 06/08/2014

KE2955177 1 50,000.00 50,000.00 06/17/2014

MO1315477 1 97,000.00 97,000.00 06/17/2014

TA4465177 1 51,000.00 51,000.00 06/17/2014

XY1555185 1 215,000.00 215,000.00 06/17/2014

XY4195177 1 115,300.00 115,300.00 06/17/2014

XY4025177 1 100,433.80 100,433.80 06/26/2014

XY4185177 1 12.00 12.00 06/26/2014

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ON-THE-JOB TRAINING

130900

XX1285233 1,000 0.80 800.00 07/23/2013

BA4625280 4,000 0.80 3,200.00 09/05/2013

MO9745477 1,000 0.80 800.00 10/02/2013

MO5935270 4,000 0.80 3,200.00 10/07/2013
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ON-THE-JOB TRAINING

130900

HA3485570 4,000 0.80 3,200.00 10/24/2013

WO2235180 1,000 0.80 800.00 11/13/2013

BA0935181 2,000 0.80 1,600.00 12/09/2013

PG0785126 1,000 0.80 800.00 02/25/2014

AW8965270 2,000 0.80 1,600.00 02/28/2014

MO8545171 4,000 0.80 3,200.00 03/05/2014

AX0435176 1,000 1.60 1,600.00 04/17/2014

WA4205180 1,200 0.80 960.00 04/17/2014

HO4725176 2,000 0.80 1,600.00 04/23/2014

BA5025180 1,000 0.80 800.00 05/08/2014

CE4465180 2,000 0.80 1,600.00 05/08/2014

MO9745177 2,000 0.80 1,600.00 05/08/2014

AA5805670 2,000 0.80 1,600.00 05/28/2014

HA3485470 4,000 0.80 3,200.00 05/28/2014

PG7825184 1,000 0.80 800.00 06/08/2014

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CPM PROJECT SCHEDULE

131000

BA6075180 1 12,960.00 12,960.00 08/28/2013

BA4625280 1 2,760.00 2,760.00 09/05/2013

XY1515185 1 2,000.00 2,000.00 09/12/2013

MO5935270 1 1.00 1.00 10/07/2013

HA3485570 1 20,000.00 20,000.00 10/24/2013

GA3555180 1 3,500.00 3,500.00 11/06/2013

WO2235180 1 3,500.00 3,500.00 11/13/2013

XY2385185 1 23,000.00 23,000.00 11/15/2013

BA0935181 1 1.00 1.00 12/09/2013

AX3785R60 1 4,243.00 4,243.00 01/14/2014

AW8965270 1 20,000.00 20,000.00 02/28/2014

MO8545171 1 54,050.00 54,050.00 03/05/2014

MO1495179 1 8,470.00 8,470.00 03/14/2014

PG4945172 1 10,200.00 10,200.00 03/14/2014

HO3175170 1 100,000.00 100,000.00 04/07/2014

CE4465180 1 1,000.00 1,000.00 05/08/2014

HA3485470 1 18,000.00 18,000.00 05/28/2014

XY1555185 1 2,000.00 2,000.00 06/17/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONES FOR MAINTENANCE OF TRAFFIC

199000

AX0557114 250 7.50 1,875.00 07/26/2013

AX0557214R 100 7.50 750.00 07/26/2013

AX0557414 300 1.00 300.00 07/26/2013

5280341415 250 0.01 2.50 08/06/2013

AX0557314 600 2.00 1,200.00 08/27/2013

AX0557714 300 1.00 300.00 08/27/2013

XY3115177 200 18.90 3,780.00 08/27/2013

XY2325677 200 0.10 20.00 08/28/2013

528D21416 200 0.01 2.00 09/19/2013

5281371416 100 0.01 1.00 10/07/2013

AT8125274 62 20.00 1,240.00 10/24/2013

XY3035277 200 24.00 4,800.00 11/13/2013

XY3035177 200 50.00 10,000.00 11/22/2013

424D61415 120 7.50 900.00 12/09/2013

AX0557614R 200 7.50 1,500.00 12/09/2013

XY3125277 200 50.00 10,000.00 12/09/2013

5281531416 90 0.01 0.90 01/03/2014

5281631416 90 0.01 0.90 02/11/2014

XY2415777 200 4.00 800.00 02/25/2014

XY4215177 150 20.00 3,000.00 03/05/2014

WA2535177 150 3.00 450.00 03/13/2014

XY4015177 200 20.00 4,000.00 03/13/2014

XY4065177 500 12.00 6,000.00 03/13/2014

XY2415477 200 1.00 200.00 04/23/2014

440D41416 200 1.00 200.00 05/08/2014

440D31416 100 1.00 100.00 05/28/2014

XY2335677 150 7.50 1,125.00 05/28/2014

XY4105177 300 20.00 6,000.00 05/28/2014

52861071417 100 0.01 1.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4 INCH TEMPORARY PAVEMENT STRIPING TAPE

199005

AA8125181 1,500 1.35 2,025.00 09/12/2013

XY3035277 107,600 0.92 98,992.00 11/13/2013

XY3035177 87,000 1.01 87,870.00 11/22/2013

XY4145177 7,500 1.10 8,250.00 11/22/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4 INCH TEMPORARY PAVEMENT STRIPING TAPE

199005

XY4175177 7,500 1.25 9,375.00 12/03/2013

XY3125277 97,000 1.00 97,000.00 12/09/2013

XY4075177 8,000 1.50 12,000.00 01/13/2014

XY4055177 7,500 2.20 16,500.00 01/29/2014

FR6085181 998 1.00 998.00 02/25/2014

XY4065177 35,000 1.20 42,000.00 03/13/2014

XY4205177 7,500 1.30 9,750.00 05/08/2014

XY4105177 30,000 0.90 27,000.00 05/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 INCH TEMPORARY PAVEMENT STRIPING TAPE

199010

XY3035277 500 1.00 500.00 11/13/2013

XY3035177 500 1.50 750.00 11/22/2013

XY3125277 500 1.50 750.00 12/09/2013

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF TEMPORARY PAVEMENT STRIPING TAPE - ANY WIDTH

199015

AA8125181 1,500 0.11 165.00 09/12/2013

XY3035277 108,100 0.30 32,430.00 11/13/2013

XY3035177 87,500 0.10 8,750.00 11/22/2013

XY4145177 7,500 0.25 1,875.00 11/22/2013

XY4175177 7,500 0.50 3,750.00 12/03/2013

XY3125277 97,500 0.10 9,750.00 12/09/2013

XY4075177 8,000 3.00 24,000.00 01/13/2014

XY4055177 7,500 0.50 3,750.00 01/29/2014

FR6085181 998 0.25 249.50 02/25/2014

XY4205177 7,500 0.01 75.00 05/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRIMMING EXISTING DITCHES

201020

GA3855177 14,845 3.90 57,895.50 07/02/2013

WA3035177 150 13.00 1,950.00 09/05/2013

PG7865377 40 40.00 1,600.00 10/30/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRIMMING EXISTING DITCHES

201020

XY1485176 500 10.00 5,000.00 01/29/2014

FR6335177 205 13.25 2,716.25 02/19/2014

AL2855177 62 11.10 688.20 03/05/2014

AL4405177 3,388 6.00 20,328.00 03/05/2014

BA0545177 565 45.00 25,425.00 03/05/2014

PG9795377 750 8.00 6,000.00 03/13/2014

PG7865577 2,700 11.00 29,700.00 03/21/2014

AL2925177 1,575 3.20 5,040.00 03/31/2014

BA0495177 545 28.00 15,260.00 03/31/2014

BA8735277 3,200 11.50 36,800.00 03/31/2014

MO1595377 340 8.00 2,720.00 03/31/2014

BA0575177 210 20.00 4,200.00 04/07/2014

MO1315677 160 17.00 2,720.00 04/10/2014

HA4995177 1,200 7.00 8,400.00 04/17/2014

PG9055177 1,150 8.30 9,545.00 04/17/2014

BA4055277 110 20.00 2,200.00 04/23/2014

BA0585177 3,840 7.50 28,800.00 05/08/2014

PG7825184 25 6.00 150.00 06/08/2014

KE2955177 750 13.00 9,750.00 06/17/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS 1 EXCAVATION

201030

MO1155177R 260 44.00 11,440.00 07/15/2013

WA4055181 3,856 15.00 57,840.00 07/24/2013

HA3515176 5,045 13.00 65,585.00 08/14/2013

MO6735174 1,120 40.00 44,800.00 08/15/2013

CH3165184 760 38.00 28,880.00 09/04/2013

BA4625280 24,118 17.00 410,006.00 09/05/2013

AA8125181 1,922 18.00 34,596.00 09/12/2013

AX3765H60 1,425 35.00 49,875.00 10/01/2013

MO5935270 18,900 27.00 510,300.00 10/07/2013

AA4925130 7,522 25.00 188,050.00 10/08/2013

WA4255176 2,789 20.50 57,174.50 10/16/2013

WI3095176 5,660 24.00 135,840.00 10/16/2013

HA3485570 25,350 10.00 253,500.00 10/24/2013

HO3175270 13,500 24.00 324,000.00 10/24/2013

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2014 Page 99



DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS 1 EXCAVATION

201030

SO4095171 7,830 25.00 195,750.00 10/24/2013

WI3285574 2,078 40.75 84,678.50 10/24/2013

GA3555180 1,930 28.00 54,040.00 11/06/2013

MO8545371 150 108.49 16,273.50 11/06/2013

AA1515188 25 1.00 25.00 11/13/2013

WO2235180 720 43.00 30,960.00 11/13/2013

WO2035176 19,442 14.00 272,188.00 11/22/2013

BA0935181 1,950 35.00 68,250.00 12/09/2013

QA4605177 520 0.01 5.20 01/13/2014

AX3785R60 3,900 36.00 140,400.00 01/14/2014

XY1485176 500 90.00 45,000.00 01/29/2014

QA4845180 103 15.00 1,545.00 02/11/2014

WO3295380 580 0.01 5.80 02/19/2014

AA2785187 17,433 30.60 533,449.80 02/25/2014

FR6085181 4,227 12.00 50,724.00 02/25/2014

AW8965270 130,300 6.25 814,375.00 02/28/2014

HA2145184 3,800 35.00 133,000.00 02/28/2014

HA2425180 2,450 16.00 39,200.00 02/28/2014

AL4405177 4,185 28.00 117,180.00 03/05/2014

MO8545171 56,200 28.00 1,573,600.00 03/05/2014

WO3295280 550 0.01 5.50 03/12/2014

PG9795377 1,100 78.00 85,800.00 03/13/2014

WI3835130 5,263 25.00 131,575.00 03/13/2014

MO1495179 600 47.50 28,500.00 03/14/2014

PG4945172 95,000 16.00 1,520,000.00 03/14/2014

PG0765677 7 110.00 770.00 03/21/2014

AA7585180 650 32.00 20,800.00 03/27/2014

AT0655374 2,500 40.00 100,000.00 03/31/2014

BA0495177 80 104.00 8,320.00 03/31/2014

SM2165176 3,550 16.00 56,800.00 03/31/2014

AA1605177 667 1.00 667.00 04/07/2014

HO3175170 50,489 15.00 757,335.00 04/07/2014

AL4675180 46 59.00 2,714.00 04/10/2014

HO2945181 5,300 10.06 53,318.00 04/10/2014

WA4205180 100 45.00 4,500.00 04/17/2014

HO4725176 47,891 18.20 871,616.20 04/23/2014

AT0655474 2,500 48.00 120,000.00 04/25/2014

PG5465184 5,100 25.00 127,500.00 04/25/2014
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS 1 EXCAVATION

201030

BA5025180 1,500 40.00 60,000.00 05/08/2014

GA3505130 2,700 11.74 31,698.00 05/08/2014

AA5805670 34,000 25.00 850,000.00 05/28/2014

HA3485470 28,000 15.50 434,000.00 05/28/2014

WA2445182 19,795 15.60 308,802.00 05/28/2014

BA0595177 3,100 17.75 55,025.00 05/29/2014

PG7825184 16,479 15.80 260,368.20 06/08/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS 1-A EXCAVATION

201031

KE2965130 50 50.00 2,500.00 07/15/2013

WA4055181 540 27.00 14,580.00 07/24/2013

MO6735174 200 40.00 8,000.00 08/15/2013

BA6075180 50 93.13 4,656.50 08/28/2013

CH3165184 100 40.00 4,000.00 09/04/2013

BA4625280 4,000 18.00 72,000.00 09/05/2013

AA8125181 50 50.00 2,500.00 09/12/2013

WO2255187 60 35.00 2,100.00 09/12/2013

MO5935270 1,100 27.00 29,700.00 10/07/2013

AA4925130 1,200 25.00 30,000.00 10/08/2013

WA4255176 330 21.00 6,930.00 10/16/2013

WI3095176 700 24.00 16,800.00 10/16/2013

HA3485570 2,100 11.00 23,100.00 10/24/2013

HO3175270 200 30.00 6,000.00 10/24/2013

SO4095171 750 28.50 21,375.00 10/24/2013

GA3555180 50 16.25 812.50 11/06/2013

AA1515188 100 1.00 100.00 11/13/2013

WO2235180 50 40.00 2,000.00 11/13/2013

WO2035176 300 50.00 15,000.00 11/22/2013

BA0935181 30 35.00 1,050.00 12/09/2013

WA3525176 60 20.75 1,245.00 01/08/2014

XY1485176 150 100.00 15,000.00 01/29/2014

AT3795177 150 23.45 3,517.50 02/11/2014

WO3295380 60 0.01 0.60 02/19/2014

AA2785187 100 33.00 3,300.00 02/25/2014

FR6085181 350 14.00 4,900.00 02/25/2014
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS 1-A EXCAVATION

201031

MO2595130 50 25.00 1,250.00 02/25/2014

AW8965270 11,400 12.00 136,800.00 02/28/2014

HA2145184 300 30.00 9,000.00 02/28/2014

HA2425180 200 22.00 4,400.00 02/28/2014

AL4405177 500 29.00 14,500.00 03/05/2014

MO8545171 300 40.00 12,000.00 03/05/2014

WO3295280 50 0.01 0.50 03/12/2014

WI3835130 100 25.00 2,500.00 03/13/2014

MO1495179 60 78.00 4,680.00 03/14/2014

PG4945172 8,500 20.00 170,000.00 03/14/2014

AA7585180 70 50.00 3,500.00 03/27/2014

SM2165176 400 40.00 16,000.00 03/31/2014

HO3175170 450 39.05 17,572.50 04/07/2014

AL4675180 50 32.00 1,600.00 04/10/2014

HO2945181 300 28.00 8,400.00 04/10/2014

WA4205180 50 50.00 2,500.00 04/17/2014

HO4725176 530 21.25 11,262.50 04/23/2014

PG5465184 20 35.00 700.00 04/25/2014

PG5645176 20 50.00 1,000.00 04/25/2014

CE4465180 80 18.00 1,440.00 05/08/2014

GA3505130 250 12.80 3,200.00 05/08/2014

AA5805670 1,470 30.00 44,100.00 05/28/2014

HA3485470 650 18.75 12,187.50 05/28/2014

PG7825184 350 60.00 21,000.00 06/08/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS 2 EXCAVATION

201032

CO2955177 250 0.01 2.50 07/10/2013

PG0925174 513 60.00 30,780.00 07/10/2013

KE2965130 1,075 47.00 50,525.00 07/15/2013

MO1155177R 640 40.00 25,600.00 07/15/2013

PG7865177 455 30.00 13,650.00 07/23/2013

XX1285233 800 45.00 36,000.00 07/23/2013

GA2075180 200 65.00 13,000.00 07/24/2013

CL2275174 30 150.00 4,500.00 08/07/2013

BA6075180 2,411 29.35 70,762.85 08/28/2013
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS 2 EXCAVATION

201032

BA4625280 82 95.00 7,790.00 09/05/2013

WO2255187 1,334 31.80 42,421.20 09/12/2013

XY1515185 443 50.00 22,150.00 09/12/2013

MO9745477 36 65.00 2,340.00 10/02/2013

AA4925130 1,641 25.00 41,025.00 10/08/2013

WA4255176 150 21.00 3,150.00 10/16/2013

OT2013 5 1.00 5.00 10/24/2013

PG7865377 254 70.00 17,780.00 10/30/2013

GA3555180 257 16.25 4,176.25 11/06/2013

CO2835176R 200 50.00 10,000.00 11/13/2013

XY2385185 389 150.00 58,350.00 11/15/2013

WA3525176 580 27.50 15,950.00 01/08/2014

QA4605177 206 45.00 9,270.00 01/13/2014

XY1485176 2,000 60.00 120,000.00 01/29/2014

FR1415179 90 100.00 9,000.00 02/07/2014

WA3925179 10 100.00 1,000.00 02/07/2014

AA1375133 200 25.00 5,000.00 02/11/2014

QA4845180 76 15.00 1,140.00 02/11/2014

MO2595130 187 40.00 7,480.00 02/25/2014

PG0785126 350 70.00 24,500.00 02/25/2014

XX6675133 300 30.00 9,000.00 02/25/2014

BA0545177 280 50.00 14,000.00 03/05/2014

MO8545171 7,800 33.00 257,400.00 03/05/2014

MO1345130 27 55.00 1,485.00 03/12/2014

MO4965176 175 90.00 15,750.00 03/12/2014

XX5265233 600 20.00 12,000.00 03/12/2014

AX0275124 350 70.00 24,500.00 03/13/2014

MO1595877 60 86.00 5,160.00 03/13/2014

PG9795377 8 88.00 704.00 03/13/2014

PG4945172 51,000 18.00 918,000.00 03/14/2014

PG7865577 50 50.60 2,530.00 03/21/2014

AT0655374 4,500 52.00 234,000.00 03/31/2014

BA8735277 1,800 42.75 76,950.00 03/31/2014

MO1595377 66 59.00 3,894.00 03/31/2014

MO9745277 139 66.50 9,243.50 03/31/2014

PG0765877 5 150.00 750.00 03/31/2014

PG0825130 15 100.00 1,500.00 03/31/2014

XX6305279 300 30.00 9,000.00 03/31/2014
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS 2 EXCAVATION

201032

AA1605177 7 200.00 1,400.00 04/07/2014

BA0575177 162 28.00 4,536.00 04/07/2014

PG9795577 11 130.00 1,430.00 04/07/2014

MO1315677 50 50.00 2,500.00 04/10/2014

HA4995177 275 40.00 11,000.00 04/17/2014

MO8355176 140 40.50 5,670.00 04/17/2014

477D41416 10 20.00 200.00 04/23/2014

BA4055277 100 94.00 9,400.00 04/23/2014

BA5975177 50 109.00 5,450.00 04/23/2014

MO1615177 16 73.00 1,168.00 04/23/2014

WI3285674 910 35.48 32,286.80 04/23/2014

XX7185185 75 1.00 75.00 04/23/2014

AT0095126 200 36.00 7,200.00 04/25/2014

AT0655474 4,500 48.00 216,000.00 04/25/2014

BA0515177 350 75.00 26,250.00 04/25/2014

PG5645176 245 40.00 9,800.00 04/25/2014

XY1545185 125 10.00 1,250.00 04/25/2014

BA0585177 2,554 24.00 61,296.00 05/08/2014

BA5025180 950 45.00 42,750.00 05/08/2014

CE4465180 453 18.00 8,154.00 05/08/2014

GA3505130 460 9.90 4,554.00 05/08/2014

MO9745177 70 60.00 4,200.00 05/08/2014

QA4865177 435 1.00 435.00 05/08/2014

XY2385285 150 136.00 20,400.00 05/08/2014

XX5275233 300 46.00 13,800.00 05/14/2014

440D31416 30 50.00 1,500.00 05/28/2014

PG0765577 477 40.15 19,151.55 05/28/2014

BA0595177 265 50.00 13,250.00 05/29/2014

KE2955177 200 200.00 40,000.00 06/17/2014

MO1315477 50 64.00 3,200.00 06/17/2014

XY1555185 335 30.00 10,050.00 06/17/2014

XY2375477 10 20.00 200.00 06/17/2014

415D31416 100 35.00 3,500.00 06/26/2014
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS 5 EXCAVATION

201035

BA0615174 1,550 28.00 43,400.00 08/07/2013

BA4625280 28 145.00 4,060.00 09/05/2013

AX3765H60 510 50.00 25,500.00 10/01/2013

GA3555180 64 16.25 1,040.00 11/06/2013

AX3765L60 3,150 19.75 62,212.50 11/22/2013

AX3785R60 10,600 22.00 233,200.00 01/14/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GEOSYNTHETIC STABILIZED SUBGRADE USING GRADED AGGREGATE BASE

201040

WA4055181 2,040 29.50 60,180.00 07/24/2013

BA6075180 50 66.29 3,314.50 08/28/2013

CH3165184 100 60.00 6,000.00 09/04/2013

BA4625280 2,600 49.00 127,400.00 09/05/2013

AA8125181 25 70.00 1,750.00 09/12/2013

MO5935270 1,100 50.00 55,000.00 10/07/2013

AA4925130 700 38.00 26,600.00 10/08/2013

WA4255176 1,119 37.50 41,962.50 10/16/2013

HA3485570 1,675 36.00 60,300.00 10/24/2013

HO3175270 200 70.00 14,000.00 10/24/2013

GA3555180 50 75.00 3,750.00 11/06/2013

AA1515188 50 1.00 50.00 11/13/2013

BA0935181 30 50.00 1,500.00 12/09/2013

XY1485176 100 60.00 6,000.00 01/29/2014

AT3795177 150 77.00 11,550.00 02/11/2014

AA2785187 50 55.00 2,750.00 02/25/2014

FR6085181 350 55.00 19,250.00 02/25/2014

MO2595130 50 65.00 3,250.00 02/25/2014

AW8965270 5,000 55.00 275,000.00 02/28/2014

HA2145184 1,050 52.00 54,600.00 02/28/2014

HA2425180 200 38.00 7,600.00 02/28/2014

MO8545171 300 66.00 19,800.00 03/05/2014

WI3835130 100 65.00 6,500.00 03/13/2014

PG4945172 300 55.00 16,500.00 03/14/2014

HO3175170 450 38.45 17,302.50 04/07/2014

AL4675180 50 77.00 3,850.00 04/10/2014

HO2945181 300 42.00 12,600.00 04/10/2014
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GEOSYNTHETIC STABILIZED SUBGRADE USING GRADED AGGREGATE BASE

201040

WA4205180 50 65.00 3,250.00 04/17/2014

HO4725176 530 48.00 25,440.00 04/23/2014

PG5645176 20 75.00 1,500.00 04/25/2014

GA3505130 250 50.30 12,575.00 05/08/2014

AA5805670 180 70.00 12,600.00 05/28/2014

HA3485470 650 42.00 27,300.00 05/28/2014

PG7825184 1,880 50.00 94,000.00 06/08/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DISPOSAL OF PETROLEUM CONTAMINATED MATERIAL

201060

MO8545371 300 96.00 28,800.00 11/06/2013

MO8545171 50 330.00 16,500.00 03/05/2014

PG5645176 30 150.00 4,500.00 04/25/2014

AA5805670 180 140.00 25,200.00 05/28/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SELECT BORROW

202050

KE2965130 50 50.00 2,500.00 07/15/2013

CL2275174 26 40.00 1,040.00 08/07/2013

MO6735174 100 48.75 4,875.00 08/15/2013

BA4625280 11,596 20.00 231,920.00 09/05/2013

AA8125181 25 70.00 1,750.00 09/12/2013

AA4925130 500 16.00 8,000.00 10/08/2013

WI3095176 700 24.00 16,800.00 10/16/2013

HA3485570 425 15.00 6,375.00 10/24/2013

HO3175270 105 45.00 4,725.00 10/24/2013

SO4095171 750 25.00 18,750.00 10/24/2013

WI3285574 1,750 25.12 43,960.00 10/24/2013

GA3555180 240 65.00 15,600.00 11/06/2013

AA1515188 50 1.00 50.00 11/13/2013

WO2235180 50 28.00 1,400.00 11/13/2013

AX3765L60 4,000 8.85 35,400.00 11/22/2013

WO2035176 300 50.00 15,000.00 11/22/2013

BA0935181 10 60.00 600.00 12/09/2013

WA3525176 15 42.50 637.50 01/08/2014
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SELECT BORROW

202050

XY1485176 150 60.00 9,000.00 01/29/2014

AA2785187 50 45.00 2,250.00 02/25/2014

AW8965270 15,000 0.01 150.00 02/28/2014

HA2145184 3,500 26.00 91,000.00 02/28/2014

PG4945172 9,000 3.00 27,000.00 03/14/2014

AT0655374 1,500 42.00 63,000.00 03/31/2014

SM2165176 400 25.00 10,000.00 03/31/2014

PG9055177 50 29.00 1,450.00 04/17/2014

WI3285674 100 39.90 3,990.00 04/23/2014

AT0655474 1,500 66.00 99,000.00 04/25/2014

BA5025180 200 55.00 11,000.00 05/08/2014

CE4465180 80 27.00 2,160.00 05/08/2014

AA5805670 3,710 26.00 96,460.00 05/28/2014

HA3485470 250 22.00 5,500.00 05/28/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CAPPING BORROW

202055

WO2255187 840 20.00 16,800.00 09/12/2013

SO4095171 1,250 25.00 31,250.00 10/24/2013

AW8965270 22,100 0.01 221.00 02/28/2014

WI3835130 1,625 25.50 41,437.50 03/13/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MODIFIED BORROW

202060

PG0925174 120 60.00 7,200.00 07/10/2013

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

COMMON BORROW

202065

GA3855177 175 52.50 9,187.50 07/02/2013

KE2965130 1,660 0.01 16.60 07/15/2013

WA4055181 3,630 3.00 10,890.00 07/24/2013

BA0615174 805 18.00 14,490.00 08/07/2013

MO6735174 200 48.75 9,750.00 08/15/2013
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

COMMON BORROW

202065

BA6075180 100 52.94 5,294.00 08/28/2013

WA3035177 700 5.00 3,500.00 09/05/2013

AA8125181 994 14.00 13,916.00 09/12/2013

MO9745477 80 75.00 6,000.00 10/02/2013

MO5935270 3,300 10.00 33,000.00 10/07/2013

AA4925130 600 16.00 9,600.00 10/08/2013

WA4255176 1,112 14.00 15,568.00 10/16/2013

WI3095176 3,060 0.01 30.60 10/16/2013

HA3485570 9,750 12.00 117,000.00 10/24/2013

HO3175270 3,600 12.00 43,200.00 10/24/2013

SO4095171 2,625 0.01 26.25 10/24/2013

GA3555180 120 60.00 7,200.00 11/06/2013

MO8545371 100 57.90 5,790.00 11/06/2013

AA1515188 52 1.00 52.00 11/13/2013

WO2035176 10,181 0.01 101.81 11/22/2013

QA4605177 396 0.01 3.96 01/13/2014

XY1485176 200 60.00 12,000.00 01/29/2014

AA1375133 100 25.00 2,500.00 02/11/2014

QA4845180 109 23.00 2,507.00 02/11/2014

FR6335177 160 34.00 5,440.00 02/19/2014

AW8965270 100 0.01 1.00 02/28/2014

HA2425180 1,250 16.00 20,000.00 02/28/2014

AL2855177 500 6.00 3,000.00 03/05/2014

AL4405177 52 78.00 4,056.00 03/05/2014

BA0545177 100 30.00 3,000.00 03/05/2014

MO8545171 2,000 1.00 2,000.00 03/05/2014

MO1345130 50 30.00 1,500.00 03/12/2014

MO4965176 10 90.00 900.00 03/12/2014

MO1595877 250 35.00 8,750.00 03/13/2014

PG9795377 125 88.00 11,000.00 03/13/2014

MO1495179 500 45.00 22,500.00 03/14/2014

PG7865577 50 57.80 2,890.00 03/21/2014

AL2925177 15 20.00 300.00 03/31/2014

AT0655374 2,500 42.00 105,000.00 03/31/2014

BA0495177 100 125.00 12,500.00 03/31/2014

SM2165176 100 30.00 3,000.00 03/31/2014

BA0575177 30 175.00 5,250.00 04/07/2014

HO3175170 200 16.00 3,200.00 04/07/2014
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

COMMON BORROW

202065

HO2945181 300 28.00 8,400.00 04/10/2014

MO1315677 95 50.00 4,750.00 04/10/2014

WA4205180 50 50.00 2,500.00 04/17/2014

BA4055277 10 72.00 720.00 04/23/2014

MO1615177 15 72.00 1,080.00 04/23/2014

AT0095126 625 32.00 20,000.00 04/25/2014

AT0655474 2,500 35.00 87,500.00 04/25/2014

PG5465184 450 17.00 7,650.00 04/25/2014

PG5645176 75 35.00 2,625.00 04/25/2014

BA0585177 1,781 20.00 35,620.00 05/08/2014

BA5025180 2,200 44.00 96,800.00 05/08/2014

CE4465180 14,000 16.00 224,000.00 05/08/2014

GA3505130 21,231 21.00 445,851.00 05/08/2014

MO9745177 50 60.00 3,000.00 05/08/2014

440D31416 600 20.00 12,000.00 05/28/2014

AA5805670 3,100 16.00 49,600.00 05/28/2014

HA3485470 9,600 12.50 120,000.00 05/28/2014

PG0765577 80 61.85 4,948.00 05/28/2014

BA0595177 20 35.00 700.00 05/29/2014

PG7825184 30 25.30 759.00 06/08/2014

KE2955177 200 20.00 4,000.00 06/17/2014

MO1315477 20 125.00 2,500.00 06/17/2014

415D31416 100 30.00 3,000.00 06/26/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TAMPED FILL

202089

HO4725176 729 10.50 7,654.50 04/23/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEST PIT EXCAVATION

203030

CO2955177 20 0.01 0.20 07/10/2013

KE2965130 9 100.00 900.00 07/15/2013

MO1155177R 10 50.00 500.00 07/15/2013

PG7865177 10 200.00 2,000.00 07/23/2013

XX1285233 300 100.00 30,000.00 07/23/2013
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEST PIT EXCAVATION

203030

WA4055181 10 110.00 1,100.00 07/24/2013

XY2335577 100 0.01 1.00 08/12/2013

HA3515176 30 110.00 3,300.00 08/14/2013

AL5205132 20 10.00 200.00 08/15/2013

MO6735174 15 200.00 3,000.00 08/15/2013

BA6075180 9 139.30 1,253.70 08/28/2013

CH3165184 54 5.00 270.00 09/04/2013

WA3645132 50 10.00 500.00 09/04/2013

BA4625280 42 265.00 11,130.00 09/05/2013

WA3035177 10 130.00 1,300.00 09/05/2013

AA8125181 2 200.00 400.00 09/12/2013

WO2255187 100 0.01 1.00 09/12/2013

XY1515185 210 250.00 52,500.00 09/12/2013

MO9745477 10 200.00 2,000.00 10/02/2013

MO5935270 45 150.00 6,750.00 10/07/2013

AA4925130 50 100.00 5,000.00 10/08/2013

WI3095176 80 0.01 0.80 10/16/2013

GA3265177 10 70.00 700.00 10/24/2013

HA3485570 50 100.00 5,000.00 10/24/2013

OT2013 14 100.00 1,400.00 10/24/2013

SO4095171 50 250.00 12,500.00 10/24/2013

WI3285574 50 50.24 2,512.00 10/24/2013

PG7865377 25 0.01 0.25 10/30/2013

AA1515188 50 0.01 0.50 11/13/2013

CO2835176R 10 0.01 0.10 11/13/2013

WO2235180 11 160.00 1,760.00 11/13/2013

XY2385185 142 35.00 4,970.00 11/15/2013

AX3765L60 30 141.80 4,254.00 11/22/2013

WO2035176 10 500.00 5,000.00 11/22/2013

XY2405185 60 65.50 3,930.00 12/03/2013

BA0935181 3 150.00 450.00 12/09/2013

WA3525176 2 115.00 230.00 01/08/2014

XY1535185 60 66.00 3,960.00 01/13/2014

AX3785R60 50 215.00 10,750.00 01/14/2014

XY1485176 100 200.00 20,000.00 01/29/2014

AA1375133 10 250.00 2,500.00 02/11/2014

BA0335185 35 150.00 5,250.00 02/11/2014

QA4845180 2 230.00 460.00 02/11/2014
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEST PIT EXCAVATION

203030

WO3295380 5 200.00 1,000.00 02/19/2014

AA2785187 100 100.00 10,000.00 02/25/2014

FR6085181 4 175.00 700.00 02/25/2014

MO2595130 17 50.00 850.00 02/25/2014

PG0785126 20 150.00 3,000.00 02/25/2014

XX6675133 150 30.00 4,500.00 02/25/2014

XY2395185 50 200.00 10,000.00 02/25/2014

XY2395385 50 109.69 5,484.50 02/25/2014

AW8965270 50 100.00 5,000.00 02/28/2014

HA2145184 100 105.00 10,500.00 02/28/2014

HA2425180 10 100.00 1,000.00 02/28/2014

AL2855177 10 134.00 1,340.00 03/05/2014

BA0545177 150 105.00 15,750.00 03/05/2014

MO8545171 125 95.00 11,875.00 03/05/2014

MO1345130 3 300.00 900.00 03/12/2014

MO4965176 10 150.00 1,500.00 03/12/2014

WO3295280 5 200.00 1,000.00 03/12/2014

XX5265233 150 20.00 3,000.00 03/12/2014

MO1595877 15 0.01 0.15 03/13/2014

PG9795377 50 248.00 12,400.00 03/13/2014

MO1495179 2 739.00 1,478.00 03/14/2014

PG4945172 300 75.00 22,500.00 03/14/2014

PG0765677 10 125.00 1,250.00 03/21/2014

PG7865577 15 55.75 836.25 03/21/2014

AA7585180 5 150.00 750.00 03/27/2014

AA1575132 100 10.00 1,000.00 03/28/2014

AT0655374 10 1,500.00 15,000.00 03/31/2014

BA0495177 100 1.00 100.00 03/31/2014

BA8735277 25 65.00 1,625.00 03/31/2014

MO1595377 25 0.01 0.25 03/31/2014

MO9745277 65 160.00 10,400.00 03/31/2014

PG0765877 20 125.00 2,500.00 03/31/2014

PG0825130 10 100.00 1,000.00 03/31/2014

SM2165176 10 250.00 2,500.00 03/31/2014

XX6305279 150 25.00 3,750.00 03/31/2014

BA0575177 75 0.01 0.75 04/07/2014

HA4195132 50 10.00 500.00 04/07/2014

HO3175170 1 500.00 500.00 04/07/2014
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEST PIT EXCAVATION

203030

PG9795577 100 115.00 11,500.00 04/07/2014

HO2945181 1 542.00 542.00 04/10/2014

MO1315677 200 40.00 8,000.00 04/10/2014

HA4995177 30 105.00 3,150.00 04/17/2014

MO8355176 100 143.75 14,375.00 04/17/2014

BA4055277 150 62.10 9,315.00 04/23/2014

BA5975177 50 50.00 2,500.00 04/23/2014

HO4725176 250 140.00 35,000.00 04/23/2014

MO1615177 10 200.00 2,000.00 04/23/2014

WI3285674 51 41.00 2,091.00 04/23/2014

XX7185185 100 250.00 25,000.00 04/23/2014

AT0655474 10 250.00 2,500.00 04/25/2014

BA0515177 200 0.01 2.00 04/25/2014

PG5465184 25 100.00 2,500.00 04/25/2014

PG5645176 10 150.00 1,500.00 04/25/2014

XY1545185 160 55.00 8,800.00 04/25/2014

BA0585177 150 100.00 15,000.00 05/08/2014

BA5025180 10 300.00 3,000.00 05/08/2014

CE4465180 25 50.00 1,250.00 05/08/2014

MO9745177 3 250.00 750.00 05/08/2014

XY2375577 50 10.00 500.00 05/08/2014

XY2385285 125 95.00 11,875.00 05/08/2014

BA0345132 100 50.00 5,000.00 05/14/2014

XX5275233 150 1.00 150.00 05/14/2014

440D31416 30 200.00 6,000.00 05/28/2014

AA5805670 50 300.00 15,000.00 05/28/2014

HA3485470 150 100.00 15,000.00 05/28/2014

PG0765577 44 0.01 0.44 05/28/2014

WA2445182 1,000 50.00 50,000.00 05/28/2014

BA0595177 75 125.00 9,375.00 05/29/2014

PG7825184 53 250.00 13,250.00 06/08/2014

XY1645185 50 60.00 3,000.00 06/08/2014

KE2955177 30 0.01 0.30 06/17/2014

MO1315477 20 0.01 0.20 06/17/2014

XY1555185 144 135.00 19,440.00 06/17/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SETTLEMENT PLATES

204070

PG4945172 2 1,000.00 2,000.00 03/14/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING CURB (ANY TYPE)

210010

KE2965130 117 5.00 585.00 07/15/2013

WO2255187 310 6.00 1,860.00 09/12/2013

MO5935270 125 10.00 1,250.00 10/07/2013

WI3285574 48 6.10 292.80 10/24/2013

XY1485176 50 20.00 1,000.00 01/29/2014

MO1495179 80 14.50 1,160.00 03/14/2014

MO1315477 11 40.00 440.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING COMBINATION CURB & GUTTER

210011

KE2965130 1,150 5.00 5,750.00 07/15/2013

MO5935270 63 10.00 630.00 10/07/2013

BA0935181 165 10.00 1,650.00 12/09/2013

QA4605177 245 3.50 857.50 01/13/2014

BA5025180 60 9.00 540.00 05/08/2014

PG0765577 60 11.30 678.00 05/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SAW CUTS

210019

WO2255187 170 5.00 850.00 09/12/2013

HO3175270 944 3.00 2,832.00 10/24/2013

FR6335177 12 16.00 192.00 02/19/2014

MO1495179 405 8.00 3,240.00 03/14/2014

477D41416 300 1.00 300.00 04/23/2014

CE4465180 611 7.50 4,582.50 05/08/2014

XY2375477 300 1.00 300.00 06/17/2014
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING PAVEMENT

210025

KE2965130 919 25.00 22,975.00 07/15/2013

WA4055181 19 16.50 313.50 07/24/2013

HA3515176 20 85.00 1,700.00 08/14/2013

WO2255187 145 35.00 5,075.00 09/12/2013

MO5935270 140 40.00 5,600.00 10/07/2013

WA4255176 40 20.00 800.00 10/16/2013

WI3095176 169 50.00 8,450.00 10/16/2013

HA3485570 50 45.00 2,250.00 10/24/2013

HO3175270 354 30.00 10,620.00 10/24/2013

AA1515188 2,607 25.00 65,175.00 11/13/2013

QA4605177 20 45.00 900.00 01/13/2014

AA1375133 120 25.00 3,000.00 02/11/2014

MO2595130 21 40.00 840.00 02/25/2014

AW8965270 400 25.00 10,000.00 02/28/2014

MO1495179 39 80.00 3,120.00 03/14/2014

PG4945172 1,250 25.00 31,250.00 03/14/2014

HO3175170 1,220 13.45 16,409.00 04/07/2014

CE4465180 641 27.35 17,531.35 05/08/2014

AA5805670 33 30.00 990.00 05/28/2014

HA3485470 50 45.00 2,250.00 05/28/2014

MO1315477 11 42.00 462.00 06/17/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING SIDEWALK

210026

PG0925174 12 100.00 1,200.00 07/10/2013

KE2965130 28 100.00 2,800.00 07/15/2013

MO5935270 75 40.00 3,000.00 10/07/2013

WI3285574 1 188.00 188.00 10/24/2013

XY1485176 50 100.00 5,000.00 01/29/2014

WA3925179 34 100.00 3,400.00 02/07/2014

MO2595130 22 40.00 880.00 02/25/2014

MO1495179 3 80.00 240.00 03/14/2014

PG4945172 25 100.00 2,500.00 03/14/2014

BA8735277 4 332.00 1,328.00 03/31/2014

HO2945181 5 95.00 475.00 04/10/2014

WI3285674 27 295.00 7,965.00 04/23/2014
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING SIDEWALK

210026

BA5025180 40 70.00 2,800.00 05/08/2014

MO1315477 22 70.00 1,540.00 06/17/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING PAVED DITCHES

210027

KE2965130 20 5.00 100.00 07/15/2013

FR6335177 300 52.00 15,600.00 02/19/2014

AT0095126 9 65.00 585.00 04/25/2014

QA4865177 165 10.00 1,650.00 05/08/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING MASONRY

210030

GA3855177 10 210.00 2,100.00 07/02/2013

KE2965130 2 100.00 200.00 07/15/2013

HA3515176 4 260.00 1,040.00 08/14/2013

MO6735174 15 100.00 1,500.00 08/15/2013

CH3165184 20 120.00 2,400.00 09/04/2013

BA4625280 2 1,950.00 3,900.00 09/05/2013

MO5935270 9 200.00 1,800.00 10/07/2013

AA4925130 4 100.00 400.00 10/08/2013

HA3485570 15 45.00 675.00 10/24/2013

SO4095171 2 1,000.00 2,000.00 10/24/2013

WO2035176 4 500.00 2,000.00 11/22/2013

XY1485176 5 100.00 500.00 01/29/2014

HA2145184 22 80.00 1,760.00 02/28/2014

AL2855177 6 310.00 1,860.00 03/05/2014

AL4405177 8 516.00 4,128.00 03/05/2014

MO8545171 150 86.50 12,975.00 03/05/2014

MO1345130 2 652.00 1,304.00 03/12/2014

MO4965176 10 100.00 1,000.00 03/12/2014

PG4945172 25 100.00 2,500.00 03/14/2014

AL2925177 3 150.00 450.00 03/31/2014

BA0575177 2 148.00 296.00 04/07/2014

WI3285674 5 273.00 1,365.00 04/23/2014

PG5465184 20 30.00 600.00 04/25/2014
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING MASONRY

210030

BA0585177 100 90.00 9,000.00 05/08/2014

HA3485470 10 100.00 1,000.00 05/28/2014

BA0595177 8 410.00 3,280.00 05/29/2014

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING MASONRY

210031

WO2255187 1 200.00 200.00 09/12/2013

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING CONCRETE BARRIER (ANY TYPE)

210041

BA4625280 2,902 22.00 63,844.00 09/05/2013

BA8735277 502 85.00 42,670.00 03/31/2014

BA0595177 370 20.00 7,400.00 05/29/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE EXISTING MANHOLE

210081

MO5935270 1 1,000.00 1,000.00 10/07/2013

AX3765L60 1 2,337.00 2,337.00 11/22/2013

MO8545171 15 2,242.00 33,630.00 03/05/2014

PG7825184 1 2,020.00 2,020.00 06/08/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STABILIZED CONSTRUCTION ENTRANCE

301006

CO2955177 40 35.00 1,400.00 07/10/2013

PG0925174 50 30.00 1,500.00 07/10/2013

WA4055181 40 42.00 1,680.00 07/24/2013

BA0615174 165 36.00 5,940.00 08/07/2013

CL2275174 35 46.00 1,610.00 08/07/2013

HA3515176 300 30.00 9,000.00 08/14/2013

MO6735174 75 55.00 4,125.00 08/15/2013

BA6075180 20 68.59 1,371.80 08/28/2013
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STABILIZED CONSTRUCTION ENTRANCE

301006

CH3165184 40 50.00 2,000.00 09/04/2013

BA4625280 370 35.00 12,950.00 09/05/2013

AA8125181 50 30.00 1,500.00 09/12/2013

AX3765H60 60 45.00 2,700.00 10/01/2013

AA5805870 120 150.00 18,000.00 10/02/2013

AA4925130 450 20.00 9,000.00 10/08/2013

WA4255176 250 3.00 750.00 10/16/2013

WI3095176 60 50.00 3,000.00 10/16/2013

GA3265177 100 25.00 2,500.00 10/24/2013

HA3485570 480 25.00 12,000.00 10/24/2013

HO3175270 350 30.00 10,500.00 10/24/2013

SO4095171 25 75.00 1,875.00 10/24/2013

GA3555180 195 40.00 7,800.00 11/06/2013

AX3765L60 40 94.36 3,774.40 11/22/2013

WO2035176 140 50.00 7,000.00 11/22/2013

BA0935181 29 30.00 870.00 12/09/2013

WA3525176 40 21.50 860.00 01/08/2014

QA4605177 140 0.01 1.40 01/13/2014

AX3785R60 410 93.00 38,130.00 01/14/2014

XY1485176 200 40.00 8,000.00 01/29/2014

WO3295380 39 60.00 2,340.00 02/19/2014

FR6085181 60 30.00 1,800.00 02/25/2014

PG0785126 100 35.00 3,500.00 02/25/2014

HA2425180 120 28.00 3,360.00 02/28/2014

AL4405177 100 66.00 6,600.00 03/05/2014

WO3295280 60 50.00 3,000.00 03/12/2014

WI3835130 120 50.00 6,000.00 03/13/2014

PG4945172 240 37.00 8,880.00 03/14/2014

AA7585180 30 80.00 2,400.00 03/27/2014

BA8735277 140 1.00 140.00 03/31/2014

BA0575177 50 17.75 887.50 04/07/2014

HO3175170 2,950 28.00 82,600.00 04/07/2014

HO2945181 20 32.00 640.00 04/10/2014

MO1315677 50 42.89 2,144.50 04/10/2014

PG9055177 40 45.00 1,800.00 04/17/2014

AT0095126 100 38.00 3,800.00 04/25/2014

CE4465180 350 33.65 11,777.50 05/08/2014

GA3505130 150 31.10 4,665.00 05/08/2014
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STABILIZED CONSTRUCTION ENTRANCE

301006

AA5805670 330 36.00 11,880.00 05/28/2014

HA3485470 560 27.00 15,120.00 05/28/2014

BA0595177 2 300.00 600.00 05/29/2014

PG7825184 130 31.10 4,043.00 06/08/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REHABILITATE STABILIZED CONSTRUCTION ENTRANCE

301007

CO2955177 20 0.01 0.20 07/10/2013

PG0925174 10 28.00 280.00 07/10/2013

WA4055181 180 13.75 2,475.00 07/24/2013

BA0615174 165 32.00 5,280.00 08/07/2013

MO6735174 75 45.00 3,375.00 08/15/2013

BA6075180 80 40.38 3,230.40 08/28/2013

CH3165184 40 5.00 200.00 09/04/2013

BA4625280 370 30.00 11,100.00 09/05/2013

AA8125181 25 28.00 700.00 09/12/2013

AX3765H60 60 45.00 2,700.00 10/01/2013

AA5805870 60 85.00 5,100.00 10/02/2013

AA4925130 225 10.00 2,250.00 10/08/2013

WA4255176 250 2.00 500.00 10/16/2013

GA3265177 50 20.00 1,000.00 10/24/2013

HA3485570 960 23.00 22,080.00 10/24/2013

HO3175270 212 22.00 4,664.00 10/24/2013

SO4095171 13 25.00 325.00 10/24/2013

GA3555180 195 35.00 6,825.00 11/06/2013

AX3765L60 200 25.65 5,130.00 11/22/2013

BA0935181 29 30.00 870.00 12/09/2013

WA3525176 40 19.25 770.00 01/08/2014

QA4605177 70 0.01 0.70 01/13/2014

AX3785R60 820 40.00 32,800.00 01/14/2014

WO3295380 10 0.01 0.10 02/19/2014

PG0785126 50 25.00 1,250.00 02/25/2014

HA2425180 120 26.00 3,120.00 02/28/2014

AL4405177 25 66.00 1,650.00 03/05/2014

WI3835130 120 0.01 1.20 03/13/2014

PG4945172 300 30.00 9,000.00 03/14/2014
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REHABILITATE STABILIZED CONSTRUCTION ENTRANCE

301007

AA7585180 30 1.00 30.00 03/27/2014

HO3175170 1,507 26.00 39,182.00 04/07/2014

AT0095126 200 34.00 6,800.00 04/25/2014

CE4465180 350 29.50 10,325.00 05/08/2014

GA3505130 150 21.30 3,195.00 05/08/2014

AA5805670 110 30.00 3,300.00 05/28/2014

PG7825184 130 29.30 3,809.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STABILIZED CONSTRUCTION ENTRANCE

301008

MO5935270 21 1,500.00 31,500.00 10/07/2013

WO2235180 2 5,800.00 11,600.00 11/13/2013

AW8965270 19 3,000.00 57,000.00 02/28/2014

HA2145184 4 1,500.00 6,000.00 02/28/2014

MO8545171 17 3,308.00 56,236.00 03/05/2014

MO1595877 1 2,050.00 2,050.00 03/13/2014

PG7865577 1 3,150.00 3,150.00 03/21/2014

AT0655374 56 1,500.00 84,000.00 03/31/2014

SM2165176 2 1,500.00 3,000.00 03/31/2014

HO4725176 17 1,400.00 23,800.00 04/23/2014

AT0655474 56 1,200.00 67,200.00 04/25/2014

BA5025180 8 2,000.00 16,000.00 05/08/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS 3 EXCAVATION FOR INCIDENTAL CONSTRUCTION

301010

KE2965130 25 25.00 625.00 07/15/2013

CL2275174 30 150.00 4,500.00 08/07/2013

HA3515176 10 32.00 320.00 08/14/2013

CH3165184 10 50.00 500.00 09/04/2013

HA3485570 25 35.00 875.00 10/24/2013

SO4095171 100 20.00 2,000.00 10/24/2013

WI3285574 1,750 23.57 41,247.50 10/24/2013

AX3785R60 31 300.00 9,300.00 01/14/2014

XY1485176 100 50.00 5,000.00 01/29/2014

AW8965270 150 30.00 4,500.00 02/28/2014
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS 3 EXCAVATION FOR INCIDENTAL CONSTRUCTION

301010

HA2145184 700 30.00 21,000.00 02/28/2014

HA2425180 5 55.00 275.00 02/28/2014

MO8545171 10 73.00 730.00 03/05/2014

PG4945172 1,500 20.00 30,000.00 03/14/2014

AT0655374 900 40.00 36,000.00 03/31/2014

BA8735277 70 1.00 70.00 03/31/2014

WI3285674 950 29.90 28,405.00 04/23/2014

AT0095126 5 50.00 250.00 04/25/2014

AT0655474 900 80.00 72,000.00 04/25/2014

BA0585177 200 28.00 5,600.00 05/08/2014

HA3485470 20 32.00 640.00 05/28/2014

BA0595177 10 50.00 500.00 05/29/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SELECTED BACKFILL USING AASHTO NO. 57 AGGREGATE

301110

KE2965130 25 60.00 1,500.00 07/15/2013

CL2275174 30 46.00 1,380.00 08/07/2013

HA3515176 10 45.00 450.00 08/14/2013

HA3485570 25 48.00 1,200.00 10/24/2013

SO4095171 100 60.00 6,000.00 10/24/2013

WI3285574 1,750 70.86 124,005.00 10/24/2013

GA3555180 15 65.00 975.00 11/06/2013

XY1485176 75 50.00 3,750.00 01/29/2014

FR1415179 3 100.00 300.00 02/07/2014

AW8965270 150 60.00 9,000.00 02/28/2014

HA2425180 5 55.00 275.00 02/28/2014

PG4945172 2,400 36.00 86,400.00 03/14/2014

WI3285674 6,130 62.84 385,209.20 04/23/2014

AT0095126 5 50.00 250.00 04/25/2014

GA3505130 200 47.10 9,420.00 05/08/2014

HA3485470 20 50.00 1,000.00 05/28/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FLOWABLE BACKFILL FOR UTILITY CUTS

301112

GA3855177 480 114.00 54,720.00 07/02/2013

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2014 Page 120



DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FLOWABLE BACKFILL FOR UTILITY CUTS

301112

WA3035177 200 75.00 15,000.00 09/05/2013

WI3095176 20 0.01 0.20 10/16/2013

SO4095171 370 155.00 57,350.00 10/24/2013

PG9795377 10 204.00 2,040.00 03/13/2014

HA4995177 6 265.00 1,590.00 04/17/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FLOWABLE BACKFILL FOR PIPE ABANDONMENT

301115

GA3855177 42 126.00 5,292.00 07/02/2013

BA4625280 40 140.00 5,600.00 09/05/2013

HA3485570 5 275.00 1,375.00 10/24/2013

SO4095171 8 700.00 5,600.00 10/24/2013

WI3285574 591 205.10 121,214.10 10/24/2013

WO2235180 4 230.00 920.00 11/13/2013

AA2785187 2 450.00 900.00 02/25/2014

AW8965270 57 260.00 14,820.00 02/28/2014

HA2145184 50 265.00 13,250.00 02/28/2014

AL4405177 1 161.00 161.00 03/05/2014

PG4945172 95 183.00 17,385.00 03/14/2014

AL2925177 3 150.00 450.00 03/31/2014

BA8735277 4 495.00 1,980.00 03/31/2014

WI3285674 21 378.00 7,938.00 04/23/2014

AA5805670 250 160.00 40,000.00 05/28/2014

HA3485470 14 265.00 3,710.00 05/28/2014

BA0595177 15 265.00 3,975.00 05/29/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SELECTED BACKFILL USING CRUSHER RUN AGGREGATE CR-6

301120

AX3785R60 19 287.00 5,453.00 01/14/2014

XY1485176 500 50.00 25,000.00 01/29/2014

HA2145184 700 45.00 31,500.00 02/28/2014

BA0585177 200 26.50 5,300.00 05/08/2014

BA0595177 56 36.00 2,016.00 05/29/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING PIPE

301210

CO2955177 50 20.00 1,000.00 07/10/2013

KE2965130 31 70.00 2,170.00 07/15/2013

HA3515176 65 24.00 1,560.00 08/14/2013

MO6735174 10 100.00 1,000.00 08/15/2013

CH3165184 402 40.00 16,080.00 09/04/2013

BA4625280 50 46.00 2,300.00 09/05/2013

BA4625280 14 210.00 2,940.00 09/05/2013

WA3035177 245 22.00 5,390.00 09/05/2013

WO2255187 9 10.00 90.00 09/12/2013

MO5935270 295 20.00 5,900.00 10/07/2013

AA4925130 74 5.00 370.00 10/08/2013

WI3095176 70 10.00 700.00 10/16/2013

HO3175270 11 40.00 440.00 10/24/2013

SO4095171 238 82.00 19,516.00 10/24/2013

GA3555180 106 23.00 2,438.00 11/06/2013

AX3765L60 100 25.80 2,580.00 11/22/2013

BA0935181 15 20.00 300.00 12/09/2013

QA4605177 415 34.00 14,110.00 01/13/2014

XY1485176 150 20.00 3,000.00 01/29/2014

FR6085181 20 30.00 600.00 02/25/2014

AW8965270 826 20.00 16,520.00 02/28/2014

HA2145184 200 32.00 6,400.00 02/28/2014

AL2855177 255 86.70 22,108.50 03/05/2014

BA0545177 55 35.00 1,925.00 03/05/2014

MO8545171 4,650 27.00 125,550.00 03/05/2014

MO4965176 21 50.00 1,050.00 03/12/2014

WI3835130 73 10.00 730.00 03/13/2014

PG4945172 710 21.00 14,910.00 03/14/2014

HO4725176 495 19.00 9,405.00 04/23/2014

AT0095126 27 20.00 540.00 04/25/2014

BA0585177 146 17.00 2,482.00 05/08/2014

GA3505130 119 17.00 2,023.00 05/08/2014

HA3485470 323 17.00 5,491.00 05/28/2014

BA0595177 222 26.60 5,905.20 05/29/2014

KE2955177 290 10.00 2,900.00 06/17/2014
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MIX 1 CONCRETE FOR MISCELLANEOUS STRUCTURES

301310

AT0655374 15 300.00 4,500.00 03/31/2014

AT0655474 15 800.00 12,000.00 04/25/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MIX 2 CONCRETE FOR MISCELLANEOUS STRUCTURES

301311

GA3855177 2 790.00 1,580.00 07/02/2013

KE2965130 5 250.00 1,250.00 07/15/2013

XX1285233 200 150.00 30,000.00 07/23/2013

CL2275174 28 1,200.00 33,600.00 08/07/2013

HA3515176 5 560.00 2,800.00 08/14/2013

CH3165184 10 500.00 5,000.00 09/04/2013

MO5935270 13 400.00 5,200.00 10/07/2013

WO2035176 40 150.00 6,000.00 11/22/2013

WA3525176 10 185.00 1,850.00 01/08/2014

QA4605177 87 230.00 20,010.00 01/13/2014

XY1485176 25 1,000.00 25,000.00 01/29/2014

AA1375133 20 200.00 4,000.00 02/11/2014

FR6335177 3 1,250.00 3,750.00 02/19/2014

XX6675133 200 175.00 35,000.00 02/25/2014

HA2145184 75 795.00 59,625.00 02/28/2014

AL4405177 1 700.00 700.00 03/05/2014

MO8545171 22 750.00 16,500.00 03/05/2014

XX5265233 200 175.00 35,000.00 03/12/2014

PG4945172 80 1,000.00 80,000.00 03/14/2014

AL2925177 10 690.00 6,900.00 03/31/2014

AT0655374 55 350.00 19,250.00 03/31/2014

XX6305279 100 200.00 20,000.00 03/31/2014

HO4725176 3 660.00 1,980.00 04/23/2014

AT0655474 55 800.00 44,000.00 04/25/2014

BA0585177 20 530.00 10,600.00 05/08/2014

GA3505130 2 565.00 1,130.00 05/08/2014

XX5275233 100 250.00 25,000.00 05/14/2014

BA0595177 9 1,700.00 15,300.00 05/29/2014

PG7825184 6 747.00 4,482.00 06/08/2014
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BRICK MASONRY FOR MISCELLANEOUS STRUCTURES

301312

CL2275174 1 1,000.00 1,000.00 08/07/2013

HA3485570 20 675.00 13,500.00 10/24/2013

XY1485176 25 1,000.00 25,000.00 01/29/2014

AW8965270 5 500.00 2,500.00 02/28/2014

HA2425180 3 550.00 1,650.00 02/28/2014

HA3485470 5 650.00 3,250.00 05/28/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MIX 3 CONCRETE FOR MISCELLANEOUS STRUCTURES

301315

AX0557314 20 175.64 3,512.80 08/27/2013

HA3485570 20 525.00 10,500.00 10/24/2013

HO3175270 14 600.00 8,400.00 10/24/2013

WO2235180 1 1,100.00 1,100.00 11/13/2013

AX0557614R 50 150.00 7,500.00 12/09/2013

QA4845180 5 810.00 4,050.00 02/11/2014

AA2785187 2 1,000.00 2,000.00 02/25/2014

FR6085181 3 1,250.00 3,125.00 02/25/2014

AW8965270 9 600.00 5,400.00 02/28/2014

HA2425180 3 800.00 2,400.00 02/28/2014

AT0655374 25 350.00 8,750.00 03/31/2014

BA8735277 12 332.98 3,995.76 03/31/2014

HO3175170 49 1,300.00 63,700.00 04/07/2014

477D41416 10 50.00 500.00 04/23/2014

BA4055277 9 400.00 3,600.00 04/23/2014

AT0655474 25 1,000.00 25,000.00 04/25/2014

440D31416 70 200.00 14,000.00 05/28/2014

AA5805670 16 1,500.00 24,000.00 05/28/2014

HA3485470 20 525.00 10,500.00 05/28/2014

PG7825184 1 758.00 758.00 06/08/2014

XY2375477 10 50.00 500.00 06/17/2014

415D31416 100 200.00 20,000.00 06/26/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MIX 6 CONCRETE FOR MISCELLANEOUS STRUCTURES

301318

CL2275174 10 1,400.00 14,000.00 08/07/2013
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MIX 6 CONCRETE FOR MISCELLANEOUS STRUCTURES

301318

AX0557314 50 179.03 8,951.50 08/27/2013

CH3165184 4 500.00 2,000.00 09/04/2013

AA4925130 4 500.00 2,000.00 10/08/2013

AX0557614R 100 150.00 15,000.00 12/09/2013

CL2105177 2 1,224.00 2,448.00 02/25/2014

AT0655374 25 400.00 10,000.00 03/31/2014

MO1595377 2 825.00 1,650.00 03/31/2014

AT0655474 25 1,200.00 30,000.00 04/25/2014

440D31416 70 230.00 16,100.00 05/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLEAN EXISTING PIPE ANY SIZE

301320

GA3855177 41 11.00 451.00 07/02/2013

CO2955177 600 7.50 4,500.00 07/10/2013

PG0925174 216 12.00 2,592.00 07/10/2013

MO1155177R 28 11.50 322.00 07/15/2013

PG7865177 155 15.00 2,325.00 07/23/2013

HA3515176 91 15.00 1,365.00 08/14/2013

MO6735174 452 10.00 4,520.00 08/15/2013

CH3165184 305 7.00 2,135.00 09/04/2013

WO2255187 608 8.00 4,864.00 09/12/2013

MO9745477 120 10.20 1,224.00 10/02/2013

MO5935270 2,600 5.50 14,300.00 10/07/2013

HA3485570 900 10.00 9,000.00 10/24/2013

SO4095171 147 20.00 2,940.00 10/24/2013

PG7865377 580 5.50 3,190.00 10/30/2013

WO2235180 289 20.00 5,780.00 11/13/2013

WO2035176 362 8.30 3,004.60 11/22/2013

BA0935181 105 40.00 4,200.00 12/09/2013

WA3525176 32 16.00 512.00 01/08/2014

XY1485176 1,000 28.00 28,000.00 01/29/2014

AA1375133 100 10.00 1,000.00 02/11/2014

QA4845180 68 14.50 986.00 02/11/2014

FR6335177 990 4.90 4,851.00 02/19/2014

MO2595130 140 10.00 1,400.00 02/25/2014

PG0785126 9 180.00 1,620.00 02/25/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLEAN EXISTING PIPE ANY SIZE

301320

HA2145184 1,020 8.50 8,670.00 02/28/2014

AL2855177 230 20.15 4,634.50 03/05/2014

AL4405177 600 22.00 13,200.00 03/05/2014

BA0545177 7,185 4.50 32,332.50 03/05/2014

MO1595877 8,300 3.65 30,295.00 03/13/2014

PG9795377 11,000 4.15 45,650.00 03/13/2014

MO1495179 65 21.50 1,397.50 03/14/2014

PG4945172 3,200 8.00 25,600.00 03/14/2014

PG0765677 2,000 3.50 7,000.00 03/21/2014

PG7865577 4,000 3.26 13,040.00 03/21/2014

AT0655374 400 10.00 4,000.00 03/31/2014

BA8735277 14,000 1.80 25,200.00 03/31/2014

MO1595377 1,210 5.25 6,352.50 03/31/2014

MO9745277 1,300 4.10 5,330.00 03/31/2014

PG0765877 1,000 3.70 3,700.00 03/31/2014

BA0575177 6,900 5.00 34,500.00 04/07/2014

HO3175170 765 5.00 3,825.00 04/07/2014

PG9795577 30,000 2.65 79,500.00 04/07/2014

HA4995177 1,000 3.70 3,700.00 04/17/2014

PG9055177 3,800 4.00 15,200.00 04/17/2014

BA4055277 3,740 4.50 16,830.00 04/23/2014

BA5975177 4,212 3.50 14,742.00 04/23/2014

MO1615177 1,000 5.00 5,000.00 04/23/2014

WI3285674 815 8.40 6,846.00 04/23/2014

AT0095126 122 14.00 1,708.00 04/25/2014

AT0655474 400 10.00 4,000.00 04/25/2014

BA0515177 9,504 4.14 39,346.56 04/25/2014

PG5465184 881 4.00 3,524.00 04/25/2014

PG5645176 215 5.00 1,075.00 04/25/2014

BA0585177 300 16.00 4,800.00 05/08/2014

MO9745177 30 50.00 1,500.00 05/08/2014

PG0765577 8,475 3.00 25,425.00 05/28/2014

BA0595177 4,553 2.75 12,520.75 05/29/2014

PG7825184 1,600 3.90 6,240.00 06/08/2014

KE2955177 190 15.00 2,850.00 06/17/2014

MO1315477 5,238 3.00 15,714.00 06/17/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLEAN EXISTING INLETS

301322

GA3855177 18 55.00 990.00 07/02/2013

CO2955177 12 100.00 1,200.00 07/10/2013

KE2965130 6 200.00 1,200.00 07/15/2013

MO1155177R 14 316.25 4,427.50 07/15/2013

MO6735174 4 350.00 1,400.00 08/15/2013

CH3165184 6 380.00 2,280.00 09/04/2013

BA4625280 4 530.00 2,120.00 09/05/2013

WA3035177 2 300.00 600.00 09/05/2013

WO2255187 2 400.00 800.00 09/12/2013

MO9745477 12 310.00 3,720.00 10/02/2013

MO5935270 12 550.00 6,600.00 10/07/2013

SO4095171 3 300.00 900.00 10/24/2013

PG7865377 58 275.00 15,950.00 10/30/2013

WO2235180 3 620.00 1,860.00 11/13/2013

WO2035176 2 700.00 1,400.00 11/22/2013

XY1485176 20 1,800.00 36,000.00 01/29/2014

QA4845180 2 500.00 1,000.00 02/11/2014

FR6335177 17 275.00 4,675.00 02/19/2014

CL2105177 29 499.80 14,494.20 02/25/2014

MO2595130 7 250.00 1,750.00 02/25/2014

HA2145184 5 350.00 1,750.00 02/28/2014

AL2855177 8 190.00 1,520.00 03/05/2014

AL4405177 6 227.00 1,362.00 03/05/2014

BA0545177 47 235.00 11,045.00 03/05/2014

MO1345130 6 300.00 1,800.00 03/12/2014

MO1595877 81 280.00 22,680.00 03/13/2014

PG9795377 178 262.00 46,636.00 03/13/2014

MO1495179 4 192.00 768.00 03/14/2014

PG4945172 10 555.00 5,550.00 03/14/2014

PG0765677 21 400.00 8,400.00 03/21/2014

PG7865577 20 189.00 3,780.00 03/21/2014

AT0655374 15 375.00 5,625.00 03/31/2014

BA0495177 2 1,070.00 2,140.00 03/31/2014

BA8735277 88 312.00 27,456.00 03/31/2014

MO1595377 8 350.00 2,800.00 03/31/2014

MO9745277 59 210.00 12,390.00 03/31/2014

PG0765877 100 145.00 14,500.00 03/31/2014

BA0575177 52 300.00 15,600.00 04/07/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLEAN EXISTING INLETS

301322

HO3175170 5 600.00 3,000.00 04/07/2014

PG9795577 250 220.50 55,125.00 04/07/2014

MO1315677 9 515.00 4,635.00 04/10/2014

HA4995177 58 210.00 12,180.00 04/17/2014

PG9055177 25 274.00 6,850.00 04/17/2014

BA4055277 40 255.00 10,200.00 04/23/2014

BA5975177 27 269.00 7,263.00 04/23/2014

MO1615177 7 475.00 3,325.00 04/23/2014

AT0655474 15 450.00 6,750.00 04/25/2014

BA0515177 50 206.82 10,341.00 04/25/2014

PG5465184 5 250.00 1,250.00 04/25/2014

PG5645176 4 350.00 1,400.00 04/25/2014

BA0585177 2 600.00 1,200.00 05/08/2014

MO9745177 8 300.00 2,400.00 05/08/2014

PG0765577 76 154.60 11,749.60 05/28/2014

BA0595177 75 150.00 11,250.00 05/29/2014

PG7825184 21 360.00 7,560.00 06/08/2014

MO1315477 45 160.00 7,200.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WICK DRAINS

301350

PG4945172 190,000 1.00 190,000.00 03/14/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH REINFORCED CONCRETE PIPE, CLASS IV

302412

MO5935270 5 78.00 390.00 10/07/2013

AW8965270 80 60.00 4,800.00 02/28/2014

WO3295280 12 50.00 600.00 03/12/2014

HA4995177 125 148.00 18,500.00 04/17/2014

HO4725176 156 64.00 9,984.00 04/23/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

15 INCH REINFORCED CONCRETE PIPE, CLASS IV

302415

HA3515176 36 65.00 2,340.00 08/14/2013

CH3165184 19 66.00 1,254.00 09/04/2013

BA4625280 40 62.00 2,480.00 09/05/2013

WO2255187 40 106.00 4,240.00 09/12/2013

MO5935270 280 74.00 20,720.00 10/07/2013

AA4925130 125 50.00 6,250.00 10/08/2013

HA3485570 89 33.00 2,937.00 10/24/2013

HO3175270 390 40.00 15,600.00 10/24/2013

SO4095171 92 111.00 10,212.00 10/24/2013

WI3285574 70 50.15 3,510.50 10/24/2013

WO2235180 731 68.00 49,708.00 11/13/2013

QA4605177 8 104.00 832.00 01/13/2014

XY1485176 200 200.00 40,000.00 01/29/2014

AA2785187 1,575 50.00 78,750.00 02/25/2014

PG0785126 9 250.00 2,250.00 02/25/2014

AW8965270 1,298 60.00 77,880.00 02/28/2014

HA2145184 550 120.00 66,000.00 02/28/2014

AL4405177 106 105.00 11,130.00 03/05/2014

BA0545177 65 75.00 4,875.00 03/05/2014

MO8545171 1,257 170.00 213,690.00 03/05/2014

PG4945172 590 45.00 26,550.00 03/14/2014

PG7865577 80 78.75 6,300.00 03/21/2014

SM2165176 54 150.00 8,100.00 03/31/2014

HO3175170 2,438 40.00 97,520.00 04/07/2014

HO2945181 19 49.00 931.00 04/10/2014

HA4995177 170 200.00 34,000.00 04/17/2014

MO8355176 24 220.00 5,280.00 04/17/2014

BA4055277 16 300.00 4,800.00 04/23/2014

HO4725176 103 55.00 5,665.00 04/23/2014

AT0095126 32 54.00 1,728.00 04/25/2014

BA0515177 40 88.93 3,557.20 04/25/2014

PG5465184 377 65.00 24,505.00 04/25/2014

PG5645176 6 100.00 600.00 04/25/2014

BA0585177 38 115.00 4,370.00 05/08/2014

CE4465180 428 52.50 22,470.00 05/08/2014

GA3505130 47 68.00 3,196.00 05/08/2014

AA5805670 440 90.00 39,600.00 05/28/2014

HA3485470 47 115.00 5,405.00 05/28/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

15 INCH REINFORCED CONCRETE PIPE, CLASS IV

302415

BA0595177 110 60.00 6,600.00 05/29/2014

PG7825184 366 130.00 47,580.00 06/08/2014

KE2955177 80 0.01 0.80 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

18 INCH REINFORCED CONCRETE PIPE, CLASS IV

302418

KE2965130 242 96.00 23,232.00 07/15/2013

HA3515176 559 50.00 27,950.00 08/14/2013

BA6075180 178 55.03 9,795.34 08/28/2013

CH3165184 81 66.00 5,346.00 09/04/2013

BA4625280 1,800 76.00 136,800.00 09/05/2013

AA8125181 235 53.00 12,455.00 09/12/2013

WO2255187 160 54.00 8,640.00 09/12/2013

MO5935270 904 79.00 71,416.00 10/07/2013

AA4925130 1,081 55.00 59,455.00 10/08/2013

HA3485570 128 85.00 10,880.00 10/24/2013

HO3175270 703 45.00 31,635.00 10/24/2013

SO4095171 741 80.00 59,280.00 10/24/2013

WI3285574 190 57.31 10,888.90 10/24/2013

GA3555180 120 95.00 11,400.00 11/06/2013

WO2035176 26 115.00 2,990.00 11/22/2013

QA4605177 418 95.00 39,710.00 01/13/2014

XY1485176 250 200.00 50,000.00 01/29/2014

QA4845180 39 73.00 2,847.00 02/11/2014

AA2785187 1,269 63.00 79,947.00 02/25/2014

AW8965270 1,743 68.00 118,524.00 02/28/2014

HA2145184 1,849 120.00 221,880.00 02/28/2014

AL4405177 60 107.00 6,420.00 03/05/2014

MO8545171 2,778 176.00 488,928.00 03/05/2014

MO4965176 31 200.00 6,200.00 03/12/2014

PG4945172 5,943 54.00 320,922.00 03/14/2014

AT0655374 150 80.00 12,000.00 03/31/2014

BA0575177 66 280.00 18,480.00 04/07/2014

HO3175170 4,876 42.00 204,792.00 04/07/2014

HO2945181 44 50.00 2,200.00 04/10/2014

HA4995177 41 190.00 7,790.00 04/17/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

18 INCH REINFORCED CONCRETE PIPE, CLASS IV

302418

PG9055177 40 71.00 2,840.00 04/17/2014

BA4055277 8 300.00 2,400.00 04/23/2014

HO4725176 168 57.00 9,576.00 04/23/2014

AT0655474 150 150.00 22,500.00 04/25/2014

BA0515177 72 98.24 7,073.28 04/25/2014

PG5465184 2,655 70.00 185,850.00 04/25/2014

BA0585177 132 165.00 21,780.00 05/08/2014

CE4465180 542 57.75 31,300.50 05/08/2014

GA3505130 554 119.50 66,203.00 05/08/2014

440D31416 100 37.00 3,700.00 05/28/2014

AA5805670 3,144 92.00 289,248.00 05/28/2014

HA3485470 2,686 50.00 134,300.00 05/28/2014

BA0595177 395 57.00 22,515.00 05/29/2014

PG7825184 465 192.00 89,280.00 06/08/2014

KE2955177 90 237.00 21,330.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

21 INCH REINFORCED CONCRETE PIPE, CLASS IV

302421

CH3165184 229 70.00 16,030.00 09/04/2013

MO5935270 17 94.00 1,598.00 10/07/2013

AA4925130 8 60.00 480.00 10/08/2013

WI3285574 140 70.42 9,858.80 10/24/2013

WI3835130 51 130.00 6,630.00 03/13/2014

BA0515177 24 114.78 2,754.72 04/25/2014

HA3485470 7 60.00 420.00 05/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH REINFORCED CONCRETE PIPE, CLASS IV

302424

CO2955177 16 360.00 5,760.00 07/10/2013

HA3515176 130 120.00 15,600.00 08/14/2013

MO6735174 10 390.00 3,900.00 08/15/2013

CH3165184 122 128.00 15,616.00 09/04/2013

BA4625280 850 76.00 64,600.00 09/05/2013

MO5935270 544 94.00 51,136.00 10/07/2013

WA4255176 215 105.00 22,575.00 10/16/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH REINFORCED CONCRETE PIPE, CLASS IV

302424

HA3485570 138 125.00 17,250.00 10/24/2013

HO3175270 656 55.00 36,080.00 10/24/2013

SO4095171 408 100.00 40,800.00 10/24/2013

WI3285574 160 75.47 12,075.20 10/24/2013

AX3765L60 50 80.30 4,015.00 11/22/2013

WO2035176 10 500.00 5,000.00 11/22/2013

BA0935181 220 77.00 16,940.00 12/09/2013

XY1485176 250 200.00 50,000.00 01/29/2014

FR6085181 556 108.46 60,303.76 02/25/2014

AW8965270 3,919 83.00 325,277.00 02/28/2014

HA2145184 941 175.00 164,675.00 02/28/2014

MO8545171 1,415 221.25 313,068.75 03/05/2014

MO1595877 96 106.00 10,176.00 03/13/2014

PG4945172 6,121 70.00 428,470.00 03/14/2014

AT0655374 300 110.00 33,000.00 03/31/2014

BA0495177 60 315.00 18,900.00 03/31/2014

SM2165176 3 500.00 1,500.00 03/31/2014

HO3175170 1,303 60.00 78,180.00 04/07/2014

HO4725176 1,572 66.00 103,752.00 04/23/2014

AT0095126 187 100.00 18,700.00 04/25/2014

AT0655474 300 165.00 49,500.00 04/25/2014

PG5465184 169 80.00 13,520.00 04/25/2014

440D31416 100 50.00 5,000.00 05/28/2014

AA5805670 3,658 100.00 365,800.00 05/28/2014

HA3485470 1,684 80.00 134,720.00 05/28/2014

PG7825184 682 189.00 128,898.00 06/08/2014

XY1555185 6 850.00 5,100.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

27 INCH REINFORCED CONCRETE PIPE, CLASS IV

302427

KE2965130 87 130.00 11,310.00 07/15/2013

MO5935270 8 97.00 776.00 10/07/2013

PG5465184 40 85.00 3,400.00 04/25/2014

PG7825184 203 200.00 40,600.00 06/08/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

30 INCH REINFORCED CONCRETE PIPE, CLASS IV

302430

KE2965130 43 117.00 5,031.00 07/15/2013

MO5935270 208 104.00 21,632.00 10/07/2013

HA3485570 501 92.00 46,092.00 10/24/2013

SO4095171 70 145.00 10,150.00 10/24/2013

WI3285574 180 98.59 17,746.20 10/24/2013

AW8965270 938 110.00 103,180.00 02/28/2014

HA2145184 455 285.00 129,675.00 02/28/2014

MO8545171 135 245.85 33,189.75 03/05/2014

PG4945172 119 95.00 11,305.00 03/14/2014

HO2945181 16 87.00 1,392.00 04/10/2014

HO4725176 59 123.00 7,257.00 04/23/2014

AT0095126 8 160.00 1,280.00 04/25/2014

PG5465184 88 100.00 8,800.00 04/25/2014

BA0585177 16 165.00 2,640.00 05/08/2014

440D31416 100 100.00 10,000.00 05/28/2014

AA5805670 500 120.00 60,000.00 05/28/2014

PG7825184 39 175.00 6,825.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

36 INCH REINFORCED CONCRETE PIPE, CLASS IV

302436

BA4625280 300 250.00 75,000.00 09/05/2013

MO5935270 496 121.00 60,016.00 10/07/2013

HA3485570 143 93.00 13,299.00 10/24/2013

SO4095171 205 155.00 31,775.00 10/24/2013

WI3285574 200 120.81 24,162.00 10/24/2013

AW8965270 1,557 200.00 311,400.00 02/28/2014

HA2145184 191 225.00 42,975.00 02/28/2014

MO8545171 612 320.00 195,840.00 03/05/2014

PG4945172 710 122.00 86,620.00 03/14/2014

AT0655374 120 215.00 25,800.00 03/31/2014

HO4725176 588 106.00 62,328.00 04/23/2014

AT0655474 120 200.00 24,000.00 04/25/2014

BA0515177 24 130.29 3,126.96 04/25/2014

440D31416 100 50.00 5,000.00 05/28/2014

HA3485470 277 93.00 25,761.00 05/28/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

42 INCH REINFORCED CONCRETE PIPE, CLASS IV

302442

BA4625280 450 127.00 57,150.00 09/05/2013

SO4095171 48 250.00 12,000.00 10/24/2013

AW8965270 185 215.00 39,775.00 02/28/2014

MO8545171 248 443.00 109,864.00 03/05/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

48 INCH REINFORCED CONCRETE PIPE, CLASS IV

302448

CL2275174 85 292.00 24,820.00 08/07/2013

PG4945172 273 193.00 52,689.00 03/14/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

54 INCH REINFORCED CONCRETE PIPE, CLASS IV

302454

BA4625280 30 361.00 10,830.00 09/05/2013

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH REINFORCED CONCRETE PIPE, CLASS V

302512

KE2955177 750 60.00 45,000.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

18 INCH REINFORCED CONCRETE PIPE, CLASS V

302518

AA4925130 220 65.00 14,300.00 10/08/2013

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH REINFORCED CONCRETE PIPE, CLASS V

302524

GA3505130 39 126.00 4,914.00 05/08/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

42 INCH REINFORCED CONCRETE PIPE, CLASS V

302542

AA7585180 44 268.00 11,792.00 03/27/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

72 INCH REINFORCED CONCRETE PIPE, CLASS V

302572

WO3295280 45 575.00 25,875.00 03/12/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH CORRUGATED STEEL PIPE, 16 GAUGE

304112

QA4605177 50 55.00 2,750.00 01/13/2014

CE4465180 27 44.50 1,201.50 05/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

15 INCH CORRUGATED STEEL PIPE, 16 GAUGE

304115

XY1485176 40 150.00 6,000.00 01/29/2014

AL2855177 10 106.15 1,061.50 03/05/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

18 INCH CORRUGATED STEEL PIPE, 16 GAUGE

304118

XY1485176 40 150.00 6,000.00 01/29/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH CORRUGATED STEEL PIPE, 16 GAUGE

304124

MO6735174 15 390.00 5,850.00 08/15/2013

XY1485176 40 150.00 6,000.00 01/29/2014

BA0495177 32 145.00 4,640.00 03/31/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

36 INCH CORRUGATED STEEL PIPE, 16 GAUGE

304136

AW8965270 58 120.00 6,960.00 02/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH CORRUGATED STEEL PIPE, 14 GAUGE

304224

PG4945172 29 97.00 2,813.00 03/14/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH CORRUGATED STEEL PIPE, 10 GAUGE

304424

440D31416 50 20.00 1,000.00 05/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

36 INCH CORRUGATED STEEL PIPE, 10 GAUGE

304436

440D31416 50 30.00 1,500.00 05/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

48 INCH CORRUGATED STEEL PIPE, 10 GAUGE

304448

AL4405177 35 475.00 16,625.00 03/05/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

30 INCH CORRUGATED ALUMINUM PIPE, 14 GAUGE

305230

AL4405177 24 182.00 4,368.00 03/05/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

36 INCH CORRUGATED ALUMINUM PIPE, 14 GAUGE

305236

AL4405177 14 175.00 2,450.00 03/05/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

14 INCH X 23 INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE, CLASS HE IV

312414

WA4055181 112 69.00 7,728.00 07/24/2013

AA4925130 68 80.00 5,440.00 10/08/2013

HA3485570 85 68.00 5,780.00 10/24/2013

HO3175270 11 80.00 880.00 10/24/2013

SO4095171 602 100.00 60,200.00 10/24/2013

WO2235180 57 210.00 11,970.00 11/13/2013

AA2785187 58 210.00 12,180.00 02/25/2014

WI3835130 108 100.00 10,800.00 03/13/2014

WI3285674 163 115.00 18,745.00 04/23/2014

AA5805670 900 120.00 108,000.00 05/28/2014

KE2955177 240 560.00 134,400.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

19 INCH X 3O INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE, CLASS HE IV

312419

KE2965130 70 260.00 18,200.00 07/15/2013

MO6735174 13 800.00 10,400.00 08/15/2013

BA4625280 30 123.00 3,690.00 09/05/2013

AA4925130 98 90.00 8,820.00 10/08/2013

SO4095171 215 145.00 31,175.00 10/24/2013

WO2035176 94 200.00 18,800.00 11/22/2013

AW8965270 99 120.00 11,880.00 02/28/2014

WI3835130 164 165.00 27,060.00 03/13/2014

SM2165176 3 1,000.00 3,000.00 03/31/2014

AA5805670 470 150.00 70,500.00 05/28/2014

HA3485470 217 84.00 18,228.00 05/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

22 INCH X 34 INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE, CLASS HE IV

312422

KE2965130 21 175.00 3,675.00 07/15/2013

AA5805670 107 165.00 17,655.00 05/28/2014

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2014 Page 137



DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH X 38 INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE, CLASS HE IV

312424

HA3485570 51 110.00 5,610.00 10/24/2013

SO4095171 138 185.00 25,530.00 10/24/2013

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

27 INCH X 42 INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE, CLASS HE IV

312427

CL2275174 224 216.00 48,384.00 08/07/2013

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

29 INCH X 45 INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE, CLASS HE IV

312429

SO4095171 160 225.00 36,000.00 10/24/2013

WA3525176 64 355.00 22,720.00 01/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

34 INCH X 53 INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE, CLASS HE IV

312434

HO3175270 322 210.00 67,620.00 10/24/2013

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

21 INCH X 15 INCH CORRUGATED STEEL PIPE ARCH, 16 GAUGE

314121

WA3035177 217 125.00 27,125.00 09/05/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

15 INCH CONCRETE PIPE CONNECTION

320415

HA3485570 4 450.00 1,800.00 10/24/2013

XY1485176 2 500.00 1,000.00 01/29/2014

HA3485470 1 700.00 700.00 05/28/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

18 INCH CONCRETE PIPE CONNECTION

320418

XY1485176 2 500.00 1,000.00 01/29/2014

HA3485470 1 700.00 700.00 05/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH CONCRETE PIPE CONNECTION

320424

HA3515176 1 1,000.00 1,000.00 08/14/2013

XY1485176 2 500.00 1,000.00 01/29/2014

HA3485470 2 950.00 1,900.00 05/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

36 INCH CONCRETE PIPE CONNECTION

320436

HA3485570 1 1,100.00 1,100.00 10/24/2013

440D31416 80 150.00 12,000.00 05/28/2014

HA3485470 1 1,800.00 1,800.00 05/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH CORRUGATED STEEL PIPE CONNECTION

321112

XY1485176 2 500.00 1,000.00 01/29/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

15 INCH CORRUGATED STEEL PIPE CONNECTION

321115

XY1485176 2 500.00 1,000.00 01/29/2014

AL2855177 1 220.00 220.00 03/05/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

18 INCH CORRUGATED STEEL PIPE CONNECTION

321118

XY1485176 2 500.00 1,000.00 01/29/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

14 INCH X 23 INCH CONCRETE HORIZONTAL ELLIPTICAL PIPE CONNECTION

326414

HA3485570 1 820.00 820.00 10/24/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

15 INCH CONCRETE PIPE ELBOW (ANY ANGLE)

330415

MO5935270 1 1,400.00 1,400.00 10/07/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

15 INCH CORRUGATED POLYETHYLENE PIPE ELBOW (ANY ANGLE)

334115

MO5935270 2 400.00 800.00 10/07/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

34 INCH X 53 INCH CONCRETE HORIZONTAL ELLIPTICAL PIPE ELBOW (ANY ANGLE)

336434

HO3175270 2 7,000.00 14,000.00 10/24/2013

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

340012

GA3855177 237 42.00 9,954.00 07/02/2013

MO5935270 11 50.00 550.00 10/07/2013

GA3555180 32 65.00 2,080.00 11/06/2013

QA4605177 193 0.01 1.93 01/13/2014

AL2855177 162 122.00 19,764.00 03/05/2014

AL4405177 129 132.00 17,028.00 03/05/2014

MO8545171 89 87.65 7,800.85 03/05/2014

AL2925177 55 38.60 2,123.00 03/31/2014

HO4725176 34 45.00 1,530.00 04/23/2014

HA3485470 10 30.00 300.00 05/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

15 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

340015

GA3855177 30 47.25 1,417.50 07/02/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

15 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

340015

BA4625280 200 60.00 12,000.00 09/05/2013

WA3035177 260 85.00 22,100.00 09/05/2013

MO5935270 58 55.00 3,190.00 10/07/2013

WI3285574 520 32.00 16,640.00 10/24/2013

AW8965270 175 31.00 5,425.00 02/28/2014

AL2855177 60 47.00 2,820.00 03/05/2014

AL4405177 152 149.00 22,648.00 03/05/2014

MO8545171 1,437 76.25 109,571.25 03/05/2014

CE4465180 222 33.25 7,381.50 05/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

18 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

340018

GA3855177 1,779 73.50 130,756.50 07/02/2013

MO6735174 9 955.00 8,595.00 08/15/2013

BA4625280 1,380 63.00 86,940.00 09/05/2013

WI3285574 1,220 33.00 40,260.00 10/24/2013

AW8965270 146 41.00 5,986.00 02/28/2014

AL2855177 147 127.00 18,669.00 03/05/2014

AL4405177 282 206.00 58,092.00 03/05/2014

MO8545171 13 100.00 1,300.00 03/05/2014

WO3295280 54 50.00 2,700.00 03/12/2014

AL2925177 978 54.00 52,812.00 03/31/2014

AT0095126 355 40.00 14,200.00 04/25/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

340024

GA3855177 159 58.00 9,222.00 07/02/2013

CO2955177 64 0.01 0.64 07/10/2013

PG0925174 87 206.00 17,922.00 07/10/2013

MO6735174 29 595.00 17,255.00 08/15/2013

BA4625280 50 152.00 7,600.00 09/05/2013

WI3285574 420 44.00 18,480.00 10/24/2013

FR6085181 446 94.15 41,990.90 02/25/2014

AW8965270 61 165.00 10,065.00 02/28/2014

AL2855177 40 150.40 6,016.00 03/05/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

340024

AL4405177 121 200.00 24,200.00 03/05/2014

AL2925177 105 79.80 8,379.00 03/31/2014

AT0095126 150 50.00 7,500.00 04/25/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

30 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

340030

GA3855177 38 84.00 3,192.00 07/02/2013

HA3485570 317 42.00 13,314.00 10/24/2013

WI3285574 300 53.00 15,900.00 10/24/2013

FR6085181 28 119.47 3,345.16 02/25/2014

AW8965270 110 80.00 8,800.00 02/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

36 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

340036

CL2275174 56 138.00 7,728.00 08/07/2013

BA4625280 100 95.00 9,500.00 09/05/2013

AW8965270 199 0.01 1.99 02/28/2014

AL2855177 168 122.50 20,580.00 03/05/2014

AL4405177 93 352.00 32,736.00 03/05/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

48 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

340048

MO6735174 11 1,562.00 17,182.00 08/15/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD B-54 HEADWALL

352054

WO2035176 1 7,500.00 7,500.00 11/22/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE C ENDWALL FOR 12 INCH PIPE

354412

HO4725176 5 790.00 3,950.00 04/23/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE C ENDWALL FOR 15 INCH PIPE

354415

CH3165184 1 1,500.00 1,500.00 09/04/2013

HA3485570 3 1,600.00 4,800.00 10/24/2013

PG0785126 2 2,400.00 4,800.00 02/25/2014

AL2855177 1 2,130.00 2,130.00 03/05/2014

AL4405177 2 1,265.00 2,530.00 03/05/2014

BA0545177 1 3,000.00 3,000.00 03/05/2014

BA0595177 1 1,200.00 1,200.00 05/29/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE C ENDWALL FOR 18 INCH PIPE

354418

GA3855177 15 2,853.00 42,795.00 07/02/2013

MO5935270 1 2,400.00 2,400.00 10/07/2013

HA3485570 2 2,400.00 4,800.00 10/24/2013

SO4095171 4 1,350.00 5,400.00 10/24/2013

GA3555180 1 2,100.00 2,100.00 11/06/2013

AL4405177 3 1,400.00 4,200.00 03/05/2014

AL2925177 4 2,790.00 11,160.00 03/31/2014

PG9055177 1 4,650.00 4,650.00 04/17/2014

BA4055277 1 3,000.00 3,000.00 04/23/2014

HO4725176 1 1,200.00 1,200.00 04/23/2014

BA0595177 1 1,500.00 1,500.00 05/29/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE C ENDWALL FOR 21 INCH PIPE

354421

AA4925130 1 2,000.00 2,000.00 10/08/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE C ENDWALL FOR 24 INCH PIPE

354424

GA3855177 1 2,958.00 2,958.00 07/02/2013

PG0925174 2 3,100.00 6,200.00 07/10/2013

MO5935270 1 2,900.00 2,900.00 10/07/2013

HA3485570 1 2,900.00 2,900.00 10/24/2013

WO2035176 2 1,600.00 3,200.00 11/22/2013

BA0935181 1 2,400.00 2,400.00 12/09/2013

FR6085181 2 1,995.00 3,990.00 02/25/2014

AW8965270 1 1,400.00 1,400.00 02/28/2014

AL4405177 1 1,850.00 1,850.00 03/05/2014

AL2925177 2 3,215.00 6,430.00 03/31/2014

HO4725176 5 1,600.00 8,000.00 04/23/2014

AA5805670 6 2,800.00 16,800.00 05/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE C ENDWALL FOR 30 INCH PIPE

354430

HA3485570 1 3,400.00 3,400.00 10/24/2013

AW8965270 1 1,750.00 1,750.00 02/28/2014

AL4405177 1 2,375.00 2,375.00 03/05/2014

AL2925177 1 3,745.00 3,745.00 03/31/2014

HO4725176 2 2,200.00 4,400.00 04/23/2014

AT0095126 1 3,300.00 3,300.00 04/25/2014

AA5805670 3 3,300.00 9,900.00 05/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE C ENDWALL FOR 33 INCH PIPE

354433

AA5805670 2 4,000.00 8,000.00 05/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE C ENDWALL FOR 36 INCH PIPE

354436

BA4625280 1 5,200.00 5,200.00 09/05/2013

HA3485570 1 4,200.00 4,200.00 10/24/2013

SO4095171 1 4,000.00 4,000.00 10/24/2013

AW8965270 3 4,000.00 12,000.00 02/28/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE C ENDWALL FOR 36 INCH PIPE

354436

AL4405177 1 3,740.00 3,740.00 03/05/2014

HO4725176 1 3,450.00 3,450.00 04/23/2014

HA3485470 2 4,100.00 8,200.00 05/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE C ENDWALL FOR 42 INCH PIPE

354442

AW8965270 1 4,750.00 4,750.00 02/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE C ENDWALL FOR 48 INCH PIPE

354448

MO6735174 1 9,800.00 9,800.00 08/15/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE C ENDWALL FOR 54 INCH PIPE

354454

BA4625280 2 9,600.00 19,200.00 09/05/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE E ENDWALL FOR 18 INCH PIPE

356618

AL2925177 1 3,320.00 3,320.00 03/31/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE E ENDWALL FOR 24 INCH PIPE

356624

BA4625280 1 3,150.00 3,150.00 09/05/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE E ENDWALL FOR 30 INCH PIPE

356630

MO5935270 1 4,000.00 4,000.00 10/07/2013

AW8965270 2 5,700.00 11,400.00 02/28/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE E ENDWALL FOR 42 INCH PIPE

356642

AW8965270 1 15,000.00 15,000.00 02/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE E ENDWALL FOR 42 INCH X 29 INCH PIPE ARCH

357727

HA3485570 1 7,800.00 7,800.00 10/24/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE F ENDWALL FOR 24 INCH PIPE

358824

AT0095126 1 4,000.00 4,000.00 04/25/2014

HA3485470 1 4,400.00 4,400.00 05/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE F ENDWALL FOR 30 INCH PIPE

358830

AA5805670 1 5,000.00 5,000.00 05/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE F ENDWALL FOR 36 INCH PIPE

358836

AW8965270 1 6,000.00 6,000.00 02/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE G ENDWALL FOR 24 INCH PIPE

360024

AX3765L60 1 2,312.70 2,312.70 11/22/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE H ENDWALL FOR 18 INCH PIPE

362218

BA6075180 1 3,102.05 3,102.05 08/28/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE H ENDWALL FOR 48 INCH PIPE

362248

PG4945172 1 8,200.00 8,200.00 03/14/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE C ENDWALL FOR HORIZONTAL ELLIPTICAL 14 INCH X 23 INCH CONCRETE

363114

WA4055181 2 2,530.00 5,060.00 07/24/2013

QA4605177 1 1,100.00 1,100.00 01/13/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE C ENDWALL FOR HORIZONTAL ELLIPTICAL 19 INCH X 30 INCH CONCRETE

363119

WI3835130 4 2,000.00 8,000.00 03/13/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE C ENDWALL FOR HORIZONTAL ELLIPTICAL 24 INCH X 38 INCH CONCRETE

363124

HA3485570 1 4,300.00 4,300.00 10/24/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD CONCRETE END SECTION HORIZONTAL ELLIPTICAL PIPE 14 INCH X 23 INCH

363314

AA4925130 2 1,500.00 3,000.00 10/08/2013

HA3485570 2 1,400.00 2,800.00 10/24/2013

WO2235180 1 2,200.00 2,200.00 11/13/2013

WI3835130 10 1,200.00 12,000.00 03/13/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD CONCRETE END SECTION HORIZONTAL ELLIPTICAL PIPE 19 INCH X 30 INCH

363319

MO6735174 2 3,500.00 7,000.00 08/15/2013

AA4925130 2 2,500.00 5,000.00 10/08/2013

WO2035176 1 1,900.00 1,900.00 11/22/2013

AW8965270 1 1,350.00 1,350.00 02/28/2014

WI3835130 2 1,400.00 2,800.00 03/13/2014

AA5805670 3 3,400.00 10,200.00 05/28/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD CONCRETE END SECTION HORIZONTAL ELLIPTICAL PIPE 22 INCH X 34 INCH

363322

KE2965130 1 1,450.00 1,450.00 07/15/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD CONCRETE END SECTION HORIZONTAL ELLIPTICAL PIPE 24 INCH X 38 INCH

363324

HA3485570 2 2,500.00 5,000.00 10/24/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH STANDARD CONCRETE END SECTION

368812

AW8965270 1 450.00 450.00 02/28/2014

HA4995177 6 880.00 5,280.00 04/17/2014

HO4725176 3 800.00 2,400.00 04/23/2014

KE2955177 6 450.00 2,700.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

15 INCH STANDARD CONCRETE END SECTION

368815

HA3515176 1 850.00 850.00 08/14/2013

BA4625280 1 600.00 600.00 09/05/2013

AA4925130 2 1,000.00 2,000.00 10/08/2013

SO4095171 1 520.00 520.00 10/24/2013

AA2785187 5 690.00 3,450.00 02/25/2014

AW8965270 3 500.00 1,500.00 02/28/2014

HA2145184 3 1,000.00 3,000.00 02/28/2014

SM2165176 2 1,200.00 2,400.00 03/31/2014

HO3175170 8 671.00 5,368.00 04/07/2014

HO2945181 1 655.00 655.00 04/10/2014

BA4055277 2 900.00 1,800.00 04/23/2014

HO4725176 6 800.00 4,800.00 04/23/2014

BA0585177 2 850.00 1,700.00 05/08/2014

AA5805670 6 1,400.00 8,400.00 05/28/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

18 INCH STANDARD CONCRETE END SECTION

368818

BA4625280 3 650.00 1,950.00 09/05/2013

AA8125181 3 1,000.00 3,000.00 09/12/2013

AA4925130 1 1,083.88 1,083.88 10/08/2013

HO3175270 1 1,200.00 1,200.00 10/24/2013

SO4095171 4 670.00 2,680.00 10/24/2013

AA2785187 4 750.00 3,000.00 02/25/2014

AW8965270 5 660.00 3,300.00 02/28/2014

HO3175170 3 694.00 2,082.00 04/07/2014

HO4725176 2 865.00 1,730.00 04/23/2014

BA0585177 2 950.00 1,900.00 05/08/2014

CE4465180 1 1,215.00 1,215.00 05/08/2014

GA3505130 2 1,118.00 2,236.00 05/08/2014

440D31416 5 500.00 2,500.00 05/28/2014

HA3485470 1 1,500.00 1,500.00 05/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

21 INCH STANDARD CONCRETE END SECTION

368821

AA4925130 1 1,000.00 1,000.00 10/08/2013

WI3835130 1 750.00 750.00 03/13/2014

HA4995177 1 1,300.00 1,300.00 04/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH STANDARD CONCRETE END SECTION

368824

CO2955177 1 820.00 820.00 07/10/2013

HA3515176 1 1,200.00 1,200.00 08/14/2013

BA4625280 2 700.00 1,400.00 09/05/2013

WA4255176 3 1,050.00 3,150.00 10/16/2013

HO3175270 2 1,400.00 2,800.00 10/24/2013

SO4095171 8 650.00 5,200.00 10/24/2013

FR6085181 1 1,050.00 1,050.00 02/25/2014

AW8965270 4 800.00 3,200.00 02/28/2014

MO1595877 1 1,865.00 1,865.00 03/13/2014

PG4945172 1 1,300.00 1,300.00 03/14/2014

BA0495177 2 1,100.00 2,200.00 03/31/2014

HO3175170 8 779.00 6,232.00 04/07/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH STANDARD CONCRETE END SECTION

368824

HO4725176 4 1,070.00 4,280.00 04/23/2014

GA3505130 1 1,362.00 1,362.00 05/08/2014

440D31416 3 600.00 1,800.00 05/28/2014

AA5805670 2 1,700.00 3,400.00 05/28/2014

HA3485470 4 1,900.00 7,600.00 05/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

27 INCH STANDARD CONCRETE END SECTION

368827

KE2965130 1 950.00 950.00 07/15/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

30 INCH STANDARD CONCRETE END SECTION

368830

440D31416 3 1,500.00 4,500.00 05/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

36 INCH STANDARD CONCRETE END SECTION

368836

BA4625280 2 1,400.00 2,800.00 09/05/2013

PG4945172 2 2,100.00 4,200.00 03/14/2014

440D31416 3 2,000.00 6,000.00 05/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH STANDARD METAL END SECTION

370012

QA4605177 4 130.00 520.00 01/13/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

15 INCH STANDARD METAL END SECTION

370015

CE4465180 2 975.00 1,950.00 05/08/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

18 INCH STANDARD METAL END SECTION

370018

FR6335177 1 635.00 635.00 02/19/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH STANDARD METAL END SECTION

370024

BA0495177 2 615.00 1,230.00 03/31/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

21 INCH X 15 INCH STANDARD METAL END SECTION

371013

WA3035177 1 125.00 125.00 09/05/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SINGLE WR INLET-MINIMUM DEPTH

372120

MO6735174 1 4,150.00 4,150.00 08/15/2013

CH3165184 1 3,500.00 3,500.00 09/04/2013

SO4095171 12 2,300.00 27,600.00 10/24/2013

QA4605177 4 0.01 0.04 01/13/2014

XY1485176 2 4,500.00 9,000.00 01/29/2014

QA4845180 1 3,625.00 3,625.00 02/11/2014

FR6085181 3 1,995.00 5,985.00 02/25/2014

HA2145184 7 4,000.00 28,000.00 02/28/2014

HO2945181 3 2,463.00 7,389.00 04/10/2014

BA0515177 2 5,945.98 11,891.96 04/25/2014

440D31416 14 4,000.00 56,000.00 05/28/2014

BA0595177 1 4,700.00 4,700.00 05/29/2014

KE2955177 1 3,000.00 3,000.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SINGLE WR INLET-VERTICAL DEPTH

372121

MO6735174 2 600.00 1,200.00 08/15/2013

SO4095171 9 0.01 0.09 10/24/2013

XY1485176 5 300.00 1,500.00 01/29/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SINGLE WR INLET-VERTICAL DEPTH

372121

QA4845180 1 125.00 125.00 02/11/2014

FR6085181 12 190.00 2,280.00 02/25/2014

HA2145184 3 125.00 375.00 02/28/2014

440D31416 10 90.00 900.00 05/28/2014

BA0595177 3 360.00 1,080.00 05/29/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD WR INLET-MINIMUM DEPTH

372122

CH3165184 1 5,300.00 5,300.00 09/04/2013

MO5935270 1 3,900.00 3,900.00 10/07/2013

AL2855177 2 5,460.00 10,920.00 03/05/2014

PG9795377 13 6,560.00 85,280.00 03/13/2014

MO1595377 4 7,150.00 28,600.00 03/31/2014

MO1315677 3 5,000.00 15,000.00 04/10/2014

BA5975177 2 12,625.00 25,250.00 04/23/2014

BA0515177 2 9,565.27 19,130.54 04/25/2014

BA0585177 5 5,800.00 29,000.00 05/08/2014

440D31416 18 6,000.00 108,000.00 05/28/2014

PG0765577 1 6,700.00 6,700.00 05/28/2014

BA0595177 2 5,000.00 10,000.00 05/29/2014

MO1315477 1 7,250.00 7,250.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD WR INLET-VERTICAL DEPTH

372123

MO5935270 6 300.00 1,800.00 10/07/2013

AL2855177 2 186.00 372.00 03/05/2014

PG9795377 20 315.00 6,300.00 03/13/2014

MO1315677 3 200.00 600.00 04/10/2014

BA5975177 2 79.25 158.50 04/23/2014

440D31416 20 200.00 4,000.00 05/28/2014

PG0765577 3 360.00 1,080.00 05/28/2014

BA0595177 6 360.00 2,160.00 05/29/2014

MO1315477 3 360.00 1,080.00 06/17/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRIPLE WR INLET-MINIMUM DEPTH

372124

FR6085181 1 7,775.00 7,775.00 02/25/2014

BA0515177 1 9,048.23 9,048.23 04/25/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRIPLE WR INLET-VERTICAL DEPTH

372125

FR6085181 2 950.00 1,900.00 02/25/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD NR INLET-MINIMUM DEPTH

372132

MO1155177R 7 6,347.00 44,429.00 07/15/2013

PG9795377 1 6,035.00 6,035.00 03/13/2014

MO1315677 6 5,200.00 31,200.00 04/10/2014

BA0515177 3 6,463.02 19,389.06 04/25/2014

KE2955177 1 3,900.00 3,900.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD NR INLET-VERTICAL DEPTH

372133

MO1155177R 14 402.50 5,635.00 07/15/2013

PG9795377 2 288.00 576.00 03/13/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD NRM INLET-MINIMUM DEPTH

372142

MO5935270 3 5,400.00 16,200.00 10/07/2013

MO1315677 12 5,500.00 66,000.00 04/10/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD NRM INLET-VERTICAL DEPTH

372143

MO5935270 5 300.00 1,500.00 10/07/2013

MO1315677 10 250.00 2,500.00 04/10/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD WRM INLET-MINIMUM DEPTH

372152

PG0925174 2 7,400.00 14,800.00 07/10/2013

MO5935270 1 6,400.00 6,400.00 10/07/2013

SO4095171 1 6,000.00 6,000.00 10/24/2013

BA0515177 3 6,980.06 20,940.18 04/25/2014

BA0595177 1 6,890.00 6,890.00 05/29/2014

PG7825184 1 9,626.00 9,626.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD WRM INLET-VERTICAL DEPTH

372153

PG0925174 10 500.00 5,000.00 07/10/2013

BA0515177 2 387.78 775.56 04/25/2014

BA0595177 3 370.00 1,110.00 05/29/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD 5 FT COG INLET-MINIMUM DEPTH

374005

KE2965130 1 2,500.00 2,500.00 07/15/2013

MO1155177R 1 5,500.00 5,500.00 07/15/2013

XY1485176 2 4,500.00 9,000.00 01/29/2014

QA4845180 2 3,865.00 7,730.00 02/11/2014

MO8545171 8 3,935.00 31,480.00 03/05/2014

PG4945172 2 3,300.00 6,600.00 03/14/2014

SM2165176 2 4,000.00 8,000.00 03/31/2014

BA0515177 1 4,136.33 4,136.33 04/25/2014

BA0585177 1 5,600.00 5,600.00 05/08/2014

AA5805670 17 3,200.00 54,400.00 05/28/2014

PG7825184 6 6,990.00 41,940.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SHALLOW 5 FT COG INLET-MINIMUM DEPTH

374011

HO3175270 3 2,600.00 7,800.00 10/24/2013

BA0585177 9 4,500.00 40,500.00 05/08/2014

AA5805670 1 3,000.00 3,000.00 05/28/2014

BA0595177 1 3,600.00 3,600.00 05/29/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD 10 FT COG INLET-MINIMUM DEPTH

374015

CO2955177 1 5,800.00 5,800.00 07/10/2013

KE2965130 2 3,500.00 7,000.00 07/15/2013

AA8125181 2 4,200.00 8,400.00 09/12/2013

MO5935270 4 4,100.00 16,400.00 10/07/2013

WA4255176 1 4,980.00 4,980.00 10/16/2013

HO3175270 2 6,000.00 12,000.00 10/24/2013

SO4095171 1 4,900.00 4,900.00 10/24/2013

XY1485176 2 5,000.00 10,000.00 01/29/2014

AA2785187 6 4,400.00 26,400.00 02/25/2014

AW8965270 4 4,550.00 18,200.00 02/28/2014

HA2145184 12 5,500.00 66,000.00 02/28/2014

MO8545171 35 5,100.00 178,500.00 03/05/2014

MO4965176 1 5,600.00 5,600.00 03/12/2014

PG4945172 17 3,900.00 66,300.00 03/14/2014

SM2165176 2 5,500.00 11,000.00 03/31/2014

PG5465184 14 4,500.00 63,000.00 04/25/2014

CE4465180 1 4,235.00 4,235.00 05/08/2014

AA5805670 22 4,800.00 105,600.00 05/28/2014

HA3485470 36 5,360.00 192,960.00 05/28/2014

PG7825184 11 7,960.00 87,560.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SHALLOW 10 FT COG INLET-MINIMUM DEPTH

374021

BA4625280 1 5,100.00 5,100.00 09/05/2013

MO5935270 1 4,000.00 4,000.00 10/07/2013

HO3175270 1 6,000.00 6,000.00 10/24/2013

XY1485176 5 6,000.00 30,000.00 01/29/2014

AA2785187 1 3,300.00 3,300.00 02/25/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD 15 FT COG INLET-MINIMUM DEPTH

374025

MO5935270 6 4,500.00 27,000.00 10/07/2013

HA3485570 2 5,800.00 11,600.00 10/24/2013

HO3175270 1 7,000.00 7,000.00 10/24/2013

AW8965270 4 5,650.00 22,600.00 02/28/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD 15 FT COG INLET-MINIMUM DEPTH

374025

HA2145184 8 6,500.00 52,000.00 02/28/2014

MO8545171 17 5,830.00 99,110.00 03/05/2014

PG4945172 21 4,600.00 96,600.00 03/14/2014

SM2165176 1 5,500.00 5,500.00 03/31/2014

PG5465184 5 7,000.00 35,000.00 04/25/2014

CE4465180 1 8,815.00 8,815.00 05/08/2014

CE4465180 3 6,365.00 19,095.00 05/08/2014

AA5805670 7 6,900.00 48,300.00 05/28/2014

PG7825184 5 8,780.00 43,900.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD 20 FT COG INLET-MINIMUM DEPTH

374035

MO5935270 2 4,600.00 9,200.00 10/07/2013

AW8965270 2 6,400.00 12,800.00 02/28/2014

HA2145184 6 7,500.00 45,000.00 02/28/2014

MO8545171 5 7,735.00 38,675.00 03/05/2014

PG4945172 8 5,800.00 46,400.00 03/14/2014

PG5465184 6 7,500.00 45,000.00 04/25/2014

AA5805670 2 7,000.00 14,000.00 05/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD COG INLET-VERTICAL DEPTH

374045

KE2965130 5 1.00 5.00 07/15/2013

MO1155177R 1 450.00 450.00 07/15/2013

MO5935270 13 300.00 3,900.00 10/07/2013

HO3175270 13 200.00 2,600.00 10/24/2013

SO4095171 3 0.01 0.03 10/24/2013

XY1485176 5 300.00 1,500.00 01/29/2014

AW8965270 10 200.00 2,000.00 02/28/2014

HA2145184 35 300.00 10,500.00 02/28/2014

MO8545171 27 1,067.00 28,809.00 03/05/2014

PG4945172 37 150.00 5,550.00 03/14/2014

WI3285674 40 485.00 19,400.00 04/23/2014

PG5465184 7 1.00 7.00 04/25/2014

HA3485470 31 290.00 8,990.00 05/28/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD COG INLET-VERTICAL DEPTH

374045

PG7825184 57 330.00 18,810.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 FOOT COG/COS OPENING

374100

XX1285233 10 4,500.00 45,000.00 07/23/2013

XY1485176 2 4,200.00 8,400.00 01/29/2014

AA2785187 1 1,800.00 1,800.00 02/25/2014

XX6675133 7 3,000.00 21,000.00 02/25/2014

XX5265233 7 2,700.00 18,900.00 03/12/2014

BA8735277 3 5,827.00 17,481.00 03/31/2014

XX6305279 7 3,250.00 22,750.00 03/31/2014

HA4995177 8 3,800.00 30,400.00 04/17/2014

WA4205180 1 4,050.00 4,050.00 04/17/2014

BA0585177 11 3,800.00 41,800.00 05/08/2014

XX5275233 7 3,300.00 23,100.00 05/14/2014

BA0595177 4 5,000.00 20,000.00 05/29/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 FOOT COG/COS OPENING

374110

KE2965130 1 3,100.00 3,100.00 07/15/2013

XX1285233 10 7,500.00 75,000.00 07/23/2013

XY1485176 2 5,300.00 10,600.00 01/29/2014

XX6675133 7 3,800.00 26,600.00 02/25/2014

AW8965270 1 4,600.00 4,600.00 02/28/2014

HA2145184 1 8,500.00 8,500.00 02/28/2014

XX5265233 7 3,100.00 21,700.00 03/12/2014

BA8735277 9 5,775.00 51,975.00 03/31/2014

XX6305279 7 3,800.00 26,600.00 03/31/2014

BA0575177 1 3,170.00 3,170.00 04/07/2014

BA4055277 1 7,500.00 7,500.00 04/23/2014

BA0515177 1 6,204.50 6,204.50 04/25/2014

BA5025180 2 2,500.00 5,000.00 05/08/2014

XX5275233 7 2,750.00 19,250.00 05/14/2014

HA3485470 2 4,000.00 8,000.00 05/28/2014

PG7825184 1 15,210.00 15,210.00 06/08/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD 5 FT COS INLET-MININUM DEPTH

374205

MO6735174 1 7,200.00 7,200.00 08/15/2013

BA0935181 1 3,700.00 3,700.00 12/09/2013

XY1485176 2 4,500.00 9,000.00 01/29/2014

CE4465180 1 3,575.00 3,575.00 05/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SHALLOW 5 FT COS INLET-MINIMUM DEPTH

374211

XY1485176 2 6,000.00 12,000.00 01/29/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD 10 FT COS INLET-MINIMUM DEPTH

374221

KE2965130 1 3,500.00 3,500.00 07/15/2013

AA8125181 1 4,200.00 4,200.00 09/12/2013

HO3175270 2 6,000.00 12,000.00 10/24/2013

XY1485176 2 5,000.00 10,000.00 01/29/2014

AW8965270 2 4,550.00 9,100.00 02/28/2014

MO8545171 3 4,780.00 14,340.00 03/05/2014

PG4945172 4 4,000.00 16,000.00 03/14/2014

PG5465184 1 4,500.00 4,500.00 04/25/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SHALLOW 10 FT COS INLET-MINIMUM DEPTH

374222

HO3175270 1 6,000.00 6,000.00 10/24/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD 15 FT COS INLET-MINIMUM DEPTH

374225

HO3175270 1 7,000.00 7,000.00 10/24/2013

MO8545171 2 6,671.00 13,342.00 03/05/2014

PG4945172 1 4,700.00 4,700.00 03/14/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD 20 FT COS INLET-MINIMUM DEPTH

374235

MO8545171 1 9,726.00 9,726.00 03/05/2014

PG5465184 2 8,500.00 17,000.00 04/25/2014

AA5805670 1 7,000.00 7,000.00 05/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD COS INLET-VERTICAL DEPTH

374242

KE2965130 5 1.00 5.00 07/15/2013

HO3175270 7 200.00 1,400.00 10/24/2013

BA0935181 4 300.00 1,200.00 12/09/2013

AW8965270 4 200.00 800.00 02/28/2014

MO8545171 5 1,255.00 6,275.00 03/05/2014

PG4945172 1 150.00 150.00 03/14/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE E INLET - MINIMUM DEPTH

376103

BA0495177 2 4,850.00 9,700.00 03/31/2014

KE2955177 3 3,400.00 10,200.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC

378164

HA3515176 2 4,500.00 9,000.00 08/14/2013

BA4625280 3 4,500.00 13,500.00 09/05/2013

MO5935270 3 3,100.00 9,300.00 10/07/2013

HA3485570 2 3,900.00 7,800.00 10/24/2013

SO4095171 1 2,250.00 2,250.00 10/24/2013

BA0935181 1 3,300.00 3,300.00 12/09/2013

FR6335177 1 4,550.00 4,550.00 02/19/2014

AA2785187 5 2,660.00 13,300.00 02/25/2014

WI3835130 1 2,500.00 2,500.00 03/13/2014

PG4945172 6 3,400.00 20,400.00 03/14/2014

AL2925177 12 4,020.00 48,240.00 03/31/2014

AT0095126 1 5,600.00 5,600.00 04/25/2014

PG5465184 1 3,500.00 3,500.00 04/25/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC

378164

CE4465180 2 3,750.00 7,500.00 05/08/2014

AA5805670 10 3,300.00 33,000.00 05/28/2014

PG7825184 6 6,450.00 38,700.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC

378165

BA4625280 12 55.00 660.00 09/05/2013

BA0935181 6 300.00 1,800.00 12/09/2013

PG4945172 6 160.00 960.00 03/14/2014

AL2925177 17 270.00 4,590.00 03/31/2014

AT0095126 8 340.00 2,720.00 04/25/2014

PG7825184 17 430.00 7,310.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC

378167

BA4625280 1 4,800.00 4,800.00 09/05/2013

HA3485570 1 4,200.00 4,200.00 10/24/2013

WO2035176 1 4,800.00 4,800.00 11/22/2013

MO8545171 3 5,091.00 15,273.00 03/05/2014

PG7865577 2 4,725.00 9,450.00 03/21/2014

AA5805670 4 4,000.00 16,000.00 05/28/2014

BA0595177 1 3,500.00 3,500.00 05/29/2014

XY1555185 1 3,800.00 3,800.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC

378168

BA4625280 7 55.00 385.00 09/05/2013

AA5805670 6 300.00 1,800.00 05/28/2014

BA0595177 1 370.00 370.00 05/29/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE K INLET SINGLE OPENING REPLACEMENT GRATE

378169

FR6335177 5 860.00 4,300.00 02/19/2014

BA0545177 3 1,500.00 4,500.00 03/05/2014

PG0765677 1 1,350.00 1,350.00 03/21/2014

BA0495177 2 2,450.00 4,900.00 03/31/2014

PG9795577 1 2,185.00 2,185.00 04/07/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE K INLET DOUBLE OPENING REPLACEMENT GRATE

378172

FR6335177 3 860.00 2,580.00 02/19/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE- MINIMUM DEPTH

378175

GA3855177 3 3,100.00 9,300.00 07/02/2013

MO6735174 1 7,525.00 7,525.00 08/15/2013

BA6075180 1 3,090.41 3,090.41 08/28/2013

WA3035177 1 6,600.00 6,600.00 09/05/2013

HO3175270 3 4,000.00 12,000.00 10/24/2013

GA3555180 2 2,950.00 5,900.00 11/06/2013

XY1485176 2 4,300.00 8,600.00 01/29/2014

AW8965270 36 2,700.00 97,200.00 02/28/2014

HA2145184 3 4,200.00 12,600.00 02/28/2014

AL4405177 1 2,570.00 2,570.00 03/05/2014

MO8545171 1 5,266.00 5,266.00 03/05/2014

MO1595877 1 4,075.00 4,075.00 03/13/2014

BA8735277 6 4,600.00 27,600.00 03/31/2014

HO3175170 28 4,010.00 112,280.00 04/07/2014

HO2945181 1 2,004.00 2,004.00 04/10/2014

MO8355176 1 8,153.00 8,153.00 04/17/2014

HO4725176 7 2,700.00 18,900.00 04/23/2014

AT0095126 1 5,800.00 5,800.00 04/25/2014

BA0515177 1 4,061.15 4,061.15 04/25/2014

GA3505130 3 2,952.00 8,856.00 05/08/2014

HA3485470 7 4,000.00 28,000.00 05/28/2014

PG7825184 5 6,675.00 33,375.00 06/08/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE- VERTICAL DEPTH

378178

GA3855177 3 263.00 789.00 07/02/2013

MO6735174 14 453.00 6,342.00 08/15/2013

WA3035177 1 260.00 260.00 09/05/2013

HO3175270 8 200.00 1,600.00 10/24/2013

GA3555180 1 225.00 225.00 11/06/2013

AW8965270 39 100.00 3,900.00 02/28/2014

HA2145184 2 200.00 400.00 02/28/2014

AL4405177 1 770.00 770.00 03/05/2014

MO8545171 3 1,000.00 3,000.00 03/05/2014

HO3175170 34 1.00 34.00 04/07/2014

HO2945181 10 260.00 2,600.00 04/10/2014

AT0095126 7 280.00 1,960.00 04/25/2014

HA3485470 6 200.00 1,200.00 05/28/2014

PG7825184 5 685.00 3,425.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE- MINIMUM DEPTH

378190

MO5935270 2 3,200.00 6,400.00 10/07/2013

HO3175270 1 4,000.00 4,000.00 10/24/2013

AL2925177 3 4,230.00 12,690.00 03/31/2014

BA8735277 2 5,300.00 10,600.00 03/31/2014

HO3175170 5 4,130.00 20,650.00 04/07/2014

AT0095126 1 5,800.00 5,800.00 04/25/2014

HA3485470 3 4,300.00 12,900.00 05/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE- VERTICAL DEPTH

378191

WO2035176 2 0.01 0.02 11/22/2013

PG7865577 6 315.00 1,890.00 03/21/2014

AL2925177 3 270.00 810.00 03/31/2014

HO3175170 2 1.00 2.00 04/07/2014

AT0095126 2 260.00 520.00 04/25/2014

BA0585177 3 1,900.00 5,700.00 05/08/2014

HA3485470 1 400.00 400.00 05/28/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE S INLET, SINGLE GRATE - MINIMUM DEPTH

379110

WI3285574 2 753.00 1,506.00 10/24/2013

WO2235180 5 3,400.00 17,000.00 11/13/2013

WO2035176 1 2,000.00 2,000.00 11/22/2013

XY1485176 2 4,000.00 8,000.00 01/29/2014

AL4405177 1 2,090.00 2,090.00 03/05/2014

MO8545171 5 4,830.00 24,150.00 03/05/2014

BA0575177 1 4,270.00 4,270.00 04/07/2014

WI3285674 3 6,860.00 20,580.00 04/23/2014

440D31416 14 4,000.00 56,000.00 05/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE S INLET, SINGLE GRATE - VERTICAL DEPTH

379111

WI3285574 4 820.00 3,280.00 10/24/2013

WO2235180 1 155.00 155.00 11/13/2013

WO2035176 1 0.01 0.01 11/22/2013

XY1485176 5 300.00 1,500.00 01/29/2014

MO8545171 10 871.00 8,710.00 03/05/2014

BA0575177 2 103.00 206.00 04/07/2014

WI3285674 7 485.00 3,395.00 04/23/2014

440D31416 10 100.00 1,000.00 05/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE S INLET, DOUBLE GRATE TANDEM - MINIMUM DEPTH

379120

KE2965130 4 3,300.00 13,200.00 07/15/2013

BA4625280 5 5,100.00 25,500.00 09/05/2013

HO3175270 1 5,000.00 5,000.00 10/24/2013

WO2035176 1 3,300.00 3,300.00 11/22/2013

XY1485176 2 4,600.00 9,200.00 01/29/2014

AW8965270 10 3,800.00 38,000.00 02/28/2014

HA2145184 3 4,800.00 14,400.00 02/28/2014

MO8545171 12 4,793.00 57,516.00 03/05/2014

PG4945172 39 3,900.00 152,100.00 03/14/2014

BA8735277 1 4,750.00 4,750.00 03/31/2014

HO3175170 6 4,340.00 26,040.00 04/07/2014

HA4995177 10 4,270.00 42,700.00 04/17/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE S INLET, DOUBLE GRATE TANDEM - MINIMUM DEPTH

379120

PG9055177 2 4,900.00 9,800.00 04/17/2014

BA4055277 1 6,500.00 6,500.00 04/23/2014

PG5465184 10 3,500.00 35,000.00 04/25/2014

440D31416 14 5,000.00 70,000.00 05/28/2014

BA0595177 2 5,090.00 10,180.00 05/29/2014

PG7825184 4 6,830.00 27,320.00 06/08/2014

MO1315477 1 5,600.00 5,600.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE S INLET, DOUBLE GRATE TANDEM - VERTICAL DEPTH

379122

KE2965130 5 100.00 500.00 07/15/2013

BA4625280 9 59.00 531.00 09/05/2013

HO3175270 2 200.00 400.00 10/24/2013

WI3285574 3 1,137.00 3,411.00 10/24/2013

WO2035176 1 0.01 0.01 11/22/2013

XY1485176 2 300.00 600.00 01/29/2014

AW8965270 18 100.00 1,800.00 02/28/2014

HA2145184 5 170.00 850.00 02/28/2014

MO8545171 10 895.00 8,950.00 03/05/2014

PG4945172 106 150.00 15,900.00 03/14/2014

HO3175170 14 1.00 14.00 04/07/2014

HA4995177 4 265.00 1,060.00 04/17/2014

PG9055177 2 258.00 516.00 04/17/2014

PG5465184 7 1.00 7.00 04/25/2014

BA0595177 6 370.00 2,220.00 05/29/2014

MO1315477 3 280.00 840.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ALTERNATE SINGLE TYPE S INLET FRAME WITH CURVE VANE GRATE (S-CV)

379123

WO2255187 1 1,000.00 1,000.00 09/12/2013

XY1485176 2 4,000.00 8,000.00 01/29/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE S COMBINATION INLET, DOUBLE GRATE TANDEM - MINIMUM DEPTH

379125

MO5935270 1 4,600.00 4,600.00 10/07/2013

WI3285574 1 4,774.00 4,774.00 10/24/2013

XY1485176 2 4,600.00 9,200.00 01/29/2014

AW8965270 1 5,300.00 5,300.00 02/28/2014

MO8545171 7 4,718.00 33,026.00 03/05/2014

BA0495177 1 6,360.00 6,360.00 03/31/2014

WI3285674 32 8,246.00 263,872.00 04/23/2014

PG5645176 2 5,750.00 11,500.00 04/25/2014

AA5805670 24 5,200.00 124,800.00 05/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE S COMBINATION INLET, DOUBLE GRATE TANDEM - VERTICAL DEPTH

379126

MO5935270 1 300.00 300.00 10/07/2013

MO8545171 10 980.00 9,800.00 03/05/2014

BA0495177 1 165.00 165.00 03/31/2014

WI3285674 86 485.00 41,710.00 04/23/2014

440D31416 10 200.00 2,000.00 05/28/2014

AA5805670 12 400.00 4,800.00 05/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ALTERNATE DOUBLE TYPE S INLET FRAME WITH CURVE VANE GRATE (S2-CV)

379127

PG7865377 2 2,450.00 4,900.00 10/30/2013

XY1485176 3 5,000.00 15,000.00 01/29/2014

PG0765877 1 2,625.00 2,625.00 03/31/2014

BA0595177 3 2,220.00 6,660.00 05/29/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD YARD INLET - MINIMUM DEPTH

380120

GA3855177 1 2,538.00 2,538.00 07/02/2013

KE2965130 2 1,150.00 2,300.00 07/15/2013

BA4625280 8 3,700.00 29,600.00 09/05/2013

AA8125181 2 2,700.00 5,400.00 09/12/2013

AA4925130 5 3,500.00 17,500.00 10/08/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD YARD INLET - MINIMUM DEPTH

380120

HO3175270 3 2,000.00 6,000.00 10/24/2013

GA3555180 1 1,750.00 1,750.00 11/06/2013

QA4605177 3 1,150.00 3,450.00 01/13/2014

XY1485176 2 3,600.00 7,200.00 01/29/2014

HA2145184 6 2,500.00 15,000.00 02/28/2014

MO8545171 1 3,204.00 3,204.00 03/05/2014

PG4945172 1 2,300.00 2,300.00 03/14/2014

BA0495177 1 4,740.00 4,740.00 03/31/2014

HO3175170 18 3,160.00 56,880.00 04/07/2014

AA5805670 1 2,500.00 2,500.00 05/28/2014

KE2955177 2 1,000.00 2,000.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD YARD INLET - VERTICAL DEPTH

380122

GA3855177 1 210.00 210.00 07/02/2013

KE2965130 5 50.00 250.00 07/15/2013

BA4625280 13 56.00 728.00 09/05/2013

AA4925130 27 1.00 27.00 10/08/2013

HO3175270 2 200.00 400.00 10/24/2013

XY1485176 10 200.00 2,000.00 01/29/2014

HA2145184 10 100.00 1,000.00 02/28/2014

PG4945172 2 100.00 200.00 03/14/2014

HO3175170 4 1.00 4.00 04/07/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ADJUST EXISTING INLET

380201

KE2965130 3 750.00 2,250.00 07/15/2013

MO5935270 2 2,000.00 4,000.00 10/07/2013

XY3035277 20 1.00 20.00 11/13/2013

XY3035277 20 1.00 20.00 11/13/2013

WO2035176 1 2,450.00 2,450.00 11/22/2013

XY3035177 20 1.00 20.00 11/22/2013

XY3035177 20 1.00 20.00 11/22/2013

XY4145177 10 0.01 0.10 11/22/2013

XY4175177 10 0.01 0.10 12/03/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ADJUST EXISTING INLET

380201

XY3125277 20 1.00 20.00 12/09/2013

XY3125277 20 1.00 20.00 12/09/2013

XY4075177 10 1.00 10.00 01/13/2014

XY4055177 10 300.00 3,000.00 01/29/2014

MO8545171 15 659.00 9,885.00 03/05/2014

XY4065177 5 250.00 1,250.00 03/13/2014

XY4065177 5 350.00 1,750.00 03/13/2014

BA8735277 1 1,150.00 1,150.00 03/31/2014

XY4205177 10 0.01 0.10 05/08/2014

XY4105177 5 500.00 2,500.00 05/28/2014

XY4105177 5 600.00 3,000.00 05/28/2014

PG7825184 1 1,250.00 1,250.00 06/08/2014

XY4025177 20 0.01 0.20 06/26/2014

XY4185177 5 725.00 3,625.00 06/26/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RECONSTRUCT EXISTING INLET

380202

MO9745477 1 2,700.00 2,700.00 10/02/2013

HA2145184 1 4,000.00 4,000.00 02/28/2014

AL2855177 4 1,785.00 7,140.00 03/05/2014

BA0545177 11 4,650.00 51,150.00 03/05/2014

MO8545171 10 1,931.00 19,310.00 03/05/2014

MO1595377 10 3,550.00 35,500.00 03/31/2014

MO1315677 1 2,500.00 2,500.00 04/10/2014

MO1615177 1 4,000.00 4,000.00 04/23/2014

PG7825184 1 6,150.00 6,150.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONVERT EXISTING INLET TO MANHOLE TRAFFIC AREAS

380210

XY1485176 2 4,000.00 8,000.00 01/29/2014

MO8545171 5 2,978.00 14,890.00 03/05/2014

CE4465180 1 1,935.00 1,935.00 05/08/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONVERT EXISTING INLET TO MANHOLE NON-TRAFFIC AREAS

380220

XY1555185 1 7,500.00 7,500.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD SHALLOW MANHOLE 4 FT SQUARE WITH TYPE A FRAME AND COVER-MINIMUM

380500

WO2255187 1 2,250.00 2,250.00 09/12/2013

AA4925130 5 3,500.00 17,500.00 10/08/2013

HO3175270 4 3,500.00 14,000.00 10/24/2013

SO4095171 3 2,800.00 8,400.00 10/24/2013

GA3555180 1 2,800.00 2,800.00 11/06/2013

WO2235180 1 4,300.00 4,300.00 11/13/2013

AA2785187 9 2,800.00 25,200.00 02/25/2014

MO1595877 1 4,250.00 4,250.00 03/13/2014

BA0585177 2 4,500.00 9,000.00 05/08/2014

HA3485470 2 3,800.00 7,600.00 05/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD SHALLOW MANHOLE 4 FT SQUARE WITH TYPE D FRAME AND COVER-MINIMUM

380510

FR6085181 1 3,900.00 3,900.00 02/25/2014

PG9055177 1 4,075.00 4,075.00 04/17/2014

PG7825184 6 7,280.00 43,680.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD SHALLOW MANHOLE 4 FT SQUARE-VERTICAL DEPTH

380520

AA4925130 26 1.00 26.00 10/08/2013

HO3175270 2 300.00 600.00 10/24/2013

GA3555180 1 200.00 200.00 11/06/2013

PG9055177 4 285.00 1,140.00 04/17/2014

BA0585177 6 320.00 1,920.00 05/08/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

48 INCH DIAMETER MANHOLE FOR 12 INCH TO 24 INCH PIPES - MINIMUM DEPTH

380600

KE2965130 3 1,700.00 5,100.00 07/15/2013

HA3515176 3 4,300.00 12,900.00 08/14/2013

MO6735174 5 3,811.17 19,055.85 08/15/2013

CH3165184 4 2,500.00 10,000.00 09/04/2013

BA4625280 35 4,600.00 161,000.00 09/05/2013

AA8125181 1 3,700.00 3,700.00 09/12/2013

MO5935270 1 3,500.00 3,500.00 10/07/2013

WA4255176 1 2,970.00 2,970.00 10/16/2013

HO3175270 3 3,500.00 10,500.00 10/24/2013

SO4095171 6 1,800.00 10,800.00 10/24/2013

WI3285574 5 3,511.00 17,555.00 10/24/2013

AX3765L60 1 3,797.65 3,797.65 11/22/2013

BA0935181 1 3,300.00 3,300.00 12/09/2013

QA4605177 9 0.01 0.09 01/13/2014

AA2785187 3 3,200.00 9,600.00 02/25/2014

FR6085181 3 2,150.00 6,450.00 02/25/2014

AW8965270 15 1,750.00 26,250.00 02/28/2014

HA2145184 17 4,000.00 68,000.00 02/28/2014

MO8545171 17 4,234.00 71,978.00 03/05/2014

MO4965176 1 3,600.00 3,600.00 03/12/2014

PG4945172 39 3,300.00 128,700.00 03/14/2014

HO3175170 25 3,600.00 90,000.00 04/07/2014

HA4995177 5 3,275.00 16,375.00 04/17/2014

HO4725176 8 2,400.00 19,200.00 04/23/2014

WI3285674 3 4,530.00 13,590.00 04/23/2014

AT0095126 2 2,780.00 5,560.00 04/25/2014

PG5465184 3 3,500.00 10,500.00 04/25/2014

CE4465180 2 2,750.00 5,500.00 05/08/2014

CE4465180 1 4,275.00 4,275.00 05/08/2014

AA5805670 6 2,700.00 16,200.00 05/28/2014

HA3485470 16 3,800.00 60,800.00 05/28/2014

BA0595177 3 3,410.00 10,230.00 05/29/2014

PG7825184 14 4,985.00 69,790.00 06/08/2014

KE2955177 1 1,600.00 1,600.00 06/17/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

48 INCH DIAMETER MANHOLE - VERTICAL DEPTH

380605

MO6735174 15 800.00 12,000.00 08/15/2013

BA4625280 10 58.00 580.00 09/05/2013

HO3175270 3 200.00 600.00 10/24/2013

SO4095171 3 0.01 0.03 10/24/2013

BA0935181 1 300.00 300.00 12/09/2013

FR6085181 3 150.00 450.00 02/25/2014

AW8965270 6 50.00 300.00 02/28/2014

HA2145184 5 100.00 500.00 02/28/2014

BA0545177 3 100.00 300.00 03/05/2014

PG4945172 20 73.00 1,460.00 03/14/2014

HO3175170 1 1.00 1.00 04/07/2014

HA4995177 4 370.00 1,480.00 04/17/2014

WI3285674 2 364.00 728.00 04/23/2014

AT0095126 7 150.00 1,050.00 04/25/2014

PG5465184 3 1.00 3.00 04/25/2014

PG7825184 44 3,690.00 162,360.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

60 INCH DIAMETER MANHOLE FOR 27 INCH TO 36 INCH PIPES - MINIMUM DEPTH

380610

BA4625280 3 6,100.00 18,300.00 09/05/2013

MO5935270 2 4,300.00 8,600.00 10/07/2013

HA3485570 4 5,000.00 20,000.00 10/24/2013

SO4095171 1 3,050.00 3,050.00 10/24/2013

WI3285574 3 5,520.00 16,560.00 10/24/2013

AW8965270 19 3,250.00 61,750.00 02/28/2014

HA2145184 8 5,000.00 40,000.00 02/28/2014

MO8545171 4 6,117.00 24,468.00 03/05/2014

PG4945172 7 4,500.00 31,500.00 03/14/2014

HO3175170 1 4,530.00 4,530.00 04/07/2014

HO2945181 1 3,535.00 3,535.00 04/10/2014

HO4725176 7 3,630.00 25,410.00 04/23/2014

WI3285674 7 7,533.00 52,731.00 04/23/2014

AT0095126 3 4,260.00 12,780.00 04/25/2014

PG5465184 3 4,500.00 13,500.00 04/25/2014

AA5805670 8 3,900.00 31,200.00 05/28/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

60 INCH DIAMETER MANHOLE - VERTICAL DEPTH

380615

MO5935270 3 300.00 900.00 10/07/2013

SO4095171 2 0.01 0.02 10/24/2013

WI3285574 4 853.00 3,412.00 10/24/2013

AW8965270 31 100.00 3,100.00 02/28/2014

HA2145184 6 175.00 1,050.00 02/28/2014

PG4945172 2 73.00 146.00 03/14/2014

HO3175170 3 1.00 3.00 04/07/2014

HO2945181 12 147.00 1,764.00 04/10/2014

AT0095126 9 340.00 3,060.00 04/25/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

72 INCH DIAMETER MANHOLE FOR 42 INCH AND 48 INCH PIPES - MINIMUM DEPTH

380620

KE2965130 1 4,100.00 4,100.00 07/15/2013

MO6735174 1 14,450.00 14,450.00 08/15/2013

BA4625280 2 9,200.00 18,400.00 09/05/2013

MO5935270 9 6,800.00 61,200.00 10/07/2013

HA3485570 2 7,300.00 14,600.00 10/24/2013

SO4095171 2 3,900.00 7,800.00 10/24/2013

AW8965270 4 5,000.00 20,000.00 02/28/2014

MO8545171 1 9,444.50 9,444.50 03/05/2014

PG4945172 4 6,500.00 26,000.00 03/14/2014

WI3285674 2 8,083.00 16,166.00 04/23/2014

PG5465184 1 5,500.00 5,500.00 04/25/2014

AA5805670 2 4,600.00 9,200.00 05/28/2014

KE2955177 1 3,600.00 3,600.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

72 INCH DIAMETER MANHOLE - VERTICAL DEPTH

380625

MO6735174 5 1,720.00 8,600.00 08/15/2013

MO5935270 3 350.00 1,050.00 10/07/2013

SO4095171 1 0.01 0.01 10/24/2013

AW8965270 3 200.00 600.00 02/28/2014

PG4945172 12 73.00 876.00 03/14/2014

PG5465184 3 1.00 3.00 04/25/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

84 INCH DIAMETER MANHOLE FOR 54 INCH AND 60 INCH PIPES - MINIMUM DEPTH

380630

BA4625280 2 13,500.00 27,000.00 09/05/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

96 INCH DIAMETER MANHOLE FOR 72 INCH PIPE - MINIMUM DEPTH

380640

BA4625280 2 21,000.00 42,000.00 09/05/2013

MO5935270 1 9,300.00 9,300.00 10/07/2013

HO3175170 1 35,400.00 35,400.00 04/07/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

96 INCH DIAMETER MANHOLE - VERTICAL DEPTH

380645

HO3175170 1 1.00 1.00 04/07/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

48 INCH DIAMETER DROP MANHOLE - MINIMUM DEPTH

380700

PG0925174 2 6,000.00 12,000.00 07/10/2013

HA2145184 1 4,200.00 4,200.00 02/28/2014

BA0545177 1 6,500.00 6,500.00 03/05/2014

PG4945172 1 6,200.00 6,200.00 03/14/2014

GA3505130 3 5,264.00 15,792.00 05/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

48 INCH DIAMETER DROP MANHOLE - VERTICAL DEPTH

380705

PG0925174 3 300.00 900.00 07/10/2013

PG4945172 8 73.00 584.00 03/14/2014

GA3505130 19 234.00 4,446.00 05/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ADJUST EXISTING MANHOLE

380850

KE2965130 4 500.00 2,000.00 07/15/2013

XY1485176 2 600.00 1,200.00 01/29/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ADJUST EXISTING MANHOLE

380850

BA0575177 1 2,270.00 2,270.00 04/07/2014

PG7825184 1 970.00 970.00 06/08/2014

MO1315477 1 2,800.00 2,800.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE D FRAME AND COVER FOR MANHOLE

380910

FR6085181 1 350.00 350.00 02/25/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RECONSTRUCT EXISTING MANHOLE

381548

BA4625280 2 2,700.00 5,400.00 09/05/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD JUNCTION BOX

386001

GA3855177 1 3,063.00 3,063.00 07/02/2013

KE2965130 1 1,000.00 1,000.00 07/15/2013

BA4625280 1 6,400.00 6,400.00 09/05/2013

MO5935270 3 2,800.00 8,400.00 10/07/2013

HA3485570 1 3,500.00 3,500.00 10/24/2013

WI3285574 1 5,553.00 5,553.00 10/24/2013

AW8965270 1 7,000.00 7,000.00 02/28/2014

PG5465184 2 3,500.00 7,000.00 04/25/2014

AA5805670 5 1,600.00 8,000.00 05/28/2014

HA3485470 5 3,600.00 18,000.00 05/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4 INCH PERFORATED CIRCULAR PIPE UNDERDRAIN

387104

WO2035176 2,000 2.00 4,000.00 11/22/2013

BA0935181 230 15.00 3,450.00 12/09/2013

AW8965270 800 10.00 8,000.00 02/28/2014

PG7825184 1,204 20.20 24,320.80 06/08/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS

387105

BA0935181 30 20.00 600.00 12/09/2013

FR1415179 6 100.00 600.00 02/07/2014

AW8965270 130 6.20 806.00 02/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 INCH PERFORATED CIRCULAR PIPE LONGITUDINAL UNDERDRAIN

387106

GA3855177 400 21.00 8,400.00 07/02/2013

KE2965130 830 22.00 18,260.00 07/15/2013

WA4055181 1,351 14.75 19,927.25 07/24/2013

HA3515176 1,100 12.50 13,750.00 08/14/2013

BA6075180 886 22.36 19,810.96 08/28/2013

CH3165184 515 19.00 9,785.00 09/04/2013

BA4625280 8,100 14.50 117,450.00 09/05/2013

AA8125181 200 12.00 2,400.00 09/12/2013

MO5935270 2,340 12.00 28,080.00 10/07/2013

AA4925130 1,855 5.00 9,275.00 10/08/2013

WA4255176 954 15.75 15,025.50 10/16/2013

WI3095176 2,550 16.50 42,075.00 10/16/2013

HA3485570 4,085 12.00 49,020.00 10/24/2013

HO3175270 2,888 7.00 20,216.00 10/24/2013

GA3555180 478 12.00 5,736.00 11/06/2013

WO2235180 40 21.00 840.00 11/13/2013

WA3525176 370 13.75 5,087.50 01/08/2014

XY1485176 200 25.00 5,000.00 01/29/2014

AA2785187 5,022 12.00 60,264.00 02/25/2014

FR6085181 9 30.00 270.00 02/25/2014

AW8965270 26,000 10.00 260,000.00 02/28/2014

HA2145184 1,450 13.50 19,575.00 02/28/2014

HA2425180 640 17.00 10,880.00 02/28/2014

MO8545171 6,600 17.65 116,490.00 03/05/2014

MO4965176 220 20.00 4,400.00 03/12/2014

XX3655177 200 36.00 7,200.00 03/13/2014

PG4945172 13,700 11.00 150,700.00 03/14/2014

PG7865577 500 19.16 9,580.00 03/21/2014

SM2165176 3,784 12.00 45,408.00 03/31/2014

PG9795577 84 21.00 1,764.00 04/07/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 INCH PERFORATED CIRCULAR PIPE LONGITUDINAL UNDERDRAIN

387106

HO2945181 625 6.00 3,750.00 04/10/2014

BA4055277 568 30.00 17,040.00 04/23/2014

HO4725176 5,804 14.60 84,738.40 04/23/2014

BA5025180 450 30.00 13,500.00 05/08/2014

CE4465180 1,138 14.75 16,785.50 05/08/2014

GA3505130 1,400 11.83 16,562.00 05/08/2014

AA5805670 1,100 20.00 22,000.00 05/28/2014

HA3485470 10,959 13.00 142,467.00 05/28/2014

PG7825184 4,495 22.20 99,789.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 INCH PERFORATED CIRCULAR PIPE UNDERDRAIN

387107

WA4055181 590 6.30 3,717.00 07/24/2013

XY3035277 300 11.00 3,300.00 11/13/2013

XY3035177 300 10.00 3,000.00 11/22/2013

XY3125277 300 10.00 3,000.00 12/09/2013

AA2785187 14 20.00 280.00 02/25/2014

PG4945172 870 11.00 9,570.00 03/14/2014

MO9745277 255 0.01 2.55 03/31/2014

HO3175170 17,000 12.85 218,450.00 04/07/2014

HA4995177 230 20.00 4,600.00 04/17/2014

GA3505130 285 15.20 4,332.00 05/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

8 INCH PERFORATED CIRCULAR PIPE UNDERDRAIN

387108

KE2965130 110 17.00 1,870.00 07/15/2013

WA3035177 350 45.00 15,750.00 09/05/2013

AL4405177 100 35.00 3,500.00 03/05/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS

387109

WA4055181 410 27.00 11,070.00 07/24/2013

HA3515176 20 17.00 340.00 08/14/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS

387109

BA6075180 62 25.50 1,581.00 08/28/2013

BA4625280 640 26.00 16,640.00 09/05/2013

WO2255187 100 15.00 1,500.00 09/12/2013

AA4925130 97 5.00 485.00 10/08/2013

WA4255176 107 41.50 4,440.50 10/16/2013

WI3095176 320 0.01 3.20 10/16/2013

HA3485570 235 15.00 3,525.00 10/24/2013

HO3175270 110 8.00 880.00 10/24/2013

GA3555180 42 19.00 798.00 11/06/2013

XY3035277 4 10.00 40.00 11/13/2013

XY3035177 4 10.00 40.00 11/22/2013

XY3125277 4 10.00 40.00 12/09/2013

WA3525176 100 17.00 1,700.00 01/08/2014

XY1485176 30 25.00 750.00 01/29/2014

AA2785187 247 17.00 4,199.00 02/25/2014

AW8965270 1,400 6.20 8,680.00 02/28/2014

HA2145184 80 40.00 3,200.00 02/28/2014

HA2425180 18 30.00 540.00 02/28/2014

XX3655177 100 62.00 6,200.00 03/13/2014

PG4945172 600 13.00 7,800.00 03/14/2014

PG7865577 30 21.00 630.00 03/21/2014

SM2165176 1,339 12.00 16,068.00 03/31/2014

HO3175170 520 66.00 34,320.00 04/07/2014

HO2945181 200 15.00 3,000.00 04/10/2014

HA4995177 10 30.00 300.00 04/17/2014

BA4055277 12 70.00 840.00 04/23/2014

HO4725176 40 43.00 1,720.00 04/23/2014

BA5025180 100 20.00 2,000.00 05/08/2014

CE4465180 164 14.75 2,419.00 05/08/2014

GA3505130 100 49.10 4,910.00 05/08/2014

AA5805670 185 24.00 4,440.00 05/28/2014

HA3485470 43 28.00 1,204.00 05/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

8 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS

387110

KE2965130 47 17.00 799.00 07/15/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

8 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS

387110

WA4055181 950 29.00 27,550.00 07/24/2013

AL4405177 2 82.00 164.00 03/05/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GEOTEXTILE FOR UNDERDRAIN

387125

FR6085181 173 3.00 519.00 02/25/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MOUNTABLE BERM

387150

AX3785R60 2 1,536.00 3,072.00 01/14/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FILTER LOG

387160

MO6735174 150 25.00 3,750.00 08/15/2013

HA3485570 300 12.00 3,600.00 10/24/2013

AX3765L60 1,200 11.75 14,100.00 11/22/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONVERT STORMWATER MANAGEMENT RISER FOR SEDIMENT CONTROL

387170

AW8965270 1 1,000.00 1,000.00 02/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH PIPE SLOPE DRAIN

388042

PG0925174 217 40.00 8,680.00 07/10/2013

AA4925130 282 6.00 1,692.00 10/08/2013

HO4725176 60 40.00 2,400.00 04/23/2014

AA5805670 36 22.00 792.00 05/28/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

18 INCH PIPE SLOPE DRAIN

388043

HA3515176 210 26.50 5,565.00 08/14/2013

AA4925130 13 15.00 195.00 10/08/2013

HA3485570 832 21.00 17,472.00 10/24/2013

AA2785187 541 25.00 13,525.00 02/25/2014

HO4725176 221 40.00 8,840.00 04/23/2014

GA3505130 209 31.00 6,479.00 05/08/2014

AA5805670 111 25.00 2,775.00 05/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH PIPE SLOPE DRAIN

388045

CH3165184 33 50.00 1,650.00 09/04/2013

BA4625280 72 31.00 2,232.00 09/05/2013

AA2785187 194 25.00 4,850.00 02/25/2014

PG0785126 130 50.00 6,500.00 02/25/2014

HO4725176 1,259 48.00 60,432.00 04/23/2014

GA3505130 180 46.30 8,334.00 05/08/2014

AA5805670 145 26.00 3,770.00 05/28/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EROSION AND SEDIMENT CONTROL ORIGINAL EXCAVATION

388058

CL2275174 5 400.00 2,000.00 08/07/2013

HA3485570 3,000 11.00 33,000.00 10/24/2013

AW8965270 12,691 16.00 203,056.00 02/28/2014

HA2145184 25 25.00 625.00 02/28/2014

PG4945172 9,000 4.00 36,000.00 03/14/2014

HO3175170 300 40.00 12,000.00 04/07/2014

HO4725176 1,167 8.75 10,211.25 04/23/2014

CE4465180 249 18.00 4,482.00 05/08/2014

AA5805670 2,864 15.00 42,960.00 05/28/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EROSION AND SEDIMENT CONTROL CLEANOUT EXCAVATION

388059

WA4055181 100 2.00 200.00 07/24/2013
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EROSION AND SEDIMENT CONTROL CLEANOUT EXCAVATION

388059

BA0615174 100 26.00 2,600.00 08/07/2013

CL2275174 5 200.00 1,000.00 08/07/2013

CH3165184 10 5.00 50.00 09/04/2013

BA4625280 420 35.00 14,700.00 09/05/2013

AX3765H60 82 55.00 4,510.00 10/01/2013

HA3485570 6,250 11.00 68,750.00 10/24/2013

HO3175270 1,900 10.00 19,000.00 10/24/2013

SO4095171 808 0.01 8.08 10/24/2013

WA3525176 30 5.00 150.00 01/08/2014

QA4605177 120 0.01 1.20 01/13/2014

AX3785R60 125 46.00 5,750.00 01/14/2014

AW8965270 54,300 0.01 543.00 02/28/2014

HA2145184 75 25.00 1,875.00 02/28/2014

BA0545177 20 50.00 1,000.00 03/05/2014

MO1495179 100 45.00 4,500.00 03/14/2014

PG4945172 9,000 1.00 9,000.00 03/14/2014

SM2165176 10 300.00 3,000.00 03/31/2014

BA0575177 50 1.00 50.00 04/07/2014

HO3175170 5,800 1.00 5,800.00 04/07/2014

HO2945181 25 37.00 925.00 04/10/2014

HO4725176 241 28.00 6,748.00 04/23/2014

WI3285674 20 50.00 1,000.00 04/23/2014

CE4465180 249 18.00 4,482.00 05/08/2014

AA5805670 716 30.00 21,480.00 05/28/2014

HA3485470 164 33.00 5,412.00 05/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BULKHEAD EXISTING STORM DRAIN

388061

BA4625280 6 880.00 5,280.00 09/05/2013

MO8545171 46 1,104.50 50,807.00 03/05/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EARTH DIKE

388062

WA4055181 235 4.90 1,151.50 07/24/2013

HA3515176 137 2.00 274.00 08/14/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EARTH DIKE

388062

BA4625280 650 4.00 2,600.00 09/05/2013

AA8125181 530 4.00 2,120.00 09/12/2013

MO5935270 415 2.00 830.00 10/07/2013

AA4925130 1,025 5.00 5,125.00 10/08/2013

WA4255176 235 4.90 1,151.50 10/16/2013

HA3485570 47 10.00 470.00 10/24/2013

HO3175270 301 10.00 3,010.00 10/24/2013

BA0935181 10 10.00 100.00 12/09/2013

PG0785126 30 10.00 300.00 02/25/2014

AW8965270 477 7.50 3,577.50 02/28/2014

HA2145184 125 5.00 625.00 02/28/2014

MO8545171 997 8.20 8,175.40 03/05/2014

PG4945172 1,030 5.00 5,150.00 03/14/2014

SM2165176 624 6.00 3,744.00 03/31/2014

HO3175170 530 7.00 3,710.00 04/07/2014

HO4725176 752 2.50 1,880.00 04/23/2014

AT0095126 54 10.00 540.00 04/25/2014

GA3505130 497 10.00 4,970.00 05/08/2014

AA5805670 9,538 7.00 66,766.00 05/28/2014

HA3485470 488 5.00 2,440.00 05/28/2014

BA0595177 35 10.00 350.00 05/29/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PORTABLE SEDIMENT TANK

388063

KE2965130 1 500.00 500.00 07/15/2013

MO1155177R 1 3,200.00 3,200.00 07/15/2013

CO2855174 2 500.00 1,000.00 08/15/2013

MO6735174 1 3,200.00 3,200.00 08/15/2013

CH3165184 1 1,500.00 1,500.00 09/04/2013

BA4625280 4 1,300.00 5,200.00 09/05/2013

WO2255187 1 500.00 500.00 09/12/2013

MO9745477 1 1,200.00 1,200.00 10/02/2013

MO5935270 16 1,000.00 16,000.00 10/07/2013

HA3485570 1 3,400.00 3,400.00 10/24/2013

HO3175270 9 2,000.00 18,000.00 10/24/2013

SO4095171 3 0.01 0.03 10/24/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PORTABLE SEDIMENT TANK

388063

WI3285574 4 1,800.00 7,200.00 10/24/2013

WO2035176 1 500.00 500.00 11/22/2013

XY1485176 5 1,000.00 5,000.00 01/29/2014

AA1375133 3 500.00 1,500.00 02/11/2014

QA4845180 2 600.00 1,200.00 02/11/2014

FR6085181 1 1,500.00 1,500.00 02/25/2014

PG0785126 1 1,500.00 1,500.00 02/25/2014

AW8965270 6 0.01 0.06 02/28/2014

HA2145184 5 1,500.00 7,500.00 02/28/2014

BA0545177 1 2,750.00 2,750.00 03/05/2014

MO8545171 6 3,200.00 19,200.00 03/05/2014

WI3835130 2 500.00 1,000.00 03/13/2014

MO1495179 2 2,500.00 5,000.00 03/14/2014

PG4945172 5 10,000.00 50,000.00 03/14/2014

PG7865577 1 3,675.00 3,675.00 03/21/2014

AT0655374 5 1,500.00 7,500.00 03/31/2014

BA0575177 5 1.00 5.00 04/07/2014

HO3175170 14 1,200.00 16,800.00 04/07/2014

HO2945181 1 1,069.00 1,069.00 04/10/2014

MO1315677 1 2,000.00 2,000.00 04/10/2014

PG9055177 1 3,750.00 3,750.00 04/17/2014

HO4725176 1 4,270.00 4,270.00 04/23/2014

WI3285674 23 2,675.00 61,525.00 04/23/2014

AT0655474 5 3,000.00 15,000.00 04/25/2014

PG5465184 8 250.00 2,000.00 04/25/2014

BA0585177 1 3,500.00 3,500.00 05/08/2014

BA5025180 4 2,750.00 11,000.00 05/08/2014

CE4465180 5 425.00 2,125.00 05/08/2014

GA3505130 2 3,050.00 6,100.00 05/08/2014

MO9745177 1 0.01 0.01 05/08/2014

AA5805670 7 2,000.00 14,000.00 05/28/2014

HA3485470 9 2,000.00 18,000.00 05/28/2014

WA2445182 2 1,250.00 2,500.00 05/28/2014

BA0595177 2 2,700.00 5,400.00 05/29/2014

PG7825184 4 4,475.00 17,900.00 06/08/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PERIMETER DIKE/SWALE

388064

WO2035176 275 10.00 2,750.00 11/22/2013

HA2145184 300 3.50 1,050.00 02/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INLET PROTECTION

388066

PG0925174 2 220.00 440.00 07/10/2013

KE2965130 6 150.00 900.00 07/15/2013

HA3515176 2 275.00 550.00 08/14/2013

BA6075180 2 165.00 330.00 08/28/2013

CH3165184 18 180.00 3,240.00 09/04/2013

BA4625280 36 200.00 7,200.00 09/05/2013

AA8125181 5 220.00 1,100.00 09/12/2013

WO2255187 6 300.00 1,800.00 09/12/2013

MO5935270 23 250.00 5,750.00 10/07/2013

AA4925130 6 200.00 1,200.00 10/08/2013

HA3485570 7 300.00 2,100.00 10/24/2013

HO3175270 14 200.00 2,800.00 10/24/2013

SO4095171 41 200.00 8,200.00 10/24/2013

GA3555180 2 250.00 500.00 11/06/2013

AA1515188 3 300.00 900.00 11/13/2013

WO2235180 7 220.00 1,540.00 11/13/2013

WO2035176 6 150.00 900.00 11/22/2013

QA4605177 14 200.00 2,800.00 01/13/2014

XY1485176 20 250.00 5,000.00 01/29/2014

QA4845180 1 130.00 130.00 02/11/2014

AA2785187 18 260.00 4,680.00 02/25/2014

FR6085181 4 200.00 800.00 02/25/2014

AW8965270 24 500.00 12,000.00 02/28/2014

HA2145184 46 220.00 10,120.00 02/28/2014

AL4405177 1 460.00 460.00 03/05/2014

MO8545171 45 209.00 9,405.00 03/05/2014

PG4945172 73 200.00 14,600.00 03/14/2014

BA8735277 21 170.00 3,570.00 03/31/2014

SM2165176 6 400.00 2,400.00 03/31/2014

BA0575177 6 330.00 1,980.00 04/07/2014

HO3175170 78 184.00 14,352.00 04/07/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INLET PROTECTION

388066

HO2945181 8 98.00 784.00 04/10/2014

MO1315677 2 185.00 370.00 04/10/2014

MO8355176 2 300.00 600.00 04/17/2014

WA4205180 1 300.00 300.00 04/17/2014

HO4725176 6 200.00 1,200.00 04/23/2014

WI3285674 70 231.00 16,170.00 04/23/2014

AT0095126 1 250.00 250.00 04/25/2014

BA0515177 50 206.82 10,341.00 04/25/2014

PG5465184 58 160.00 9,280.00 04/25/2014

PG7945126 35 300.00 10,500.00 04/25/2014

BA0585177 28 200.00 5,600.00 05/08/2014

BA5025180 5 250.00 1,250.00 05/08/2014

CE4465180 11 140.00 1,540.00 05/08/2014

GA3505130 2 281.00 562.00 05/08/2014

AA5805670 40 220.00 8,800.00 05/28/2014

HA3485470 59 210.00 12,390.00 05/28/2014

WA2445182 81 200.00 16,200.00 05/28/2014

BA0595177 3 265.00 795.00 05/29/2014

PG7825184 94 220.00 20,680.00 06/08/2014

KE2955177 10 200.00 2,000.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY SWALE

388068

MO5935270 272 2.00 544.00 10/07/2013

WA4255176 71 4.90 347.90 10/16/2013

AW8965270 371 10.00 3,710.00 02/28/2014

HA2145184 20 12.00 240.00 02/28/2014

WI3835130 400 15.00 6,000.00 03/13/2014

CE4465180 262 16.00 4,192.00 05/08/2014

HA3485470 1,474 5.00 7,370.00 05/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STRAW BALES

388070

WI3095176 100 6.00 600.00 10/16/2013

AX9755386R 24 5.00 120.00 02/11/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVABLE PUMPING STATION

388080

WA4255176 1 1,040.00 1,040.00 10/16/2013

AW8965270 17 3,000.00 51,000.00 02/28/2014

PG4945172 2 10,000.00 20,000.00 03/14/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUMP PIT

388085

WO2255187 1 1,100.00 1,100.00 09/12/2013

HA3485570 2 1,200.00 2,400.00 10/24/2013

SO4095171 1 1,500.00 1,500.00 10/24/2013

WO2035176 2 500.00 1,000.00 11/22/2013

HA2145184 8 1,600.00 12,800.00 02/28/2014

WI3835130 3 550.00 1,650.00 03/13/2014

MO1315677 1 4,000.00 4,000.00 04/10/2014

BA0585177 2 1,200.00 2,400.00 05/08/2014

HA3485470 1 1,200.00 1,200.00 05/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY RISER STRUCTURE FOR SEDIMENT BASINS

388116

AW8965270 2 5,500.00 11,000.00 02/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY RISER MODIFICATION FOR SEDIMENT BASINS

388120

PG4945172 2 5,900.00 11,800.00 03/14/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QUARTERLY EROSION AND SEDIMENT CONTROL INCENTIVE

388130

WA4055181 3 500.00 1,500.00 07/24/2013

HA3515176 4 500.00 2,000.00 08/14/2013

MO6735174 2 600.00 1,200.00 08/15/2013

BA4625280 11 1,500.00 16,500.00 09/05/2013

WO2255187 2 1,002.51 2,005.02 09/12/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QUARTERLY EROSION AND SEDIMENT CONTROL INCENTIVE

388130

AX3765H60 3 500.00 1,500.00 10/01/2013

AA5805870 3 600.00 1,800.00 10/02/2013

MO5935270 11 1,000.00 11,000.00 10/07/2013

AA4925130 6 550.00 3,300.00 10/08/2013

WA4255176 2 700.00 1,400.00 10/16/2013

HA3485570 10 850.00 8,500.00 10/24/2013

HO3175270 4 1,500.00 6,000.00 10/24/2013

SO4095171 4 708.00 2,832.00 10/24/2013

GA3555180 4 800.00 3,200.00 11/06/2013

AX3765L60 6 500.00 3,000.00 11/22/2013

WO2035176 7 800.00 5,600.00 11/22/2013

HO2195129 7 500.00 3,500.00 12/09/2013

WA3525176 2 600.00 1,200.00 01/08/2014

AX3785R60 9 900.00 8,100.00 01/14/2014

AA2785187 7 600.00 4,200.00 02/25/2014

FR6085181 2 900.00 1,800.00 02/25/2014

AW8965270 13 3,000.00 39,000.00 02/28/2014

AL4405177 3 500.00 1,500.00 03/05/2014

MO8545171 12 1,500.00 18,000.00 03/05/2014

PG9795377 4 687.00 2,748.00 03/13/2014

WI3835130 3 900.00 2,700.00 03/13/2014

PG4945172 12 3,000.00 36,000.00 03/14/2014

AA7585180 1 680.00 680.00 03/27/2014

HO3175170 20 2,276.00 45,520.00 04/07/2014

HO2945181 2 650.00 1,300.00 04/10/2014

HO4725176 6 2,000.00 12,000.00 04/23/2014

BA0515177 1 0.00 0.00 04/25/2014

PG5465184 10 736.00 7,360.00 04/25/2014

PG7945126 5 500.00 2,500.00 04/25/2014

BA0585177 3 1.00 3.00 05/08/2014

CE4465180 12 842.00 10,104.00 05/08/2014

AA5805670 12 700.00 8,400.00 05/28/2014

HA3485470 10 700.00 7,000.00 05/28/2014

PG7825184 9 600.00 5,400.00 06/08/2014
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FINAL EROSION AND SEDIMENT CONTROL INCENTIVE

388135

AT0865182 1 22,000.00 22,000.00 07/10/2013

AT0875182 1 15,500.00 15,500.00 07/10/2013

WA4055181 1 1,500.00 1,500.00 07/24/2013

HA3515176 1 1,000.00 1,000.00 08/14/2013

MO6735174 1 1,200.00 1,200.00 08/15/2013

BA4625280 1 16,500.00 16,500.00 09/05/2013

WO2255187 1 1,500.00 1,500.00 09/12/2013

AX3765H60 1 1,500.00 1,500.00 10/01/2013

AA5805870 1 1,800.00 1,800.00 10/02/2013

MO5935270 1 11,000.00 11,000.00 10/07/2013

AA4925130 1 3,300.00 3,300.00 10/08/2013

WA4255176 1 1,400.00 1,400.00 10/16/2013

AT8125274 1 12,000.00 12,000.00 10/24/2013

HA3485570 1 8,500.00 8,500.00 10/24/2013

HO3175270 1 6,000.00 6,000.00 10/24/2013

SO4095171 1 2,000.00 2,000.00 10/24/2013

GA3555180 1 3,200.00 3,200.00 11/06/2013

AX3765L60 1 3,000.00 3,000.00 11/22/2013

WO2035176 1 5,600.00 5,600.00 11/22/2013

HO2195129 1 3,500.00 3,500.00 12/09/2013

WA3525176 1 1,200.00 1,200.00 01/08/2014

AX3785R60 1 8,100.00 8,100.00 01/14/2014

XY1485176 1 2,600.00 2,600.00 01/29/2014

AA2785187 1 4,200.00 4,200.00 02/25/2014

FR6085181 1 1,800.00 1,800.00 02/25/2014

AW8965270 1 39,000.00 39,000.00 02/28/2014

AL4405177 1 1,500.00 1,500.00 03/05/2014

MO8545171 1 18,000.00 18,000.00 03/05/2014

PG9795377 1 2,749.00 2,749.00 03/13/2014

WI3835130 1 2,700.00 2,700.00 03/13/2014

PG4945172 1 36,000.00 36,000.00 03/14/2014

AA7585180 1 680.00 680.00 03/27/2014

AT0655374 1 10,500.00 10,500.00 03/31/2014

HO3175170 1 45,521.00 45,521.00 04/07/2014

HO2945181 1 1,300.00 1,300.00 04/10/2014

HO4725176 1 12,000.00 12,000.00 04/23/2014

AT0655474 1 10,500.00 10,500.00 04/25/2014

BA0515177 1 0.00 0.00 04/25/2014
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FINAL EROSION AND SEDIMENT CONTROL INCENTIVE

388135

PG5465184 1 7,361.00 7,361.00 04/25/2014

PG5645176 1 1.00 1.00 04/25/2014

PG7945126 1 2,500.00 2,500.00 04/25/2014

BA0585177 1 1.00 1.00 05/08/2014

CE4465180 1 10,103.00 10,103.00 05/08/2014

AA5805670 1 8,400.00 8,400.00 05/28/2014

HA3485470 1 7,000.00 7,000.00 05/28/2014

WA2445182 1 35,000.00 35,000.00 05/28/2014

PG7825184 1 5,400.00 5,400.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DIVERSION FENCE

388140

WA4055181 538 9.30 5,003.40 07/24/2013

HA3515176 157 4.00 628.00 08/14/2013

BA4625280 3,350 11.00 36,850.00 09/05/2013

WO2255187 403 15.00 6,045.00 09/12/2013

AA5805870 710 4.00 2,840.00 10/02/2013

MO5935270 148 15.00 2,220.00 10/07/2013

WA4255176 513 8.10 4,155.30 10/16/2013

HA3485570 1,256 9.25 11,618.00 10/24/2013

HO3175270 287 8.00 2,296.00 10/24/2013

BA0935181 215 10.00 2,150.00 12/09/2013

QA4605177 120 15.00 1,800.00 01/13/2014

AX3785R60 361 9.00 3,249.00 01/14/2014

AA1375133 1,000 5.00 5,000.00 02/11/2014

AA2785187 1,841 11.00 20,251.00 02/25/2014

AW8965270 876 10.00 8,760.00 02/28/2014

HA2425180 225 5.00 1,125.00 02/28/2014

MO8545171 1,678 8.05 13,507.90 03/05/2014

PG4945172 456 7.00 3,192.00 03/14/2014

SM2165176 1,242 12.00 14,904.00 03/31/2014

HO3175170 1,258 7.65 9,623.70 04/07/2014

HO2945181 315 4.00 1,260.00 04/10/2014

HO4725176 1,963 7.00 13,741.00 04/23/2014

AT0095126 397 10.00 3,970.00 04/25/2014

GA3505130 1,317 14.00 18,438.00 05/08/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DIVERSION FENCE

388140

AA5805670 5,373 7.40 39,760.20 05/28/2014

HA3485470 305 10.50 3,202.50 05/28/2014

PG7825184 744 7.70 5,728.80 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DEWATERING BAGS

388145

BA0615174 2 350.00 700.00 08/07/2013

HA3515176 10 210.00 2,100.00 08/14/2013

AA2785187 1 400.00 400.00 02/25/2014

AT0655374 25 250.00 6,250.00 03/31/2014

AT0655474 25 500.00 12,500.00 04/25/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY ASPHALT BERM

388150

WO2255187 35 0.01 0.35 09/12/2013

MO5935270 5 200.00 1,000.00 10/07/2013

AA4925130 17 150.00 2,550.00 10/08/2013

QA4605177 3 300.00 900.00 01/13/2014

AA2785187 12 95.00 1,140.00 02/25/2014

SM2165176 4 500.00 2,000.00 03/31/2014

HO4725176 58 125.00 7,250.00 04/23/2014

HA3485470 8 105.00 840.00 05/28/2014

BA0595177 75 115.00 8,625.00 05/29/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY GABION OUTLET STRUCTURES

388155

WA4055181 2 2,910.00 5,820.00 07/24/2013

HA3515176 4 1,850.00 7,400.00 08/14/2013

BA4625280 4 3,100.00 12,400.00 09/05/2013

AA8125181 3 1,800.00 5,400.00 09/12/2013

WA4255176 1 3,010.00 3,010.00 10/16/2013

WI3095176 1 6,650.00 6,650.00 10/16/2013

HA3485570 2 2,800.00 5,600.00 10/24/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY GABION OUTLET STRUCTURES

388155

HO3175270 1 10,000.00 10,000.00 10/24/2013

WO2035176 7 2,500.00 17,500.00 11/22/2013

BA0935181 1 2,500.00 2,500.00 12/09/2013

AA2785187 7 1,500.00 10,500.00 02/25/2014

AW8965270 23 3,000.00 69,000.00 02/28/2014

HA2425180 3 375.00 1,125.00 02/28/2014

MO8545171 3 766.00 2,298.00 03/05/2014

PG4945172 3 3,000.00 9,000.00 03/14/2014

SM2165176 4 4,000.00 16,000.00 03/31/2014

HO3175170 9 3,490.00 31,410.00 04/07/2014

HO4725176 6 2,500.00 15,000.00 04/23/2014

AT0095126 2 3,200.00 6,400.00 04/25/2014

GA3505130 2 2,361.00 4,722.00 05/08/2014

AA5805670 10 3,500.00 35,000.00 05/28/2014

HA3485470 1 3,500.00 3,500.00 05/28/2014

BA0595177 1 3,100.00 3,100.00 05/29/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FILTER BAG

388160

WA4055181 2 425.00 850.00 07/24/2013

MO6735174 2 550.00 1,100.00 08/15/2013

AX3765H60 1 1,200.00 1,200.00 10/01/2013

WO2035176 1 500.00 500.00 11/22/2013

WA3525176 2 430.00 860.00 01/08/2014

AX3785R60 17 469.00 7,973.00 01/14/2014

AW8965270 1 500.00 500.00 02/28/2014

AL4405177 3 350.00 1,050.00 03/05/2014

BA0585177 20 350.00 7,000.00 05/08/2014

AA5805670 1 1,500.00 1,500.00 05/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY BARRIER DIVERSION

388165

PG4945172 181 33.00 5,973.00 03/14/2014
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH CONCRETE DITCH

389105

WO2255187 20 225.00 4,500.00 09/12/2013

WO2035176 973 55.00 53,515.00 11/22/2013

BA0495177 100 115.00 11,500.00 03/31/2014

BA8735277 4 380.00 1,520.00 03/31/2014

MO1595377 25 110.00 2,750.00 03/31/2014

PG9055177 55 62.00 3,410.00 04/17/2014

AT0095126 18 90.00 1,620.00 04/25/2014

BA0515177 330 51.19 16,892.70 04/25/2014

PG7825184 7 60.00 420.00 06/08/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH HOT MIX ASPHALT GUTTER

389116

GA3855177 90 39.00 3,510.00 07/02/2013

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INFILTRATION TRENCH

389400

AT0655374 2,500 112.00 280,000.00 03/31/2014

AT0655474 2,500 110.00 275,000.00 04/25/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

9 INCH GABION

389409

HA2145184 4 265.00 1,060.00 02/28/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH GABION

389412

HA3485570 35 245.00 8,575.00 10/24/2013

BA8735277 33 206.50 6,814.50 03/31/2014
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

18 INCH GABION

389418

HA3485570 256 245.00 62,720.00 10/24/2013

HO3175270 25 400.00 10,000.00 10/24/2013

PG0785126 21 200.00 4,200.00 02/25/2014

HA2145184 8 265.00 2,120.00 02/28/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

36 INCH GABION

389436

BA4625280 30 320.00 9,600.00 09/05/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SANDBAGS

390125

CO2955177 200 0.01 2.00 07/10/2013

HA3515176 250 10.00 2,500.00 08/14/2013

MO6735174 75 25.00 1,875.00 08/15/2013

AA8125181 40 20.00 800.00 09/12/2013

HA3485570 1,650 19.00 31,350.00 10/24/2013

QA4605177 224 0.01 2.24 01/13/2014

AA2785187 60 10.00 600.00 02/25/2014

FR6085181 75 7.50 562.50 02/25/2014

PG0785126 30 120.00 3,600.00 02/25/2014

AL2855177 20 19.00 380.00 03/05/2014

SM2165176 48 25.00 1,200.00 03/31/2014

HO4725176 1,958 7.50 14,685.00 04/23/2014

GA3505130 70 13.50 945.00 05/08/2014

AA5805670 503 10.00 5,030.00 05/28/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLAY BACKFILL FOR CORE TRENCH

390130

HA3485570 575 49.00 28,175.00 10/24/2013

HO3175270 62 60.00 3,720.00 10/24/2013

BA0935181 26 38.00 988.00 12/09/2013

FR6085181 107 38.00 4,066.00 02/25/2014

WI3835130 1 500.00 500.00 03/13/2014
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLAY BACKFILL FOR CORE TRENCH

390130

PG4945172 740 15.00 11,100.00 03/14/2014

HO3175170 804 43.00 34,572.00 04/07/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS O RIPRAP DITCH

390220

BA4625280 660 58.00 38,280.00 09/05/2013

AA2785187 14 50.00 700.00 02/25/2014

MO8545171 6 154.00 924.00 03/05/2014

PG4945172 145 38.00 5,510.00 03/14/2014

AL2925177 2,500 18.00 45,000.00 03/31/2014

PG7825184 480 43.30 20,784.00 06/08/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS I RIPRAP DITCH

390221

GA3855177 1,213 23.50 28,505.50 07/02/2013

PG7865177 16 44.00 704.00 07/23/2013

WA4055181 10 39.00 390.00 07/24/2013

BA6075180 76 65.79 5,000.04 08/28/2013

MO5935270 72 68.00 4,896.00 10/07/2013

HO3175270 192 45.00 8,640.00 10/24/2013

GA3555180 16 45.00 720.00 11/06/2013

WO2035176 62 75.00 4,650.00 11/22/2013

XY1485176 100 100.00 10,000.00 01/29/2014

AA2785187 112 50.00 5,600.00 02/25/2014

PG0785126 128 60.00 7,680.00 02/25/2014

AW8965270 1,266 50.00 63,300.00 02/28/2014

AL2855177 125 48.50 6,062.50 03/05/2014

AL4405177 164 45.00 7,380.00 03/05/2014

MO8545171 39 112.00 4,368.00 03/05/2014

PG4945172 150 40.00 6,000.00 03/14/2014

AL2925177 180 25.00 4,500.00 03/31/2014

BA0495177 100 66.00 6,600.00 03/31/2014

BA8735277 400 65.00 26,000.00 03/31/2014

HO3175170 245 70.00 17,150.00 04/07/2014

WA4205180 15 74.00 1,110.00 04/17/2014
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS I RIPRAP DITCH

390221

BA4055277 4 150.00 600.00 04/23/2014

BA0515177 81 98.24 7,957.44 04/25/2014

BA5025180 93 87.00 8,091.00 05/08/2014

GA3505130 169 48.00 8,112.00 05/08/2014

QA4865177 720 65.00 46,800.00 05/08/2014

440D31416 400 80.00 32,000.00 05/28/2014

HA3485470 127 63.00 8,001.00 05/28/2014

BA0595177 52 100.00 5,200.00 05/29/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS II RIPRAP DITCH

390222

CL2275174 65 93.00 6,045.00 08/07/2013

HO3175270 105 90.00 9,450.00 10/24/2013

AA7585180 115 120.00 13,800.00 03/27/2014

AL2925177 55 28.00 1,540.00 03/31/2014

GA3505130 30 105.00 3,150.00 05/08/2014

440D31416 350 80.00 28,000.00 05/28/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GABION INFLOW PROTECTION

390245

AW8965270 54 400.00 21,600.00 02/28/2014

PG4945172 11 380.00 4,180.00 03/14/2014

SM2165176 2 2,500.00 5,000.00 03/31/2014

HO4725176 113 190.00 21,470.00 04/23/2014

HA3485470 10 350.00 3,500.00 05/28/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS O RIPRAP FOR SLOPE AND CHANNEL PROTECTION

390320

HO3175270 145 40.00 5,800.00 10/24/2013

HA2145184 350 80.00 28,000.00 02/28/2014

SM2165176 1 500.00 500.00 03/31/2014

HO3175170 25 69.00 1,725.00 04/07/2014

AT0095126 12 96.00 1,152.00 04/25/2014
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS O RIPRAP FOR SLOPE AND CHANNEL PROTECTION

390320

PG7825184 50 43.00 2,150.00 06/08/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS I RIPRAP FOR SLOPE AND CHANNEL PROTECTION

390321

CO2955177 20 75.00 1,500.00 07/10/2013

PG0925174 29 100.00 2,900.00 07/10/2013

KE2965130 22 100.00 2,200.00 07/15/2013

HA3515176 19 42.00 798.00 08/14/2013

CO2855174 10 100.00 1,000.00 08/15/2013

MO6735174 50 250.00 12,500.00 08/15/2013

BA4625280 638 60.00 38,280.00 09/05/2013

AA8125181 32 80.00 2,560.00 09/12/2013

XY1515185 31 200.00 6,200.00 09/12/2013

MO5935270 109 68.00 7,412.00 10/07/2013

AA4925130 47 25.00 1,175.00 10/08/2013

WA4255176 42 69.00 2,898.00 10/16/2013

WI3095176 88 80.00 7,040.00 10/16/2013

HA3485570 920 77.00 70,840.00 10/24/2013

SO4095171 150 70.00 10,500.00 10/24/2013

GA3555180 352 35.00 12,320.00 11/06/2013

WO2235180 16 86.00 1,376.00 11/13/2013

BA0935181 32 70.00 2,240.00 12/09/2013

WA3525176 90 39.00 3,510.00 01/08/2014

QA4605177 18 100.00 1,800.00 01/13/2014

AX3785R60 288 43.00 12,384.00 01/14/2014

AA1375133 100 60.00 6,000.00 02/11/2014

QA4845180 15 60.00 900.00 02/11/2014

WO3295380 80 90.00 7,200.00 02/19/2014

FR6085181 349 44.00 15,356.00 02/25/2014

PG0785126 25 60.00 1,500.00 02/25/2014

AW8965270 3,657 60.00 219,420.00 02/28/2014

HA2145184 37 80.00 2,960.00 02/28/2014

AL4405177 56 60.00 3,360.00 03/05/2014

WO3295280 92 75.00 6,900.00 03/12/2014

MO1595877 14 90.50 1,267.00 03/13/2014

WI3835130 149 50.00 7,450.00 03/13/2014
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS I RIPRAP FOR SLOPE AND CHANNEL PROTECTION

390321

PG4945172 260 33.00 8,580.00 03/14/2014

AT0655374 450 52.00 23,400.00 03/31/2014

SM2165176 17 100.00 1,700.00 03/31/2014

BA0575177 24 100.00 2,400.00 04/07/2014

MO1315677 75 41.00 3,075.00 04/10/2014

PG9055177 12 129.00 1,548.00 04/17/2014

HO4725176 632 62.00 39,184.00 04/23/2014

AT0095126 44 96.00 4,224.00 04/25/2014

AT0655474 450 77.00 34,650.00 04/25/2014

BA0585177 298 60.00 17,880.00 05/08/2014

CE4465180 98 26.00 2,548.00 05/08/2014

GA3505130 234 43.50 10,179.00 05/08/2014

AA5805670 240 55.00 13,200.00 05/28/2014

WA2445182 28 450.00 12,600.00 05/28/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS II RIPRAP FOR SLOPE AND CHANNEL PROTECTION

390322

BA0615174 60 76.00 4,560.00 08/07/2013

BA4625280 170 65.00 11,050.00 09/05/2013

HA3485570 70 100.00 7,000.00 10/24/2013

AX3785R60 1,245 66.00 82,170.00 01/14/2014

AX3785R60 58 78.00 4,524.00 01/14/2014

HA2425180 100 83.00 8,300.00 02/28/2014

AA7585180 160 120.00 19,200.00 03/27/2014

AT0655374 160 150.00 24,000.00 03/31/2014

HO4725176 201 112.00 22,512.00 04/23/2014

AT0655474 160 110.00 17,600.00 04/25/2014

PG7825184 15 54.70 820.50 06/08/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS III RIPRAP FOR SLOPE AND CHANNEL PROTECTION

390323

AX3785R60 169 85.00 14,365.00 01/14/2014

440D31416 275 100.00 27,500.00 05/28/2014
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RIPRAP FOR SEDIMENT CONTROL

390330

BA4625280 85 75.00 6,375.00 09/05/2013

AA5805870 15 150.00 2,250.00 10/02/2013

MO5935270 8 50.00 400.00 10/07/2013

AA4925130 20 25.00 500.00 10/08/2013

HA3485570 10 60.00 600.00 10/24/2013

HO3175270 20 60.00 1,200.00 10/24/2013

GA3555180 25 50.00 1,250.00 11/06/2013

WO2035176 10 75.00 750.00 11/22/2013

AX3785R60 16 75.00 1,200.00 01/14/2014

AW8965270 10 100.00 1,000.00 02/28/2014

HA2145184 20 110.00 2,200.00 02/28/2014

HO3175170 95 76.00 7,220.00 04/07/2014

HO4725176 120 63.50 7,620.00 04/23/2014

PG5465184 2 50.00 100.00 04/25/2014

AA5805670 45 65.00 2,925.00 05/28/2014

BA0595177 18 75.00 1,350.00 05/29/2014

PG7825184 26 83.00 2,158.00 06/08/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

NO. 57 STONE FOR SEDIMENT CONTROL

390340

PG0925174 35 50.00 1,750.00 07/10/2013

HA3515176 3 40.00 120.00 08/14/2013

AX0557314 50 13.00 650.00 08/27/2013

AX3765L60 150 33.50 5,025.00 11/22/2013

XY1485176 50 50.00 2,500.00 01/29/2014

HA2145184 110 36.00 3,960.00 02/28/2014

WI3835130 13 50.00 650.00 03/13/2014

BA8735277 1,600 22.00 35,200.00 03/31/2014

CE4465180 430 38.00 16,340.00 05/08/2014

HA3485470 52 35.00 1,820.00 05/28/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

3/4 INCH TO 1 1/2 INCH STONE FOR SEDIMENT CONTROL

390345

KE2965130 20 50.00 1,000.00 07/15/2013

HA3515176 20 40.00 800.00 08/14/2013
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

3/4 INCH TO 1 1/2 INCH STONE FOR SEDIMENT CONTROL

390345

AX0557314 10 13.99 139.90 08/27/2013

HA3485570 40 38.00 1,520.00 10/24/2013

AX3765L60 150 33.75 5,062.50 11/22/2013

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

2 INCH TO 3 INCH STONE FOR SEDIMENT CONTROL

390350

PG0925174 1 100.00 100.00 07/10/2013

KE2965130 22 50.00 1,100.00 07/15/2013

HA3515176 10 40.00 400.00 08/14/2013

MO6735174 50 100.00 5,000.00 08/15/2013

AX0557314 20 13.99 279.80 08/27/2013

BA6075180 20 82.73 1,654.60 08/28/2013

BA4625280 15 75.00 1,125.00 09/05/2013

AA5805870 6 150.00 900.00 10/02/2013

MO5935270 18 50.00 900.00 10/07/2013

AA4925130 15 40.00 600.00 10/08/2013

WA4255176 9 41.50 373.50 10/16/2013

HO3175270 40 60.00 2,400.00 10/24/2013

WI3285574 20 70.56 1,411.20 10/24/2013

GA3555180 9 50.00 450.00 11/06/2013

QA4605177 6 100.00 600.00 01/13/2014

XY1485176 50 50.00 2,500.00 01/29/2014

AA2785187 3 35.00 105.00 02/25/2014

FR6085181 12 30.00 360.00 02/25/2014

PG0785126 5 180.00 900.00 02/25/2014

AW8965270 10 100.00 1,000.00 02/28/2014

HA2145184 10 55.00 550.00 02/28/2014

MO8545171 10 35.00 350.00 03/05/2014

SM2165176 8 60.00 480.00 03/31/2014

HO3175170 66 121.00 7,986.00 04/07/2014

HO4725176 23 49.00 1,127.00 04/23/2014

AT0095126 4 60.00 240.00 04/25/2014

CE4465180 15 37.00 555.00 05/08/2014

GA3505130 18 39.50 711.00 05/08/2014

HA3485470 16 35.00 560.00 05/28/2014
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4 INCH TO 7 INCH STONE FOR SEDIMENT CONTROL

390355

HA3515176 55 40.00 2,200.00 08/14/2013

AX0557314 10 21.29 212.90 08/27/2013

HA3485570 382 34.00 12,988.00 10/24/2013

XY1485176 50 50.00 2,500.00 01/29/2014

AA2785187 7 50.00 350.00 02/25/2014

PG0785126 23 180.00 4,140.00 02/25/2014

XY4065177 200 45.00 9,000.00 03/13/2014

HO3175170 2,810 28.00 78,680.00 04/07/2014

CE4465180 24 44.00 1,056.00 05/08/2014

HA3485470 50 35.00 1,743.00 05/28/2014

XY4105177 150 65.00 9,750.00 05/28/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GEOTEXTILE CLASS ST

390524

PG0925174 400 3.00 1,200.00 07/10/2013

MO6735174 400 10.00 4,000.00 08/15/2013

AA8125181 1,000 2.00 2,000.00 09/12/2013

XY1515185 31 10.00 310.00 09/12/2013

GA3505130 755 2.00 1,510.00 05/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SILT FENCE

390525

PG7865177 493 2.00 986.00 07/23/2013

BA0615174 333 2.50 832.50 08/07/2013

HA3515176 193 2.00 386.00 08/14/2013

CO2855174 382 2.50 955.00 08/15/2013

BA6075180 2,082 1.65 3,435.30 08/28/2013

CH3165184 192 3.00 576.00 09/04/2013

AA8125181 100 3.00 300.00 09/12/2013

WO2255187 195 1.65 321.75 09/12/2013

AX3765H60 388 3.00 1,164.00 10/01/2013

AA5805870 300 2.50 750.00 10/02/2013

MO5935270 2,795 1.45 4,052.75 10/07/2013

WA4255176 676 1.70 1,149.20 10/16/2013

WI3095176 2,880 1.75 5,040.00 10/16/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SILT FENCE

390525

HA3485570 1,890 2.00 3,780.00 10/24/2013

HO3175270 260 2.00 520.00 10/24/2013

SO4095171 4,039 1.65 6,664.35 10/24/2013

GA3555180 1,050 3.50 3,675.00 11/06/2013

AA1515188 3,049 1.54 4,695.46 11/13/2013

CO2835176R 200 5.00 1,000.00 11/13/2013

WO2035176 2,200 1.65 3,630.00 11/22/2013

WA3525176 329 4.20 1,381.80 01/08/2014

AX3785R60 117 1.00 117.00 01/14/2014

XY1485176 1,500 1.70 2,550.00 01/29/2014

AA1375133 5,350 1.50 8,025.00 02/11/2014

AX9755386R 400 3.00 1,200.00 02/11/2014

QA4845180 436 2.00 872.00 02/11/2014

WO3295380 134 5.00 670.00 02/19/2014

AA2785187 467 2.20 1,027.40 02/25/2014

FR6085181 3,253 2.00 6,506.00 02/25/2014

XX6675133 2,000 1.50 3,000.00 02/25/2014

AW8965270 3,443 1.60 5,508.80 02/28/2014

HA2145184 1,200 3.00 3,600.00 02/28/2014

AL4405177 2,700 9.00 24,300.00 03/05/2014

MO8545171 181 1.50 271.50 03/05/2014

WO3295280 104 5.00 520.00 03/12/2014

XX5265233 2,000 1.00 2,000.00 03/12/2014

WI3835130 1,100 2.75 3,025.00 03/13/2014

MO1495179 4,594 4.50 20,673.00 03/14/2014

PG4945172 3,800 2.00 7,600.00 03/14/2014

AT0655374 6,000 2.00 12,000.00 03/31/2014

SM2165176 104 3.00 312.00 03/31/2014

XX6305279 2,000 4.00 8,000.00 03/31/2014

HO3175170 16,189 2.35 38,044.15 04/07/2014

HO2945181 210 2.00 420.00 04/10/2014

AT0095126 95 3.00 285.00 04/25/2014

AT0655474 6,000 2.50 15,000.00 04/25/2014

BA0585177 4,676 2.25 10,521.00 05/08/2014

BA5025180 2,000 2.50 5,000.00 05/08/2014

CE4465180 279 2.55 711.45 05/08/2014

XX5275233 2,000 4.00 8,000.00 05/14/2014

440D31416 500 2.00 1,000.00 05/28/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SILT FENCE

390525

AA5805670 2,994 2.00 5,988.00 05/28/2014

HA3485470 2,293 2.10 4,815.30 05/28/2014

BA0595177 142 6.00 852.00 05/29/2014

PG7825184 586 1.60 937.60 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND RESET SILT FENCE

390527

BA0615174 50 2.50 125.00 08/07/2013

WO2255187 100 1.65 165.00 09/12/2013

WA4255176 340 1.70 578.00 10/16/2013

HO3175270 13 2.00 26.00 10/24/2013

WO2035176 2,200 1.65 3,630.00 11/22/2013

XX6675133 2,000 1.50 3,000.00 02/25/2014

AW8965270 4,406 1.60 7,049.60 02/28/2014

MO8545171 100 1.50 150.00 03/05/2014

XX5265233 2,000 1.00 2,000.00 03/12/2014

MO1495179 450 6.00 2,700.00 03/14/2014

PG4945172 700 2.00 1,400.00 03/14/2014

XX6305279 2,000 4.00 8,000.00 03/31/2014

HO3175170 1,668 2.35 3,919.80 04/07/2014

XX5275233 2,000 1.00 2,000.00 05/14/2014

AA5805670 1,497 1.50 2,245.50 05/28/2014

PG7825184 586 1.60 937.60 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPER SILT FENCE

390535

PG0925174 250 8.00 2,000.00 07/10/2013

KE2965130 290 7.50 2,175.00 07/15/2013

WA4055181 332 8.70 2,888.40 07/24/2013

MO6735174 80 10.00 800.00 08/15/2013

BA4625280 3,380 8.00 27,040.00 09/05/2013

AA8125181 20 12.00 240.00 09/12/2013

AX3765H60 1,730 8.00 13,840.00 10/01/2013

AA5805870 60 4.00 240.00 10/02/2013

MO5935270 2,210 7.00 15,470.00 10/07/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPER SILT FENCE

390535

AA4925130 2,920 6.50 18,980.00 10/08/2013

WA4255176 197 8.10 1,595.70 10/16/2013

HA3485570 84 10.00 840.00 10/24/2013

HO3175270 4,910 7.50 36,825.00 10/24/2013

GA3555180 1,750 14.00 24,500.00 11/06/2013

WO2035176 6,500 7.75 50,375.00 11/22/2013

BA0935181 300 7.50 2,250.00 12/09/2013

QA4605177 724 0.01 7.24 01/13/2014

AX3785R60 1,355 8.00 10,840.00 01/14/2014

XY1485176 1,000 8.00 8,000.00 01/29/2014

AA1375133 220 8.00 1,760.00 02/11/2014

QA4845180 272 8.00 2,176.00 02/11/2014

AA2785187 961 8.00 7,688.00 02/25/2014

PG0785126 1,600 7.70 12,320.00 02/25/2014

AW8965270 3,185 7.35 23,409.75 02/28/2014

HA2425180 1,350 8.00 10,800.00 02/28/2014

MO8545171 2,128 7.47 15,896.16 03/05/2014

PG4945172 3,452 7.00 24,164.00 03/14/2014

AA7585180 90 12.00 1,080.00 03/27/2014

AT0655374 400 8.00 3,200.00 03/31/2014

SM2165176 1,230 12.00 14,760.00 03/31/2014

HO3175170 21,876 7.45 162,976.20 04/07/2014

AL4675180 99 10.00 990.00 04/10/2014

MO1315677 110 7.50 825.00 04/10/2014

PG9055177 40 6.50 260.00 04/17/2014

HO4725176 2,415 7.00 16,905.00 04/23/2014

AT0095126 549 10.00 5,490.00 04/25/2014

AT0655474 400 10.00 4,000.00 04/25/2014

PG5465184 216 9.00 1,944.00 04/25/2014

CE4465180 2,627 7.50 19,702.50 05/08/2014

GA3505130 1,793 11.00 19,723.00 05/08/2014

440D31416 500 10.00 5,000.00 05/28/2014

HA3485470 5,675 7.50 42,562.50 05/28/2014

PG7825184 1,006 7.70 7,746.20 06/08/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND RESET SUPER SILT FENCE

390540

AA4925130 2,920 2.00 5,840.00 10/08/2013

WA4255176 100 8.10 810.00 10/16/2013

HO3175270 729 7.50 5,467.50 10/24/2013

WO2035176 6,500 7.75 50,375.00 11/22/2013

QA4605177 180 0.01 1.80 01/13/2014

AW8965270 3,164 7.35 23,255.40 02/28/2014

MO8545171 1,075 7.47 8,030.25 03/05/2014

HO3175170 3,281 7.45 24,443.45 04/07/2014

PG7825184 1,006 7.70 7,746.20 06/08/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MIX NO. 3 CONCRETE FOR STORMWATER MANAGEMENT STRUCTURES

390600

AA4925130 9 350.00 3,150.00 10/08/2013

AW8965270 29 1,350.00 39,150.00 02/28/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

NO 2 AGGREGATE FOR STORMWATER MANAGEMENT FACILITIES

390610

HA3515176 2 70.00 140.00 08/14/2013

MO6735174 60 150.00 9,000.00 08/15/2013

BA4625280 123 35.00 4,305.00 09/05/2013

WA4255176 2 155.00 310.00 10/16/2013

HA3485570 100 25.00 2,500.00 10/24/2013

AX3765L60 350 52.30 18,305.00 11/22/2013

WO2035176 135 45.00 6,075.00 11/22/2013

BA0935181 7 100.00 700.00 12/09/2013

QA4845180 2 100.00 200.00 02/11/2014

AW8965270 381 220.00 83,820.00 02/28/2014

HA2145184 10 55.00 550.00 02/28/2014

MO8545171 40 99.00 3,960.00 03/05/2014

SM2165176 11 60.00 660.00 03/31/2014

HO2945181 25 53.00 1,325.00 04/10/2014

HO4725176 302 77.00 23,254.00 04/23/2014

GA3505130 23 67.00 1,541.00 05/08/2014

HA3485470 128 63.00 8,064.00 05/28/2014
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

NO 7 AGGREGATE FOR STORMWATER MANAGEMENT FACILITIES

390620

WA4055181 56 73.00 4,088.00 07/24/2013

HA3515176 50 55.00 2,750.00 08/14/2013

MO6735174 70 150.00 10,500.00 08/15/2013

BA4625280 121 37.00 4,477.00 09/05/2013

AA8125181 35 75.00 2,625.00 09/12/2013

AA4925130 108 50.00 5,400.00 10/08/2013

WA4255176 6 74.00 444.00 10/16/2013

HO3175270 24 100.00 2,400.00 10/24/2013

WO2035176 180 57.00 10,260.00 11/22/2013

BA0935181 5 100.00 500.00 12/09/2013

FR1415179 3 100.00 300.00 02/07/2014

QA4845180 3 100.00 300.00 02/11/2014

AW8965270 885 62.00 54,870.00 02/28/2014

HA2145184 25 70.00 1,750.00 02/28/2014

HA2425180 31 65.00 2,015.00 02/28/2014

MO8545171 26 101.00 2,626.00 03/05/2014

PG7865577 50 94.50 4,725.00 03/21/2014

SM2165176 54 75.00 4,050.00 03/31/2014

HO3175170 283 75.00 21,225.00 04/07/2014

HO2945181 40 46.00 1,840.00 04/10/2014

HO4725176 316 91.00 28,756.00 04/23/2014

GA3505130 30 58.90 1,767.00 05/08/2014

HA3485470 119 54.00 6,426.00 05/28/2014

WA2445182 2,125 51.00 108,375.00 05/28/2014

BA0595177 34 100.00 3,400.00 05/29/2014

PG7825184 50 55.00 2,750.00 06/08/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

NO 57 AGGREGATE FOR STORMWATER MANAGEMENT FACILITIES

390630

WA4055181 128 68.00 8,704.00 07/24/2013

HA3515176 196 50.00 9,800.00 08/14/2013

BA4625280 420 35.00 14,700.00 09/05/2013

AA8125181 90 75.00 6,750.00 09/12/2013

AA4925130 175 45.00 7,875.00 10/08/2013

WA4255176 16 64.00 1,024.00 10/16/2013

HO3175270 76 100.00 7,600.00 10/24/2013
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

NO 57 AGGREGATE FOR STORMWATER MANAGEMENT FACILITIES

390630

WO2035176 700 50.00 35,000.00 11/22/2013

BA0935181 17 100.00 1,700.00 12/09/2013

WA3525176 50 3.00 150.00 01/08/2014

QA4845180 10 100.00 1,000.00 02/11/2014

AW8965270 3,763 50.00 188,150.00 02/28/2014

HA2145184 130 65.00 8,450.00 02/28/2014

HA2425180 93 55.00 5,115.00 02/28/2014

MO8545171 53 99.00 5,247.00 03/05/2014

PG7865577 145 88.20 12,789.00 03/21/2014

SM2165176 237 75.00 17,775.00 03/31/2014

HO3175170 1,282 70.00 89,740.00 04/07/2014

HO2945181 200 36.00 7,200.00 04/10/2014

HO4725176 1,423 77.50 110,282.50 04/23/2014

GA3505130 87 49.00 4,263.00 05/08/2014

HA3485470 313 51.00 15,963.00 05/28/2014

WA2445182 6,630 51.00 338,130.00 05/28/2014

BA0595177 206 92.00 18,952.00 05/29/2014

PG7825184 100 55.00 5,500.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 INCH SUB-DRAIN PIPE

390640

HA3515176 647 12.00 7,764.00 08/14/2013

BA4625280 1,807 4.00 7,228.00 09/05/2013

WA4255176 3 67.00 201.00 10/16/2013

HO3175270 113 40.00 4,520.00 10/24/2013

QA4845180 40 31.00 1,240.00 02/11/2014

AA2785187 21 18.00 378.00 02/25/2014

FR6085181 8 20.00 160.00 02/25/2014

AW8965270 3,200 25.00 80,000.00 02/28/2014

HA2145184 125 26.00 3,250.00 02/28/2014

HA2425180 850 8.00 6,800.00 02/28/2014

MO8545171 148 29.00 4,292.00 03/05/2014

PG7865577 160 78.75 12,600.00 03/21/2014

SM2165176 854 12.00 10,248.00 03/31/2014

HO3175170 1,360 8.00 10,880.00 04/07/2014

HO2945181 325 14.00 4,550.00 04/10/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 INCH SUB-DRAIN PIPE

390640

HO4725176 1,128 13.00 14,664.00 04/23/2014

HA3485470 1,409 7.50 10,567.50 05/28/2014

BA0595177 353 17.50 6,177.50 05/29/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

COARSE SAND FOR STORMWATER MANAGEMENT FACILITIES

390650

WA4055181 56 98.00 5,488.00 07/24/2013

HA3515176 50 73.00 3,650.00 08/14/2013

BA4625280 128 45.00 5,760.00 09/05/2013

AA8125181 55 75.00 4,125.00 09/12/2013

AA4925130 108 40.00 4,320.00 10/08/2013

WA4255176 16 78.00 1,248.00 10/16/2013

HO3175270 24 140.00 3,360.00 10/24/2013

WO2035176 180 35.00 6,300.00 11/22/2013

BA0935181 335 80.00 26,800.00 12/09/2013

QA4845180 3 80.00 240.00 02/11/2014

AW8965270 765 33.00 25,245.00 02/28/2014

HA2145184 25 90.00 2,250.00 02/28/2014

HA2425180 31 85.00 2,635.00 02/28/2014

MO8545171 18 46.00 828.00 03/05/2014

SM2165176 54 50.00 2,700.00 03/31/2014

HO3175170 283 90.00 25,470.00 04/07/2014

HO2945181 40 67.00 2,680.00 04/10/2014

HO4725176 316 85.00 26,860.00 04/23/2014

GA3505130 30 71.70 2,151.00 05/08/2014

HA3485470 119 85.00 10,115.00 05/28/2014

WA2445182 2,125 65.00 138,125.00 05/28/2014

PG7825184 50 78.00 3,900.00 06/08/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BIORETENTION SOIL MIX

390660

WA4055181 230 58.00 13,340.00 07/24/2013

HA3515176 269 32.00 8,608.00 08/14/2013

MO6735174 20 100.00 2,000.00 08/15/2013

BA4625280 920 45.00 41,400.00 09/05/2013
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BIORETENTION SOIL MIX

390660

AA8125181 205 80.00 16,400.00 09/12/2013

AA4925130 1,290 67.00 86,430.00 10/08/2013

WA4255176 9 64.00 576.00 10/16/2013

HO3175270 182 100.00 18,200.00 10/24/2013

WO2035176 1,360 70.00 95,200.00 11/22/2013

BA0935181 27 100.00 2,700.00 12/09/2013

QA4845180 14 205.00 2,870.00 02/11/2014

AA2785187 2,002 75.00 150,150.00 02/25/2014

FR6085181 221 77.00 17,017.00 02/25/2014

AW8965270 4,702 34.00 159,868.00 02/28/2014

HA2145184 105 65.00 6,825.00 02/28/2014

HA2425180 185 90.00 16,650.00 02/28/2014

MO8545171 132 86.25 11,385.00 03/05/2014

WI3835130 70 110.00 7,700.00 03/13/2014

PG7865577 220 152.25 33,495.00 03/21/2014

AT0655374 800 80.00 64,000.00 03/31/2014

SM2165176 364 55.00 20,020.00 03/31/2014

HO3175170 1,698 70.00 118,860.00 04/07/2014

HO2945181 240 72.00 17,280.00 04/10/2014

HO4725176 1,405 92.00 129,260.00 04/23/2014

AT0655474 800 82.00 65,600.00 04/25/2014

CE4465180 45 151.50 6,817.50 05/08/2014

GA3505130 286 141.50 40,469.00 05/08/2014

HA3485470 534 58.00 30,972.00 05/28/2014

WA2445182 9,860 90.00 887,400.00 05/28/2014

BA0595177 68 85.00 5,780.00 05/29/2014

PG7825184 300 130.00 39,000.00 06/08/2014

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STORMWATER MANAGEMENT FACILITY AS-BUILT CERTIFICATION

390665

WA4055181 1 1,160.00 1,160.00 07/24/2013

MO6735174 1 6,500.00 6,500.00 08/15/2013

BA4625280 1 5,200.00 5,200.00 09/05/2013

AA8125181 1 5,000.00 5,000.00 09/12/2013

WO2255187 1 2,000.00 2,000.00 09/12/2013

AA4925130 1 5,000.00 5,000.00 10/08/2013
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STORMWATER MANAGEMENT FACILITY AS-BUILT CERTIFICATION

390665

WA4255176 1 1,000.00 1,000.00 10/16/2013

WI3095176 1 2,000.00 2,000.00 10/16/2013

HA3485570 1 5,500.00 5,500.00 10/24/2013

SO4095171 1 3,600.00 3,600.00 10/24/2013

GA3555180 1 5,000.00 5,000.00 11/06/2013

WO2035176 1 4,500.00 4,500.00 11/22/2013

BA0935181 1 3,000.00 3,000.00 12/09/2013

WA3525176 1 1,200.00 1,200.00 01/08/2014

AA2785187 1 15,000.00 15,000.00 02/25/2014

FR6085181 1 6,600.00 6,600.00 02/25/2014

HA2145184 1 5,000.00 5,000.00 02/28/2014

MO8545171 1 5,000.00 5,000.00 03/05/2014

WI3835130 1 1,500.00 1,500.00 03/13/2014

PG4945172 1 5,000.00 5,000.00 03/14/2014

PG7865577 1 1,575.00 1,575.00 03/21/2014

SM2165176 1 10,000.00 10,000.00 03/31/2014

HO3175170 1 10,000.00 10,000.00 04/07/2014

HO2945181 1 2,445.00 2,445.00 04/10/2014

HO4725176 1 21,400.00 21,400.00 04/23/2014

CE4465180 1 8,000.00 8,000.00 05/08/2014

GA3505130 1 3,690.00 3,690.00 05/08/2014

HA3485470 1 5,300.00 5,300.00 05/28/2014

WA2445182 1 100,000.00 100,000.00 05/28/2014

BA0595177 1 7,500.00 7,500.00 05/29/2014

PG7825184 1 7,600.00 7,600.00 06/08/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ACCESS ROAD WITH CELLULAR CONFINEMENT LOAD SUPPORT SYSYTEM

390670

MO5935270 281 35.00 9,835.00 10/07/2013

WA4255176 125 66.00 8,250.00 10/16/2013

HA3485570 450 34.00 15,300.00 10/24/2013

SO4095171 435 40.00 17,400.00 10/24/2013

FR1415179 12 500.00 6,000.00 02/07/2014

AW8965270 2,442 40.00 97,680.00 02/28/2014

MO8545171 43 35.00 1,505.00 03/05/2014

CE4465180 92 91.00 8,372.00 05/08/2014
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ACCESS ROAD WITH CELLULAR CONFINEMENT LOAD SUPPORT SYSYTEM

390670

AA5805670 3,489 34.00 118,626.00 05/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BOTTOM CUTOFF WALLS FOR CLASS I RIPRAP

391001

PG7865177 10 150.00 1,500.00 07/23/2013

MO5935270 75 10.00 750.00 10/07/2013

HA3485570 130 30.00 3,900.00 10/24/2013

HO3175270 100 40.00 4,000.00 10/24/2013

GA3555180 8 28.50 228.00 11/06/2013

WO2235180 12 37.00 444.00 11/13/2013

WO2035176 36 25.00 900.00 11/22/2013

WA3525176 40 12.00 480.00 01/08/2014

AX3785R60 48 49.00 2,352.00 01/14/2014

AW8965270 12 50.00 600.00 02/28/2014

MO8545171 12 10.00 120.00 03/05/2014

AA7585180 11 10.00 110.00 03/27/2014

BA8735277 17 147.00 2,499.00 03/31/2014

HO3175170 192 39.00 7,488.00 04/07/2014

MO1315677 7 18.00 126.00 04/10/2014

HO4725176 208 17.00 3,536.00 04/23/2014

AT0095126 25 72.00 1,800.00 04/25/2014

BA0585177 175 42.00 7,350.00 05/08/2014

AA5805670 54 30.00 1,620.00 05/28/2014

HA3485470 31 32.00 992.00 05/28/2014

BA0595177 48 35.00 1,680.00 05/29/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BOTTOM CUTOFF WALLS FOR CLASS II RIPRAP

391002

HA3485570 18 40.00 720.00 10/24/2013

HO3175270 33 60.00 1,980.00 10/24/2013

AX3785R60 31 80.00 2,480.00 01/14/2014

HO4725176 71 27.00 1,917.00 04/23/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BOTTOM CUTOFF WALLS FOR CLASS III RIPRAP

391003

AX3785R60 59 105.00 6,195.00 01/14/2014

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MAINTENANCE OF STREAM FLOW

410005

BA0615174 1 26,000.00 26,000.00 08/07/2013

BA4625280 1 5,000.00 5,000.00 09/05/2013

AX3765H60 1 25,000.00 25,000.00 10/01/2013

MO5935270 1 180,000.00 180,000.00 10/07/2013

HO3175270 1 40,000.00 40,000.00 10/24/2013

SO4095171 1 2,700.00 2,700.00 10/24/2013

GA3555180 1 157,000.00 157,000.00 11/06/2013

AX3765L60 1 28,442.00 28,442.00 11/22/2013

WO2035176 1 3,000.00 3,000.00 11/22/2013

WA3525176 1 22,100.00 22,100.00 01/08/2014

AX3785R60 1 45,916.00 45,916.00 01/14/2014

AA1375133 1 5,000.00 5,000.00 02/11/2014

WO3295380 1 10,000.00 10,000.00 02/19/2014

PG0785126 1 1,000.00 1,000.00 02/25/2014

AW8965270 1 10,400.00 10,400.00 02/28/2014

AW8965270 1 75,000.00 75,000.00 02/28/2014

HA2425180 1 90,000.00 90,000.00 02/28/2014

AL2855177 1 7,560.00 7,560.00 03/05/2014

WO3295280 1 10,000.00 10,000.00 03/12/2014

AA7585180 1 29,000.00 29,000.00 03/27/2014

HO3175170 1 5,000.00 5,000.00 04/07/2014

BA0585177 1 38,000.00 38,000.00 05/08/2014

QA4865177 1 7,500.00 7,500.00 05/08/2014

BA0595177 1 10,000.00 10,000.00 05/29/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MAINTENANCE OF TRAFFIC FOR BRIDGE DECK PATCHING OPERATION

410010

BA6075180 3 2,509.69 7,529.07 08/28/2013

WO2235180 2 950.00 1,900.00 11/13/2013

QA4845180 2 2,600.00 5,200.00 02/11/2014

AW8965270 2 1,000.00 2,000.00 02/28/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MAINTENANCE OF TRAFFIC FOR BRIDGE DECK PATCHING OPERATION

410010

AL4675180 2 650.00 1,300.00 04/10/2014

WA4205180 5 1,250.00 6,250.00 04/17/2014

CE4465180 6 3,100.00 18,600.00 05/08/2014

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PATCHING FOR MAINTENANCE OF EXISTING BRIDGE DECK

410015

BA6075180 150 78.93 11,839.50 08/28/2013

WO2235180 1,000 45.00 45,000.00 11/13/2013

QA4845180 30 370.00 11,100.00 02/11/2014

FR1045177 2,615 26.00 67,990.00 02/19/2014

AW8965270 100 25.00 2,500.00 02/28/2014

AL4675180 10 125.00 1,250.00 04/10/2014

WA4205180 200 64.00 12,800.00 04/17/2014

CE4465180 500 96.00 48,000.00 05/08/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL & DISPOSAL OF EXISTING WEARING SURFACE FROM BRIDGE

410105

WO2235180 6,600 5.40 35,640.00 11/13/2013

FR1045177 1,170 8.00 9,360.00 02/19/2014

BA8735277 710 29.50 20,945.00 03/31/2014

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVING EXISTING BRIDGE RAILINGS

410124

WO2235180 1 30,000.00 30,000.00 11/13/2013

QA4845180 1 4,800.00 4,800.00 02/11/2014

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SALVAGING EXISTING BRIDGE RAILING

410128

WO2235180 1 25,000.00 25,000.00 11/13/2013

AW8965270 1 2,500.00 2,500.00 02/28/2014
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF PORTIONS OF EXISTING BRIDGE SUPERSTRUCTURE

410145

WO2235180 1 872,000.00 872,000.00 11/13/2013

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING BRIDGE SUPERSTRUCTURE

410150

AX3785R60 1 6,848.00 6,848.00 01/14/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF PORTIONS OF EXISTING STRUCTURE

410200

MO5935270 48 200.00 9,600.00 10/07/2013

MO5935270 122 200.00 24,400.00 10/07/2013

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF PORTIONS OF EXISTING STRUCTURE

410205

CO2855174 1 11,600.00 11,600.00 08/15/2013

CO2855174 1 12,200.00 12,200.00 08/15/2013

BA6075180 1 399,615.75 399,615.75 08/28/2013

QA4845180 1 232,650.00 232,650.00 02/11/2014

AL4675180 1 65,750.00 65,750.00 04/10/2014

WA4205180 1 704,400.00 704,400.00 04/17/2014

BA5025180 1 432,500.00 432,500.00 05/08/2014

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING STRUCTURE

410215

BA4625280 1 80,000.00 80,000.00 09/05/2013

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING BRIDGE

410220

BA4625280 1 370,000.00 370,000.00 09/05/2013

GA3555180 1 25,000.00 25,000.00 11/06/2013

AW8965270 1 150,000.00 150,000.00 02/28/2014
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING BRIDGE

410220

HA2425180 1 38,000.00 38,000.00 02/28/2014

CE4465180 1 443,700.00 443,700.00 05/08/2014

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PARAPET MODIFICATION

410230

WO2235180 1 725,000.00 725,000.00 11/13/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

JACKING EXISTING STRINGER

412131

BA5025180 28 1,700.00 47,600.00 05/08/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS 3 EXCAVATION

417105

GA2075180 175 44.00 7,700.00 07/24/2013

BA6075180 36 78.02 2,808.72 08/28/2013

BA4625280 3,800 63.00 239,400.00 09/05/2013

MO5935270 68 66.00 4,488.00 10/07/2013

MO5935270 4,835 43.00 207,905.00 10/07/2013

MO5935270 1,625 60.00 97,500.00 10/07/2013

MO5935270 635 46.00 29,210.00 10/07/2013

HO3175270 106 40.00 4,240.00 10/24/2013

GA3555180 1,115 22.00 24,530.00 11/06/2013

AX3785R60 228 39.00 8,892.00 01/14/2014

QA4845180 150 15.00 2,250.00 02/11/2014

AW8965270 600 45.00 27,000.00 02/28/2014

HA2425180 770 41.00 31,570.00 02/28/2014

MO8545171 14,980 68.00 1,018,640.00 03/05/2014

MO8545171 1,290 45.00 58,050.00 03/05/2014

MO8545171 1,995 45.00 89,775.00 03/05/2014

MO8545171 1,295 45.00 58,275.00 03/05/2014

MO8545171 1,240 45.00 55,800.00 03/05/2014

PG4945172 600 50.00 30,000.00 03/14/2014

PG4945172 4,100 20.00 82,000.00 03/14/2014
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS 3 EXCAVATION

417105

WA4205180 277 1.00 277.00 04/17/2014

BA5025180 100 90.00 9,000.00 05/08/2014

CE4465180 2,700 18.00 48,600.00 05/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TREATED TIMBER PILE

421105

CO2855174 370 45.50 16,835.00 08/15/2013

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TREATED TIMBER TEST PILE

421115

CO2855174 20 48.00 960.00 08/15/2013

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL HP 12 X 53 BEARING PILE

421140

PG4945172 5,200 44.00 228,800.00 03/14/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL HP 12 X 74 BEARING PILE

421145

BA4625280 8,000 45.00 360,000.00 09/05/2013

BA4625280 3,970 55.00 218,350.00 09/05/2013

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL HP 14 X 73 BEARING PILE

421150

HA2425180 950 62.00 58,900.00 02/28/2014

CE4465180 5,600 71.00 397,600.00 05/08/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL HP 14 X 117 BEARING PILE

421165

MO8545171 1,990 83.55 166,264.50 03/05/2014

MO8545171 1,750 83.75 146,562.50 03/05/2014

MO8545171 2,140 114.55 245,137.00 03/05/2014

MO8545171 2,430 81.95 199,138.50 03/05/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL HP 12 X 53 BEARING TEST PILE

421185

PG4945172 200 53.00 10,600.00 03/14/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL HP 12 X 74 BEARING TEST PILE

421190

BA4625280 106 130.00 13,780.00 09/05/2013

BA4625280 400 90.00 36,000.00 09/05/2013

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL HP 14 X 73 BEARING TEST PILE

421195

HA2425180 45 261.00 11,745.00 02/28/2014

CE4465180 380 100.00 38,000.00 05/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PILE POINT FOR 12 INCH STEEL HP BEARING PILE

421225

BA4625280 119 140.00 16,660.00 09/05/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PILE POINT FOR 14 INCH STEEL HP BEARING PILE

421230

HA2425180 48 212.00 10,176.00 02/28/2014

CE4465180 130 129.00 16,770.00 05/08/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 3/4 INCH DIAMETER STEEL PIPE TEST PILE

421572

AW8965270 260 100.00 26,000.00 02/28/2014

AW8965270 430 55.00 23,650.00 02/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 3/4 INCH DIAMETER STEEL PIPE PILE

421575

AW8965270 5,000 50.00 250,000.00 02/28/2014

AW8965270 5,500 65.00 357,500.00 02/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH DIAMETER STEEL PIPE PILE

421603

AW8965270 1,300 150.00 195,000.00 02/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH DIAMETER STEEL PIPE TEST PILE

421612

AW8965270 300 135.00 40,500.00 02/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PROTECTIVE JACKET FOR 24 INCH DIAMETER PILE

421656

AW8965270 350 230.00 80,500.00 02/28/2014

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY SHEET PILING

423169

440D31416 500 13.00 6,500.00 05/28/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUBFOUNDATION CONCRETE

424105

GA3555180 230 230.00 52,900.00 11/06/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DRILLED HOLES IN EXISTING MASONRY

426105

GA2075180 4,550 14.00 63,700.00 07/24/2013

BA6075180 350 17.36 6,076.00 08/28/2013

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FOOTING CONCRETE

428105

BA6075180 20 1,780.30 35,606.00 08/28/2013

BA4625280 650 460.00 299,000.00 09/05/2013

MO5935270 506 710.00 359,260.00 10/07/2013

MO5935270 155 715.00 110,825.00 10/07/2013

MO5935270 65 780.00 50,700.00 10/07/2013

MO5935270 11 3,175.00 34,925.00 10/07/2013

GA3555180 190 500.00 95,000.00 11/06/2013

AX3785R60 32 768.00 24,576.00 01/14/2014

AW8965270 235 530.00 124,550.00 02/28/2014

HA2425180 110 675.00 74,250.00 02/28/2014

MO8545171 2,200 380.00 836,000.00 03/05/2014

PG4945172 40 575.00 23,000.00 03/14/2014

PG4945172 155 420.00 65,100.00 03/14/2014

CE4465180 610 403.00 245,830.00 05/08/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUBSTRUCTURE CONCRETE FOR BRIDGE

431105

MO5935270 30 1.00 30.00 10/07/2013

WO2235180 5 4,500.00 22,500.00 11/13/2013

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUBSTRUCTURE CONCRETE FOR BRIDGE

431110

BA6075180 1 324,076.86 324,076.86 08/28/2013

BA4625280 1 640,000.00 640,000.00 09/05/2013

MO5935270 1 400,000.00 400,000.00 10/07/2013

MO5935270 1 800,000.00 800,000.00 10/07/2013

MO5935270 1 87,000.00 87,000.00 10/07/2013

GA3555180 1 160,000.00 160,000.00 11/06/2013
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUBSTRUCTURE CONCRETE FOR BRIDGE

431110

AX3785R60 1 43,868.00 43,868.00 01/14/2014

QA4845180 1 119,300.00 119,300.00 02/11/2014

AW8965270 1 875,000.00 875,000.00 02/28/2014

HA2425180 1 75,000.00 75,000.00 02/28/2014

MO8545171 1 1,095,000.00 1,095,000.00 03/05/2014

PG4945172 1 149,000.00 149,000.00 03/14/2014

PG4945172 1 86,000.00 86,000.00 03/14/2014

AL4675180 1 22,500.00 22,500.00 04/10/2014

WA4205180 1 210,000.00 210,000.00 04/17/2014

BA5025180 1 65,000.00 65,000.00 05/08/2014

CE4465180 1 644,600.00 644,600.00 05/08/2014

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PRESTRESSED CONCRETE BEAM

433090

AW8965270 1 710,000.00 710,000.00 02/28/2014

MO8545171 1 1,501,000.00 1,501,000.00 03/05/2014

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PRESTRESSED CONCRETE SLAB

433095

GA3555180 1 275,000.00 275,000.00 11/06/2013

HA2425180 1 170,000.00 170,000.00 02/28/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERSTRUCTURE CONCRETE FOR BRIDGE

433150

MO5935270 6 3,300.00 19,800.00 10/07/2013

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERSTRUCTURE CONCRETE FOR BRIDGE

433155

BA6075180 1 330,523.98 330,523.98 08/28/2013

BA4625280 1 460,000.00 460,000.00 09/05/2013

GA3555180 1 72,500.00 72,500.00 11/06/2013
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERSTRUCTURE CONCRETE FOR BRIDGE

433155

WO2235180 1 1,800,000.00 1,800,000.00 11/13/2013

QA4845180 1 182,150.00 182,150.00 02/11/2014

AW8965270 1 400,000.00 400,000.00 02/28/2014

HA2425180 1 76,000.00 76,000.00 02/28/2014

MO8545171 1 312,000.00 312,000.00 03/05/2014

PG4945172 1 207,000.00 207,000.00 03/14/2014

AL4675180 1 89,450.00 89,450.00 04/10/2014

WA4205180 1 500,000.00 500,000.00 04/17/2014

BA5025180 1 430,000.00 430,000.00 05/08/2014

CE4465180 1 251,600.00 251,600.00 05/08/2014

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONCRETE PARAPET

433157

BA6075180 1 115,264.63 115,264.63 08/28/2013

BA4625280 1 120,000.00 120,000.00 09/05/2013

WO2235180 1 430,000.00 430,000.00 11/13/2013

AW8965270 1 85,000.00 85,000.00 02/28/2014

AW8965270 1 85,000.00 85,000.00 02/28/2014

MO8545171 1 100,000.00 100,000.00 03/05/2014

PG4945172 1 28,000.00 28,000.00 03/14/2014

WA4205180 1 115,000.00 115,000.00 04/17/2014

BA5025180 1 190,000.00 190,000.00 05/08/2014

CE4465180 1 137,100.00 137,100.00 05/08/2014

CE4465180 1 74,700.00 74,700.00 05/08/2014

CE4465180 1 120,200.00 120,200.00 05/08/2014

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONCRETE MEDIAN BARRIER FOR BRIDGE

433159

AW8965270 1 30,000.00 30,000.00 02/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

VOIDED SCUPPER

433330

WO2235180 24 900.00 21,600.00 11/13/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DRAINAGE INLET AT END OF BRIDGE STRUCTURE

434000

AW8965270 2 13,100.00 26,200.00 02/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EPOXY PRESSURE INJECTION

434995

WO2235180 750 85.00 63,750.00 11/13/2013

DESCRIPTION

ITEM UNITS QT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EPOXY USED FOR EPOXY PRESSURE INJECTION

435100

WO2235180 50 110.00 5,500.00 11/13/2013

DESCRIPTION

ITEM UNITS CF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TROWEL GRADE MORTAR REPAIRS FOR BRIDGE

435125

AA1545180 115 205.00 23,575.00 11/06/2013

HO2145180 110 205.00 22,550.00 11/14/2013

FR1605180 80 470.00 37,600.00 11/22/2013

PG1455180 30 205.00 6,150.00 12/03/2013

AW0755180 100 165.00 16,500.00 12/09/2013

BA0375180 80 210.00 16,800.00 01/03/2014

MO1635180 50 250.00 12,500.00 01/03/2014

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FORMWORK FOR FULL DEPTH DECK REPAIRS

435141

WO2235180 3,230 18.00 58,140.00 11/13/2013

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RETAINING WALL

445102

BA4625280 1 335,000.00 335,000.00 09/05/2013

BA4625280 1 480,000.00 480,000.00 09/05/2013

BA4625280 1 860,000.00 860,000.00 09/05/2013

MO5935270 1 52,000.00 52,000.00 10/07/2013
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RETAINING WALL

445102

AA2785187 1 280,000.00 280,000.00 02/25/2014

AW8965270 1 550,000.00 550,000.00 02/28/2014

PG4945172 1 1,000,000.00 1,000,000.00 03/14/2014

PG4945172 1 960,000.00 960,000.00 03/14/2014

PG4945172 1 870,000.00 870,000.00 03/14/2014

PG4945172 1 1,200,000.00 1,200,000.00 03/14/2014

PG4945172 1 451,000.00 451,000.00 03/14/2014

CE4465180 1 1,895,000.00 1,895,000.00 05/08/2014

CE4465180 1 1,200,000.00 1,200,000.00 05/08/2014

HA3485470 1 490,000.00 490,000.00 05/28/2014

HA3485470 1 575,000.00 575,000.00 05/28/2014

XY1555185 1 9,500.00 9,500.00 06/17/2014

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

NOISE BARRIER SYSTEM HEIGHT UP TO 24 FEET

445302

BA4625280 24,988 24.00 599,712.00 09/05/2013

HA3485570 15,694 34.00 533,596.00 10/24/2013

HO3175270 384 140.00 53,760.00 10/24/2013

PG0785126 12,044 24.50 295,078.00 02/25/2014

HO3175170 217,712 21.00 4,571,952.00 04/07/2014

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

NOISE BARRIER SYSTEM HEIGHT OVER 24 FEET

445306

PG0785126 16,453 24.15 397,339.95 02/25/2014

HO3175170 69,368 21.00 1,456,728.00 04/07/2014

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STRUCTURE MOUNTED NOISE BARRIER SYSTEM

445310

BA4625280 4,655 24.00 111,720.00 09/05/2013
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LINSEED OIL PROTECTIVE COATING BRIDGE NO.

449195

WO2235180 9,050 11.00 99,550.00 11/13/2013

AW8965270 18,228 0.01 182.28 02/28/2014

PG4945172 920 4.00 3,680.00 03/14/2014

PG4945172 94 3.00 282.00 03/14/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DRILLED SHAFTS 30 INCH DIAMETER

456120

MO8545171 1,270 227.40 288,798.00 03/05/2014

MO8545171 1,120 229.75 257,320.00 03/05/2014

MO8545171 1,190 232.00 276,080.00 03/05/2014

MO8545171 1,660 230.00 381,800.00 03/05/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DRILLED SHAFTS 36 INCH DIAMETER

456122

MO5935270 96 400.00 38,400.00 10/07/2013

HA3485570 1,032 200.00 206,400.00 10/24/2013

PG0785126 834 158.00 131,772.00 02/25/2014

HO3175170 7,669 150.00 1,150,350.00 04/07/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DRILLED SHAFT 42 INCH DIAMETER

456123

HO3175270 198 550.00 108,900.00 10/24/2013

PG0785126 278 180.00 50,040.00 02/25/2014

HO3175170 4,887 170.00 830,790.00 04/07/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ROCK SOCKETS 30 INCH DIAMETER

456125

HO3175170 376 400.00 150,400.00 04/07/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ROCK SOCKETS 36 INCH DIAMETER

456126

HO3175170 500 375.00 187,500.00 04/07/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ROCK SOCKETS 42 INCH DIAMETER

456127

HO3175170 336 345.00 115,920.00 04/07/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DRILLED SHAFT 48 INCH DIAMETER

456129

PG0785126 388 260.00 100,880.00 02/25/2014

HO3175170 3,514 200.00 702,800.00 04/07/2014

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EPOXY COATED REINFORCEMENT STEEL BARS IN SUPERSTRUCTURE

456130

BA6075180 1 219,538.96 219,538.96 08/28/2013

BA4625280 1 160,000.00 160,000.00 09/05/2013

GA3555180 1 8,500.00 8,500.00 11/06/2013

WO2235180 1 650,000.00 650,000.00 11/13/2013

QA4845180 1 158,100.00 158,100.00 02/11/2014

AW8965270 1 175,000.00 175,000.00 02/28/2014

PG4945172 1 42,000.00 42,000.00 03/14/2014

AL4675180 1 22,500.00 22,500.00 04/10/2014

WA4205180 1 328,000.00 328,000.00 04/17/2014

BA5025180 1 240,000.00 240,000.00 05/08/2014

CE4465180 1 113,300.00 113,300.00 05/08/2014

DESCRIPTION

ITEM UNITS LB

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EPOXY COATED REINFORCEMENT STEEL BARS

456136

MO5935270 4,500 1.60 7,200.00 10/07/2013

MO8545171 56,730 2.00 113,460.00 03/05/2014

440D31416 1,665 1.00 1,665.00 05/28/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ANCHOR BOLT REPLACEMENT

459095

WO2235180 20 370.00 7,400.00 11/13/2013

5281531416 30 100.00 3,000.00 01/03/2014

5281631416 30 200.00 6,000.00 02/11/2014

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FABRICATED STRUCTURAL STEEL

459110

BA6075180 1 1,033,928.62 1,033,928.62 08/28/2013

BA4625280 1 1,250,000.00 1,250,000.00 09/05/2013

PG4945172 1 560,000.00 560,000.00 03/14/2014

BA5025180 1 200,000.00 200,000.00 05/08/2014

CE4465180 1 856,400.00 856,400.00 05/08/2014

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL STUD SHEAR DEVELOPERS

459310

BA6075180 1 25,502.70 25,502.70 08/28/2013

BA4625280 1 29,000.00 29,000.00 09/05/2013

WO2235180 1 125,000.00 125,000.00 11/13/2013

QA4845180 1 5,650.00 5,650.00 02/11/2014

PG4945172 1 17,000.00 17,000.00 03/14/2014

AL4675180 1 6,000.00 6,000.00 04/10/2014

WA4205180 1 35,000.00 35,000.00 04/17/2014

BA5025180 1 42,000.00 42,000.00 05/08/2014

CE4465180 1 7,400.00 7,400.00 05/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MODIFYING EXISTING BRIDGE ROADWAY JOINTS

463125

WO2235180 864 275.00 237,600.00 11/13/2013

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BRIDGE ROADWAY SEAL REPLACEMENT

463132

AW0755180 120 95.00 11,400.00 12/09/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BRIDGE ROADWAY SEAL REPLACEMENT

463132

AW0755180 120 95.00 11,400.00 12/09/2013

MO1635180 120 100.00 12,000.00 01/03/2014

MO1635180 120 100.00 12,000.00 01/03/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DRAINAGE TROUGH FOR EXISTING BRIDGE

463136

AA1545180 190 215.00 40,850.00 11/06/2013

AA1545180 190 215.00 40,850.00 11/06/2013

WO2235180 864 200.00 172,800.00 11/13/2013

HO2145180 140 215.00 30,100.00 11/14/2013

HO2145180 280 205.00 57,400.00 11/14/2013

FR1605180 88 190.00 19,000.00 11/22/2013

FR1605180 88 190.00 28,500.00 11/22/2013

FR1605180 150 190.00 16,720.00 11/22/2013

FR1605180 100 190.00 16,720.00 11/22/2013

PG1455180 180 180.00 32,400.00 12/03/2013

PG1455180 150 180.00 27,000.00 12/03/2013

PG1455180 88 180.00 15,840.00 12/03/2013

AW0755180 100 160.00 16,000.00 12/09/2013

AW0755180 100 160.00 16,000.00 12/09/2013

AW0755180 100 160.00 16,000.00 12/09/2013

AW0755180 120 160.00 19,200.00 12/09/2013

AW0755180 120 160.00 19,200.00 12/09/2013

AW0755180 100 160.00 16,000.00 12/09/2013

BA0375180 320 200.00 64,000.00 01/03/2014

MO1635180 150 225.00 33,750.00 01/03/2014

MO1635180 100 250.00 25,000.00 01/03/2014

MO1635180 100 250.00 25,000.00 01/03/2014

BA5025180 297 240.00 71,280.00 05/08/2014

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EPOXY PROTECTIVE COATINGS ON ABUTMENTS

466112

BA6075180 1,500 5.87 8,805.00 08/28/2013
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EPOXY PROTECTIVE COATINGS ON ABUTMENTS

466115

AW8965270 1 2,500.00 2,500.00 02/28/2014

HA2425180 1 3,500.00 3,500.00 02/28/2014

AL4675180 1 600.00 600.00 04/10/2014

CE4465180 1 12,500.00 12,500.00 05/08/2014

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EPOXY PROTECTIVE COATINGS ON ABUTMENTS AND PIERS

466125

BA4625280 1 14,500.00 14,500.00 09/05/2013

QA4845180 1 15,100.00 15,100.00 02/11/2014

WA4205180 1 3,200.00 3,200.00 04/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

METAL RAILING ONE STRAND

472105

AA2785187 285 90.00 25,650.00 02/25/2014

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

METAL RAILING ONE STRAND

472110

CE4465180 1 27,800.00 27,800.00 05/08/2014

CE4465180 1 30,800.00 30,800.00 05/08/2014

CE4465180 1 18,500.00 18,500.00 05/08/2014

CE4465180 1 48,900.00 48,900.00 05/08/2014

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

METAL RAILING TWO STRAND

472130

GA2075180 1 215,000.00 215,000.00 07/24/2013

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

METAL RAILING THREE STRAND

472134

GA3555180 131 345.00 45,195.00 11/06/2013
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

METAL RAILING THREE STRAND

472136

QA4845180 1 134,000.00 134,000.00 02/11/2014

HA2425180 1 47,000.00 47,000.00 02/28/2014

AA7585180 1 44,000.00 44,000.00 03/27/2014

AL4675180 1 28,600.00 28,600.00 04/10/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CHAIN LINK SAFETY FENCE FOR BRIDGE-TYPE I

475105

PG4945172 191 145.00 27,695.00 03/14/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CHAIN LINK SAFETY FENCE FOR BRIDGE-TYPE II

475115

PG4945172 15 200.00 3,000.00 03/14/2014

WA4205180 877 90.00 78,930.00 04/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CHAIN LINK SAFETY FENCE ANTI-CLIMB SHIELD

475295

PG4945172 2 1,400.00 2,800.00 03/14/2014

PG4945172 2 2,500.00 5,000.00 03/14/2014

WA4205180 4 450.00 1,800.00 04/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CHAIN LINK FENCE - TYPE III

475300

GA3555180 67 100.00 6,700.00 11/06/2013

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CHAIN LINK FENCE - TYPE III

475305

BA4625280 1 2,250.00 2,250.00 09/05/2013

AW8965270 1 16,000.00 16,000.00 02/28/2014

AW8965270 1 16,000.00 16,000.00 02/28/2014

AL4675180 1 8,450.00 8,450.00 04/10/2014
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

3 FOOT ORNAMENTAL FENCE FOR BRIDGE

475400

CE4465180 1 10,600.00 10,600.00 05/08/2014

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 FOOT ORNAMENTAL FENCE FOR BRIDGE

475405

MO8545171 1 55,000.00 55,000.00 03/05/2014

MO1315677 1 24,000.00 24,000.00 04/10/2014

BA5025180 1 46,000.00 46,000.00 05/08/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BRICK MASONRY FOR STRUCTURES

486110

MO8545171 3 350.00 1,050.00 03/05/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONCRETE SLOPE PROTECTION FOR BRIDGE

488107

BA4625280 1,260 42.00 52,920.00 09/05/2013

WA4205180 30 240.00 7,200.00 04/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BOTTOM CUTOFF WALLS FOR CONCRETE SLOPE PROTECTION FOR BRIDGE

488111

BA4625280 410 16.00 6,560.00 09/05/2013

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SIDE CUTOFF WALLS FOR CONCRETE SLOPE PROTECTION FOR BRIDGE

488116

BA4625280 110 15.00 1,650.00 09/05/2013

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS II RIPRAP FOR SCOUR PROTECTION

492035

AX3785R60 79 102.00 8,058.00 01/14/2014
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RIPRAP SLOPE PROTECTION FOR BRIDGE

492045

GA3555180 590 65.00 38,350.00 11/06/2013

WO2235180 110 150.00 16,500.00 11/13/2013

PG4945172 40 79.00 3,160.00 03/14/2014

CE4465180 258 26.00 6,708.00 05/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BOTTOM CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE

492047

GA3555180 290 100.00 29,000.00 11/06/2013

AW8965270 180 40.00 7,200.00 02/28/2014

CE4465180 160 19.00 3,040.00 05/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SIDE CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE

492049

GA3555180 90 100.00 9,000.00 11/06/2013

AW8965270 185 200.00 37,000.00 02/28/2014

CE4465180 60 19.00 1,140.00 05/08/2014

DESCRIPTION

ITEM UNITS UW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STORAGE OF EQUIPMENT AND MATERIALS

492535

AX0557214R 50 10.00 500.00 07/26/2013

528D21416 36 0.01 0.36 09/19/2013

424D61415 104 10.00 1,040.00 12/09/2013

AX0557614R 106 10.00 1,060.00 12/09/2013

XY2335677 104 10.00 1,040.00 05/28/2014

DESCRIPTION

ITEM UNITS MO

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STORAGE OF EQUIPMENT AND MATERIALS

492537

AX0557314 24 10.00 240.00 08/27/2013
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLEANING AND PAINTING BRIDGE NO.

492585

AA1545180 1 255,608.00 255,608.00 11/06/2013

AA1545180 1 69,331.00 69,331.00 11/06/2013

AA1545180 1 58,200.00 58,200.00 11/06/2013

AA1545180 1 58,500.00 58,500.00 11/06/2013

AA1545180 1 255,608.00 255,608.00 11/06/2013

AA1545180 1 39,000.00 39,000.00 11/06/2013

AA1545180 1 58,200.00 58,200.00 11/06/2013

AA1545180 1 130,200.00 130,200.00 11/06/2013

AA1545180 1 130,200.00 130,200.00 11/06/2013

AA1545180 1 39,000.00 39,000.00 11/06/2013

AA1545180 1 69,331.00 69,331.00 11/06/2013

WO2235180 1 1,450,000.00 1,450,000.00 11/13/2013

HO2145180 1 80,375.00 80,375.00 11/14/2013

HO2145180 1 80,375.00 80,375.00 11/14/2013

HO2145180 1 38,250.00 38,250.00 11/14/2013

HO2145180 1 43,125.00 43,125.00 11/14/2013

HO2145180 1 43,125.00 43,125.00 11/14/2013

HO2145180 1 100,625.00 100,625.00 11/14/2013

HO2145180 1 86,875.00 86,875.00 11/14/2013

HO2145180 1 111,250.00 111,250.00 11/14/2013

HO2145180 1 85,875.00 85,875.00 11/14/2013

HO2145180 1 85,875.00 85,875.00 11/14/2013

HO2145180 1 82,375.00 82,375.00 11/14/2013

HO2145180 1 80,375.00 80,375.00 11/14/2013

HO2145180 1 102,500.00 102,500.00 11/14/2013

FR1605180 1 50,000.00 50,000.00 11/22/2013

FR1605180 1 95,000.00 95,000.00 11/22/2013

FR1605180 1 85,000.00 85,000.00 11/22/2013

FR1605180 1 65,000.00 65,000.00 11/22/2013

FR1605180 1 65,000.00 65,000.00 11/22/2013

FR1605180 1 95,000.00 95,000.00 11/22/2013

FR1605180 1 95,000.00 95,000.00 11/22/2013

FR1605180 1 105,000.00 105,000.00 11/22/2013

FR1605180 1 55,000.00 55,000.00 11/22/2013

FR1605180 1 85,000.00 85,000.00 11/22/2013

PG1455180 1 185,000.00 185,000.00 12/03/2013

PG1455180 1 140,000.00 140,000.00 12/03/2013

PG1455180 1 200,000.00 200,000.00 12/03/2013

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2014 Page 229



DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLEANING AND PAINTING BRIDGE NO.

492585

PG1455180 1 70,000.00 70,000.00 12/03/2013

PG1455180 1 30,000.00 30,000.00 12/03/2013

PG1455180 1 105,000.00 105,000.00 12/03/2013

PG1455180 1 80,000.00 80,000.00 12/03/2013

PG1455180 1 80,000.00 80,000.00 12/03/2013

PG1455180 1 150,000.00 150,000.00 12/03/2013

PG1455180 1 50,000.00 50,000.00 12/03/2013

PG1455180 1 60,000.00 60,000.00 12/03/2013

PG1455180 1 70,000.00 70,000.00 12/03/2013

AW0755180 1 60,000.00 60,000.00 12/09/2013

AW0755180 1 60,000.00 60,000.00 12/09/2013

AW0755180 1 45,000.00 45,000.00 12/09/2013

AW0755180 1 45,000.00 45,000.00 12/09/2013

AW0755180 1 283,500.00 283,500.00 12/09/2013

AW0755180 1 35,000.00 35,000.00 12/09/2013

AW0755180 1 90,000.00 90,000.00 12/09/2013

AW0755180 1 60,000.00 60,000.00 12/09/2013

AW0755180 1 60,000.00 60,000.00 12/09/2013

AW0755180 1 80,000.00 80,000.00 12/09/2013

BA0375180 1 105,700.00 105,700.00 01/03/2014

BA0375180 1 105,700.00 105,700.00 01/03/2014

BA0375180 1 163,700.00 163,700.00 01/03/2014

BA0375180 1 205,050.00 205,050.00 01/03/2014

BA0375180 1 148,700.00 148,700.00 01/03/2014

BA0375180 1 233,700.00 233,700.00 01/03/2014

BA0375180 1 203,700.00 203,700.00 01/03/2014

MO1635180 1 77,500.00 77,500.00 01/03/2014

MO1635180 1 77,500.00 77,500.00 01/03/2014

MO1635180 1 80,000.00 80,000.00 01/03/2014

MO1635180 1 132,500.00 132,500.00 01/03/2014

MO1635180 1 571,875.00 571,875.00 01/03/2014

MO1635180 1 158,125.00 158,125.00 01/03/2014

MO1635180 1 81,231.00 81,231.00 01/03/2014

CE2935180 1 40,900.00 40,900.00 01/08/2014

CE2935180 1 65,000.00 65,000.00 01/08/2014

CE2935180 1 70,000.00 70,000.00 01/08/2014

CE2935180 1 70,000.00 70,000.00 01/08/2014

CE2935180 1 65,000.00 65,000.00 01/08/2014
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLEANING AND PAINTING BRIDGE NO.

492585

CE2935180 1 70,000.00 70,000.00 01/08/2014

CE2935180 1 130,000.00 130,000.00 01/08/2014

QA4845180 1 154,200.00 154,200.00 02/11/2014

AL4675180 1 53,000.00 53,000.00 04/10/2014

BA5025180 1 556,000.00 556,000.00 05/08/2014

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLEANING AND PAINTING PORTIONS OF EXISTING BRIDGE

492586

WO2235180 1 55,000.00 55,000.00 11/13/2013

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BRIDGE REPAIR FOREMAN

492620

AX0557114 2,500 87.00 217,500.00 07/26/2013

AX0557214R 4,720 30.00 141,600.00 07/26/2013

AX0557314 4,520 16.50 74,580.00 08/27/2013

AX0557614R 400 127.00 50,800.00 12/09/2013

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WELDER

492627

AX6855326 250 100.00 25,000.00 10/24/2013

WD16L31416SB 1,872 35.00 65,520.00 11/06/2013

WD16M31416SB 2,640 43.00 113,520.00 11/06/2013

WD15G31416SB 1,224 48.00 58,752.00 11/13/2013

WD15F31416SB 2,400 38.00 91,200.00 03/13/2014

WDD41417SB 1,500 55.00 82,500.00 04/10/2014

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WELDER - METAL WORKER

492630

528D21416 100 0.01 1.00 09/19/2013
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SKILLED LABOR

492651

AX0557114 5,000 30.00 150,000.00 07/26/2013

AX0557214R 7,720 26.00 200,720.00 07/26/2013

AX0557314 9,900 15.00 148,500.00 08/27/2013

5491371416SB 500 15.93 7,965.00 09/19/2013

AX6855326 11,000 70.00 770,000.00 10/24/2013

424D61415 2,955 29.75 87,911.25 12/09/2013

AX0557614R 15,270 19.50 297,765.00 12/09/2013

XY2335677 4,000 34.50 138,000.00 05/28/2014

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INTERMEDIATE SKILLED LABOR

492652

AX0557114 2,500 30.00 75,000.00 07/26/2013

AX0557214R 5,220 20.00 104,400.00 07/26/2013

AX0557314 8,800 14.00 123,200.00 08/27/2013

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

UNSKILLED LABOR

492654

AX0557114 2,500 9.00 22,500.00 07/26/2013

AX0557214R 4,720 10.00 47,200.00 07/26/2013

AX0557314 8,000 13.00 104,000.00 08/27/2013

528D21416 3,000 0.01 30.00 09/19/2013

5491371416SB 39,333 15.05 591,961.65 09/19/2013

549D61415 36,100 12.90 465,690.00 09/19/2013

5490671416SB 11,000 14.45 158,950.00 10/02/2013

54915F1415SB 25,320 15.50 392,460.00 11/22/2013

5490051416SB 17,000 11.75 199,750.00 01/13/2014

5490051416SB 17,000 11.75 199,750.00 01/13/2014

5490051416SB 17,000 11.75 199,750.00 01/13/2014

54915G1415SB 27,040 15.49 418,849.60 02/11/2014

54916L1415SB 54,000 15.15 818,100.00 02/11/2014

54916M1415SB 38,240 15.19 580,865.60 02/11/2014

5492G51416 40,000 15.19 607,600.00 02/11/2014

549D61416 48,100 13.87 667,147.00 05/28/2014

549D41417 6,800 16.10 109,480.00 06/26/2014

549D41417 6,500 16.10 104,650.00 06/26/2014
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

UNSKILLED LABOR

492654

549D41417 6,800 16.10 109,480.00 06/26/2014

549D41417 6,600 16.10 106,260.00 06/26/2014

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LABORERS

492655

WDD41417SB 400 25.00 10,000.00 04/10/2014

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DRAWBRIDGE OPERATION

492661

5271421417 100 10.00 1,000.00 01/03/2014

DESCRIPTION

ITEM UNITS MO

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DRAWBRIDGE OPERATION

492662

5272311416 36 7,475.00 269,100.00 12/09/2013

5271421417 7 11,110.00 77,770.00 01/03/2014

5271421417 5 7,300.00 36,500.00 01/03/2014

5271421417 7 11,110.00 77,770.00 01/03/2014

5271421417 5 7,300.00 36,500.00 01/03/2014

5271421417 7 11,110.00 77,770.00 01/03/2014

5271421417 5 7,300.00 36,500.00 01/03/2014

5272021417 12 2,000.00 24,000.00 02/11/2014

5272021417 12 2,000.00 24,000.00 02/11/2014

5272021417 12 2,000.00 24,000.00 02/11/2014

5272021417 7 2,000.00 14,000.00 02/11/2014

5272021417 12 15,925.00 191,100.00 02/11/2014

5272021417 7 2,000.00 14,000.00 02/11/2014

5272021417 12 15,925.00 191,100.00 02/11/2014

5272021417 12 15,925.00 191,100.00 02/11/2014

5272021417 7 2,000.00 14,000.00 02/11/2014
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PICKUP TRUCK

492705

AX0557114 2,500 5.00 12,500.00 07/26/2013

AX0557214R 3,000 30.00 90,000.00 07/26/2013

4291721416SB 450 14.50 6,525.00 08/27/2013

AX0557314 8,000 7.00 56,000.00 08/27/2013

4292021416SB 600 16.01 9,606.00 09/10/2013

528D21416 3,000 15.00 45,000.00 09/19/2013

424D61415 1,220 10.00 12,200.00 12/09/2013

AX0557614R 2,250 6.50 14,625.00 12/09/2013

5281531416 6,000 0.01 60.00 01/03/2014

5281631416 3,000 60.00 180,000.00 02/11/2014

440D31416 100 6.00 600.00 05/28/2014

XY2335677 1,000 10.00 10,000.00 05/28/2014

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FLATBED TRUCK 2 TON

492710

528D21416 1,000 0.01 10.00 09/19/2013

5281531416 120 0.01 1.20 01/03/2014

5281631416 150 0.01 1.50 02/11/2014

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FLATBED TRUCK 15 TON GVW OR UNDER

492711

AX0557114 2,500 20.20 50,500.00 07/26/2013

AX0557214R 2,750 30.00 82,500.00 07/26/2013

424D61415 1,680 10.50 17,640.00 12/09/2013

AX0557614R 4,500 10.50 47,250.00 12/09/2013

XY2335677 1,000 20.00 20,000.00 05/28/2014

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DUMP TRUCK SINGLE AXLE 2 1/2 TON

492715

528D21416 100 0.01 1.00 09/19/2013

52861071417 50 0.01 0.50 06/08/2014
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4-9 CUBIC YARD DUMP TRUCK, SINGLE AXLE

492716

AX0557114 2,500 15.00 37,500.00 07/26/2013

AX0557214R 2,750 30.00 82,500.00 07/26/2013

AX0557314 4,600 14.00 64,400.00 08/27/2013

AX6855326 1,000 50.00 50,000.00 10/24/2013

424D61415 1,095 16.50 18,067.50 12/09/2013

AX0557614R 3,500 16.50 57,750.00 12/09/2013

440D31416 100 15.00 1,500.00 05/28/2014

XY2335677 1,000 18.50 18,500.00 05/28/2014

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10-18 CUBIC YARD TANDEM DUMP TRUCK

492721

AX0557314 200 10.00 2,000.00 08/27/2013

440D31416 30 73.00 2,190.00 05/28/2014

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LOADER CRAWLER FRONT END 2 1/2 CY OR UNDER

492726

AX0557314 3,200 10.00 32,000.00 08/27/2013

440D31416 30 30.00 900.00 05/28/2014

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FRONT END LOADER 2 CUBIC YARDS UP TO & INCLUDING 4 CUBICYARD S

492730

424D61415 60 75.00 4,500.00 12/09/2013

XY2335677 40 75.00 3,000.00 05/28/2014

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HYDRAULIC EXCAVATOR 7/8 CUBIC YARD OR UNDER

492731

AX0557114 50 15.00 750.00 07/26/2013

AX0557214R 250 22.00 5,500.00 07/26/2013

AX0557314 3,200 10.00 32,000.00 08/27/2013

424D61415 480 12.00 5,760.00 12/09/2013

AX0557614R 385 60.00 23,100.00 12/09/2013
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HYDRAULIC EXCAVATOR 7/8 CUBIC YARD OR UNDER

492731

440D31416 40 40.00 1,600.00 05/28/2014

XY2335677 200 14.00 2,800.00 05/28/2014

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ARTICULATED WHEEL LOADER FRONT END, 3 CUBIC YARD OR UNDER

492732

AX0557114 50 12.00 600.00 07/26/2013

AX0557314 300 25.00 7,500.00 08/27/2013

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LOADER WHEELED WITH BACKHOE ATTACHMENT 7/8 CUBIC YARD

492735

AX0557314 300 10.00 3,000.00 08/27/2013

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRACTOR LOADER BACKHOE, 1 1/4 CUBIC YARD OR UNDER

492736

AX0557114 50 10.00 500.00 07/26/2013

AX0557314 500 10.00 5,000.00 08/27/2013

AX6855326 75 10.00 750.00 10/24/2013

424D61415 480 10.00 4,800.00 12/09/2013

AX0557614R 500 34.00 17,000.00 12/09/2013

XY2335677 400 10.00 4,000.00 05/28/2014

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CRANE 35 TON OR UNDER (HYDRAULIC)BOOM RANGE 80 FEET OR UNDER

492741

AX0557114 50 30.00 1,500.00 07/26/2013

AX0557214R 50 40.00 2,000.00 07/26/2013

AX0557314 200 20.00 4,000.00 08/27/2013

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HYDRAULIC TRUCK MOUNTED CRANE 80 FOOT BOOM OR UNDER

492742

42915G1415 40 125.00 5,000.00 08/07/2013
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HYDRAULIC TRUCK MOUNTED CRANE 80 FOOT BOOM OR UNDER

492742

42916L1415 40 115.00 4,600.00 08/07/2013

AX0557314 100 28.00 2,800.00 08/27/2013

42915F1415 40 115.00 4,600.00 09/10/2013

42916M1415 40 125.00 5,000.00 09/10/2013

5281371416 400 0.01 4.00 10/07/2013

52861071417 100 0.01 1.00 06/08/2014

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AIR COMPRESSORS, 250 CFM OR UNDER

492745

AX0557414 3,000 12.00 36,000.00 07/26/2013

AX0557714 1,500 12.00 18,000.00 08/27/2013

440D41416 1,200 13.00 15,600.00 05/08/2014

440D31416 800 13.00 10,400.00 05/28/2014

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AIR COMPRESSOR 250 CFM OR UNDER WITH 200 FEET OF 3/4" HOSE

492746

AX0557314 2,000 8.00 16,000.00 08/27/2013

528D21416 350 0.01 3.50 09/19/2013

5281371416 50 0.01 0.50 10/07/2013

424D61415 700 3.45 2,415.00 12/09/2013

AX0557614R 2,500 8.00 20,000.00 12/09/2013

440D31416 30 10.00 300.00 05/28/2014

XY2335677 500 15.00 7,500.00 05/28/2014

52861071417 25 0.01 0.25 06/08/2014

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AIR COMPRESSOR 750 CFM OR UNDER

492747

AX0557114 2,500 8.00 20,000.00 07/26/2013

AX0557214R 3,000 8.00 24,000.00 07/26/2013

AX0557314 2,500 8.00 20,000.00 08/27/2013
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DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL GENERATOR, 5 KW OR UNDER

492760

AX0557414 3,000 3.00 9,000.00 07/26/2013

AX0557714 2,000 3.00 6,000.00 08/27/2013

AX0557614R 3,600 5.00 18,000.00 12/09/2013

440D41416 1,000 5.00 5,000.00 05/08/2014

440D31416 1,000 5.00 5,000.00 05/28/2014

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL GENERATOR, 10 KW OR UNDER

492761

AX0557214R 3,000 3.00 9,000.00 07/26/2013

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL GENERATOR, 20 KW OR UNDER

492762

AX0557314 4,000 6.00 24,000.00 08/27/2013

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

300 AMP PORTABLE DC WELDER INCLUDING WELDING RODS AND GAS

492771

AX0557114 60 4.00 240.00 07/26/2013

AX0557214R 100 2.00 200.00 07/26/2013

AX0557414 80 2.00 160.00 07/26/2013

AX0557314 500 6.75 3,375.00 08/27/2013

AX0557714 80 2.00 160.00 08/27/2013

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PORTABLE CONCRETE MIXER, 9 CUBIC FEET

492776

AX0557114 2,500 5.00 12,500.00 07/26/2013

AX0557214R 3,000 2.00 6,000.00 07/26/2013

AX0557414 3,000 2.00 6,000.00 07/26/2013

AX0557314 2,000 1.00 2,000.00 08/27/2013

AX0557714 3,000 2.00 6,000.00 08/27/2013

424D61415 100 1.05 105.00 12/09/2013

AX0557614R 1,750 1.05 1,837.50 12/09/2013
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PORTABLE CONCRETE MIXER, 9 CUBIC FEET

492776

440D41416 1,000 3.00 3,000.00 05/08/2014

440D31416 800 3.00 2,400.00 05/28/2014

XY2335677 60 1.05 63.00 05/28/2014

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONCRETE VIBRATOR, 1 3/8" HD OR UNDER

492795

AX0557114 100 0.60 60.00 07/26/2013

AX0557314 3,000 1.00 3,000.00 08/27/2013

440D31416 30 1.00 30.00 05/28/2014

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SANDBLASTER 300 POUND CAPACITY WITH 50 FOOT HOSE

492805

AX0557114 200 0.20 40.00 07/26/2013

AX0557214R 300 0.50 150.00 07/26/2013

AX0557414 80 0.50 40.00 07/26/2013

AX0557314 500 1.00 500.00 08/27/2013

AX0557714 80 0.50 40.00 08/27/2013

424D61415 80 0.25 20.00 12/09/2013

AX0557614R 1,500 0.25 375.00 12/09/2013

XY2335677 20 0.25 5.00 05/28/2014

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AIR HAND HELD PAVEMENT BREAKER, 90 POUNDS OR UNDER

492810

AX0557114 2,500 0.20 500.00 07/26/2013

AX0557214R 3,500 0.50 1,750.00 07/26/2013

AX0557414 1,000 0.50 500.00 07/26/2013

AX0557314 4,000 0.20 800.00 08/27/2013

AX0557714 1,000 0.50 500.00 08/27/2013

424D61415 50 0.25 12.50 12/09/2013

AX0557614R 508 0.25 127.00 12/09/2013

440D41416 1,200 0.50 600.00 05/08/2014

440D31416 200 1.00 200.00 05/28/2014

XY2335677 50 0.25 12.50 05/28/2014
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AIR HAND HELD CHIPPING HAMMER, 25 POUNDS OR UNDER

492815

AX0557114 3,000 0.35 1,050.00 07/26/2013

AX0557214R 3,500 0.50 1,750.00 07/26/2013

AX0557414 3,000 21.00 63,000.00 07/26/2013

AX0557314 4,500 0.20 900.00 08/27/2013

AX0557714 3,000 20.00 60,000.00 08/27/2013

424D61415 400 0.25 100.00 12/09/2013

AX0557614R 10,000 0.20 2,000.00 12/09/2013

440D41416 500 0.50 250.00 05/08/2014

440D31416 500 1.00 500.00 05/28/2014

XY2335677 450 3.00 1,350.00 05/28/2014

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6' X 6' HIGH SECTIONAL STEEL SCAFFOLDING SECTION WITHPLANKIN G

496270

AX0557214R 250 0.50 125.00 07/26/2013

AX0557414 200 0.50 100.00 07/26/2013

AX0557314 300 1.00 300.00 08/27/2013

AX0557714 200 0.50 100.00 08/27/2013

AX0557614R 148 1.00 148.00 12/09/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PORTABLE LIGHT TREE 4 LAMP 25 FOOT MINIMUM RETAL/NIGHT

499000

AX0557114 100 12.00 1,200.00 07/26/2013

AX0557214R 100 4.00 400.00 07/26/2013

AX0557414 500 4.00 2,000.00 07/26/2013

AX0557314 2,000 10.00 20,000.00 08/27/2013

AX0557714 500 4.00 2,000.00 08/27/2013

424D61415 24 12.00 288.00 12/09/2013

440D41416 320 4.00 1,280.00 05/08/2014

440D31416 200 10.00 2,000.00 05/28/2014

XY2335677 20 12.00 240.00 05/28/2014
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONCRETE VIBRATOR 8 HORSEPOWER 2-1/4 HEAD DIAMETER

499005

AX0557114 100 1.00 100.00 07/26/2013

AX0557214R 300 1.00 300.00 07/26/2013

AX0557414 200 1.00 200.00 07/26/2013

AX0557314 900 2.00 1,800.00 08/27/2013

AX0557714 200 1.00 200.00 08/27/2013

440D41416 200 1.00 200.00 05/08/2014

440D31416 200 1.00 200.00 05/28/2014

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CUT-OFF SAW 14 INCHES OR UNDER GAS POWER 5-6 CUBIC INCH ENGINE

499010

AX0557114 2,500 0.85 2,125.00 07/26/2013

AX0557214R 1,500 2.00 3,000.00 07/26/2013

AX0557414 3,000 8.50 25,500.00 07/26/2013

AX0557314 3,000 0.80 2,400.00 08/27/2013

AX0557714 3,000 8.50 25,500.00 08/27/2013

424D61415 700 0.85 595.00 12/09/2013

AX0557614R 4,500 0.85 3,825.00 12/09/2013

440D41416 2,500 6.00 15,000.00 05/08/2014

440D31416 1,700 2.00 3,400.00 05/28/2014

XY2335677 600 0.85 510.00 05/28/2014

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRIC GENERATOR 30 KILOWATT OR LESS

499015

AX0557114 500 7.00 3,500.00 07/26/2013

424D61415 480 6.35 3,048.00 12/09/2013

440D31416 20 5.00 100.00 05/28/2014

XY2335677 750 6.35 4,762.50 05/28/2014

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FORK LIFT 5000 POUNDS DIESEL

499020

AX0557314 400 10.00 4,000.00 08/27/2013

AX0557614R 25 12.00 300.00 12/09/2013
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GUNITE OPERATION WITH SUPPLY HOSE

499025

AX0557114 100 20.00 2,000.00 07/26/2013

AX0557214R 100 15.00 1,500.00 07/26/2013

AX0557314 500 20.00 10,000.00 08/27/2013

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

VIBRATORY PLATE TAMPER 5 HORSEPOWER

499030

AX0557314 500 1.00 500.00 08/27/2013

424D61415 100 0.80 80.00 12/09/2013

AX0557614R 200 0.80 160.00 12/09/2013

440D31416 100 5.00 500.00 05/28/2014

XY2335677 125 0.80 100.00 05/28/2014

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LEAD PROTECTION FOR MINIMUM CREW

499035

AX0557114 10 50.00 500.00 07/26/2013

AX0557214R 10 50.00 500.00 07/26/2013

AX0557314 100 0.01 1.00 08/27/2013

AX0557614R 10 55.00 550.00 12/09/2013

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SELF-PROPELLED SCISSOR LIFT / GAS UP TO 40 FOOT LIFT

499040

AX0557314 1,000 3.50 3,500.00 08/27/2013

AX0557614R 100 12.00 1,200.00 12/09/2013

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SELF-PROPELLED SCISSOR LIFT / GAS UP TO 21-30 FOOT LIFT

499045

AX0557314 1,000 3.50 3,500.00 08/27/2013
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SELF-PROPELLED TELE BOOM AERIAL OVER 40 FOOT GAS

499050

AX0557314 300 4.50 1,350.00 08/27/2013

AX0557614R 350 36.00 12,600.00 12/09/2013

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SELF-PROPELLED TELE BOOM AERIAL OVER 25 FOOT GAS

499055

AX0557214R 200 3.50 700.00 07/26/2013

AX0557314 1,000 4.00 4,000.00 08/27/2013

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONCRETE SAW 18 HORSEPOWER GAS POWERED

499060

AX0557314 1,000 8.50 8,500.00 08/27/2013

440D31416 30 12.00 360.00 05/28/2014

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WORK BARGE 8 FOOT X 16 FOOT

499065

AX0557314 300 10.80 3,240.00 08/27/2013

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HAND HELD PLATE COMPRESSOR 17 INCH MINIMUM WIDTH

499070

440D41416 200 3.00 600.00 05/08/2014

440D31416 200 3.00 600.00 05/28/2014

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HAND HELD RAMMER UP TO 13 INCHES WIDE

499075

424D61415 100 1.00 100.00 12/09/2013

AX0557614R 300 1.00 300.00 12/09/2013

440D41416 200 3.00 600.00 05/08/2014

440D31416 200 3.00 600.00 05/28/2014

XY2335677 125 1.00 125.00 05/28/2014
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

NON-TILT DECK TRAILER 10 TON MINIMUM 24 FOOT LONG

499080

AX0557214R 300 2.00 600.00 07/26/2013

AX0557314 500 3.60 1,800.00 08/27/2013

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 4.75MM FOR SURFACE, PG64-22, LEVEL-2

504014

XY3235277 1,500 83.00 124,500.00 08/07/2013

XY3225277 500 84.00 42,000.00 08/14/2013

XY3035277 1,000 84.00 84,000.00 11/13/2013

XY3035177 1,000 60.00 60,000.00 11/22/2013

XY3125277 1,000 60.00 60,000.00 12/09/2013

XY4065177 100 82.00 8,200.00 03/13/2014

XY4095177 500 85.00 42,500.00 05/28/2014

XY4105177 100 75.00 7,500.00 05/28/2014

XY4235177 500 83.00 41,500.00 05/28/2014

XY4195177 500 89.90 44,950.00 06/17/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 4.75MM FOR WEDGE/LEVEL, PG64-22, LEVEL-2

504020

XY3235277 1,500 84.00 126,000.00 08/07/2013

XY3225277 500 86.00 43,000.00 08/14/2013

XY4095177 500 85.00 42,500.00 05/28/2014

XY4235177 500 83.00 41,500.00 05/28/2014

XY4195177 500 89.90 44,950.00 06/17/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG64-22, LEVEL-1

504084

MO5935270 80 130.00 10,400.00 10/07/2013

HO3175270 520 90.00 46,800.00 10/24/2013

PG7865377 8 310.00 2,480.00 10/30/2013
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG64-22, LEVEL-2

504086

GA3855177 6,200 69.90 433,380.00 07/02/2013

CO2955177 860 77.50 66,650.00 07/10/2013

KE2965130 742 90.00 66,780.00 07/15/2013

PG7865177 190 85.00 16,150.00 07/23/2013

XX1285233 1,500 160.00 240,000.00 07/23/2013

XY3115177 7,000 79.60 557,200.00 08/27/2013

XY3115177 500 142.00 71,000.00 08/27/2013

AA8125181 227 120.00 27,240.00 09/12/2013

MO5935270 1,990 95.00 189,050.00 10/07/2013

WA4255176 335 95.00 31,825.00 10/16/2013

GA3555180 284 130.00 36,920.00 11/06/2013

XY3035277 500 140.00 70,000.00 11/13/2013

XY3035277 2,500 81.00 202,500.00 11/13/2013

XY3035177 2,000 90.25 180,500.00 11/22/2013

XY3035177 500 130.00 65,000.00 11/22/2013

XY4145177 20,000 67.75 1,355,000.00 11/22/2013

XY4175177 20,000 70.00 1,400,000.00 12/03/2013

XY3125277 500 130.00 65,000.00 12/09/2013

XY3125277 2,200 90.25 198,550.00 12/09/2013

QA4605177 14 310.00 4,340.00 01/13/2014

QA4605177 230 100.00 23,000.00 01/13/2014

XY4075177 20,000 77.32 1,546,400.00 01/13/2014

XY1485176 3,000 136.00 408,000.00 01/29/2014

XY4055177 20,000 78.00 1,560,000.00 01/29/2014

CL2105177 140 102.00 14,280.00 02/25/2014

FR6085181 776 87.95 68,249.20 02/25/2014

AL2855177 180 98.50 17,730.00 03/05/2014

AL4405177 15 179.50 2,692.50 03/05/2014

XY4215177 500 130.00 65,000.00 03/05/2014

XY4215177 18,000 71.00 1,278,000.00 03/05/2014

WI3835130 1,752 88.00 154,176.00 03/13/2014

XY4015177 600 100.00 60,000.00 03/13/2014

XY4015177 15,000 76.85 1,152,750.00 03/13/2014

XY4065177 1,000 67.00 67,000.00 03/13/2014

PG4945172 1,144 100.00 114,400.00 03/14/2014

AA7585180 80 178.00 14,240.00 03/27/2014

AL2925177 3,780 76.00 287,280.00 03/31/2014

AA1605177 2 2,500.00 5,000.00 04/07/2014
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG64-22, LEVEL-2

504086

HO2945181 510 109.00 55,590.00 04/10/2014

HO4725176 3,460 72.00 249,120.00 04/23/2014

BA0585177 3,662 80.00 292,960.00 05/08/2014

BA5025180 646 125.00 80,750.00 05/08/2014

CE4465180 569 96.50 54,908.50 05/08/2014

XY4205177 20,000 70.00 1,400,000.00 05/08/2014

HA3485470 1,420 76.00 107,920.00 05/28/2014

XY4105177 1,000 64.00 64,000.00 05/28/2014

KE2955177 5 300.00 1,500.00 06/17/2014

415D31416 80 100.00 8,000.00 06/26/2014

XY4025177 30,000 71.15 2,134,500.00 06/26/2014

XY4185177 37,000 71.05 2,628,850.00 06/26/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG64-22, LEVEL-3

504088

XY1515185 53 450.00 23,850.00 09/12/2013

XY2385185 29 260.00 7,540.00 11/15/2013

XY1555185 42 230.00 9,660.00 06/17/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG64-22, LEVEL 4

504089

XY4145177 6,000 69.50 417,000.00 11/22/2013

XY4175177 5,550 71.00 394,050.00 12/03/2013

XY4075177 6,400 77.32 494,848.00 01/13/2014

XY4055177 6,500 78.00 507,000.00 01/29/2014

MO8545171 410 94.60 38,786.00 03/05/2014

BA0575177 6,675 74.80 499,290.00 04/07/2014

XY4205177 6,000 70.00 420,000.00 05/08/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR BASE, PG64-22, LEVEL-1

504090

HO3175270 340 100.00 34,000.00 10/24/2013
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR BASE, PG64-22, LEVEL-2

504092

HA3485570 2,300 77.50 178,250.00 10/24/2013

HA3485470 4,370 75.00 327,750.00 05/28/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR BASE, PG64-22, LEVEL-4

504096

HO3175170 3,011 82.00 246,902.00 04/07/2014

MO1315677 4,665 66.00 307,890.00 04/10/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR WEDGE/LEVEL, PG64-22, LEVEL-1

504100

HO3175270 55 126.00 6,930.00 10/24/2013

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR WEDGE/LEVEL, PG64-22, LEVEL -2

504102

GA3855177 500 81.20 40,600.00 07/02/2013

CO2955177 100 77.50 7,750.00 07/10/2013

KE2965130 334 105.00 35,070.00 07/15/2013

MO1155177R 40 115.00 4,600.00 07/15/2013

SO4415177 300 82.00 24,600.00 07/15/2013

PG7865177 5 85.00 425.00 07/23/2013

WA4055181 90 97.00 8,730.00 07/24/2013

XY3235277 4,000 75.00 300,000.00 08/07/2013

HA3515176 15 165.00 2,475.00 08/14/2013

XY3225277 4,000 74.00 296,000.00 08/14/2013

XY3115177 2,000 83.45 166,900.00 08/27/2013

BA6075180 50 231.00 11,550.00 08/28/2013

WA3035177 500 115.00 57,500.00 09/05/2013

AA8125181 20 120.00 2,400.00 09/12/2013

WO2255187 30 0.01 0.30 09/12/2013

MO9745477 100 99.20 9,920.00 10/02/2013

MO5935270 100 99.00 9,900.00 10/07/2013

AA4925130 36 94.00 3,384.00 10/08/2013

WA4255176 30 100.00 3,000.00 10/16/2013
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR WEDGE/LEVEL, PG64-22, LEVEL -2

504102

WI3095176 20 101.00 2,020.00 10/16/2013

GA3265177 4,000 71.75 287,000.00 10/24/2013

HA3485570 600 79.00 47,400.00 10/24/2013

SO4095171 1,100 76.65 84,315.00 10/24/2013

WI3285574 547 74.00 40,478.00 10/24/2013

PG7865377 50 107.00 5,350.00 10/30/2013

GA3555180 84 130.00 10,920.00 11/06/2013

AA1515188 100 133.00 13,300.00 11/13/2013

XY3035277 1,900 79.00 150,100.00 11/13/2013

WO2035176 210 90.00 18,900.00 11/22/2013

XY3035177 1,600 80.00 128,000.00 11/22/2013

XY4145177 2,000 70.00 140,000.00 11/22/2013

XY4175177 2,000 71.00 142,000.00 12/03/2013

XY3125277 1,750 80.00 140,000.00 12/09/2013

WA3525176 40 105.00 4,200.00 01/08/2014

QA4605177 50 130.00 6,500.00 01/13/2014

XY4075177 2,000 75.00 150,000.00 01/13/2014

XY1485176 100 345.00 34,500.00 01/29/2014

XY4055177 2,000 70.00 140,000.00 01/29/2014

FR1415179 2 200.00 400.00 02/07/2014

AA1375133 90 110.00 9,900.00 02/11/2014

AT3795177 50 101.00 5,050.00 02/11/2014

FR1045177 875 119.00 104,125.00 02/19/2014

WO3295380 9 150.00 1,350.00 02/19/2014

AA2785187 227 101.00 22,927.00 02/25/2014

FR6085181 39 87.95 3,430.05 02/25/2014

MO2595130 20 92.00 1,840.00 02/25/2014

AW8965270 2,300 75.00 172,500.00 02/28/2014

HA2145184 250 100.00 25,000.00 02/28/2014

HA2425180 80 115.00 9,200.00 02/28/2014

AL2855177 50 99.60 4,980.00 03/05/2014

AL4405177 50 135.50 6,775.00 03/05/2014

BA0545177 150 108.00 16,200.00 03/05/2014

XY4215177 2,500 72.00 180,000.00 03/05/2014

MO1345130 20 110.00 2,200.00 03/12/2014

MO4965176 10 169.00 1,690.00 03/12/2014

WO3295280 7 200.00 1,400.00 03/12/2014

MO1595877 50 96.00 4,800.00 03/13/2014
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR WEDGE/LEVEL, PG64-22, LEVEL -2

504102

PG9795377 100 105.00 10,500.00 03/13/2014

WI3835130 50 110.00 5,500.00 03/13/2014

XY4015177 3,000 76.85 230,550.00 03/13/2014

XY4065177 37,000 66.00 2,442,000.00 03/13/2014

PG4945172 1,600 105.00 168,000.00 03/14/2014

PG0765677 50 92.50 4,625.00 03/21/2014

PG7865577 200 90.00 18,000.00 03/21/2014

AA7585180 30 178.00 5,340.00 03/27/2014

AL2925177 1,260 76.00 95,760.00 03/31/2014

MO1595377 100 106.00 10,600.00 03/31/2014

MO9745277 80 105.00 8,400.00 03/31/2014

PG0765877 40 94.50 3,780.00 03/31/2014

PG0825130 10 200.00 2,000.00 03/31/2014

SM2165176 25 106.37 2,659.25 03/31/2014

BA0575177 250 123.00 30,750.00 04/07/2014

PG9795577 4,500 76.20 342,900.00 04/07/2014

AL4675180 11 152.00 1,672.00 04/10/2014

MO1315677 100 85.00 8,500.00 04/10/2014

AX0435176 100 100.00 10,000.00 04/17/2014

HA4995177 310 87.50 27,125.00 04/17/2014

MO8355176 120 136.85 16,422.00 04/17/2014

PG9055177 50 99.00 4,950.00 04/17/2014

WA4205180 10 88.50 885.00 04/17/2014

BA4055277 100 130.00 13,000.00 04/23/2014

HO4725176 95 91.00 8,645.00 04/23/2014

MO1615177 20 105.00 2,100.00 04/23/2014

WI3285674 1,350 78.10 105,435.00 04/23/2014

BA0515177 60 175.00 10,500.00 04/25/2014

PG5465184 750 86.00 64,500.00 04/25/2014

PG5645176 10 135.00 1,350.00 04/25/2014

BA0585177 100 110.00 11,000.00 05/08/2014

BA5025180 10 250.00 2,500.00 05/08/2014

CE4465180 23 147.50 3,392.50 05/08/2014

GA3505130 50 134.40 6,720.00 05/08/2014

MO9745177 503 85.40 42,956.20 05/08/2014

QA4865177 500 80.00 40,000.00 05/08/2014

XY4205177 2,000 75.00 150,000.00 05/08/2014

AA5805670 1,185 90.00 106,650.00 05/28/2014
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR WEDGE/LEVEL, PG64-22, LEVEL -2

504102

HA3485470 550 80.00 44,000.00 05/28/2014

XY4095177 4,000 72.00 288,000.00 05/28/2014

XY4105177 28,000 59.75 1,673,000.00 05/28/2014

XY4235177 4,000 69.00 276,000.00 05/28/2014

BA0595177 140 96.00 13,440.00 05/29/2014

PG7825184 646 108.00 69,768.00 06/08/2014

KE2955177 50 125.00 6,250.00 06/17/2014

MO1315477 100 100.00 10,000.00 06/17/2014

TA4465177 100 160.00 16,000.00 06/17/2014

XY4195177 4,000 71.75 287,000.00 06/17/2014

XY4025177 2,000 78.00 156,000.00 06/26/2014

XY4185177 5,000 80.00 400,000.00 06/26/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR WEDGE/LEVEL, PG64-22, LEVEL-4

504106

BA4625280 950 76.00 72,200.00 09/05/2013

FR6335177 250 100.00 25,000.00 02/19/2014

MO8545171 830 91.40 75,862.00 03/05/2014

WA2465177 50 99.00 4,950.00 03/12/2014

BA8735277 100 85.00 8,500.00 03/31/2014

HO3175170 1,366 80.00 109,280.00 04/07/2014

BA5975177 50 139.00 6,950.00 04/23/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 9.5MM, PG64-22, HDFV, LEVEL-2

504111

SO4415177 12,400 76.50 948,600.00 07/15/2013

XY3235277 8,000 82.00 656,000.00 08/07/2013

XY3225277 9,500 81.00 769,500.00 08/14/2013

AA4925130 2,263 94.00 212,722.00 10/08/2013

WO3295380 33 200.00 6,600.00 02/19/2014

BA0495177 4,100 88.00 360,800.00 03/31/2014

XY4095177 9,000 75.00 675,000.00 05/28/2014

XY4235177 9,000 72.50 652,500.00 05/28/2014

XY4195177 10,000 69.30 693,000.00 06/17/2014

XY4025177 10,000 74.50 745,000.00 06/26/2014
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 9.5MM, PG64-22, HDFV, LEVEL-4

504115

XY3235277 4,000 82.00 328,000.00 08/07/2013

XY3225277 5,000 81.00 405,000.00 08/14/2013

WA3035177 3,150 101.00 318,150.00 09/05/2013

XY1485176 1,000 136.00 136,000.00 01/29/2014

AA2785187 3,057 104.00 317,928.00 02/25/2014

AW8965270 6,200 71.50 443,300.00 02/28/2014

XY4095177 3,500 75.00 262,500.00 05/28/2014

XY4235177 3,500 72.50 253,750.00 05/28/2014

TA4465177 27,700 69.50 1,925,150.00 06/17/2014

XY4195177 3,500 69.22 242,270.00 06/17/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG70-22, LEVEL-2

504118

440D31416 200 150.00 30,000.00 05/28/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG76-22, LEVEL-3

504150

XX6675133 1,200 100.00 120,000.00 02/25/2014

XX5265233 1,200 100.00 120,000.00 03/12/2014

XX6305279 700 110.00 77,000.00 03/31/2014

XX5275233 700 90.00 63,000.00 05/14/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR BASE, PG76-22, LEVEL-4

504156

HO4575177 2,900 80.00 232,000.00 03/12/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR WEDGE/LEVEL, PG76-22, LEVEL-4

504164

PG0765577 200 95.00 19,000.00 05/28/2014
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 9.5MM, PG76-22, HDFV, LEVEL-2

504169

XY3235277 4,000 92.00 368,000.00 08/07/2013

XY3225277 3,500 91.00 318,500.00 08/14/2013

SO4095171 1,100 104.00 114,400.00 10/24/2013

PG7865377 12,570 93.00 1,169,010.00 10/30/2013

XY1485176 1,000 147.00 147,000.00 01/29/2014

MO1595377 5,870 98.60 578,782.00 03/31/2014

PG0825130 470 100.00 47,000.00 03/31/2014

XY4095177 4,000 88.00 352,000.00 05/28/2014

XY4235177 4,000 84.00 336,000.00 05/28/2014

XY4195177 4,000 78.24 312,960.00 06/17/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 9.5MM, PG76-22, HDFV, LEVEL-4

504173

XY3235277 4,000 92.00 368,000.00 08/07/2013

XY3225277 4,500 91.00 409,500.00 08/14/2013

CH3165184 526 120.00 63,120.00 09/04/2013

WI3095176 2,450 101.00 247,450.00 10/16/2013

MO8545171 9,135 96.40 880,614.00 03/05/2014

MO1345130 452 120.00 54,240.00 03/12/2014

XX3655177 3,000 107.42 322,260.00 03/13/2014

PG4945172 14,443 95.00 1,372,085.00 03/14/2014

XY4095177 4,500 88.00 396,000.00 05/28/2014

XY4235177 4,500 84.00 378,000.00 05/28/2014

XY4195177 4,500 77.86 350,370.00 06/17/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GAP-GRADED STONE MATRIX ASPHALT 9.5MM, PG 76-22

504178

GA3265177 31,900 89.75 2,863,025.00 10/24/2013

XY1485176 2,000 148.00 296,000.00 01/29/2014

HO4575177 19,200 96.50 1,852,800.00 03/12/2014

BA0515177 8,950 108.00 966,600.00 04/25/2014

MO9745177 7,000 101.50 710,500.00 05/08/2014

QA4865177 28,000 95.00 2,660,000.00 05/08/2014
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG64-22, LEVEL-2

504206

CL2275174 46 138.00 6,348.00 08/07/2013

XY3115177 2,600 116.00 301,600.00 08/27/2013

XY3115177 18,000 75.60 1,360,800.00 08/27/2013

BA4625280 280 88.00 24,640.00 09/05/2013

WI3285574 41 105.20 4,313.20 10/24/2013

AA1515188 5,299 70.00 370,930.00 11/13/2013

WO2235180 1,576 110.00 173,360.00 11/13/2013

XY3035277 22,430 71.00 1,592,530.00 11/13/2013

XY3035277 500 140.00 70,000.00 11/13/2013

WO2035176 5,250 79.00 414,750.00 11/22/2013

XY3035177 18,000 90.50 1,629,000.00 11/22/2013

XY3035177 500 130.00 65,000.00 11/22/2013

XY4145177 2,000 67.75 135,500.00 11/22/2013

XY4175177 2,000 69.50 139,000.00 12/03/2013

BA0935181 355 90.00 31,950.00 12/09/2013

XY3125277 21,000 90.50 1,900,500.00 12/09/2013

XY3125277 500 130.00 65,000.00 12/09/2013

WA3525176 205 105.00 21,525.00 01/08/2014

XY4075177 2,000 75.00 150,000.00 01/13/2014

XY1485176 1,000 136.00 136,000.00 01/29/2014

XY4055177 2,000 72.00 144,000.00 01/29/2014

FR1415179 28 100.00 2,800.00 02/07/2014

QA4845180 138 119.00 16,422.00 02/11/2014

AW8965270 3,700 64.50 238,650.00 02/28/2014

HA2145184 2,100 74.00 155,400.00 02/28/2014

HA2425180 420 90.00 37,800.00 02/28/2014

AL2855177 2,800 55.00 154,000.00 03/05/2014

AL4405177 5,185 83.50 432,947.50 03/05/2014

XY4215177 1,000 87.90 87,900.00 03/05/2014

XY4215177 15,000 68.70 1,030,500.00 03/05/2014

WO3295280 25 200.00 5,000.00 03/12/2014

XY4015177 1,000 101.50 101,500.00 03/13/2014

XY4015177 15,000 76.85 1,152,750.00 03/13/2014

XY4065177 12,000 62.00 744,000.00 03/13/2014

SM2165176 3,440 93.72 322,396.80 03/31/2014

AL4675180 30 176.00 5,280.00 04/10/2014

WA4205180 125 101.50 12,687.50 04/17/2014

PG5465184 375 113.00 42,375.00 04/25/2014
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG64-22, LEVEL-2

504206

GA3505130 392 86.25 33,810.00 05/08/2014

XY4205177 2,000 75.00 150,000.00 05/08/2014

AA5805670 1,001 100.00 100,100.00 05/28/2014

XY4105177 16,000 55.00 880,000.00 05/28/2014

XY4025177 15,000 69.75 1,046,250.00 06/26/2014

XY4185177 35,000 70.25 2,458,750.00 06/26/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG64-22, LEVEL 4

504209

FR1045177 15,620 63.00 984,060.00 02/19/2014

XY4065177 35,000 61.00 2,135,000.00 03/13/2014

XY4105177 38,000 55.50 2,109,000.00 05/28/2014

XY4025177 10,000 75.00 750,000.00 06/26/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 12.5MM FOR BASE, PG64-22, LEVEL-2

504212

BA8735277 3,600 74.00 266,400.00 03/31/2014

AA5805670 1,840 105.00 193,200.00 05/28/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 12.5MM, PG64-22, HDFV, LEVEL-2

504221

XY3235277 3,000 74.00 222,000.00 08/07/2013

XY3225277 3,000 75.00 225,000.00 08/14/2013

WO2255187 260 125.00 32,500.00 09/12/2013

XY4095177 3,000 73.00 219,000.00 05/28/2014

XY4235177 3,000 70.00 210,000.00 05/28/2014

PG7825184 709 110.00 77,990.00 06/08/2014

XY4195177 7,000 70.44 493,080.00 06/17/2014

XY4025177 10,000 72.60 726,000.00 06/26/2014
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 12.5MM, PG64-22, HDFV, LEVEL-4

504225

XY1485176 1,000 136.00 136,000.00 01/29/2014

XY4095177 8,000 73.00 584,000.00 05/28/2014

XY4235177 8,000 70.00 560,000.00 05/28/2014

XY4195177 7,000 70.44 493,080.00 06/17/2014

XY4185177 20,000 80.00 1,600,000.00 06/26/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG76-22, LEVEL-2

504250

MO8355176 1,140 98.45 112,233.00 04/17/2014

KE2955177 3,400 76.00 258,400.00 06/17/2014

XY4025177 7,000 82.30 576,100.00 06/26/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG76-22, LEVEL-4

504251

XY4065177 15,000 69.00 1,035,000.00 03/13/2014

XY4105177 15,000 75.00 1,125,000.00 05/28/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 12.5MM, PG76-22, HDFV, LEVEL-2

504255

WO2325177 16,450 77.00 1,266,650.00 10/30/2013

MO2595130 1,030 92.00 94,760.00 02/25/2014

BA0545177 9,897 86.00 851,142.00 03/05/2014

MO4965176 720 113.00 81,360.00 03/12/2014

MO1595877 9,400 82.40 774,560.00 03/13/2014

MO9745277 14,083 86.00 1,211,138.00 03/31/2014

AX0435176 20,950 105.00 2,199,750.00 04/17/2014

PG9055177 14,690 79.50 1,167,855.00 04/17/2014

MO1615177 2,246 94.00 211,124.00 04/23/2014

PG5465184 4,985 89.00 443,665.00 04/25/2014

PG5645176 1,300 118.50 154,050.00 04/25/2014

AA5805670 8,325 92.60 770,895.00 05/28/2014

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2014 Page 255



DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 12.5MM, PG76-22, HDFV, LEVEL-4

504259

XY3235277 3,000 89.00 267,000.00 08/07/2013

XY3225277 3,000 87.00 261,000.00 08/14/2013

HA3485570 5,000 78.50 392,500.00 10/24/2013

XY3035277 2,500 82.00 205,000.00 11/13/2013

XY3035177 2,500 98.00 245,000.00 11/22/2013

XY3125277 2,500 98.00 245,000.00 12/09/2013

XY1485176 1,000 147.00 147,000.00 01/29/2014

PG0765877 15,600 86.25 1,345,500.00 03/31/2014

BA5975177 5,100 89.00 453,900.00 04/23/2014

XY4095177 3,000 84.00 252,000.00 05/28/2014

XY4235177 4,000 80.00 320,000.00 05/28/2014

XY4195177 3,000 80.84 242,520.00 06/17/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GAP-GRADED STONE MATRIX ASPHALT 12.5MM, PG76-22

504264

MO1155177R 6,335 123.50 782,372.50 07/15/2013

HA3515176 830 123.00 102,090.00 08/14/2013

BA6075180 2,000 143.00 286,000.00 08/28/2013

BA4625280 9,340 99.00 924,660.00 09/05/2013

MO9745477 11,000 106.00 1,166,000.00 10/02/2013

MO5935270 3,300 125.00 412,500.00 10/07/2013

WI3285574 1,677 102.50 171,892.50 10/24/2013

XY4145177 4,800 91.00 436,800.00 11/22/2013

XY4175177 4,800 90.00 432,000.00 12/03/2013

XY4075177 3,250 88.00 286,000.00 01/13/2014

XY1485176 2,000 149.00 298,000.00 01/29/2014

XY4055177 4,800 94.00 451,200.00 01/29/2014

AT3795177 6,450 95.00 612,750.00 02/11/2014

FR6335177 22,000 91.00 2,002,000.00 02/19/2014

CL2105177 13,700 102.11 1,398,907.00 02/25/2014

WA2465177 6,450 98.75 636,937.50 03/12/2014

PG9795377 19,200 100.00 1,920,000.00 03/13/2014

XX3655177 18,000 105.25 1,894,500.00 03/13/2014

PG0765677 2,756 112.50 310,050.00 03/21/2014

PG7865577 28,200 94.31 2,659,542.00 03/21/2014

BA8735277 40,400 95.70 3,866,280.00 03/31/2014
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GAP-GRADED STONE MATRIX ASPHALT 12.5MM, PG76-22

504264

HO3175170 12,736 98.00 1,248,128.00 04/07/2014

PG9795577 44,480 93.50 4,158,880.00 04/07/2014

MO1315677 9,325 104.00 969,800.00 04/10/2014

HA4995177 11,970 92.65 1,109,020.50 04/17/2014

BA4055277 7,510 110.00 826,100.00 04/23/2014

WI3285674 4,476 106.20 475,351.20 04/23/2014

MO9745177 13,000 110.00 1,430,000.00 05/08/2014

XY4205177 3,000 85.00 255,000.00 05/08/2014

HA3485470 4,370 100.00 437,000.00 05/28/2014

PG0765577 31,506 96.00 3,024,576.00 05/28/2014

XY4095177 9,000 98.00 882,000.00 05/28/2014

XY4105177 3,500 90.00 315,000.00 05/28/2014

XY4235177 9,000 96.00 864,000.00 05/28/2014

BA0595177 17,900 99.85 1,787,315.00 05/29/2014

PG7825184 2,824 127.00 358,648.00 06/08/2014

MO1315477 5,620 111.00 623,820.00 06/17/2014

XY4195177 5,000 97.25 486,250.00 06/17/2014

XY4025177 15,000 96.90 1,453,500.00 06/26/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR BASE, PG64-22, LEVEL-1

504296

MO5935270 130 115.00 14,950.00 10/07/2013

HO3175270 1,200 83.00 99,600.00 10/24/2013

PG7865377 12 450.00 5,400.00 10/30/2013

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR BASE, PG64-22, LEVEL-2

504298

CO2955177 8 160.00 1,280.00 07/10/2013

KE2965130 338 105.00 35,490.00 07/15/2013

WA4055181 1,520 71.00 107,920.00 07/24/2013

CL2275174 66 135.00 8,910.00 08/07/2013

BA4625280 26,550 65.00 1,725,750.00 09/05/2013

AA8125181 308 97.00 29,876.00 09/12/2013

WO2255187 880 90.00 79,200.00 09/12/2013

MO5935270 1,120 94.00 105,280.00 10/07/2013

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2014 Page 257



DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR BASE, PG64-22, LEVEL-2

504298

AA4925130 3,452 73.00 251,996.00 10/08/2013

WA4255176 620 70.00 43,400.00 10/16/2013

WI3095176 1,490 85.00 126,650.00 10/16/2013

HA3485570 10,000 63.00 630,000.00 10/24/2013

SO4095171 3,000 81.00 243,000.00 10/24/2013

WI3285574 1,390 71.00 98,690.00 10/24/2013

GA3555180 461 128.00 59,008.00 11/06/2013

WO2235180 486 105.00 51,030.00 11/13/2013

WO2035176 4,440 83.00 368,520.00 11/22/2013

XY4145177 500 64.00 32,000.00 11/22/2013

XY4175177 500 66.00 33,000.00 12/03/2013

WA3525176 105 93.00 9,765.00 01/08/2014

QA4605177 24 200.00 4,800.00 01/13/2014

XY4075177 500 58.00 29,000.00 01/13/2014

XY1485176 1,500 129.00 193,500.00 01/29/2014

XY4055177 500 65.00 32,500.00 01/29/2014

FR1415179 73 100.00 7,300.00 02/07/2014

QA4845180 42 208.00 8,736.00 02/11/2014

AA2785187 4,867 78.25 380,842.75 02/25/2014

FR6085181 731 78.01 57,025.31 02/25/2014

MO2595130 90 135.00 12,150.00 02/25/2014

AW8965270 24,300 64.00 1,555,200.00 02/28/2014

HA2145184 350 92.00 32,200.00 02/28/2014

HA2425180 880 74.00 65,120.00 02/28/2014

AL2855177 350 81.00 28,350.00 03/05/2014

AL4405177 38 121.75 4,626.50 03/05/2014

MO1345130 3 300.00 900.00 03/12/2014

WI3835130 1,321 90.00 118,890.00 03/13/2014

XY4065177 100 88.00 8,800.00 03/13/2014

PG4945172 10,000 75.00 750,000.00 03/14/2014

SM2165176 1,240 110.97 137,602.80 03/31/2014

BA0575177 5 220.00 1,100.00 04/07/2014

HO3175170 10,569 65.00 686,985.00 04/07/2014

HO2945181 757 107.00 80,999.00 04/10/2014

WA4205180 450 81.50 36,675.00 04/17/2014

HO4725176 9,065 69.50 630,017.50 04/23/2014

PG5465184 125 138.00 17,250.00 04/25/2014

BA0585177 142 135.00 19,170.00 05/08/2014
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR BASE, PG64-22, LEVEL-2

504298

BA5025180 1,761 105.00 184,905.00 05/08/2014

CE4465180 1,931 78.50 151,583.50 05/08/2014

GA3505130 956 79.00 75,524.00 05/08/2014

XY4205177 500 75.00 37,500.00 05/08/2014

AA5805670 9,472 79.00 748,288.00 05/28/2014

HA3485470 12,010 63.00 756,630.00 05/28/2014

XY4105177 100 54.00 5,400.00 05/28/2014

PG7825184 1,990 83.00 165,170.00 06/08/2014

KE2955177 130 115.00 14,950.00 06/17/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR BASE, PG64-22, LEVEL-3

504300

PG9795377 11 225.00 2,475.00 03/13/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR BASE, PG64-22, LEVEL-4

504302

CH3165184 265 85.00 22,525.00 09/04/2013

BA4625280 6,640 67.00 444,880.00 09/05/2013

MO8545171 17,315 74.00 1,281,310.00 03/05/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR WEDGE/LEVEL, PG64-22, LEVEL-2

504306

HA3515176 180 76.00 13,680.00 08/14/2013

BA4625280 680 67.00 45,560.00 09/05/2013

AA8125181 20 97.00 1,940.00 09/12/2013

WO2255187 20 0.01 0.20 09/12/2013

MO5935270 100 94.00 9,400.00 10/07/2013

AA4925130 3,817 73.00 278,641.00 10/08/2013

WA4255176 110 72.00 7,920.00 10/16/2013

WI3095176 30 130.00 3,900.00 10/16/2013

HA3485570 200 78.75 15,750.00 10/24/2013

WI3285574 55 85.00 4,675.00 10/24/2013

PG7865377 50 100.00 5,000.00 10/30/2013
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR WEDGE/LEVEL, PG64-22, LEVEL-2

504306

GA3555180 58 128.00 7,424.00 11/06/2013

AA1515188 100 131.00 13,100.00 11/13/2013

XY1485176 100 343.00 34,300.00 01/29/2014

AT3795177 50 171.00 8,550.00 02/11/2014

AA2785187 295 92.00 27,140.00 02/25/2014

FR6085181 535 78.01 41,735.35 02/25/2014

AW8965270 4,600 64.00 294,400.00 02/28/2014

HA2145184 3,600 76.00 273,600.00 02/28/2014

HA2425180 150 86.00 12,900.00 02/28/2014

WI3835130 20 100.00 2,000.00 03/13/2014

HO3175170 1,366 68.00 92,888.00 04/07/2014

HO4725176 1,200 87.00 104,400.00 04/23/2014

WI3285674 1,350 71.70 96,795.00 04/23/2014

PG5465184 500 95.00 47,500.00 04/25/2014

BA5025180 10 250.00 2,500.00 05/08/2014

CE4465180 39 139.00 5,421.00 05/08/2014

AA5805670 6,150 89.50 550,425.00 05/28/2014

HA3485470 800 76.00 60,800.00 05/28/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR WEDGE/LEVEL, PG64-22, LEVEL-4

504310

MO8545171 2,440 77.00 187,880.00 03/05/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR FULL DEPTH PATCH, PG64-22, LEVEL-2

504312

GA2075180 100 135.00 13,500.00 07/24/2013

WA4055181 20 165.00 3,300.00 07/24/2013

XY3235277 500 120.00 60,000.00 08/07/2013

XY3225277 500 120.00 60,000.00 08/14/2013

BA4625280 80 235.00 18,800.00 09/05/2013

AA4925130 187 170.00 31,790.00 10/08/2013

WA4255176 10 185.00 1,850.00 10/16/2013

WI3095176 35 150.00 5,250.00 10/16/2013

GA3265177 1,850 109.40 202,390.00 10/24/2013

HA3485570 150 120.00 18,000.00 10/24/2013
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR FULL DEPTH PATCH, PG64-22, LEVEL-2

504312

HO3175270 175 180.00 31,500.00 10/24/2013

SO4095171 1,000 81.00 81,000.00 10/24/2013

WI3285574 948 94.00 89,112.00 10/24/2013

WO2035176 250 0.01 2.50 11/22/2013

BA0935181 60 200.00 12,000.00 12/09/2013

WA3525176 50 150.00 7,500.00 01/08/2014

XY1485176 250 333.00 83,250.00 01/29/2014

CL2105177 1,235 92.62 114,385.70 02/25/2014

FR6085181 100 206.38 20,638.00 02/25/2014

AW8965270 100 200.00 20,000.00 02/28/2014

AL2855177 70 153.40 10,738.00 03/05/2014

AA7585180 125 240.00 30,000.00 03/27/2014

AL2925177 2,950 80.50 237,475.00 03/31/2014

BA0495177 300 225.00 67,500.00 03/31/2014

SM2165176 55 150.00 8,250.00 03/31/2014

BA0575177 363 174.00 63,162.00 04/07/2014

HA4995177 1,020 150.00 153,000.00 04/17/2014

BA4055277 80 220.00 17,600.00 04/23/2014

HO4725176 330 145.00 47,850.00 04/23/2014

WI3285674 3,460 113.00 390,980.00 04/23/2014

BA0515177 70 190.00 13,300.00 04/25/2014

BA0585177 261 144.00 37,584.00 05/08/2014

MO9745177 39 300.00 11,700.00 05/08/2014

QA4865177 440 120.00 52,800.00 05/08/2014

HA3485470 680 120.00 81,600.00 05/28/2014

XY4095177 300 111.00 33,300.00 05/28/2014

XY4235177 300 108.00 32,400.00 05/28/2014

BA0595177 10 185.00 1,850.00 05/29/2014

KE2955177 6 170.00 1,020.00 06/17/2014

XY4195177 300 128.00 38,400.00 06/17/2014

XY4025177 2,000 130.00 260,000.00 06/26/2014

XY4185177 2,000 86.25 172,500.00 06/26/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR FULL DEPTH PATCH, PG64-22, LEVEL-3

504314

XY1515185 194 500.00 97,000.00 09/12/2013
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR FULL DEPTH PATCH, PG64-22, LEVEL-3

504314

XY2385185 114 260.00 29,640.00 11/15/2013

XY1555185 156 225.00 35,100.00 06/17/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR FULL DEPTH PATCH, PG64-22, LEVEL-4

504316

MO8545171 300 200.00 60,000.00 03/05/2014

XX3655177 1,500 144.00 216,000.00 03/13/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR FULL DEPTH PATCH, PG64-22, LEVEL-2

504318

XY1485176 185 289.00 53,465.00 01/29/2014

HA2145184 2,700 135.00 364,500.00 02/28/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR FULL DEPTH PATCH, PG64-22, LEVEL-4

504322

BA8735277 1,500 118.00 177,000.00 03/31/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR PARTIAL DEPTH PATCH, PG64-22, LEVEL-2

504324

GA3855177 2,860 120.00 343,200.00 07/02/2013

CO2955177 60 210.00 12,600.00 07/10/2013

XY3235277 800 120.00 96,000.00 08/07/2013

XY2335577 300 135.00 40,500.00 08/12/2013

XY3225277 600 120.00 72,000.00 08/14/2013

XY3115177 2,000 111.50 223,000.00 08/27/2013

WA3035177 90 220.00 19,800.00 09/05/2013

MO5935270 70 200.00 14,000.00 10/07/2013

GA3265177 855 98.70 84,388.50 10/24/2013

HA3485570 150 150.00 22,500.00 10/24/2013

WO2325177 1,450 102.00 147,900.00 10/30/2013

GA3555180 30 230.00 6,900.00 11/06/2013
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR PARTIAL DEPTH PATCH, PG64-22, LEVEL-2

504324

AA1515188 100 145.00 14,500.00 11/13/2013

WA3525176 50 150.00 7,500.00 01/08/2014

QA4605177 140 150.00 21,000.00 01/13/2014

XY1485176 50 349.00 17,450.00 01/29/2014

AT3795177 65 171.00 11,115.00 02/11/2014

FR1045177 1,270 108.00 137,160.00 02/19/2014

CL2105177 193 108.02 20,847.86 02/25/2014

MO2595130 20 150.00 3,000.00 02/25/2014

AW8965270 720 100.00 72,000.00 02/28/2014

AL4405177 710 111.00 78,810.00 03/05/2014

XY4215177 3,000 78.00 234,000.00 03/05/2014

XY4015177 4,500 101.15 455,175.00 03/13/2014

PG0765677 345 190.00 65,550.00 03/21/2014

BA0495177 15 715.00 10,725.00 03/31/2014

BA0575177 520 118.00 61,360.00 04/07/2014

MO1315677 35 160.00 5,600.00 04/10/2014

HA4995177 370 158.00 58,460.00 04/17/2014

WA4205180 10 125.00 1,250.00 04/17/2014

BA4055277 900 120.00 108,000.00 04/23/2014

HO4725176 15 290.00 4,350.00 04/23/2014

BA0515177 555 190.00 105,450.00 04/25/2014

GA3505130 20 218.95 4,379.00 05/08/2014

MO9745177 285 160.00 45,600.00 05/08/2014

QA4865177 3,560 145.00 516,200.00 05/08/2014

AA5805670 785 160.00 125,600.00 05/28/2014

HA3485470 880 130.00 114,400.00 05/28/2014

XY4095177 800 143.00 114,400.00 05/28/2014

XY4235177 800 135.00 108,000.00 05/28/2014

BA0595177 855 170.00 145,350.00 05/29/2014

KE2955177 230 170.00 39,100.00 06/17/2014

XY4195177 800 124.00 99,200.00 06/17/2014

XY4025177 3,000 110.00 330,000.00 06/26/2014

XY4185177 3,500 84.20 294,700.00 06/26/2014
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR PARTIAL DEPTH PATCH, PG64-22, LEVEL-4

504328

FR6335177 450 112.00 50,400.00 02/19/2014

WA2475177 250 187.00 46,750.00 02/25/2014

HO4575177 200 158.00 31,600.00 03/12/2014

WA2465177 800 74.75 59,800.00 03/12/2014

XX3655177 4,000 143.00 572,000.00 03/13/2014

HO3175170 305 140.00 42,700.00 04/07/2014

TA4465177 350 160.00 56,000.00 06/17/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR PARTIAL DEPTH PATCH, PG64-22, LEVEL-2

504330

XY1485176 640 100.00 64,000.00 01/29/2014

HA2145184 390 58.00 22,620.00 02/28/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR PARTIAL DEPTH PATCH, PG64-22, LEVEL-4

504334

BA8735277 5,690 84.50 480,805.00 03/31/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 19.0MM, PG64-22, HDFV, LEVEL-2

504337

XY3235277 2,000 71.00 142,000.00 08/07/2013

XY3225277 2,000 69.50 139,000.00 08/14/2013

XY4095177 2,000 70.00 140,000.00 05/28/2014

XY4235177 2,000 66.00 132,000.00 05/28/2014

XY4195177 2,000 62.70 125,400.00 06/17/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR FULL DEPTH PATCH, PG70-22, LEVEL-2

504360

440D31416 140 150.00 21,000.00 05/28/2014
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 19.0MM, PG76-22, HDFV, LEVEL-4

504411

XY3235277 2,000 81.50 163,000.00 08/07/2013

XY3225277 2,000 80.00 160,000.00 08/14/2013

XY4095177 2,000 75.00 150,000.00 05/28/2014

XY4235177 2,000 74.50 149,000.00 05/28/2014

XY4195177 2,000 71.55 143,100.00 06/17/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 25.0MM FOR BASE, PG64-22, LEVEL-2

504422

CO2955177 20 160.00 3,200.00 07/10/2013

MO1155177R 50 90.00 4,500.00 07/15/2013

PG7865177 27 125.00 3,375.00 07/23/2013

HA3515176 1,965 65.00 127,725.00 08/14/2013

BA6075180 600 163.90 98,340.00 08/28/2013

MO5935270 3,800 87.00 330,600.00 10/07/2013

WI3285574 102 74.50 7,599.00 10/24/2013

PG7865377 100 117.00 11,700.00 10/30/2013

XY3035277 750 64.00 48,000.00 11/13/2013

XY3035177 750 50.00 37,500.00 11/22/2013

XY3125277 750 40.00 30,000.00 12/09/2013

XY1485176 100 273.00 27,300.00 01/29/2014

MO4965176 115 138.00 15,870.00 03/12/2014

PG4945172 7,600 72.00 547,200.00 03/14/2014

PG7865577 500 89.06 44,530.00 03/21/2014

MO9745277 90 98.00 8,820.00 03/31/2014

PG9795577 105 105.00 11,025.00 04/07/2014

AL4675180 40 345.00 13,800.00 04/10/2014

MO8355176 51 133.80 6,823.80 04/17/2014

PG5645176 100 109.00 10,900.00 04/25/2014

PG7825184 2,310 83.00 191,730.00 06/08/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 25.0MM FOR FULL DEPTH PATCH, PG64-22, LEVEL-2

504428

PG7865177 20 130.00 2,600.00 07/23/2013

BA0615174 30 160.00 4,800.00 08/07/2013

HA3515176 325 115.00 37,375.00 08/14/2013
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 25.0MM FOR FULL DEPTH PATCH, PG64-22, LEVEL-2

504428

BA6075180 785 137.50 107,937.50 08/28/2013

MO9745477 460 129.00 59,340.00 10/02/2013

MO5935270 85 200.00 17,000.00 10/07/2013

XY2285377R 200 217.00 43,400.00 10/07/2013

PG7865377 200 135.00 27,000.00 10/30/2013

WO3295380 105 150.00 15,750.00 02/19/2014

BA0545177 80 165.00 13,200.00 03/05/2014

MO4965176 40 180.00 7,200.00 03/12/2014

WO3295280 50 200.00 10,000.00 03/12/2014

MO1595877 45 185.00 8,325.00 03/13/2014

XY4065177 100 100.00 10,000.00 03/13/2014

PG4945172 900 142.00 127,800.00 03/14/2014

PG0765677 40 215.00 8,600.00 03/21/2014

PG7865577 20 124.39 2,487.80 03/21/2014

MO1595377 20 155.00 3,100.00 03/31/2014

MO9745277 95 124.00 11,780.00 03/31/2014

PG0765877 100 180.00 18,000.00 03/31/2014

PG9795577 84 170.00 14,280.00 04/07/2014

AX0435176 295 200.00 59,000.00 04/17/2014

MO8355176 81 202.50 16,402.50 04/17/2014

PG9055177 100 125.00 12,500.00 04/17/2014

MO1615177 920 111.00 102,120.00 04/23/2014

PG5465184 300 200.00 60,000.00 04/25/2014

BA0345132 55 172.00 9,460.00 05/14/2014

PG0765577 1,095 112.55 123,242.25 05/28/2014

XY4105177 100 170.00 17,000.00 05/28/2014

PG7825184 405 138.00 55,890.00 06/08/2014

MO1315477 125 225.00 28,125.00 06/17/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 25.0MM FOR FULL DEPTH PATCH, PG64-22, LEVEL-2

504434

BA5975177 2,980 79.00 235,420.00 04/23/2014
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 25.0MM FOR PARTIAL DEPTH PATCH, PG64-22, LEVEL-2

504440

MO1155177R 325 188.00 61,100.00 07/15/2013

PG7865177 20 135.00 2,700.00 07/23/2013

BA6075180 50 198.00 9,900.00 08/28/2013

MO9745477 20 255.00 5,100.00 10/02/2013

XY2285377R 200 192.00 38,400.00 10/07/2013

PG7865377 200 135.00 27,000.00 10/30/2013

BA0545177 170 130.00 22,100.00 03/05/2014

MO1345130 20 200.00 4,000.00 03/12/2014

MO1595877 215 154.00 33,110.00 03/13/2014

PG9795377 165 155.00 25,575.00 03/13/2014

PG4945172 170 168.00 28,560.00 03/14/2014

PG7865577 1,500 108.30 162,450.00 03/21/2014

MO1595377 130 152.00 19,760.00 03/31/2014

MO9745277 130 124.00 16,120.00 03/31/2014

PG0765877 325 185.00 60,125.00 03/31/2014

PG0825130 75 200.00 15,000.00 03/31/2014

PG9795577 1,240 111.00 137,640.00 04/07/2014

AX0435176 195 200.00 39,000.00 04/17/2014

MO8355176 50 177.00 8,850.00 04/17/2014

PG9055177 300 125.00 37,500.00 04/17/2014

MO1615177 110 111.00 12,210.00 04/23/2014

PG5645176 20 200.00 4,000.00 04/25/2014

PG0765577 40 150.00 6,000.00 05/28/2014

PG7825184 100 138.00 13,800.00 06/08/2014

MO1315477 60 185.00 11,100.00 06/17/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 25.0MM FOR PARTIAL DEPTH PATCH, PG64-22, LEVEL-2

504446

MO4965176 425 80.00 34,000.00 03/12/2014

BA5975177 210 69.00 14,490.00 04/23/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PRICE ADJUSTMENT FOR ASPHALT BINDER

504600

GA3855177 81,900 1.00 81,900.00 07/02/2013

CO2955177 1,000 1.00 1,000.00 07/10/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PRICE ADJUSTMENT FOR ASPHALT BINDER

504600

KE2965130 1,000 1.00 1,000.00 07/15/2013

MO1155177R 10,000 1.00 10,000.00 07/15/2013

SO4415177 10,000 1.00 10,000.00 07/15/2013

PG7865177 1,000 1.00 1,000.00 07/23/2013

XX1285233 1,000 1.00 1,000.00 07/23/2013

GA2075180 500 1.00 500.00 07/24/2013

WA4055181 13,500 1.00 13,500.00 07/24/2013

BA0615174 1,000 1.00 1,000.00 08/07/2013

CL2275174 2,000 1.00 2,000.00 08/07/2013

XY3235277 70,000 1.00 70,000.00 08/07/2013

HA3515176 3,000 1.00 3,000.00 08/14/2013

XY3225277 70,000 1.00 70,000.00 08/14/2013

XY3115177 80,000 1.00 80,000.00 08/27/2013

CH3165184 2,000 1.00 2,000.00 09/04/2013

BA4625280 70,000 1.00 70,000.00 09/05/2013

WA3035177 18,250 1.00 18,250.00 09/05/2013

AA8125181 1,000 1.00 1,000.00 09/12/2013

WO2255187 2,000 1.00 2,000.00 09/12/2013

MO9745477 18,000 1.00 18,000.00 10/02/2013

MO5935270 25,000 1.00 25,000.00 10/07/2013

XY2285377R 25,000 1.00 25,000.00 10/07/2013

AA4925130 14,000 1.00 14,000.00 10/08/2013

WA4255176 5,525 1.00 5,525.00 10/16/2013

WI3095176 6,000 1.00 6,000.00 10/16/2013

GA3265177 193,000 1.00 193,000.00 10/24/2013

HA3485570 27,000 1.00 27,000.00 10/24/2013

HO3175270 11,450 1.00 11,450.00 10/24/2013

SO4095171 4,000 1.00 4,000.00 10/24/2013

WI3285574 7,000 1.00 7,000.00 10/24/2013

PG7865377 19,000 1.00 19,000.00 10/30/2013

WO2325177 26,000 1.00 26,000.00 10/30/2013

GA3555180 10,000 1.00 10,000.00 11/06/2013

AA1515188 8,000 1.00 8,000.00 11/13/2013

WO2235180 3,000 1.00 3,000.00 11/13/2013

XY3035277 20,000 1.00 20,000.00 11/13/2013

WO2035176 29,000 1.00 29,000.00 11/22/2013

XY3035177 20,000 1.00 20,000.00 11/22/2013

XY4145177 150,000 1.00 150,000.00 11/22/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PRICE ADJUSTMENT FOR ASPHALT BINDER

504600

XY4175177 150,000 1.00 150,000.00 12/03/2013

XY3125277 20,000 1.00 20,000.00 12/09/2013

WA3525176 2,500 1.00 2,500.00 01/08/2014

QA4605177 1,000 1.00 1,000.00 01/13/2014

XY4075177 150,000 1.00 150,000.00 01/13/2014

XY1485176 50,000 1.00 50,000.00 01/29/2014

XY4055177 150,000 1.00 150,000.00 01/29/2014

FR1415179 1,000 1.00 1,000.00 02/07/2014

AT3795177 10,000 1.00 10,000.00 02/11/2014

QA4845180 1,000 1.00 1,000.00 02/11/2014

FR1045177 45,000 1.00 45,000.00 02/19/2014

FR6335177 36,000 1.00 36,000.00 02/19/2014

WO3295380 1,000 1.00 1,000.00 02/19/2014

AA2785187 24,000 1.00 24,000.00 02/25/2014

CL2105177 1 1.00 1.00 02/25/2014

FR6085181 10,000 1.00 10,000.00 02/25/2014

WA2475177 15,000 1.00 15,000.00 02/25/2014

AW8965270 130,000 1.00 130,000.00 02/28/2014

HA2145184 19,000 1.00 19,000.00 02/28/2014

HA2425180 3,000 1.00 3,000.00 02/28/2014

AL2855177 24,246 1.00 24,246.00 03/05/2014

AL4405177 20,000 1.00 20,000.00 03/05/2014

BA0545177 560 1.00 560.00 03/05/2014

MO8545171 76,000 1.00 76,000.00 03/05/2014

XY4215177 200,000 1.00 200,000.00 03/05/2014

HO4575177 40,000 1.00 40,000.00 03/12/2014

MO1345130 2,000 1.00 2,000.00 03/12/2014

WA2465177 25,000 1.00 25,000.00 03/12/2014

WO3295280 1,000 1.00 1,000.00 03/12/2014

XX5265233 4,000 1.00 4,000.00 03/12/2014

MO1595877 15,000 1.00 15,000.00 03/13/2014

PG9795377 11,000 1.00 11,000.00 03/13/2014

WI3835130 5,000 1.00 5,000.00 03/13/2014

XX3655177 1,600 1.00 1,600.00 03/13/2014

XY4015177 175,000 1.00 175,000.00 03/13/2014

XY4065177 75,000 1.00 75,000.00 03/13/2014

PG4945172 18,000 1.00 18,000.00 03/14/2014

PG0765677 2,000 1.00 2,000.00 03/21/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PRICE ADJUSTMENT FOR ASPHALT BINDER

504600

PG7865577 16,000 1.00 16,000.00 03/21/2014

AA7585180 1,000 1.00 1,000.00 03/27/2014

AL2925177 20,000 1.00 20,000.00 03/31/2014

BA0495177 13,000 1.00 13,000.00 03/31/2014

BA8735277 57,000 1.00 57,000.00 03/31/2014

MO1595377 9,000 1.00 9,000.00 03/31/2014

MO9745277 22,000 1.00 22,000.00 03/31/2014

PG0765877 9,000 1.00 9,000.00 03/31/2014

PG0825130 1,000 1.00 1,000.00 03/31/2014

SM2165176 14,000 1.00 14,000.00 03/31/2014

XX6305279 5,000 1.00 5,000.00 03/31/2014

HO3175170 60,000 1.00 60,000.00 04/07/2014

PG9795577 4,000 1.00 4,000.00 04/07/2014

AL4675180 1,000 1.00 1,000.00 04/10/2014

HO2945181 5,000 1.00 5,000.00 04/10/2014

MO1315677 24,000 1.00 24,000.00 04/10/2014

AX0435176 48,000 1.00 48,000.00 04/17/2014

HA4995177 21,000 1.00 21,000.00 04/17/2014

MO8355176 3,000 1.00 3,000.00 04/17/2014

PG9055177 9,000 1.00 9,000.00 04/17/2014

WA4205180 1 3,000.00 3,000.00 04/17/2014

BA4055277 11,000 1.00 11,000.00 04/23/2014

BA5975177 15,000 1.00 15,000.00 04/23/2014

HO4725176 30,000 1.00 30,000.00 04/23/2014

MO1615177 5,000 1.00 5,000.00 04/23/2014

WI3285674 30,000 1.00 30,000.00 04/23/2014

BA0515177 27,000 1.00 27,000.00 04/25/2014

PG5465184 8,000 1.00 8,000.00 04/25/2014

BA0585177 6,000 1.00 6,000.00 05/08/2014

BA5025180 4,000 1.00 4,000.00 05/08/2014

CE4465180 8,000 1.00 8,000.00 05/08/2014

GA3505130 10,000 1.00 10,000.00 05/08/2014

MO9745177 35,000 1.00 35,000.00 05/08/2014

QA4865177 44,000 1.00 44,000.00 05/08/2014

XY4205177 150,000 1.00 150,000.00 05/08/2014

XX5275233 1,000 1.00 1,000.00 05/14/2014

AA5805670 80,000 1.00 80,000.00 05/28/2014

HA3485470 48,000 1.00 48,000.00 05/28/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PRICE ADJUSTMENT FOR ASPHALT BINDER

504600

PG0765577 44,000 1.00 44,000.00 05/28/2014

XY4095177 70,000 1.00 70,000.00 05/28/2014

XY4105177 75,000 1.00 75,000.00 05/28/2014

XY4235177 70,000 1.00 70,000.00 05/28/2014

BA0595177 40,000 1.00 40,000.00 05/29/2014

PG7825184 17,000 1.00 17,000.00 06/08/2014

KE2955177 10,000 1.00 10,000.00 06/17/2014

MO1315477 9,000 1.00 9,000.00 06/17/2014

TA4465177 39,000 1.00 39,000.00 06/17/2014

XY4195177 70,000 1.00 70,000.00 06/17/2014

XY4185177 60,000 1.00 60,000.00 06/26/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PAYMENT ADJUSTMENT FOR PAVEMENT DENSITY

504605

GA3855177 30,163 1.00 30,163.00 07/02/2013

CO2955177 3,500 1.00 3,500.00 07/10/2013

KE2965130 4,640 1.00 4,640.00 07/15/2013

MO1155177R 18,130 1.00 18,130.00 07/15/2013

SO4415177 34,300 1.00 34,300.00 07/15/2013

PG7865177 627 1.00 627.00 07/23/2013

XX1285233 2,800 1.00 2,800.00 07/23/2013

WA4055181 8,519 1.00 8,519.00 07/24/2013

CL2275174 448 1.00 448.00 08/07/2013

XY3235277 70,000 1.00 70,000.00 08/07/2013

HA3515176 8,300 1.00 8,300.25 08/14/2013

XY3225277 70,000 1.00 70,000.00 08/14/2013

XY3115177 50,000 1.00 50,000.00 08/27/2013

BA6075180 17,675 1.00 17,675.00 08/28/2013

CH3165184 5,000 1.00 5,000.00 09/04/2013

BA4625280 138,400 1.00 138,400.00 09/05/2013

WA3035177 12,312 1.00 12,312.00 09/05/2013

AA8125181 1,685 1.00 1,685.00 09/12/2013

WO2255187 3,100 1.00 3,100.00 09/12/2013

XY1515185 1,297 1.00 1,297.00 09/12/2013

MO9745477 40,950 1.00 40,950.00 10/02/2013

MO5935270 37,319 1.00 37,319.00 10/07/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PAYMENT ADJUSTMENT FOR PAVEMENT DENSITY

504605

AA4925130 23,500 1.00 23,500.00 10/08/2013

WA4255176 3,017 1.00 3,017.00 10/16/2013

WI3095176 12,863 1.00 12,863.00 10/16/2013

GA3265177 111,825 1.00 111,825.00 10/24/2013

HA3485570 48,843 1.00 48,843.00 10/24/2013

HO3175270 72 1.00 72.00 10/24/2013

SO4095171 20,650 1.00 20,650.00 10/24/2013

WI3285574 17,050 1.00 17,050.00 10/24/2013

PG7865377 38,005 1.00 38,005.00 10/30/2013

WO2325177 52,000 1.00 52,000.00 10/30/2013

GA3555180 2,200 1.00 2,200.00 11/06/2013

AA1515188 16,597 1.00 16,597.00 11/13/2013

WO2235180 70 1.00 70.00 11/13/2013

XY3035277 5,000 1.00 5,000.00 11/13/2013

XY2385185 751 1.00 751.00 11/15/2013

WO2035176 25,000 1.00 25,000.00 11/22/2013

XY3035177 5,000 1.00 5,000.00 11/22/2013

XY4145177 75,000 1.00 75,000.00 11/22/2013

XY4175177 75,000 1.00 75,000.00 12/03/2013

BA0935181 400 1.00 400.00 12/09/2013

XY3125277 5,000 1.00 5,000.00 12/09/2013

WA3525176 2,110 1.00 2,110.00 01/08/2014

QA4605177 658 1.00 658.00 01/13/2014

XY4075177 75,000 1.00 75,000.00 01/13/2014

XY1485176 33,545 1.00 33,545.00 01/29/2014

XY4055177 75,000 1.00 75,000.00 01/29/2014

FR1415179 350 1.00 350.00 02/07/2014

AT3795177 22,500 1.00 22,500.00 02/11/2014

QA4845180 1,000 1.00 1,000.00 02/11/2014

FR1045177 31,326 1.00 31,326.00 02/19/2014

FR6335177 69,300 1.00 69,300.00 02/19/2014

WO3295380 1,000 1.00 1,000.00 02/19/2014

CL2105177 56,575 1.00 56,575.00 02/25/2014

MO2595130 5,000 1.00 5,000.00 02/25/2014

AW8965270 130,000 1.00 130,000.00 02/28/2014

HA2145184 8,500 1.00 8,500.00 02/28/2014

HA2425180 3,700 1.00 3,700.00 02/28/2014

AL2855177 7,933 1.00 7,933.00 03/05/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PAYMENT ADJUSTMENT FOR PAVEMENT DENSITY

504605

AL4405177 17,662 1.00 17,662.00 03/05/2014

BA0545177 31,176 1.00 31,176.00 03/05/2014

MO8545171 72,460 1.00 72,460.00 03/05/2014

XY4215177 80,000 1.00 80,000.00 03/05/2014

HO4575177 70,077 1.00 70,077.00 03/12/2014

MO1345130 1,708 1.00 1,708.00 03/12/2014

MO4965176 2,880 1.00 2,880.00 03/12/2014

WA2465177 26,462 1.00 26,462.00 03/12/2014

WO3295280 1,000 1.00 1,000.00 03/12/2014

MO1595877 44,000 1.00 44,000.00 03/13/2014

PG9795377 700 1.00 700.00 03/13/2014

WI3835130 10,000 1.00 10,000.00 03/13/2014

XX3655177 106,000 1.00 106,000.00 03/13/2014

XY4015177 100,000 1.00 100,000.00 03/13/2014

XY4065177 75,000 1.00 75,000.00 03/13/2014

PG4945172 97,695 1.00 97,695.00 03/14/2014

PG0765677 8,200 1.00 8,200.00 03/21/2014

PG7865577 9,560 1.00 9,560.00 03/21/2014

AA7585180 1,000 1.00 1,000.00 03/27/2014

AL2925177 25,817 1.00 25,817.00 03/31/2014

BA0495177 25,480 1.00 25,480.00 03/31/2014

BA8735277 1,400 1.00 1,400.00 03/31/2014

MO1595377 16,436 1.00 16,436.00 03/31/2014

MO9745277 46,126 1.00 46,126.00 03/31/2014

PG0765877 54,600 1.00 54,600.00 03/31/2014

PG0825130 2,246 1.00 2,246.00 03/31/2014

SM2165176 14,396 1.00 14,395.50 03/31/2014

XX6305279 2,083 1.00 2,083.00 03/31/2014

BA0575177 265 1.00 265.00 04/07/2014

HO3175170 925 1.00 925.00 04/07/2014

PG9795577 165,800 1.00 165,800.00 04/07/2014

AL4675180 300 1.00 300.00 04/10/2014

HO2945181 38 1.00 38.00 04/10/2014

MO1315677 37,535 1.00 37,535.00 04/10/2014

AX0435176 69,559 1.00 69,559.00 04/17/2014

HA4995177 42,872 1.00 42,871.50 04/17/2014

MO8355176 4,589 1.00 4,588.50 04/17/2014

PG9055177 52,370 1.00 52,370.00 04/17/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PAYMENT ADJUSTMENT FOR PAVEMENT DENSITY

504605

WA4205180 1,951 1.00 1,951.00 04/17/2014

BA4055277 28,920 1.00 28,920.00 04/23/2014

BA5975177 29,974 1.00 29,974.00 04/23/2014

HO4725176 20,840 1.00 20,840.00 04/23/2014

MO1615177 8,647 1.00 8,647.00 04/23/2014

WI3285674 17,233 1.00 17,233.00 04/23/2014

BA0515177 33,700 1.00 33,700.00 04/25/2014

PG5465184 19,110 1.00 19,110.00 04/25/2014

PG5645176 4,400 1.00 4,400.00 04/25/2014

BA0585177 11,535 1.00 11,535.30 05/08/2014

BA5025180 7,650 1.00 7,650.00 05/08/2014

CE4465180 11,115 1.00 11,115.00 05/08/2014

GA3505130 3,940 1.00 3,940.00 05/08/2014

MO9745177 87,400 1.00 87,400.00 05/08/2014

QA4865177 102,300 1.00 102,300.00 05/08/2014

XY4205177 75,000 1.00 75,000.00 05/08/2014

XX5275233 2,083 1.00 2,083.00 05/14/2014

AA5805670 55,100 1.00 55,100.00 05/28/2014

HA3485470 48,350 1.00 48,350.00 05/28/2014

PG0765577 104,760 1.00 104,760.00 05/28/2014

XY4095177 160,000 1.00 160,000.00 05/28/2014

XY4105177 75,000 1.00 75,000.00 05/28/2014

XY4235177 165,000 1.00 165,000.00 05/28/2014

BA0595177 62,650 1.00 62,650.00 05/29/2014

PG7825184 26,276 1.00 26,276.00 06/08/2014

KE2955177 10,000 1.00 10,000.00 06/17/2014

MO1315477 15,800 1.00 15,800.00 06/17/2014

TA4465177 72,180 1.00 72,180.00 06/17/2014

XY1555185 1,040 1.00 1,040.00 06/17/2014

XY4195177 155,000 1.00 155,000.00 06/17/2014

XY4025177 166,000 1.00 166,000.00 06/26/2014

XY4185177 60,000 1.00 60,000.00 06/26/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PAYMENT ADJUSTMENT FOR HOT MIX ASPHALT MIXTURE

504610

GA3855177 30,163 1.00 30,163.00 07/02/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PAYMENT ADJUSTMENT FOR HOT MIX ASPHALT MIXTURE

504610

CO2955177 3,500 1.00 3,500.00 07/10/2013

KE2965130 4,640 1.00 4,640.00 07/15/2013

MO1155177R 18,130 1.00 18,130.00 07/15/2013

SO4415177 34,300 1.00 34,300.00 07/15/2013

PG7865177 627 1.00 627.00 07/23/2013

XX1285233 2,800 1.00 2,800.00 07/23/2013

WA4055181 8,519 1.00 8,519.00 07/24/2013

CL2275174 448 1.00 448.00 08/07/2013

XY3235277 70,000 1.00 70,000.00 08/07/2013

HA3515176 8,300 1.00 8,300.25 08/14/2013

XY3225277 70,000 1.00 70,000.00 08/14/2013

XY3115177 50,000 1.00 50,000.00 08/27/2013

BA6075180 17,675 1.00 17,675.00 08/28/2013

CH3165184 5,000 1.00 5,000.00 09/04/2013

BA4625280 138,400 1.00 138,400.00 09/05/2013

WA3035177 12,312 1.00 12,312.00 09/05/2013

AA8125181 1,685 1.00 1,685.00 09/12/2013

WO2255187 3,100 1.00 3,100.00 09/12/2013

XY1515185 1,297 1.00 1,297.00 09/12/2013

MO9745477 40,950 1.00 40,950.00 10/02/2013

MO5935270 37,319 1.00 37,319.00 10/07/2013

AA4925130 23,500 1.00 23,500.00 10/08/2013

WA4255176 3,017 1.00 3,017.00 10/16/2013

WI3095176 12,863 1.00 12,863.00 10/16/2013

GA3265177 111,825 1.00 111,825.00 10/24/2013

HA3485570 48,843 1.00 48,843.00 10/24/2013

HO3175270 72 1.00 72.00 10/24/2013

SO4095171 20,650 1.00 20,650.00 10/24/2013

WI3285574 17,050 1.00 17,050.00 10/24/2013

PG7865377 38,005 1.00 38,005.00 10/30/2013

WO2325177 52,000 1.00 52,000.00 10/30/2013

GA3555180 2,200 1.00 2,200.00 11/06/2013

AA1515188 16,597 1.00 16,597.00 11/13/2013

WO2235180 70 1.00 70.00 11/13/2013

XY3035277 5,000 1.00 5,000.00 11/13/2013

XY2385185 751 1.00 751.00 11/15/2013

WO2035176 25,000 1.00 25,000.00 11/22/2013

XY3035177 5,000 1.00 5,000.00 11/22/2013

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2014 Page 275



DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PAYMENT ADJUSTMENT FOR HOT MIX ASPHALT MIXTURE

504610

XY4145177 75,000 1.00 75,000.00 11/22/2013

XY4175177 75,000 1.00 75,000.00 12/03/2013

BA0935181 400 1.00 400.00 12/09/2013

XY3125277 5,000 1.00 5,000.00 12/09/2013

WA3525176 2,110 1.00 2,110.00 01/08/2014

QA4605177 658 1.00 658.00 01/13/2014

XY4075177 75,000 1.00 75,000.00 01/13/2014

XY1485176 33,545 1.00 33,545.00 01/29/2014

XY4055177 75,000 1.00 75,000.00 01/29/2014

FR1415179 350 1.00 350.00 02/07/2014

AT3795177 22,500 1.00 22,500.00 02/11/2014

QA4845180 1,000 1.00 1,000.00 02/11/2014

FR1045177 31,326 1.00 31,326.00 02/19/2014

FR6335177 69,300 1.00 69,300.00 02/19/2014

WO3295380 1,000 1.00 1,000.00 02/19/2014

CL2105177 56,575 1.00 56,575.00 02/25/2014

MO2595130 5,000 1.00 5,000.00 02/25/2014

AW8965270 130,000 1.00 130,000.00 02/28/2014

HA2145184 8,500 1.00 8,500.00 02/28/2014

HA2425180 3,700 1.00 3,700.00 02/28/2014

AL2855177 7,933 1.00 7,933.00 03/05/2014

AL4405177 17,662 1.00 17,662.00 03/05/2014

BA0545177 31,176 1.00 31,176.00 03/05/2014

MO8545171 72,460 1.00 72,460.00 03/05/2014

XY4215177 80,000 1.00 80,000.00 03/05/2014

HO4575177 70,077 1.00 70,077.00 03/12/2014

MO1345130 1,708 1.00 1,708.00 03/12/2014

MO4965176 2,880 1.00 2,880.00 03/12/2014

WA2465177 26,462 1.00 26,462.00 03/12/2014

WO3295280 1,000 1.00 1,000.00 03/12/2014

MO1595877 44,000 1.00 44,000.00 03/13/2014

PG9795377 700 1.00 700.00 03/13/2014

WI3835130 10,000 1.00 10,000.00 03/13/2014

XX3655177 106,000 1.00 106,000.00 03/13/2014

XY4015177 100,000 1.00 100,000.00 03/13/2014

XY4065177 75,000 1.00 75,000.00 03/13/2014

PG4945172 97,695 1.00 97,695.00 03/14/2014

PG0765677 8,200 1.00 8,200.00 03/21/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PAYMENT ADJUSTMENT FOR HOT MIX ASPHALT MIXTURE

504610

PG7865577 9,560 1.00 9,560.00 03/21/2014

AA7585180 1,000 1.00 1,000.00 03/27/2014

AL2925177 25,817 1.00 25,817.00 03/31/2014

BA0495177 25,480 1.00 25,480.00 03/31/2014

BA8735277 1,400 1.00 1,400.00 03/31/2014

MO1595377 16,436 1.00 16,436.00 03/31/2014

MO9745277 46,126 1.00 46,126.00 03/31/2014

PG0765877 54,600 1.00 54,600.00 03/31/2014

PG0825130 2,246 1.00 2,246.00 03/31/2014

SM2165176 14,396 1.00 14,395.50 03/31/2014

XX6305279 2,083 1.00 2,083.00 03/31/2014

BA0575177 265 1.00 265.00 04/07/2014

HO3175170 925 1.00 925.00 04/07/2014

PG9795577 165,800 1.00 165,800.00 04/07/2014

AL4675180 300 1.00 300.00 04/10/2014

HO2945181 38 1.00 38.00 04/10/2014

MO1315677 37,535 1.00 37,535.00 04/10/2014

AX0435176 69,559 1.00 69,559.00 04/17/2014

HA4995177 42,872 1.00 42,871.50 04/17/2014

MO8355176 4,589 1.00 4,588.50 04/17/2014

PG9055177 52,370 1.00 52,370.00 04/17/2014

WA4205180 1,951 1.00 1,951.00 04/17/2014

BA4055277 28,920 1.00 28,920.00 04/23/2014

BA5975177 29,974 1.00 29,974.00 04/23/2014

HO4725176 20,840 1.00 20,840.00 04/23/2014

MO1615177 8,647 1.00 8,647.00 04/23/2014

WI3285674 17,233 1.00 17,233.00 04/23/2014

BA0515177 33,700 1.00 33,700.00 04/25/2014

PG5465184 19,110 1.00 19,110.00 04/25/2014

PG5645176 4,400 1.00 4,400.00 04/25/2014

BA0585177 11,535 1.00 11,535.30 05/08/2014

BA5025180 7,650 1.00 7,650.00 05/08/2014

CE4465180 11,115 1.00 11,115.00 05/08/2014

GA3505130 3,940 1.00 3,940.00 05/08/2014

MO9745177 87,400 1.00 87,400.00 05/08/2014

QA4865177 102,300 1.00 102,300.00 05/08/2014

XY4205177 75,000 1.00 75,000.00 05/08/2014

XX5275233 2,083 1.00 2,083.00 05/14/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PAYMENT ADJUSTMENT FOR HOT MIX ASPHALT MIXTURE

504610

AA5805670 55,100 1.00 55,100.00 05/28/2014

HA3485470 48,350 1.00 48,350.00 05/28/2014

PG0765577 104,760 1.00 104,760.00 05/28/2014

XY4095177 160,000 1.00 160,000.00 05/28/2014

XY4105177 75,000 1.00 75,000.00 05/28/2014

XY4235177 165,000 1.00 165,000.00 05/28/2014

BA0595177 62,650 1.00 62,650.00 05/29/2014

PG7825184 26,276 1.00 26,276.00 06/08/2014

KE2955177 10,000 1.00 10,000.00 06/17/2014

MO1315477 15,800 1.00 15,800.00 06/17/2014

TA4465177 72,180 1.00 72,180.00 06/17/2014

XY1555185 1,040 1.00 1,040.00 06/17/2014

XY4195177 155,000 1.00 155,000.00 06/17/2014

XY4025177 166,000 1.00 166,000.00 06/26/2014

XY4185177 60,000 1.00 60,000.00 06/26/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

3 INCH GRADED AGGREGATE BASE COURSE

520109

KE2965130 1,377 12.70 17,487.90 07/15/2013

XX1285233 4,000 6.60 26,400.00 07/23/2013

XY1515185 1,259 20.00 25,180.00 09/12/2013

XY2385185 604 21.00 12,684.00 11/15/2013

FR6085181 217 8.00 1,736.00 02/25/2014

XX6675133 5,000 6.00 30,000.00 02/25/2014

XX5265233 5,000 6.00 30,000.00 03/12/2014

MO1495179 3,220 6.00 19,320.00 03/14/2014

XX6305279 2,000 6.00 12,000.00 03/31/2014

MO9745177 56 15.00 840.00 05/08/2014

XX5275233 2,000 14.00 28,000.00 05/14/2014

XY1555185 1,024 50.00 51,200.00 06/17/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

3 1/2 INCH GRADED AGGREGATE BASE COURSE

520110

WO3295280 200 10.00 2,000.00 03/12/2014
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4 INCH GRADED AGGREGATE BASE COURSE

520111

CO2955177 35 10.00 350.00 07/10/2013

KE2965130 2,427 13.65 33,128.55 07/15/2013

PG7865177 91 6.00 546.00 07/23/2013

WA4055181 1,050 4.05 4,252.50 07/24/2013

BA4625280 3 100.00 300.00 09/05/2013

WO2255187 2,290 8.00 18,320.00 09/12/2013

WA4255176 4,670 8.10 37,827.00 10/16/2013

HO3175270 5,325 6.00 31,950.00 10/24/2013

WI3285574 5,369 7.54 40,482.26 10/24/2013

PG7865377 76 45.50 3,458.00 10/30/2013

GA3555180 1,985 13.00 25,805.00 11/06/2013

WA3525176 95 7.00 665.00 01/08/2014

QA4605177 152 20.00 3,040.00 01/13/2014

XY1485176 250 18.00 4,500.00 01/29/2014

QA4845180 214 6.50 1,391.00 02/11/2014

FR6085181 8,811 6.20 54,628.20 02/25/2014

MO8545171 5,890 7.00 41,230.00 03/05/2014

WO3295280 35 20.00 700.00 03/12/2014

PG4945172 2,323 9.00 20,907.00 03/14/2014

AA7585180 586 10.50 6,153.00 03/27/2014

AA1605177 1,655 12.00 19,860.00 04/07/2014

MO1315677 410 8.25 3,382.50 04/10/2014

HA4995177 410 10.00 4,100.00 04/17/2014

WA4205180 30 4.75 142.50 04/17/2014

HO4725176 500 10.20 5,100.00 04/23/2014

CE4465180 13,315 5.20 69,238.00 05/08/2014

GA3505130 4,940 6.10 30,134.00 05/08/2014

KE2955177 35 20.00 700.00 06/17/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH GRADED AGGREGATE BASE COURSE

520112

CL2275174 375 16.00 6,000.00 08/07/2013

AT3795177 1,660 14.55 24,153.00 02/11/2014

MO2595130 470 10.00 4,700.00 02/25/2014

MO8545171 610 9.15 5,581.50 03/05/2014

PG9795577 372 17.50 6,510.00 04/07/2014
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH GRADED AGGREGATE BASE COURSE

520112

MO8355176 185 12.00 2,220.00 04/17/2014

HO4725176 29,200 7.50 219,000.00 04/23/2014

PG7825184 15,168 9.20 139,545.60 06/08/2014

KE2955177 700 20.00 14,000.00 06/17/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 INCH GRADED AGGREGATE BASE COURSE

520113

CO2955177 55 15.00 825.00 07/10/2013

MO1155177R 1,100 12.00 13,200.00 07/15/2013

WA4055181 6,220 6.20 38,564.00 07/24/2013

HA3515176 4,400 12.50 55,000.00 08/14/2013

BA6075180 2,000 13.41 26,820.00 08/28/2013

CH3165184 2,250 12.00 27,000.00 09/04/2013

BA4625280 68,370 8.50 581,145.00 09/05/2013

AA8125181 3,800 12.00 45,600.00 09/12/2013

MO9745477 50 21.00 1,050.00 10/02/2013

MO5935270 18,650 9.00 167,850.00 10/07/2013

AA4925130 15,431 7.00 108,017.00 10/08/2013

WI3095176 7,380 11.25 83,025.00 10/16/2013

HA3485570 39,000 6.00 234,000.00 10/24/2013

SO4095171 7,650 11.50 87,975.00 10/24/2013

WI3285574 315 31.00 9,765.00 10/24/2013

PG7865377 465 16.50 7,672.50 10/30/2013

WO2235180 4,615 16.50 76,147.50 11/13/2013

WO2035176 25,000 12.00 300,000.00 11/22/2013

BA0935181 370 12.00 4,440.00 12/09/2013

WA3525176 590 7.40 4,366.00 01/08/2014

XY1485176 4,000 20.00 80,000.00 01/29/2014

FR1415179 546 10.00 5,460.00 02/07/2014

WO3295380 175 15.00 2,625.00 02/19/2014

AA2785187 20,696 8.25 170,742.00 02/25/2014

MO2595130 145 14.50 2,102.50 02/25/2014

AW8965270 38,300 10.00 383,000.00 02/28/2014

HA2145184 950 12.00 11,400.00 02/28/2014

HA2425180 2,600 7.50 19,500.00 02/28/2014

AL4405177 459 16.00 7,344.00 03/05/2014
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 INCH GRADED AGGREGATE BASE COURSE

520113

BA0545177 427 14.00 5,978.00 03/05/2014

MO8545171 84,650 9.00 761,850.00 03/05/2014

MO1345130 37 30.00 1,110.00 03/12/2014

MO4965176 250 13.00 3,250.00 03/12/2014

MO1595877 172 14.90 2,562.80 03/13/2014

PG9795377 156 15.70 2,449.20 03/13/2014

XX3655177 470 14.50 6,815.00 03/13/2014

PG4945172 91,201 8.50 775,208.50 03/14/2014

PG7865577 1,340 12.00 16,080.00 03/21/2014

MO9745277 413 14.20 5,864.60 03/31/2014

PG0765877 250 20.00 5,000.00 03/31/2014

SM2165176 5,300 11.00 58,300.00 03/31/2014

AA1605177 28 15.00 420.00 04/07/2014

BA0575177 326 17.00 5,542.00 04/07/2014

HO3175170 50,070 8.00 400,560.00 04/07/2014

AL4675180 141 25.00 3,525.00 04/10/2014

HO2945181 4,300 5.82 25,026.00 04/10/2014

HA4995177 225 17.00 3,825.00 04/17/2014

MO8355176 305 19.40 5,917.00 04/17/2014

PG9055177 55 20.50 1,127.50 04/17/2014

WA4205180 1,500 6.80 10,200.00 04/17/2014

477D41416 10 25.00 250.00 04/23/2014

BA0515177 2,410 7.64 18,412.40 04/25/2014

PG5465184 1,445 9.00 13,005.00 04/25/2014

PG5645176 472 12.00 5,664.00 04/25/2014

BA0585177 809 11.00 8,899.00 05/08/2014

BA5025180 5,537 8.00 44,296.00 05/08/2014

AA5805670 78,365 8.50 666,102.50 05/28/2014

HA3485470 52,000 6.75 351,000.00 05/28/2014

XY2375477 10 25.00 250.00 06/17/2014

XY4025177 1,000 1.00 1,000.00 06/26/2014

XY4185177 500 0.01 5.00 06/26/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 INCH BANK RUN GRAVEL BASE COURSE

522113

KE2965130 1,000 0.01 10.00 07/15/2013
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 INCH CRUSHER RUN AGGREGATE CR-6

524520

AA4925130 9 30.00 270.00 10/08/2013

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CRUSHER RUN AGGREGATE CR-6

524525

MO6735174 20 100.00 2,000.00 08/15/2013

440D31416 100 150.00 15,000.00 05/28/2014

415D31416 60 30.00 1,800.00 06/26/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GRINDING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH

530100

GA3855177 67,884 1.16 78,745.44 07/02/2013

CO2955177 9,500 2.10 19,950.00 07/10/2013

KE2965130 7,045 3.30 23,248.50 07/15/2013

MO1155177R 56,955 2.35 133,844.25 07/15/2013

SO4415177 137,500 0.50 68,750.00 07/15/2013

PG7865177 1,865 4.00 7,460.00 07/23/2013

WA4055181 4,910 2.85 13,993.50 07/24/2013

XY3235277 200,000 1.10 220,000.00 08/07/2013

XY2335577 200 5.00 1,000.00 08/12/2013

HA3515176 2,940 2.20 6,468.00 08/14/2013

XY3225277 200,000 0.90 180,000.00 08/14/2013

XY3115177 200,000 1.39 278,000.00 08/27/2013

BA6075180 15,500 4.35 67,425.00 08/28/2013

CH3165184 4,841 4.30 20,816.30 09/04/2013

BA4625280 15,380 2.30 35,374.00 09/05/2013

WA3035177 31,000 1.60 49,600.00 09/05/2013

AA8125181 18 200.00 3,600.00 09/12/2013

WO2255187 230 15.00 3,450.00 09/12/2013

MO9745477 98,900 1.80 178,020.00 10/02/2013

MO5935270 32,376 2.60 84,177.60 10/07/2013

AA4925130 611 8.00 4,888.00 10/08/2013

WA4255176 1,275 4.50 5,737.50 10/16/2013

WI3095176 21,520 1.85 39,812.00 10/16/2013

GA3265177 350,250 0.95 332,737.50 10/24/2013

HA3485570 5,600 2.00 11,200.00 10/24/2013
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GRINDING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH

530100

HO3175270 22 50.00 1,100.00 10/24/2013

PG7865377 98,200 1.85 181,670.00 10/30/2013

WO2325177 18,000 2.22 39,960.00 10/30/2013

GA3555180 1,660 6.50 10,790.00 11/06/2013

AA1515188 40,947 1.47 60,192.09 11/13/2013

WO2235180 10,476 2.20 23,047.20 11/13/2013

XY3035277 68,000 1.70 115,600.00 11/13/2013

WO2035176 34,500 1.55 53,475.00 11/22/2013

XY3035177 54,000 1.00 54,000.00 11/22/2013

XY4145177 200,000 0.75 150,000.00 11/22/2013

XY4175177 200,000 1.00 200,000.00 12/03/2013

BA0935181 3,050 3.30 10,065.00 12/09/2013

XY3125277 61,000 1.00 61,000.00 12/09/2013

WA3525176 1,415 3.95 5,589.25 01/08/2014

QA4605177 2,727 5.00 13,635.00 01/13/2014

XY4075177 200,000 1.28 256,000.00 01/13/2014

XY1485176 21,500 5.00 107,500.00 01/29/2014

XY4055177 200,000 1.10 220,000.00 01/29/2014

AT3795177 51,110 1.50 76,665.00 02/11/2014

QA4845180 1,027 5.50 5,648.50 02/11/2014

FR1045177 16,725 3.00 50,175.00 02/19/2014

FR6335177 105,000 1.66 174,300.00 02/19/2014

WO3295380 350 15.00 5,250.00 02/19/2014

AA2785187 23,550 2.25 52,987.50 02/25/2014

CL2105177 109,500 1.73 189,435.00 02/25/2014

MO2595130 7,615 3.25 24,748.75 02/25/2014

AW8965270 15,000 2.50 37,500.00 02/28/2014

HA2145184 11,000 1.50 16,500.00 02/28/2014

HA2425180 785 5.00 3,925.00 02/28/2014

AL2855177 23,500 0.50 11,750.00 03/05/2014

AL4405177 20,574 1.60 32,918.40 03/05/2014

BA0545177 82,450 2.00 164,900.00 03/05/2014

MO8545171 19,000 2.85 54,150.00 03/05/2014

XY4215177 230,000 2.40 552,000.00 03/05/2014

HO4575177 210,000 1.30 273,000.00 03/12/2014

MO1345130 3,800 4.50 17,100.00 03/12/2014

MO4965176 5,370 2.60 13,962.00 03/12/2014

WO3295280 160 20.00 3,200.00 03/12/2014

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2014 Page 283



DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GRINDING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH

530100

MO1595877 80,000 1.71 136,800.00 03/13/2014

PG9795377 163,000 1.61 262,430.00 03/13/2014

WI3835130 8,262 2.10 17,350.20 03/13/2014

XX3655177 150,000 2.00 300,000.00 03/13/2014

XY4015177 330,000 0.91 300,300.00 03/13/2014

XY4065177 4,000 7.00 28,000.00 03/13/2014

PG4945172 81,726 2.25 183,883.50 03/14/2014

PG0765677 21,297 2.05 43,658.85 03/21/2014

PG7865577 254,000 1.48 375,920.00 03/21/2014

AA7585180 680 14.00 9,520.00 03/27/2014

BA0495177 32,240 1.80 58,032.00 03/31/2014

BA8735277 140,000 1.90 266,000.00 03/31/2014

MO1595377 66,530 1.75 116,427.50 03/31/2014

MO9745277 108,734 2.05 222,904.70 03/31/2014

PG0765877 122,500 1.70 208,250.00 03/31/2014

PG0825130 4,797 2.25 10,793.25 03/31/2014

SM2165176 4,600 5.00 23,000.00 03/31/2014

AA1605177 20 30.00 600.00 04/07/2014

BA0575177 69,000 1.35 93,150.00 04/07/2014

HO3175170 43,039 2.25 96,837.75 04/07/2014

PG9795577 343,764 1.33 457,206.12 04/07/2014

AL4675180 174 18.00 3,132.00 04/10/2014

MO1315677 79,230 2.15 170,344.50 04/10/2014

AX0435176 98,435 2.00 196,870.00 04/17/2014

HA4995177 92,100 0.39 35,919.00 04/17/2014

MO8355176 9,370 2.35 22,019.50 04/17/2014

PG9055177 122,350 1.59 194,536.50 04/17/2014

WA4205180 300 15.00 4,500.00 04/17/2014

BA4055277 58,000 2.09 121,220.00 04/23/2014

BA5975177 39,404 2.45 96,539.80 04/23/2014

HO4725176 3,550 4.10 14,555.00 04/23/2014

MO1615177 20,168 2.10 42,352.80 04/23/2014

WI3285674 69,235 0.87 60,234.45 04/23/2014

BA0515177 92,200 1.75 161,350.00 04/25/2014

PG5465184 40,780 2.60 106,028.00 04/25/2014

PG5645176 9,766 3.00 29,298.00 04/25/2014

BA0585177 37,237 2.25 83,783.25 05/08/2014

BA5025180 13,693 2.70 36,971.10 05/08/2014
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GRINDING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH

530100

CE4465180 1,442 4.70 6,777.40 05/08/2014

GA3505130 1,505 5.40 8,127.00 05/08/2014

MO9745177 4,000 6.50 26,000.00 05/08/2014

QA4865177 315,000 0.55 173,250.00 05/08/2014

XY4205177 200,000 1.70 340,000.00 05/08/2014

AA5805670 16,940 4.80 81,312.00 05/28/2014

HA3485470 5,643 2.25 12,696.75 05/28/2014

PG0765577 253,382 1.00 253,382.00 05/28/2014

XY4095177 180,000 1.35 243,000.00 05/28/2014

XY4105177 1,000 5.50 5,500.00 05/28/2014

XY4235177 225,000 1.05 236,250.00 05/28/2014

BA0595177 139,516 0.80 111,612.80 05/29/2014

PG7825184 23,995 1.90 45,590.50 06/08/2014

KE2955177 28,000 2.10 58,800.00 06/17/2014

MO1315477 43,400 2.20 95,480.00 06/17/2014

TA4465177 127,600 1.30 165,880.00 06/17/2014

XY4195177 200,000 1.08 216,000.00 06/17/2014

XY4025177 250,000 2.68 670,000.00 06/26/2014

XY4185177 200,000 2.73 546,000.00 06/26/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GRINDING HOT MIX ASPHALT PAVEMENT 0 INCH TO 1 INCH

530105

GA3265177 2,700 0.97 2,619.00 10/24/2013

WA2465177 56,000 1.62 90,720.00 03/12/2014

BA0495177 3,830 4.50 17,235.00 03/31/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GRINDING HOT MIX ASPHALT PAVEMENT 2 INCH TO 4 INCH

530110

WI3285574 8,442 2.56 21,611.52 10/24/2013

WO2235180 780 6.20 4,836.00 11/13/2013

XY4145177 30,000 1.30 39,000.00 11/22/2013

XY4175177 30,000 1.85 55,500.00 12/03/2013

XY4075177 30,000 1.65 49,500.00 01/13/2014

XY4055177 30,000 1.40 42,000.00 01/29/2014

BA0545177 650 4.50 2,925.00 03/05/2014
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GRINDING HOT MIX ASPHALT PAVEMENT 2 INCH TO 4 INCH

530110

XX3655177 5,000 6.32 31,600.00 03/13/2014

XY4205177 151,500 0.25 37,875.00 05/08/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MILLING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH

530160

SO4095171 6,000 1.70 10,200.00 10/24/2013

XY4065177 120,000 2.50 300,000.00 03/13/2014

XY4105177 130,000 1.45 188,500.00 05/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PAVEMENT SURFACE PROFILE PAY ADJUSTMENT

535100

GA3855177 42,100 1.00 42,100.00 07/02/2013

CO2955177 9,280 1.00 9,280.00 07/10/2013

MO1155177R 54,600 1.00 54,600.00 07/15/2013

SO4415177 50,000 1.00 50,000.00 07/15/2013

XY3235277 40,000 1.00 40,000.00 08/07/2013

XY3225277 40,000 1.00 40,000.00 08/14/2013

XY3115177 70,000 1.00 70,000.00 08/27/2013

BA6075180 10,400 1.00 10,400.00 08/28/2013

BA4625280 44,500 1.00 44,500.00 09/05/2013

WA3035177 21,200 1.00 21,200.00 09/05/2013

MO9745477 62,097 1.00 62,097.00 10/02/2013

MO5935270 17,358 1.00 17,358.00 10/07/2013

AA4925130 10,500 1.00 10,500.00 10/08/2013

WI3095176 4,186 1.00 4,186.00 10/16/2013

GA3265177 230,000 1.00 230,000.00 10/24/2013

HA3485570 18,700 1.00 18,700.00 10/24/2013

HO3175270 2,500 1.00 2,500.00 10/24/2013

SO4095171 10,000 1.00 10,000.00 10/24/2013

WI3285574 9,700 1.00 9,700.00 10/24/2013

PG7865377 62,794 1.00 62,794.00 10/30/2013

WO2325177 65,000 1.00 65,000.00 10/30/2013

AA1515188 26,600 1.00 26,600.00 11/13/2013

XY3035277 5,000 1.00 5,000.00 11/13/2013

WO2035176 29,000 1.00 29,000.00 11/22/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PAVEMENT SURFACE PROFILE PAY ADJUSTMENT

535100

XY3035177 5,000 1.00 5,000.00 11/22/2013

XY4145177 75,000 1.00 75,000.00 11/22/2013

XY4175177 75,000 1.00 75,000.00 12/03/2013

XY3125277 5,000 1.00 5,000.00 12/09/2013

QA4605177 2,900 1.00 2,900.00 01/13/2014

XY4075177 75,000 1.00 75,000.00 01/13/2014

XY1485176 30,000 1.00 30,000.00 01/29/2014

XY4055177 75,000 1.00 75,000.00 01/29/2014

AT3795177 26,000 1.00 26,000.00 02/11/2014

FR1045177 128,000 1.00 128,000.00 02/19/2014

FR6335177 103,300 1.00 103,300.00 02/19/2014

AA2785187 22,000 1.00 22,000.00 02/25/2014

CL2105177 76,000 1.00 76,000.00 02/25/2014

AW8965270 32,700 1.00 32,700.00 02/28/2014

HA2145184 6,200 1.00 6,200.00 02/28/2014

AL2855177 13,800 1.00 13,800.00 03/05/2014

AL4405177 34,800 1.00 34,800.00 03/05/2014

BA0545177 49,500 1.00 49,500.00 03/05/2014

MO8545171 31,300 1.00 31,300.00 03/05/2014

XY4215177 180,000 1.00 180,000.00 03/05/2014

HO4575177 135,000 1.00 135,000.00 03/12/2014

WA2465177 51,800 1.00 51,800.00 03/12/2014

MO1595877 41,000 1.00 41,000.00 03/13/2014

PG9795377 135,590 1.00 135,590.00 03/13/2014

WI3835130 5,663 1.00 5,663.00 03/13/2014

XX3655177 100,000 1.00 100,000.00 03/13/2014

XY4015177 175,000 1.00 175,000.00 03/13/2014

XY4065177 75,000 1.00 75,000.00 03/13/2014

PG4945172 84,000 1.00 84,000.00 03/14/2014

PG0765677 14,500 1.00 14,500.00 03/21/2014

PG7865577 100,000 1.00 100,000.00 03/21/2014

AL2925177 41,000 1.00 41,000.00 03/31/2014

BA0495177 44,000 1.00 44,000.00 03/31/2014

BA8735277 232,000 1.00 232,000.00 03/31/2014

MO1595377 54,000 1.00 54,000.00 03/31/2014

MO9745277 70,500 1.00 70,500.00 03/31/2014

PG0765877 93,000 1.00 93,000.00 03/31/2014

SM2165176 15,800 1.00 15,800.00 03/31/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PAVEMENT SURFACE PROFILE PAY ADJUSTMENT

535100

BA0575177 35,500 1.00 35,500.00 04/07/2014

HO3175170 85,000 1.00 85,000.00 04/07/2014

PG9795577 222,000 1.00 222,000.00 04/07/2014

MO1315677 82,000 1.00 82,000.00 04/10/2014

AX0435176 122,270 1.00 122,270.00 04/17/2014

HA4995177 38,000 1.00 38,000.00 04/17/2014

PG9055177 58,000 1.00 58,000.00 04/17/2014

BA4055277 24,000 1.00 24,000.00 04/23/2014

BA5975177 34,000 1.00 34,000.00 04/23/2014

HO4725176 20,000 1.00 20,000.00 04/23/2014

MO1615177 14,800 1.00 14,800.00 04/23/2014

WI3285674 24,000 1.00 24,000.00 04/23/2014

BA0515177 58,000 1.00 58,000.00 04/25/2014

PG5465184 25,000 1.00 25,000.00 04/25/2014

BA0585177 23,250 1.00 23,250.00 05/08/2014

BA5025180 7,400 1.00 7,400.00 05/08/2014

CE4465180 3,690 1.00 3,690.00 05/08/2014

MO9745177 77,000 1.00 77,000.00 05/08/2014

QA4865177 159,000 1.00 159,000.00 05/08/2014

XY4205177 75,000 1.00 75,000.00 05/08/2014

AA5805670 28,000 1.00 28,000.00 05/28/2014

HA3485470 32,000 1.00 32,000.00 05/28/2014

PG0765577 163,680 1.00 163,680.00 05/28/2014

XY4095177 70,000 1.00 70,000.00 05/28/2014

XY4105177 75,000 1.00 75,000.00 05/28/2014

XY4235177 80,000 1.00 80,000.00 05/28/2014

BA0595177 63,700 1.00 63,700.00 05/29/2014

PG7825184 17,000 1.00 17,000.00 06/08/2014

KE2955177 15,500 1.00 15,500.00 06/17/2014

MO1315477 32,150 1.00 32,150.00 06/17/2014

TA4465177 161,130 1.00 161,130.00 06/17/2014

XY4195177 70,000 1.00 70,000.00 06/17/2014

XY4025177 166,000 1.00 166,000.00 06/26/2014

XY4185177 60,000 1.00 60,000.00 06/26/2014

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2014 Page 288



DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MICRO-SURFACING USING TYPE III (ONE COAT)

556326

XY2285377R 200,000 2.32 464,000.00 10/07/2013

WA2475177 111,350 2.58 287,283.00 02/25/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MICRO-SURFACING USING TYPE III (SECOND COAT)

556330

XY2285377R 200,000 1.96 392,000.00 10/07/2013

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 INCH PLAIN PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

560106

WA4055181 60 31.00 1,860.00 07/24/2013

HO3175270 51 100.00 5,100.00 10/24/2013

WI3835130 10 100.00 1,000.00 03/13/2014

MO1495179 47 95.50 4,488.50 03/14/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

8 INCH PLAIN PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

560108

PG7865377 14 175.00 2,450.00 10/30/2013

PG4945172 1,260 62.00 78,120.00 03/14/2014

WI3285674 1,812 119.90 217,258.80 04/23/2014

CE4465180 61 139.50 8,509.50 05/08/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

9 INCH PLAIN PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

560109

WA4055181 1,050 71.00 74,550.00 07/24/2013

FR6085181 218 62.40 13,603.20 02/25/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH PLAIN PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

560110

XY1485176 300 94.00 28,200.00 01/29/2014
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY MIX 6

561114

CO2955177 15 100.00 1,500.00 07/10/2013

MO5935270 116 66.00 7,656.00 10/07/2013

QA4845180 15 78.00 1,170.00 02/11/2014

PG5465184 900 75.00 67,500.00 04/25/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

8 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY MIX 6

561116

KE2965130 224 62.00 13,888.00 07/15/2013

MO1155177R 117 85.00 9,945.00 07/15/2013

CL2275174 26 110.00 2,860.00 08/07/2013

MO5935270 18 138.00 2,484.00 10/07/2013

XY1485176 230 77.00 17,710.00 01/29/2014

PG9795377 49 99.50 4,875.50 03/13/2014

BA5975177 33 161.50 5,329.50 04/23/2014

BA0515177 2,410 87.90 211,839.00 04/25/2014

PG5465184 180 83.00 14,940.00 04/25/2014

415D31416 200 90.00 18,000.00 06/26/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

8 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY MIX 9

561118

SO4095171 220 82.00 18,040.00 10/24/2013

QA4605177 132 100.00 13,200.00 01/13/2014

FR1415179 460 80.00 36,800.00 02/07/2014

WA3925179 80 80.00 6,400.00 02/07/2014

AA1375133 120 80.00 9,600.00 02/11/2014

AA2785187 439 77.00 33,803.00 02/25/2014

HA2145184 450 90.00 40,500.00 02/28/2014

BA0545177 58 76.00 4,408.00 03/05/2014

MO8545171 965 78.00 75,270.00 03/05/2014

XX5265233 7,000 75.00 525,000.00 03/12/2014

MO1595877 172 115.00 19,780.00 03/13/2014

PG4945172 1,700 64.00 108,800.00 03/14/2014

MO9745277 336 102.00 34,272.00 03/31/2014

XX6305279 3,000 80.00 240,000.00 03/31/2014

MO1315677 50 75.00 3,750.00 04/10/2014
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

8 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY MIX 9

561118

HA4995177 58 80.00 4,640.00 04/17/2014

MO8355176 20 137.00 2,740.00 04/17/2014

MO1615177 364 35.00 12,740.00 04/23/2014

XX7185185 2,000 100.00 200,000.00 04/23/2014

XY1545185 500 300.00 150,000.00 04/25/2014

BA0585177 437 76.00 33,212.00 05/08/2014

XY2385285 110 152.00 16,720.00 05/08/2014

XX5275233 3,000 86.00 258,000.00 05/14/2014

HA3485470 306 80.00 24,480.00 05/28/2014

PG0765577 119 97.90 11,650.10 05/28/2014

BA0595177 355 76.00 26,980.00 05/29/2014

KE2955177 375 105.00 39,375.00 06/17/2014

MO1315477 1,001 95.00 95,095.00 06/17/2014

XY1555185 240 100.00 24,000.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REPLACING TERMINAL JOINT

562505

XY2335577 150 190.00 28,500.00 08/12/2013

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH X 12 INCH PLAIN PORTLAND CEMENT CONCRETE HEADER MIX 7

570182

BA0935181 50 40.00 2,000.00 12/09/2013

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLAIN PORTLAND CEMENT CONCRETE PAVEMENT TYPE I REPAIRS

571015

XY2335577 500 160.00 80,000.00 08/12/2013

CL2105177 1,700 255.00 433,500.00 02/25/2014

MO8545171 250 220.00 55,000.00 03/05/2014

PG0765677 760 210.00 159,600.00 03/21/2014

BA0495177 1,130 210.00 237,300.00 03/31/2014

BA4055277 200 230.00 46,000.00 04/23/2014

BA0515177 40 338.15 13,526.00 04/25/2014

MO9745177 975 250.00 243,750.00 05/08/2014
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLAIN PORTLAND CEMENT CONCRETE PAVEMENT TYPE I REPAIRS

571015

AA5805670 384 274.00 105,216.00 05/28/2014

BA0595177 100 300.00 30,000.00 05/29/2014

PG7825184 420 127.00 53,340.00 06/08/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLAIN PORTLAND CEMENT CONCRETE PAVEMENT TYPE II REPAIRS

571020

CL2105177 270 255.00 68,850.00 02/25/2014

HO4575177 50 275.00 13,750.00 03/12/2014

MO9745177 85 300.00 25,500.00 05/08/2014

AA5805670 300 315.00 94,500.00 05/28/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONVENTIONALLY REINFORCED PORTLAND CEMENT CONCRETE PAVEMENT TYPE I

571025

XY2335577 5,000 249.00 1,245,000.00 08/12/2013

HO3175170 40 300.00 12,000.00 04/07/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONTINUOUSLY REINFORCED PORTLAND CEMENT CONCRETE PAVEMENT TYPE I REPAIRS

571035

XY2335577 1,500 214.00 321,000.00 08/12/2013

XX3655177 400 267.00 106,800.00 03/13/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONTINUOUSLY REINFORCED PORTLAND CEMENT CONCRETE PAVEMENT TYPE II REPAIRS

571040

XX3655177 600 209.00 125,400.00 03/13/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PORTLAND CEMENT CONCRETE PAVEMENT REPAIRS TYPE I (12 HOURS)

571050

MO1155177R 600 220.00 132,000.00 07/15/2013

XY2335577 2,000 176.00 352,000.00 08/12/2013

MO9745477 65 207.00 13,455.00 10/02/2013
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PORTLAND CEMENT CONCRETE PAVEMENT REPAIRS TYPE I (12 HOURS)

571050

MO5935270 180 150.00 27,000.00 10/07/2013

PG7865377 10 280.00 2,800.00 10/30/2013

XY4145177 200 100.00 20,000.00 11/22/2013

XY4175177 200 100.00 20,000.00 12/03/2013

XY4075177 200 225.00 45,000.00 01/13/2014

XY1485176 50 250.00 12,500.00 01/29/2014

XY4055177 200 150.00 30,000.00 01/29/2014

AT3795177 830 181.00 150,230.00 02/11/2014

AW8965270 1,550 150.00 232,500.00 02/28/2014

HA2145184 100 275.00 27,500.00 02/28/2014

XY4215177 200 175.00 35,000.00 03/05/2014

XX3655177 400 259.00 103,600.00 03/13/2014

XY4015177 100 150.00 15,000.00 03/13/2014

XY4065177 200 240.00 48,000.00 03/13/2014

BA8735277 230 195.00 44,850.00 03/31/2014

MO1315677 115 330.00 37,950.00 04/10/2014

QA4865177 1,300 310.00 403,000.00 05/08/2014

XY4205177 200 200.00 40,000.00 05/08/2014

XY4105177 200 360.00 72,000.00 05/28/2014

PG7825184 85 127.00 10,795.00 06/08/2014

KE2955177 320 280.00 89,600.00 06/17/2014

MO1315477 20 220.00 4,400.00 06/17/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PORTLAND CEMENT CONCRETE PAVEMENT REPAIRS TYPE II (12 HOURS)

571055

XY1485176 50 250.00 12,500.00 01/29/2014

XX3655177 600 204.00 122,400.00 03/13/2014

XY4065177 50 240.00 12,000.00 03/13/2014

XY4105177 50 470.00 23,500.00 05/28/2014

DESCRIPTION

ITEM UNITS BAG

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RAPID HARDENING CEMENTITIOUS MATERIALS FOR SPALL REPAIRS

571070

XY2335577 3,000 70.00 210,000.00 08/12/2013

BA4055277 10 280.00 2,800.00 04/23/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CRACK FILLING

571150

XX3655177 15,000 3.15 47,250.00 03/13/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SAW CUTTING

571200

PG0925174 100 10.00 1,000.00 07/10/2013

BA6075180 1,615 3.58 5,781.70 08/28/2013

XY2285377R 2,000 4.25 8,500.00 10/07/2013

FR1415179 297 10.00 2,970.00 02/07/2014

WA3925179 30 10.00 300.00 02/07/2014

AL4675180 70 7.00 490.00 04/10/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF UNSUITABLE MATERIAL AND REFILL

571205

GA3855177 30 262.50 7,875.00 07/02/2013

MO1155177R 20 50.00 1,000.00 07/15/2013

PG7865177 5 100.00 500.00 07/23/2013

WA4055181 10 38.50 385.00 07/24/2013

XY2335577 200 60.00 12,000.00 08/12/2013

BA6075180 20 100.09 2,001.80 08/28/2013

MO9745477 5 75.00 375.00 10/02/2013

XY2285377R 100 65.00 6,500.00 10/07/2013

GA3265177 600 28.00 16,800.00 10/24/2013

PG7865377 50 115.00 5,750.00 10/30/2013

BA0935181 10 80.00 800.00 12/09/2013

XY1485176 50 60.00 3,000.00 01/29/2014

FR1045177 50 60.00 3,000.00 02/19/2014

CL2105177 5 178.50 892.50 02/25/2014

FR6085181 25 50.00 1,250.00 02/25/2014

HA2145184 20 55.00 1,100.00 02/28/2014

AL2855177 500 1.00 500.00 03/05/2014

MO4965176 5 100.00 500.00 03/12/2014

AT0395177 20 75.00 1,500.00 03/13/2014

MO1595877 15 125.00 1,875.00 03/13/2014

XX3655177 500 90.00 45,000.00 03/13/2014

PG0765677 50 210.00 10,500.00 03/21/2014

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2014 Page 294



DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF UNSUITABLE MATERIAL AND REFILL

571205

AL2925177 330 62.50 20,625.00 03/31/2014

BA0495177 200 174.00 34,800.00 03/31/2014

BA8735277 100 1.00 100.00 03/31/2014

MO9745277 40 86.00 3,440.00 03/31/2014

PG0765877 40 110.00 4,400.00 03/31/2014

BA0575177 50 46.00 2,300.00 04/07/2014

PG9795577 10 110.00 1,100.00 04/07/2014

MO1315677 5 100.00 500.00 04/10/2014

AX0435176 70 62.50 4,375.00 04/17/2014

HA4995177 155 58.00 8,990.00 04/17/2014

PG9055177 10 117.00 1,170.00 04/17/2014

BA4055277 25 115.00 2,875.00 04/23/2014

BA5975177 50 102.50 5,125.00 04/23/2014

HO4725176 30 100.00 3,000.00 04/23/2014

MO1615177 30 120.00 3,600.00 04/23/2014

AT0095126 10 70.00 700.00 04/25/2014

BA0515177 30 62.05 1,861.50 04/25/2014

MO9745177 20 75.00 1,500.00 05/08/2014

QA4865177 200 65.00 13,000.00 05/08/2014

AA5805670 30 120.00 3,600.00 05/28/2014

PG0765577 100 60.00 6,000.00 05/28/2014

BA0595177 10 70.00 700.00 05/29/2014

PG7825184 115 44.00 5,060.00 06/08/2014

KE2955177 50 75.00 3,750.00 06/17/2014

MO1315477 5 115.00 575.00 06/17/2014

XY4025177 200 1.00 200.00 06/26/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SNOWPLOWABLE RAISED PAVEMENT MARKERS

585340

MO1155177R 430 26.22 11,274.60 07/15/2013

HA3515176 50 55.00 2,750.00 08/14/2013

BA6075180 156 33.00 5,148.00 08/28/2013

BA4625280 430 30.00 12,900.00 09/05/2013

XX4415276 17,500 22.25 389,375.00 09/19/2013

XY2285377R 200 37.50 7,500.00 10/07/2013

WI3095176 225 27.50 6,187.50 10/16/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SNOWPLOWABLE RAISED PAVEMENT MARKERS

585340

HA3485570 275 26.50 7,287.50 10/24/2013

WI3285574 110 34.65 3,811.50 10/24/2013

PG7865377 535 27.00 14,445.00 10/30/2013

XY3035277 1,100 25.00 27,500.00 11/13/2013

WO2035176 100 70.00 7,000.00 11/22/2013

XY3035177 1,000 24.00 24,000.00 11/22/2013

XY4145177 1,250 24.00 30,000.00 11/22/2013

XY4175177 1,500 32.00 48,000.00 12/03/2013

XY3125277 1,000 24.00 24,000.00 12/09/2013

XY4075177 1,500 22.00 33,000.00 01/13/2014

XY1485176 125 44.00 5,500.00 01/29/2014

XY4055177 1,250 25.00 31,250.00 01/29/2014

AT3795177 132 36.25 4,785.00 02/11/2014

QA4845180 5 186.00 930.00 02/11/2014

FR1045177 2,000 26.00 52,000.00 02/19/2014

FR6335177 1,000 23.70 23,700.00 02/19/2014

AA2785187 150 26.50 3,975.00 02/25/2014

CL2105177 740 23.26 17,212.40 02/25/2014

MO2595130 30 55.00 1,650.00 02/25/2014

AW8965270 450 25.50 11,475.00 02/28/2014

HA2145184 175 35.00 6,125.00 02/28/2014

BA0545177 400 26.00 10,400.00 03/05/2014

MO8545171 195 32.07 6,253.65 03/05/2014

HO4575177 750 24.00 18,000.00 03/12/2014

MO4965176 13 115.00 1,495.00 03/12/2014

MO1595877 435 26.00 11,310.00 03/13/2014

PG9795377 1,000 25.10 25,100.00 03/13/2014

XX3655177 900 25.50 22,950.00 03/13/2014

XY4065177 500 30.00 15,000.00 03/13/2014

PG4945172 915 25.00 22,875.00 03/14/2014

BA0495177 1,384 24.50 33,908.00 03/31/2014

BA8735277 2,200 23.00 50,600.00 03/31/2014

MO1595377 150 33.00 4,950.00 03/31/2014

MO9745277 357 32.25 11,513.25 03/31/2014

PG0765877 250 28.00 7,000.00 03/31/2014

PG0825130 170 3.00 510.00 03/31/2014

XY1575176 26,890 20.90 562,001.00 03/31/2014

XY1585176 18,359 20.45 375,441.55 03/31/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SNOWPLOWABLE RAISED PAVEMENT MARKERS

585340

HO3175170 940 24.55 23,077.00 04/07/2014

PG9795577 1,195 25.20 30,114.00 04/07/2014

MO1315677 500 24.00 12,000.00 04/10/2014

AX0435176 450 25.00 11,250.00 04/17/2014

HA4995177 363 26.00 9,438.00 04/17/2014

MO8355176 50 78.20 3,910.00 04/17/2014

PG9055177 320 25.75 8,240.00 04/17/2014

BA4055277 90 41.60 3,744.00 04/23/2014

BA5975177 270 26.25 7,087.50 04/23/2014

HO4725176 235 27.00 6,345.00 04/23/2014

WI3285674 240 28.35 6,804.00 04/23/2014

BA0515177 490 24.61 12,058.90 04/25/2014

PG5465184 132 39.50 5,214.00 04/25/2014

PG5645176 40 125.00 5,000.00 04/25/2014

BA0585177 91 85.00 7,735.00 05/08/2014

MO9745177 345 29.30 10,108.50 05/08/2014

QA4865177 820 26.50 21,730.00 05/08/2014

XY4205177 1,500 36.00 54,000.00 05/08/2014

HA3485470 350 26.50 9,275.00 05/28/2014

PG0765577 1,250 25.70 32,125.00 05/28/2014

XY4105177 800 27.00 21,600.00 05/28/2014

BA0595177 466 26.00 12,116.00 05/29/2014

PG7825184 97 66.60 6,460.20 06/08/2014

KE2955177 141 29.00 4,089.00 06/17/2014

MO1315477 130 33.50 4,355.00 06/17/2014

TA4465177 1,065 26.25 27,956.25 06/17/2014

XY4025177 500 30.00 15,000.00 06/26/2014

XY4185177 500 31.00 15,500.00 06/26/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF PLOWABLE RAISED PAVEMENT MARKERS

585342

BA4625280 300 1.56 468.00 09/05/2013

XX4415276 10,000 3.00 30,000.00 09/19/2013

XY2285377R 200 10.00 2,000.00 10/07/2013

XY4145177 1,250 3.00 3,750.00 11/22/2013

XY4175177 1,500 0.01 15.00 12/03/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF PLOWABLE RAISED PAVEMENT MARKERS

585342

XY4075177 1,500 0.01 15.00 01/13/2014

XY4055177 1,250 3.00 3,750.00 01/29/2014

AT3795177 132 3.10 409.20 02/11/2014

AA2785187 100 15.00 1,500.00 02/25/2014

WA2475177 516 294.00 151,704.00 02/25/2014

PG9795377 1,000 6.40 6,400.00 03/13/2014

PG7865577 700 36.75 25,725.00 03/21/2014

MO1595377 150 11.00 1,650.00 03/31/2014

MO9745277 357 8.00 2,856.00 03/31/2014

HO3175170 400 2.05 820.00 04/07/2014

MO8355176 50 5.00 250.00 04/17/2014

HO4725176 250 7.60 1,900.00 04/23/2014

XY4205177 1,500 0.01 15.00 05/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REPLACEMENT OF PLOWABLE RAISED PAVEMENT MARKER REFLECTIVE EL EMENT

585344

XX4415276 7,500 8.50 63,750.00 09/19/2013

XY1575176 33,500 6.45 216,075.00 03/31/2014

XY1585176 107,400 6.05 649,770.00 03/31/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PAVEMENT MARKER REFLECTOR LENSES

585351

GA3855177 995 5.25 5,223.75 07/02/2013

WA4055181 37 6.90 255.30 07/24/2013

XY3115177 2,260 7.55 17,063.00 08/27/2013

GA3265177 1,600 10.10 16,160.00 10/24/2013

WA3525176 24 17.00 408.00 01/08/2014

WA2475177 536 12.00 6,432.00 02/25/2014

XY4215177 225 11.00 2,475.00 03/05/2014

WA2465177 216 8.30 1,792.80 03/12/2014

XY4015177 200 6.25 1,250.00 03/13/2014

XY1585176 4,500 18.00 81,000.00 03/31/2014

XY1585176 25,100 14.50 363,950.00 03/31/2014

XY1585176 5,005 4.00 20,020.00 03/31/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF RECESSED PAVEMENT MARKERS

585352

WA2475177 536 5.00 2,680.00 02/25/2014

BA0545177 250 5.50 1,375.00 03/05/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GROOVE CUTS

585353

GA3855177 550 14.00 7,700.00 07/02/2013

WA4055181 37 16.00 592.00 07/24/2013

XY3115177 1,130 14.60 16,498.00 08/27/2013

GA3265177 1,600 11.25 18,000.00 10/24/2013

WA3525176 24 17.00 408.00 01/08/2014

WA2475177 536 20.00 10,720.00 02/25/2014

XY4215177 225 11.00 2,475.00 03/05/2014

XY4015177 100 39.10 3,910.00 03/13/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RUMBLE STRIPS

585360

GA3855177 18,765 0.11 2,064.15 07/02/2013

XY3115177 102,000 0.37 37,740.00 08/27/2013

XY2285377R 20,000 0.51 10,200.00 10/07/2013

AA4925130 4,540 0.50 2,270.00 10/08/2013

WA4255176 1,125 4.05 4,556.25 10/16/2013

GA3555180 930 2.50 2,325.00 11/06/2013

XY3035277 27,000 0.40 10,800.00 11/13/2013

XY3035177 22,000 0.42 9,240.00 11/22/2013

XY3125277 24,000 0.45 10,800.00 12/09/2013

XX6655176 1,200,000 0.37 441,600.00 01/03/2014

CL2105177 42,400 0.23 9,752.00 02/25/2014

AL4405177 16,193 0.45 7,286.85 03/05/2014

XY4215177 10,000 0.30 3,000.00 03/05/2014

XY4015177 30,000 0.75 22,500.00 03/13/2014

XY4065177 150,000 0.28 42,000.00 03/13/2014

AL2925177 17,450 0.25 4,362.50 03/31/2014

PG9795577 78,580 0.19 14,930.20 04/07/2014

WA4205180 140 17.86 2,500.40 04/17/2014

XY4105177 150,000 0.25 37,500.00 05/28/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RUMBLE STRIPS

585360

XY4025177 250,000 0.22 55,000.00 06/26/2014

XY4185177 25,000 0.73 18,250.00 06/26/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

585405

CO2955177 5,300 0.80 4,240.00 07/10/2013

KE2965130 3,358 1.00 3,358.00 07/15/2013

MO1155177R 14,920 0.92 13,726.40 07/15/2013

PG7865177 1,165 3.00 3,495.00 07/23/2013

XX1285233 3,000 8.50 25,500.00 07/23/2013

WA4055181 3,905 0.95 3,709.75 07/24/2013

XY3235277 30,000 0.85 25,500.00 08/07/2013

XY3225277 30,000 0.85 25,500.00 08/14/2013

BA6075180 2,900 0.88 2,552.00 08/28/2013

CH3165184 1,500 1.10 1,650.00 09/04/2013

BA4625280 405 0.90 364.50 09/05/2013

AA8125181 1,600 1.65 2,640.00 09/12/2013

WO2255187 1,000 3.50 3,500.00 09/12/2013

MO9745477 34,675 0.77 26,699.75 10/02/2013

MO5935270 15,007 0.88 13,206.16 10/07/2013

XY2285377R 10,000 0.78 7,800.00 10/07/2013

AA4925130 7,413 0.68 5,040.84 10/08/2013

479D21416RSB 1,000 1.75 1,750.00 10/16/2013

HA3485570 14,640 0.85 12,444.00 10/24/2013

WI3285574 1,530 0.92 1,407.60 10/24/2013

PG7865377 36,365 0.80 29,092.00 10/30/2013

AA1515188 20,680 0.80 16,544.00 11/13/2013

CO2835176R 475 0.01 4.75 11/13/2013

WO2235180 10,620 1.00 10,620.00 11/13/2013

XY3035277 80,000 0.80 64,000.00 11/13/2013

XY3035177 65,000 0.87 56,550.00 11/22/2013

XY4145177 30,000 0.86 25,800.00 11/22/2013

XY4175177 30,000 0.88 26,400.00 12/03/2013

4791631415SB 30,000 0.45 13,500.00 12/09/2013

BA0935181 2,691 1.35 3,632.85 12/09/2013

XY3125277 72,000 0.87 62,640.00 12/09/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

585405

479D71416 4,000 1.00 4,000.00 01/03/2014

QA4605177 767 2.00 1,534.00 01/13/2014

XY4075177 30,000 0.81 24,300.00 01/13/2014

XY1485176 8,500 0.88 7,480.00 01/29/2014

XY4055177 30,000 0.82 24,600.00 01/29/2014

4791531415SB 30,000 0.65 19,500.00 02/11/2014

AA1375133 180 2.00 360.00 02/11/2014

AT3795177 12,665 0.75 9,498.75 02/11/2014

QA4845180 1,000 2.00 2,000.00 02/11/2014

AA2785187 8,800 0.95 8,360.00 02/25/2014

CL2105177 900 2.04 1,836.00 02/25/2014

FR6085181 3,650 1.49 5,438.50 02/25/2014

MO2595130 1,200 1.55 1,860.00 02/25/2014

XX6675133 2,500 4.25 10,625.00 02/25/2014

AW8965270 21,399 0.75 16,049.25 02/28/2014

HA2145184 6,380 0.85 5,423.00 02/28/2014

HA2425180 1,930 1.00 1,930.00 02/28/2014

BA0545177 32,400 0.75 24,300.00 03/05/2014

MO8545171 15,200 0.98 14,896.00 03/05/2014

MO1345130 425 1.73 735.25 03/12/2014

MO4965176 1,300 1.80 2,340.00 03/12/2014

XX5265233 2,500 1.25 3,125.00 03/12/2014

MO1595877 18,600 0.80 14,880.00 03/13/2014

PG9795377 25,000 0.78 19,500.00 03/13/2014

XX3655177 6,000 1.02 6,120.00 03/13/2014

XY4065177 361,000 0.80 288,800.00 03/13/2014

PG4945172 23,210 0.75 17,407.50 03/14/2014

PG0765677 7,850 0.90 7,065.00 03/21/2014

PG7865577 100,170 0.63 63,107.10 03/21/2014

AA7585180 540 4.00 2,160.00 03/27/2014

BA8735277 8,300 0.81 6,723.00 03/31/2014

MO1595377 20,100 0.81 16,281.00 03/31/2014

MO9745277 35,700 0.83 29,631.00 03/31/2014

PG0765877 17,100 0.78 13,338.00 03/31/2014

PG0825130 2,050 1.00 2,050.00 03/31/2014

XX6305279 2,500 5.25 13,125.00 03/31/2014

BA0575177 31,000 0.74 22,940.00 04/07/2014

PG9795577 81,492 0.74 60,304.08 04/07/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

585405

HO2945181 2,200 2.75 6,050.00 04/10/2014

MO1315677 31,000 0.76 23,560.00 04/10/2014

AX0435176 80,950 2.30 186,185.00 04/17/2014

MO8355176 3,500 1.62 5,670.00 04/17/2014

BA4055277 14,200 0.80 11,360.00 04/23/2014

BA5975177 4,737 0.85 4,026.45 04/23/2014

HO4725176 15,475 0.85 13,153.75 04/23/2014

MO1615177 4,322 1.00 4,322.00 04/23/2014

WI3285674 3,750 0.82 3,075.00 04/23/2014

BA0515177 30,750 0.80 24,600.00 04/25/2014

PG5465184 19,673 0.76 14,951.48 04/25/2014

PG5645176 3,000 1.60 4,800.00 04/25/2014

BA0585177 22,000 0.85 18,700.00 05/08/2014

BA5025180 4,900 1.00 4,900.00 05/08/2014

CE4465180 3,143 1.65 5,185.95 05/08/2014

QA4865177 78,000 0.60 46,800.00 05/08/2014

XY4205177 30,000 0.90 27,000.00 05/08/2014

XX5275233 2,500 1.00 2,500.00 05/14/2014

AA5805670 26,130 0.82 21,426.60 05/28/2014

HA3485470 17,025 0.85 14,471.25 05/28/2014

PG0765577 49,860 2.10 104,706.00 05/28/2014

XY4095177 25,000 0.95 23,750.00 05/28/2014

XY4105177 380,000 0.77 292,600.00 05/28/2014

XY4235177 30,000 0.70 21,000.00 05/28/2014

BA0595177 48,160 0.68 32,748.80 05/29/2014

PG7825184 9,600 0.85 8,160.00 06/08/2014

KE2955177 11,840 1.00 11,840.00 06/17/2014

MO1315477 6,850 0.90 6,165.00 06/17/2014

TA4465177 87,400 0.75 65,550.00 06/17/2014

XY4195177 25,000 0.88 22,000.00 06/17/2014

XY4025177 30,000 1.40 42,000.00 06/26/2014

XY4185177 30,000 0.82 24,600.00 06/26/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

585407

CO2955177 2,500 0.80 2,000.00 07/10/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

585407

KE2965130 3,067 1.00 3,067.00 07/15/2013

MO1155177R 9,650 0.92 8,878.00 07/15/2013

PG7865177 665 3.00 1,995.00 07/23/2013

XX1285233 2,000 8.50 17,000.00 07/23/2013

WA4055181 1,320 0.95 1,254.00 07/24/2013

XY3235277 30,000 0.85 25,500.00 08/07/2013

XY3225277 30,000 0.85 25,500.00 08/14/2013

BA6075180 7,050 0.88 6,204.00 08/28/2013

CH3165184 1,100 1.10 1,210.00 09/04/2013

BA4625280 905 0.90 814.50 09/05/2013

WO2255187 950 3.50 3,325.00 09/12/2013

MO9745477 34,105 0.77 26,260.85 10/02/2013

MO5935270 8,660 0.88 7,620.80 10/07/2013

XY2285377R 10,000 0.78 7,800.00 10/07/2013

AA4925130 9,296 0.68 6,321.28 10/08/2013

479D21416RSB 1,000 1.75 1,750.00 10/16/2013

HA3485570 7,630 0.85 6,485.50 10/24/2013

WI3285574 5,470 0.92 5,032.40 10/24/2013

PG7865377 17,565 0.80 14,052.00 10/30/2013

AA1515188 14,828 0.80 11,862.40 11/13/2013

WO2235180 2,410 1.00 2,410.00 11/13/2013

XY3035277 80,000 0.80 64,000.00 11/13/2013

XY3035177 65,000 0.87 56,550.00 11/22/2013

XY4145177 30,000 0.86 25,800.00 11/22/2013

XY4175177 30,000 0.88 26,400.00 12/03/2013

4791631415SB 20,000 0.45 9,000.00 12/09/2013

BA0935181 424 1.35 572.40 12/09/2013

XY3125277 72,000 0.87 62,640.00 12/09/2013

479D71416 3,000 1.00 3,000.00 01/03/2014

WA3525176 2,300 2.00 4,600.00 01/08/2014

QA4605177 600 2.00 1,200.00 01/13/2014

XY4075177 30,000 0.75 22,500.00 01/13/2014

XY1485176 6,000 0.88 5,280.00 01/29/2014

XY4055177 30,000 0.82 24,600.00 01/29/2014

4791531415SB 20,000 0.65 13,000.00 02/11/2014

AA1375133 230 2.00 460.00 02/11/2014

AT3795177 10,560 0.75 7,920.00 02/11/2014

QA4845180 1,000 2.00 2,000.00 02/11/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

585407

FR1045177 300 7.35 2,205.00 02/19/2014

AA2785187 5,650 0.95 5,367.50 02/25/2014

FR6085181 50 1.49 74.50 02/25/2014

MO2595130 450 1.55 697.50 02/25/2014

XX6675133 1,000 4.25 4,250.00 02/25/2014

AW8965270 21,029 0.75 15,771.75 02/28/2014

HA2145184 8,530 0.85 7,250.50 02/28/2014

HA2425180 1,930 1.00 1,930.00 02/28/2014

BA0545177 22,100 0.75 16,575.00 03/05/2014

MO8545171 10,500 0.98 10,290.00 03/05/2014

MO1345130 930 1.73 1,608.90 03/12/2014

MO4965176 650 1.80 1,170.00 03/12/2014

XX5265233 1,000 1.25 1,250.00 03/12/2014

MO1595877 14,870 0.85 12,639.50 03/13/2014

PG9795377 60,500 0.78 47,190.00 03/13/2014

XX3655177 8,225 1.00 8,225.00 03/13/2014

XY4065177 335,000 0.80 268,000.00 03/13/2014

PG4945172 15,700 0.75 11,775.00 03/14/2014

PG0765677 6,725 0.90 6,052.50 03/21/2014

PG7865577 55,500 0.63 34,965.00 03/21/2014

AA7585180 540 4.00 2,160.00 03/27/2014

BA8735277 8,000 0.81 6,480.00 03/31/2014

MO1595377 17,700 0.81 14,337.00 03/31/2014

MO9745277 26,716 0.83 22,174.28 03/31/2014

PG0765877 24,000 0.78 18,720.00 03/31/2014

PG0825130 2,654 1.00 2,654.00 03/31/2014

XX6305279 1,000 5.25 5,250.00 03/31/2014

BA0575177 30,000 0.74 22,200.00 04/07/2014

PG9795577 57,788 0.74 42,763.12 04/07/2014

MO1315677 22,000 0.76 16,720.00 04/10/2014

AX0435176 91,500 2.30 210,450.00 04/17/2014

MO8355176 2,000 1.62 3,240.00 04/17/2014

BA4055277 9,600 0.80 7,680.00 04/23/2014

BA5975177 11,502 0.85 9,776.70 04/23/2014

HO4725176 15,540 0.85 13,209.00 04/23/2014

MO1615177 6,196 1.00 6,196.00 04/23/2014

WI3285674 15,000 0.82 12,300.00 04/23/2014

BA0515177 17,720 0.80 14,176.00 04/25/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

585407

PG5465184 8,609 0.76 6,542.84 04/25/2014

PG5645176 1,600 1.60 2,560.00 04/25/2014

BA0585177 14,450 0.85 12,282.50 05/08/2014

BA5025180 4,050 1.00 4,050.00 05/08/2014

CE4465180 3,275 1.65 5,403.75 05/08/2014

QA4865177 65,500 0.60 39,300.00 05/08/2014

XY4205177 30,000 0.90 27,000.00 05/08/2014

XX5275233 1,000 1.00 1,000.00 05/14/2014

AA5805670 18,860 0.82 15,465.20 05/28/2014

HA3485470 11,600 0.85 9,860.00 05/28/2014

PG0765577 29,000 2.10 60,900.00 05/28/2014

XY4095177 25,000 0.85 21,250.00 05/28/2014

XY4105177 380,000 0.77 292,600.00 05/28/2014

XY4235177 30,000 0.70 21,000.00 05/28/2014

BA0595177 26,180 0.68 17,802.40 05/29/2014

PG7825184 6,300 0.85 5,355.00 06/08/2014

KE2955177 11,230 1.00 11,230.00 06/17/2014

MO1315477 9,800 0.90 8,820.00 06/17/2014

TA4465177 76,100 0.75 57,075.00 06/17/2014

XY4195177 25,000 0.88 22,000.00 06/17/2014

XY4025177 30,000 1.20 36,000.00 06/26/2014

XY4185177 30,000 0.82 24,600.00 06/26/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

585408

KE2965130 120 2.20 264.00 07/15/2013

WA4055181 410 9.40 3,854.00 07/24/2013

XY3235277 1,000 1.65 1,650.00 08/07/2013

XY3225277 1,000 2.00 2,000.00 08/14/2013

BA6075180 2,430 1.65 4,009.50 08/28/2013

CH3165184 200 2.20 440.00 09/04/2013

MO9745477 1,145 1.55 1,774.75 10/02/2013

MO5935270 180 1.65 297.00 10/07/2013

XY2285377R 5,000 1.55 7,750.00 10/07/2013

AA4925130 355 1.36 482.80 10/08/2013

479D21416RSB 1,000 2.05 2,050.00 10/16/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

585408

PG7865377 1,245 1.65 2,054.25 10/30/2013

AA1515188 2,464 1.60 3,942.40 11/13/2013

XY3035277 20,000 1.50 30,000.00 11/13/2013

XY3035177 16,000 1.20 19,200.00 11/22/2013

XY4145177 5,000 1.60 8,000.00 11/22/2013

XY4175177 5,000 1.65 8,250.00 12/03/2013

4791631415SB 6,000 0.90 5,400.00 12/09/2013

XY3125277 18,000 1.20 21,600.00 12/09/2013

479D71416 10,000 2.00 20,000.00 01/03/2014

WA3525176 1,150 4.00 4,600.00 01/08/2014

XY4075177 5,000 1.00 5,000.00 01/13/2014

XY1485176 1,000 1.65 1,650.00 01/29/2014

XY4055177 5,000 1.70 8,500.00 01/29/2014

4791531415SB 4,000 1.05 4,200.00 02/11/2014

AT3795177 1,400 1.15 1,610.00 02/11/2014

AA2785187 750 2.10 1,575.00 02/25/2014

MO2595130 325 3.10 1,007.50 02/25/2014

AW8965270 18,112 1.60 28,979.20 02/28/2014

HA2145184 60 1.50 90.00 02/28/2014

MO1595877 1,235 1.60 1,976.00 03/13/2014

XY4065177 30,000 1.60 48,000.00 03/13/2014

PG4945172 2,653 2.00 5,306.00 03/14/2014

PG0765677 1,300 1.70 2,210.00 03/21/2014

BA8735277 900 1.52 1,368.00 03/31/2014

MO1595377 550 1.10 605.00 03/31/2014

PG0765877 550 1.05 577.50 03/31/2014

PG0825130 460 3.00 1,380.00 03/31/2014

AA1605177 247 3.30 815.10 04/07/2014

PG9795577 17,040 1.47 25,048.80 04/07/2014

MO8355176 200 3.24 648.00 04/17/2014

PG5465184 100 3.50 350.00 04/25/2014

PG5645176 850 3.30 2,805.00 04/25/2014

BA0585177 750 1.75 1,312.50 05/08/2014

BA5025180 1,150 1.75 2,012.50 05/08/2014

QA4865177 2,600 0.85 2,210.00 05/08/2014

XY4205177 5,000 1.90 9,500.00 05/08/2014

AA5805670 665 1.50 997.50 05/28/2014

HA3485470 2,015 2.00 4,030.00 05/28/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

585408

PG0765577 9,875 4.20 41,475.00 05/28/2014

XY4095177 1,500 1.80 2,700.00 05/28/2014

XY4105177 35,000 1.60 56,000.00 05/28/2014

XY4235177 1,500 1.50 2,250.00 05/28/2014

BA0595177 550 1.00 550.00 05/29/2014

PG7825184 2,625 1.60 4,200.00 06/08/2014

MO1315477 775 1.65 1,278.75 06/17/2014

TA4465177 500 1.45 725.00 06/17/2014

XY4195177 1,500 1.22 1,830.00 06/17/2014

XY4025177 5,000 1.60 8,000.00 06/26/2014

XY4185177 1,500 1.55 2,325.00 06/26/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

585410

KE2965130 662 2.20 1,456.40 07/15/2013

BA6075180 540 1.65 891.00 08/28/2013

MO5935270 140 1.65 231.00 10/07/2013

479D21416RSB 1,000 2.05 2,050.00 10/16/2013

4791631415SB 6,000 0.90 5,400.00 12/09/2013

479D71416 1,000 1.50 1,500.00 01/03/2014

XY1485176 500 1.65 825.00 01/29/2014

4791531415SB 4,000 1.05 4,200.00 02/11/2014

BA0545177 8,000 1.10 8,800.00 03/05/2014

XY4065177 1,000 1.60 1,600.00 03/13/2014

PG4945172 500 2.00 1,000.00 03/14/2014

PG0765677 300 1.70 510.00 03/21/2014

PG0825130 264 3.00 792.00 03/31/2014

PG5465184 319 3.50 1,116.50 04/25/2014

QA4865177 300 10.00 3,000.00 05/08/2014

XY4105177 2,000 1.60 3,200.00 05/28/2014

PG7825184 1,300 1.60 2,080.00 06/08/2014

XY4025177 3,000 1.50 4,500.00 06/26/2014

XY4185177 200 1.55 310.00 06/26/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

585412

XX1285233 3,000 12.00 36,000.00 07/23/2013

XY3235277 3,000 2.25 6,750.00 08/07/2013

XY3225277 3,000 2.25 6,750.00 08/14/2013

BA4625280 1,020 2.30 2,346.00 09/05/2013

479D21416RSB 1,000 4.99 4,990.00 10/16/2013

HA3485570 880 3.15 2,772.00 10/24/2013

AA1515188 1,690 4.35 7,351.50 11/13/2013

4791631415SB 12,560 4.25 53,380.00 12/09/2013

479D71416 20,000 2.50 50,000.00 01/03/2014

XY1485176 500 3.30 1,650.00 01/29/2014

4791531415SB 15,225 4.99 75,972.75 02/11/2014

AA2785187 800 3.70 2,960.00 02/25/2014

XX6675133 1,000 10.50 10,500.00 02/25/2014

XX5265233 1,000 10.00 10,000.00 03/12/2014

PG9795377 6,900 3.45 23,805.00 03/13/2014

XY4065177 100 4.20 420.00 03/13/2014

MO9745277 4,877 3.20 15,606.40 03/31/2014

XX6305279 1,000 12.60 12,600.00 03/31/2014

PG9795577 795 3.68 2,925.60 04/07/2014

MO1315677 950 3.25 3,087.50 04/10/2014

BA5975177 831 3.15 2,617.65 04/23/2014

BA0515177 244 10.10 2,464.40 04/25/2014

XX5275233 1,000 14.00 14,000.00 05/14/2014

PG0765577 910 7.50 6,825.00 05/28/2014

XY4095177 3,000 2.35 7,050.00 05/28/2014

XY4105177 100 4.50 450.00 05/28/2014

XY4235177 3,000 2.00 6,000.00 05/28/2014

XY4195177 3,000 2.91 8,730.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

585414

XY3235277 1,000 2.25 2,250.00 08/07/2013

XY3225277 1,000 2.25 2,250.00 08/14/2013

XY2285377R 1,000 2.25 2,250.00 10/07/2013

479D21416RSB 1,000 4.99 4,990.00 10/16/2013

479D71416 10,000 2.50 25,000.00 01/03/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

585414

WA3525176 50 13.75 687.50 01/08/2014

XY4065177 50 4.20 210.00 03/13/2014

PG4945172 510 4.00 2,040.00 03/14/2014

BA5025180 300 4.40 1,320.00 05/08/2014

CE4465180 60 5.25 315.00 05/08/2014

XY4095177 1,000 2.35 2,350.00 05/28/2014

XY4105177 50 4.50 225.00 05/28/2014

XY4235177 1,000 2.00 2,000.00 05/28/2014

XY4195177 1,000 2.91 2,910.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

16 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

585416

479D21416RSB 1,000 4.79 4,790.00 10/16/2013

4791631415SB 2,500 2.00 5,000.00 12/09/2013

479D71416 20,000 4.50 90,000.00 01/03/2014

4791531415SB 3,000 4.90 14,700.00 02/11/2014

XY4065177 50 6.30 315.00 03/13/2014

PG4945172 300 5.00 1,500.00 03/14/2014

PG0765577 90 9.60 864.00 05/28/2014

XY4105177 50 6.00 300.00 05/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

585424

XY3235277 2,000 4.70 9,400.00 08/07/2013

XY3225277 2,000 4.50 9,000.00 08/14/2013

BA4625280 55 4.60 253.00 09/05/2013

XY2285377R 1,000 8.50 8,500.00 10/07/2013

479D21416RSB 1,000 4.99 4,990.00 10/16/2013

HA3485570 230 6.00 1,380.00 10/24/2013

WO2325177 330 6.18 2,039.40 10/30/2013

AA1515188 217 10.75 2,332.75 11/13/2013

XY4145177 1,500 6.30 9,450.00 11/22/2013

XY4175177 1,500 5.00 7,500.00 12/03/2013

4791631415SB 10,000 2.50 25,000.00 12/09/2013

BA0935181 95 7.00 665.00 12/09/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

585424

479D71416 10,000 5.00 50,000.00 01/03/2014

XY4075177 1,500 5.00 7,500.00 01/13/2014

XY1485176 110 5.50 605.00 01/29/2014

XY4055177 1,500 4.80 7,200.00 01/29/2014

4791531415SB 12,000 3.00 36,000.00 02/11/2014

AT3795177 84 5.20 436.80 02/11/2014

AA2785187 375 7.35 2,756.25 02/25/2014

PG9795377 1,600 5.45 8,720.00 03/13/2014

XY4065177 1,220 8.40 10,248.00 03/13/2014

MO9745277 657 5.25 3,449.25 03/31/2014

PG9795577 170 5.78 982.60 04/07/2014

MO1315677 400 5.10 2,040.00 04/10/2014

PG9055177 200 6.20 1,240.00 04/17/2014

BA0515177 307 15.25 4,681.75 04/25/2014

XY4205177 1,500 5.00 7,500.00 05/08/2014

PG0765577 410 11.45 4,694.50 05/28/2014

XY4095177 2,000 4.75 9,500.00 05/28/2014

XY4105177 1,220 6.50 7,930.00 05/28/2014

XY4235177 2,000 4.00 8,000.00 05/28/2014

XY4195177 2,000 5.51 11,020.00 06/17/2014

XY4025177 1,500 6.50 9,750.00 06/26/2014

XY4185177 2,000 6.20 12,400.00 06/26/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH YELLOW PAVEMENT MARKING PAINT LINES

585431

GA3855177 68,000 0.13 8,840.00 07/02/2013

492D31415 500,000 0.04 20,000.00 07/26/2013

XY3235277 30,000 0.25 7,500.00 08/07/2013

XY3225277 30,000 0.25 7,500.00 08/14/2013

4922161415 4,100,000 0.07 282,900.00 08/27/2013

492D61415 4,500,000 0.07 292,500.00 08/27/2013

XY3115177 400,000 0.13 52,000.00 08/27/2013

WA3035177 19,000 0.14 2,660.00 09/05/2013

XY2285377R 50,000 0.30 15,000.00 10/07/2013

WA4255176 1,800 0.75 1,350.00 10/16/2013

GA3555180 1,675 0.40 670.00 11/06/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH YELLOW PAVEMENT MARKING PAINT LINES

585431

XY3035277 27,000 0.20 5,400.00 11/13/2013

XY3035177 22,000 0.25 5,500.00 11/22/2013

XY4145177 300,000 0.21 63,000.00 11/22/2013

XY4175177 300,000 0.21 63,000.00 12/03/2013

XY3125277 24,000 0.25 6,000.00 12/09/2013

XY4075177 300,000 0.25 75,000.00 01/13/2014

XY4055177 300,000 0.01 3,000.00 01/29/2014

AL2855177 23,000 0.12 2,760.00 03/05/2014

AL4405177 66,000 0.13 8,580.00 03/05/2014

WI3835130 7,628 0.35 2,669.80 03/13/2014

XY4015177 200,000 0.14 28,000.00 03/13/2014

XY4065177 200,000 0.16 32,000.00 03/13/2014

AL2925177 63,000 0.15 9,450.00 03/31/2014

AL4675180 120 2.00 240.00 04/10/2014

GA3505130 2,020 0.35 707.00 05/08/2014

XY4205177 300,000 0.01 3,000.00 05/08/2014

XY4095177 28,000 0.25 7,000.00 05/28/2014

XY4105177 200,000 0.19 38,000.00 05/28/2014

XY4235177 30,000 0.15 4,500.00 05/28/2014

XY4195177 25,000 0.26 6,500.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH WHITE PAVEMENT MARKING PAINT LINES

585433

492D31415 500,000 0.04 20,000.00 07/26/2013

XY3235277 30,000 0.25 7,500.00 08/07/2013

XY3225277 30,000 0.25 7,500.00 08/14/2013

4922161415 5,000,000 0.07 345,000.00 08/27/2013

492D61415 5,000,000 0.07 325,000.00 08/27/2013

XY3115177 400,000 0.13 52,000.00 08/27/2013

WA3035177 12,400 0.14 1,736.00 09/05/2013

XY2285377R 50,000 0.30 15,000.00 10/07/2013

GA3555180 1,675 0.40 670.00 11/06/2013

XY3035277 27,000 0.20 5,400.00 11/13/2013

XY3035177 22,000 0.25 5,500.00 11/22/2013

XY4145177 300,000 0.23 69,000.00 11/22/2013

XY4175177 300,000 0.25 75,000.00 12/03/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH WHITE PAVEMENT MARKING PAINT LINES

585433

XY3125277 24,000 0.25 6,000.00 12/09/2013

XY4075177 300,000 0.25 75,000.00 01/13/2014

XY4055177 300,000 0.01 3,000.00 01/29/2014

AL2855177 25,000 0.12 3,000.00 03/05/2014

AL4405177 58,000 0.13 7,540.00 03/05/2014

MO8545171 2,150 1.15 2,472.50 03/05/2014

WI3835130 7,674 0.35 2,685.90 03/13/2014

XY4015177 200,000 0.14 28,000.00 03/13/2014

XY4065177 150,000 0.16 24,000.00 03/13/2014

AL2925177 71,000 0.15 10,650.00 03/31/2014

AL4675180 170 2.00 340.00 04/10/2014

GA3505130 3,110 0.40 1,244.00 05/08/2014

XY4205177 300,000 0.42 126,000.00 05/08/2014

XY4095177 28,000 0.25 7,000.00 05/28/2014

XY4105177 75,000 0.19 14,250.00 05/28/2014

XY4235177 30,000 0.15 4,500.00 05/28/2014

PG7825184 525 1.10 577.50 06/08/2014

XY4195177 25,000 0.26 6,500.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH WHITE PAVEMENT MARKING PAINT LINES

585435

GA3855177 79,000 0.23 18,170.00 07/02/2013

492D31415 150,000 0.10 15,000.00 07/26/2013

XY2335577 1,000 10.00 10,000.00 08/12/2013

4922161415 750,000 0.14 103,500.00 08/27/2013

492D61415 800,000 0.13 106,400.00 08/27/2013

XY3115177 150,000 0.23 34,500.00 08/27/2013

XY2285377R 10,000 0.56 5,600.00 10/07/2013

WA4255176 1,835 0.95 1,743.25 10/16/2013

XY3035277 6,800 0.30 2,040.00 11/13/2013

XY3035177 5,500 0.35 1,925.00 11/22/2013

XY3125277 6,000 0.35 2,100.00 12/09/2013

AL4405177 8,500 0.00 0.00 03/05/2014

XY4015177 50,000 0.27 13,500.00 03/13/2014

XY4065177 50,000 0.32 16,000.00 03/13/2014

GA3505130 1,330 0.50 665.00 05/08/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH WHITE PAVEMENT MARKING PAINT LINES

585435

XY4105177 40,000 0.30 12,000.00 05/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH YELLOW PAVEMENT MARKING PAINT LINES

585437

4922161415 100,000 0.14 13,800.00 08/27/2013

492D61415 300,000 0.13 39,900.00 08/27/2013

XY2285377R 10,000 0.56 5,600.00 10/07/2013

XY4065177 1,000 0.32 320.00 03/13/2014

XY4105177 1,000 0.30 300.00 05/28/2014

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PAVEMENT MARKING PAINT LEGENDS AND SYMBOLS

585439

XY3115177 250 3.65 912.50 08/27/2013

GA3555180 33 17.50 577.50 11/06/2013

BA0935181 155 3.30 511.50 12/09/2013

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKINGS

585600

SO4415177 40,700 3.75 152,625.00 07/15/2013

XY3235277 10,000 3.50 35,000.00 08/07/2013

HA3515176 2,100 4.00 8,400.00 08/14/2013

XY3225277 10,000 3.50 35,000.00 08/14/2013

BA6075180 410 3.85 1,578.50 08/28/2013

BA4625280 29,900 3.30 98,670.00 09/05/2013

WI3095176 9,640 3.25 31,330.00 10/16/2013

GA3265177 94,500 2.80 264,600.00 10/24/2013

HO3175270 900 4.00 3,600.00 10/24/2013

WO2325177 44,350 3.50 155,225.00 10/30/2013

GA3555180 110 4.50 495.00 11/06/2013

WO2235180 4,000 4.00 16,000.00 11/13/2013

WO2035176 11,925 3.50 41,737.50 11/22/2013

XY4145177 20,000 3.50 70,000.00 11/22/2013

XY4175177 20,000 3.50 70,000.00 12/03/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKINGS

585600

XY4075177 20,000 3.50 70,000.00 01/13/2014

XY4055177 20,000 3.35 67,000.00 01/29/2014

AT3795177 2,640 2.00 5,280.00 02/11/2014

FR1045177 85,570 3.57 305,484.90 02/19/2014

FR6335177 51,000 2.90 147,900.00 02/19/2014

CL2105177 41,340 2.98 123,193.20 02/25/2014

HO4575177 62,000 3.20 198,400.00 03/12/2014

WA2465177 16,308 2.75 44,847.00 03/12/2014

XX3655177 60,000 3.26 195,600.00 03/13/2014

PG4945172 18,000 3.25 58,500.00 03/14/2014

BA0495177 14,620 3.35 48,977.00 03/31/2014

BA8735277 92,000 3.03 278,760.00 03/31/2014

SM2165176 7,751 4.01 31,081.51 03/31/2014

HO3175170 25,820 3.25 83,915.00 04/07/2014

HA4995177 23,365 3.40 79,441.00 04/17/2014

PG9055177 34,900 3.20 111,680.00 04/17/2014

MO9745177 34,900 3.46 120,754.00 05/08/2014

QA4865177 16,350 3.25 53,137.50 05/08/2014

XY4205177 20,000 3.50 70,000.00 05/08/2014

BA0345132 650 11.00 7,150.00 05/14/2014

PG0765577 22,050 3.10 68,355.00 05/28/2014

XY4095177 10,000 3.65 36,500.00 05/28/2014

XY4235177 10,000 3.00 30,000.00 05/28/2014

BA0595177 550 5.00 2,750.00 05/29/2014

TA4465177 19,020 3.60 68,472.00 06/17/2014

XY4195177 10,000 3.93 39,300.00 06/17/2014

XY4025177 20,000 4.25 85,000.00 06/26/2014

XY4185177 15,000 3.58 53,700.00 06/26/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE CONTRAST PAVEMENT

585601

492D31415 10,000 1.00 10,000.00 07/26/2013

BA6075180 110 6.05 665.50 08/28/2013

BA4625280 1,025 5.00 5,125.00 09/05/2013

GA3265177 1,300 7.95 10,335.00 10/24/2013

WO2235180 4,000 6.70 26,800.00 11/13/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE CONTRAST PAVEMENT

585601

QA4845180 400 8.00 3,200.00 02/11/2014

FR6335177 220 4.50 990.00 02/19/2014

AW8965270 109 6.80 741.20 02/28/2014

HA2425180 120 10.00 1,200.00 02/28/2014

HO4575177 240 5.50 1,320.00 03/12/2014

AT0395177 2,655 13.20 35,046.00 03/13/2014

XX3655177 1,000 6.63 6,630.00 03/13/2014

PG4945172 330 5.75 1,897.50 03/14/2014

BA0495177 2,417 6.30 15,227.10 03/31/2014

AA1605177 480 6.60 3,168.00 04/07/2014

HO3175170 120 6.65 798.00 04/07/2014

MO1315677 600 6.65 3,990.00 04/10/2014

HA4995177 215 7.00 1,505.00 04/17/2014

BA4055277 250 6.76 1,690.00 04/23/2014

WI3285674 40 17.85 714.00 04/23/2014

BA5025180 600 7.00 4,200.00 05/08/2014

CE4465180 328 7.80 2,558.40 05/08/2014

BA0595177 790 6.50 5,135.00 05/29/2014

479D41416SB 1,000 4.00 4,000.00 06/26/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKINGS

585602

HA3515176 650 8.00 5,200.00 08/14/2013

BA4625280 4,165 6.60 27,489.00 09/05/2013

GA3265177 15,700 5.40 84,780.00 10/24/2013

WO2035176 4,425 7.00 30,975.00 11/22/2013

FR1045177 5,860 7.14 41,840.40 02/19/2014

FR6335177 4,500 4.35 19,575.00 02/19/2014

CL2105177 489 4.95 2,420.55 02/25/2014

HO4575177 800 5.70 4,560.00 03/12/2014

XX3655177 2,000 6.12 12,240.00 03/13/2014

PG4945172 9,500 5.50 52,250.00 03/14/2014

PG7865577 1,000 0.84 840.00 03/21/2014

BA0495177 13,819 5.75 79,459.25 03/31/2014

BA8735277 18,000 5.25 94,500.00 03/31/2014

SM2165176 2,178 8.02 17,467.56 03/31/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKINGS

585602

HO3175170 5,337 5.10 27,218.70 04/07/2014

HA4995177 2,550 6.00 15,300.00 04/17/2014

PG9055177 550 5.55 3,052.50 04/17/2014

MO9745177 5,250 6.07 31,867.50 05/08/2014

XY4025177 5,000 5.65 28,250.00 06/26/2014

XY4185177 1,500 5.65 8,475.00 06/26/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH YELLOW PERMANENT PREFORMED PATTERNED REFLECTIVE CONTRAST PAVEMENT

585603

492D31415 10,000 1.00 10,000.00 07/26/2013

GA3555180 110 9.00 990.00 11/06/2013

QA4845180 400 8.00 3,200.00 02/11/2014

AW8965270 436 6.80 2,964.80 02/28/2014

XX3655177 1,000 6.63 6,630.00 03/13/2014

AA1605177 360 6.60 2,376.00 04/07/2014

MO1315677 400 6.65 2,660.00 04/10/2014

BA5025180 500 7.00 3,500.00 05/08/2014

479D41416SB 1,000 4.00 4,000.00 06/26/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH YELLOW PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKINGS

585604

SO4415177 32,600 2.80 91,280.00 07/15/2013

XY3235277 5,000 3.50 17,500.00 08/07/2013

HA3515176 1,050 4.00 4,200.00 08/14/2013

XY3225277 5,000 3.50 17,500.00 08/14/2013

BA6075180 410 3.85 1,578.50 08/28/2013

BA4625280 8,300 3.30 27,390.00 09/05/2013

WI3095176 4,155 3.25 13,503.75 10/16/2013

GA3265177 73,000 2.80 204,400.00 10/24/2013

HO3175270 775 4.00 3,100.00 10/24/2013

WO2325177 36,800 2.00 73,600.00 10/30/2013

WO2235180 4,000 4.00 16,000.00 11/13/2013

WO2035176 8,600 3.50 30,100.00 11/22/2013

FR1045177 39,680 3.57 141,657.60 02/19/2014

FR6335177 41,000 2.90 118,900.00 02/19/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH YELLOW PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKINGS

585604

CL2105177 27,525 2.86 78,721.50 02/25/2014

HA2425180 120 10.00 1,200.00 02/28/2014

HO4575177 39,000 2.90 113,100.00 03/12/2014

WA2465177 13,106 2.75 36,041.50 03/12/2014

XX3655177 30,000 3.16 94,800.00 03/13/2014

PG4945172 13,100 3.00 39,300.00 03/14/2014

BA0495177 13,220 3.35 44,287.00 03/31/2014

BA8735277 64,000 2.87 183,680.00 03/31/2014

SM2165176 8,732 4.01 35,015.32 03/31/2014

HO3175170 17,086 3.25 55,529.50 04/07/2014

HA4995177 19,255 3.20 61,616.00 04/17/2014

PG9055177 25,100 3.00 75,300.00 04/17/2014

CE4465180 328 4.90 1,607.20 05/08/2014

MO9745177 26,100 3.14 81,954.00 05/08/2014

BA0345132 100 11.00 1,100.00 05/14/2014

PG0765577 12,600 3.10 39,060.00 05/28/2014

XY4095177 5,000 3.65 18,250.00 05/28/2014

XY4235177 5,000 3.00 15,000.00 05/28/2014

BA0595177 580 5.00 2,900.00 05/29/2014

XY4195177 5,000 3.93 19,650.00 06/17/2014

XY4025177 10,000 5.45 54,500.00 06/26/2014

XY4185177 8,000 3.60 28,800.00 06/26/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH YELLOW PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT

585606

BA6075180 200 6.05 1,210.00 08/28/2013

WA2465177 1,900 5.50 10,450.00 03/12/2014

PG4945172 1,265 6.00 7,590.00 03/14/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

585617

XY1515185 436 3.50 1,526.00 09/12/2013

XY2385185 675 4.00 2,700.00 11/15/2013

HA2145184 420 3.00 1,260.00 02/28/2014

PG7825184 900 3.10 2,790.00 06/08/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

585617

XY1555185 838 4.00 3,352.00 06/17/2014

479D41416SB 500 4.59 2,295.00 06/26/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH YELLOW PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

585619

XY1515185 695 3.50 2,432.50 09/12/2013

XY2385185 190 4.00 760.00 11/15/2013

PG7825184 2,900 3.10 8,990.00 06/08/2014

XY1555185 125 4.00 500.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

585621

CO2955177 1,300 7.00 9,100.00 07/10/2013

KE2965130 189 9.00 1,701.00 07/15/2013

MO1155177R 5,280 8.39 44,299.20 07/15/2013

XY3115177 500 7.90 3,950.00 08/27/2013

CH3165184 550 8.50 4,675.00 09/04/2013

BA4625280 220 5.60 1,232.00 09/05/2013

XY1515185 38,508 7.00 269,556.00 09/12/2013

MO9745477 1,500 8.05 12,075.00 10/02/2013

MO5935270 3,113 8.50 26,460.50 10/07/2013

SO4095171 520 9.00 4,680.00 10/24/2013

WI3285574 540 7.35 3,969.00 10/24/2013

PG7865377 1,845 8.50 15,682.50 10/30/2013

XY3035277 3,200 7.80 24,960.00 11/13/2013

XY2385185 9,938 9.00 89,442.00 11/15/2013

XY3035177 3,200 7.00 22,400.00 11/22/2013

XY3125277 3,200 7.00 22,400.00 12/09/2013

XY1535185 200 11.00 2,200.00 01/13/2014

XY1485176 500 8.25 4,125.00 01/29/2014

WA3925179 304 15.00 4,560.00 02/07/2014

AA1375133 1,630 11.85 19,315.50 02/11/2014

MO2595130 725 6.35 4,603.75 02/25/2014

HA2145184 910 8.00 7,280.00 02/28/2014

AL4405177 160 9.78 1,564.80 03/05/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

585621

BA0545177 3,625 8.50 30,812.50 03/05/2014

MO8545171 7,830 7.01 54,888.30 03/05/2014

XY4215177 1,500 6.80 10,200.00 03/05/2014

MO1345130 575 9.20 5,290.00 03/12/2014

MO4965176 550 9.00 4,950.00 03/12/2014

MO1595877 5,950 8.20 48,790.00 03/13/2014

XY4015177 1,000 9.38 9,380.00 03/13/2014

MO1495179 330 8.80 2,904.00 03/14/2014

PG4945172 3,030 8.00 24,240.00 03/14/2014

PG0765677 1,275 8.50 10,837.50 03/21/2014

PG7865577 100 7.35 735.00 03/21/2014

MO1595377 3,700 8.00 29,600.00 03/31/2014

PG0765877 6,465 7.60 49,134.00 03/31/2014

SM2165176 500 8.14 4,070.00 03/31/2014

HO2945181 175 9.00 1,575.00 04/10/2014

MO1315677 4,000 7.20 28,800.00 04/10/2014

AX0435176 1,600 4.20 6,720.00 04/17/2014

HA4995177 200 8.00 1,600.00 04/17/2014

MO8355176 800 7.94 6,352.00 04/17/2014

BA4055277 240 7.80 1,872.00 04/23/2014

BA5975177 249 7.55 1,879.95 04/23/2014

MO1615177 2,201 2.75 6,052.75 04/23/2014

WI3285674 1,720 7.56 13,003.20 04/23/2014

XX7185185 5,000 10.00 50,000.00 04/23/2014

PG5465184 605 7.10 4,295.50 04/25/2014

PG5645176 725 10.00 7,250.00 04/25/2014

XY1545185 9,500 7.00 66,500.00 04/25/2014

BA0585177 780 8.00 6,240.00 05/08/2014

CE4465180 142 8.25 1,171.50 05/08/2014

MO9745177 700 7.85 5,495.00 05/08/2014

XY2385285 20,000 10.00 200,000.00 05/08/2014

AA5805670 2,092 7.50 15,690.00 05/28/2014

HA3485470 2,050 8.00 16,400.00 05/28/2014

BA0595177 3,500 7.40 25,900.00 05/29/2014

PG7825184 5,725 8.00 45,800.00 06/08/2014

XY1645185 200 20.00 4,000.00 06/08/2014

KE2955177 2,685 7.75 20,808.75 06/17/2014

MO1315477 5,245 8.25 43,271.25 06/17/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

585621

XY1555185 23,291 7.70 179,340.70 06/17/2014

479D41416SB 6,000 14.00 84,000.00 06/26/2014

XY4025177 1,000 7.75 7,750.00 06/26/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

16 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

585623

CO2955177 270 9.00 2,430.00 07/10/2013

GA3265177 422 9.55 4,030.10 10/24/2013

FR6335177 200 16.00 3,200.00 02/19/2014

FR6085181 18 15.40 277.20 02/25/2014

BA8735277 800 10.10 8,080.00 03/31/2014

GA3505130 104 13.75 1,430.00 05/08/2014

KE2955177 80 10.50 840.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

585625

CO2955177 40 11.00 440.00 07/10/2013

KE2965130 32 16.00 512.00 07/15/2013

MO1155177R 270 13.22 3,569.40 07/15/2013

WA4055181 40 18.25 730.00 07/24/2013

HA3515176 45 26.00 1,170.00 08/14/2013

XY3115177 200 15.75 3,150.00 08/27/2013

CH3165184 250 14.00 3,500.00 09/04/2013

BA4625280 110 10.60 1,166.00 09/05/2013

WA3035177 1,500 16.00 24,000.00 09/05/2013

AA8125181 20 13.00 260.00 09/12/2013

WO2255187 200 17.50 3,500.00 09/12/2013

XY1515185 5,256 14.00 73,584.00 09/12/2013

MO9745477 560 1.00 560.00 10/02/2013

MO5935270 906 13.00 11,778.00 10/07/2013

AA4925130 36 14.00 504.00 10/08/2013

WA4255176 50 18.00 900.00 10/16/2013

WI3095176 210 26.00 5,460.00 10/16/2013

HO3175270 12 20.00 240.00 10/24/2013

OT2013 1,525 18.00 27,450.00 10/24/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

585625

SO4095171 195 18.00 3,510.00 10/24/2013

WI3285574 240 13.65 3,276.00 10/24/2013

PG7865377 870 13.00 11,310.00 10/30/2013

XY3035277 800 12.50 10,000.00 11/13/2013

XY2385185 2,310 18.00 41,580.00 11/15/2013

WO2035176 95 16.00 1,520.00 11/22/2013

XY3035177 800 13.00 10,400.00 11/22/2013

XY3125277 800 13.00 10,400.00 12/09/2013

QA4605177 42 14.00 588.00 01/13/2014

XY1485176 500 13.00 6,500.00 01/29/2014

FR1415179 40 20.00 800.00 02/07/2014

WA3925179 49 25.00 1,225.00 02/07/2014

AA1375133 520 15.40 8,008.00 02/11/2014

FR1045177 100 14.70 1,470.00 02/19/2014

CL2105177 449 12.24 5,495.76 02/25/2014

MO2595130 225 12.65 2,846.25 02/25/2014

AW8965270 239 13.00 3,107.00 02/28/2014

HA2145184 50 20.00 1,000.00 02/28/2014

AL2855177 150 18.75 2,812.50 03/05/2014

BA0545177 350 17.00 5,950.00 03/05/2014

MO8545171 2,615 14.95 39,094.25 03/05/2014

XY4215177 700 13.60 9,520.00 03/05/2014

MO1345130 20 17.25 345.00 03/12/2014

MO4965176 200 14.00 2,800.00 03/12/2014

MO1595877 945 12.10 11,434.50 03/13/2014

WI3835130 138 17.50 2,415.00 03/13/2014

XY4015177 250 17.70 4,425.00 03/13/2014

MO1495179 100 13.00 1,300.00 03/14/2014

PG4945172 1,208 19.00 22,952.00 03/14/2014

PG0765677 225 13.00 2,925.00 03/21/2014

PG7865577 510 13.28 6,772.80 03/21/2014

AL2925177 80 16.20 1,296.00 03/31/2014

MO1595377 750 15.75 11,812.50 03/31/2014

PG0765877 1,680 15.10 25,368.00 03/31/2014

SM2165176 90 16.28 1,465.20 03/31/2014

AA1605177 50 17.00 850.00 04/07/2014

BA0575177 220 14.50 3,190.00 04/07/2014

MO1315677 700 11.75 8,225.00 04/10/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

585625

AX0435176 470 6.30 2,961.00 04/17/2014

HA4995177 3,600 11.85 42,660.00 04/17/2014

MO8355176 200 15.87 3,174.00 04/17/2014

BA4055277 470 12.00 5,640.00 04/23/2014

BA5975177 341 11.75 4,006.75 04/23/2014

HO4725176 65 16.00 1,040.00 04/23/2014

MO1615177 193 5.50 1,061.50 04/23/2014

WI3285674 700 14.60 10,220.00 04/23/2014

XX7185185 1,000 16.00 16,000.00 04/23/2014

PG5465184 408 14.20 5,793.60 04/25/2014

PG5645176 260 21.00 5,460.00 04/25/2014

XY1545185 3,000 13.00 39,000.00 04/25/2014

BA0585177 100 12.00 1,200.00 05/08/2014

BA5025180 120 14.00 1,680.00 05/08/2014

CE4465180 90 16.50 1,485.00 05/08/2014

GA3505130 80 16.80 1,344.00 05/08/2014

MO9745177 120 12.35 1,482.00 05/08/2014

QA4865177 225 20.00 4,500.00 05/08/2014

XY2385285 2,500 14.00 35,000.00 05/08/2014

AA5805670 473 15.00 7,095.00 05/28/2014

HA3485470 790 12.50 9,875.00 05/28/2014

BA0595177 830 14.00 11,620.00 05/29/2014

PG7825184 715 16.00 11,440.00 06/08/2014

KE2955177 196 16.00 3,136.00 06/17/2014

MO1315477 1,060 12.75 13,515.00 06/17/2014

TA4465177 600 15.00 9,000.00 06/17/2014

XY1555185 3,641 12.70 46,240.70 06/17/2014

479D41416SB 3,000 17.00 51,000.00 06/26/2014

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LEGENDS AND SYMBOLS

585627

CO2955177 241 20.00 4,820.00 07/10/2013

KE2965130 97 22.00 2,134.00 07/15/2013

WA4055181 35 18.25 638.75 07/24/2013

XY3235277 200 21.50 4,300.00 08/07/2013

HA3515176 113 26.00 2,938.00 08/14/2013
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LEGENDS AND SYMBOLS

585627

XY3225277 200 22.75 4,550.00 08/14/2013

BA6075180 35 22.00 770.00 08/28/2013

CH3165184 170 20.00 3,400.00 09/04/2013

BA4625280 20 21.00 420.00 09/05/2013

WA3035177 503 16.00 8,048.00 09/05/2013

WO2255187 70 22.50 1,575.00 09/12/2013

XY1515185 57 17.00 969.00 09/12/2013

MO9745477 627 18.60 11,662.20 10/02/2013

MO5935270 513 20.00 10,260.00 10/07/2013

XY2285377R 5,000 19.50 97,500.00 10/07/2013

AA4925130 115 22.50 2,587.50 10/08/2013

WA4255176 50 29.00 1,450.00 10/16/2013

WI3095176 144 26.00 3,744.00 10/16/2013

GA3265177 504 15.90 8,013.60 10/24/2013

HA3485570 680 20.00 13,600.00 10/24/2013

SO4095171 255 21.00 5,355.00 10/24/2013

WI3285574 105 23.10 2,425.50 10/24/2013

PG7865377 1,432 16.00 22,912.00 10/30/2013

WO2325177 350 20.61 7,213.50 10/30/2013

AA1515188 2,788 18.45 51,438.60 11/13/2013

XY3035277 500 20.00 10,000.00 11/13/2013

XY2385185 123 15.00 1,845.00 11/15/2013

WO2035176 550 20.00 11,000.00 11/22/2013

XY3035177 500 25.00 12,500.00 11/22/2013

XY4145177 400 22.00 8,800.00 11/22/2013

XY2405185 50 1.00 50.00 12/03/2013

XY4175177 400 22.00 8,800.00 12/03/2013

4791631415SB 6,500 14.00 91,000.00 12/09/2013

XY3125277 500 25.00 12,500.00 12/09/2013

479D71416 10,000 15.00 150,000.00 01/03/2014

QA4605177 76 22.00 1,672.00 01/13/2014

XY1535185 160 37.00 5,920.00 01/13/2014

XY4075177 400 25.00 10,000.00 01/13/2014

XY1485176 600 20.00 12,000.00 01/29/2014

XY4055177 900 21.00 18,900.00 01/29/2014

4791531415SB 3,000 15.00 45,000.00 02/11/2014

AA1375133 3,000 11.00 33,000.00 02/11/2014

AT3795177 146 17.50 2,555.00 02/11/2014
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LEGENDS AND SYMBOLS

585627

AA2785187 377 21.00 7,917.00 02/25/2014

CL2105177 187 18.36 3,433.32 02/25/2014

FR6085181 92 17.60 1,619.20 02/25/2014

MO2595130 176 23.00 4,048.00 02/25/2014

AW8965270 529 16.00 8,464.00 02/28/2014

HA2145184 170 20.00 3,400.00 02/28/2014

BA0545177 344 19.25 6,622.00 03/05/2014

MO8545171 830 16.24 13,479.20 03/05/2014

XY4215177 1,000 17.00 17,000.00 03/05/2014

MO4965176 30 35.00 1,050.00 03/12/2014

MO1595877 584 21.00 12,264.00 03/13/2014

PG9795377 1,500 18.90 28,350.00 03/13/2014

WI3835130 270 27.00 7,290.00 03/13/2014

XX3655177 1,175 24.48 28,764.00 03/13/2014

XY4015177 250 15.60 3,900.00 03/13/2014

XY4065177 800 16.30 13,040.00 03/13/2014

PG4945172 1,115 19.00 21,185.00 03/14/2014

PG0765677 450 22.50 10,125.00 03/21/2014

PG7865577 1,000 17.12 17,120.00 03/21/2014

BA0495177 16 21.00 336.00 03/31/2014

BA8735277 300 20.20 6,060.00 03/31/2014

MO1595377 210 23.00 4,830.00 03/31/2014

MO9745277 740 21.50 15,910.00 03/31/2014

PG0765877 215 20.50 4,407.50 03/31/2014

SM2165176 972 20.06 19,498.32 03/31/2014

AA1605177 82 22.00 1,804.00 04/07/2014

BA0575177 371 17.75 6,585.25 04/07/2014

HO3175170 48 20.45 981.60 04/07/2014

PG9795577 165 18.90 3,118.50 04/07/2014

MO1315677 1,100 18.50 20,350.00 04/10/2014

AX0435176 220 30.00 6,600.00 04/17/2014

HA4995177 277 22.00 6,094.00 04/17/2014

MO8355176 104 19.55 2,033.20 04/17/2014

PG9055177 260 20.50 5,330.00 04/17/2014

HO4725176 232 19.25 4,466.00 04/23/2014

MO1615177 88 25.50 2,244.00 04/23/2014

WI3285674 230 19.80 4,554.00 04/23/2014

XX7185185 260 25.00 6,500.00 04/23/2014
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LEGENDS AND SYMBOLS

585627

BA0515177 200 20.68 4,136.00 04/25/2014

PG5465184 449 23.20 10,416.80 04/25/2014

PG5645176 215 19.00 4,085.00 04/25/2014

XY1545185 400 18.00 7,200.00 04/25/2014

BA0585177 269 20.00 5,380.00 05/08/2014

BA5025180 220 20.00 4,400.00 05/08/2014

CE4465180 129 22.70 2,928.30 05/08/2014

XY2385285 200 28.00 5,600.00 05/08/2014

XY4205177 2,000 22.00 44,000.00 05/08/2014

AA5805670 880 19.50 17,160.00 05/28/2014

HA3485470 900 20.00 18,000.00 05/28/2014

PG0765577 622 18.55 11,538.10 05/28/2014

XY4095177 200 21.55 4,310.00 05/28/2014

XY4105177 800 21.00 16,800.00 05/28/2014

XY4235177 200 18.20 3,640.00 05/28/2014

BA0595177 775 22.00 17,050.00 05/29/2014

PG7825184 760 13.90 10,564.00 06/08/2014

XY1645185 100 36.00 3,600.00 06/08/2014

KE2955177 380 23.00 8,740.00 06/17/2014

MO1315477 210 22.00 4,620.00 06/17/2014

TA4465177 50 20.00 1,000.00 06/17/2014

XY4195177 200 21.42 4,284.00 06/17/2014

479D41416SB 3,000 18.00 54,000.00 06/26/2014

XY4025177 500 30.00 15,000.00 06/26/2014

XY4185177 1,000 20.50 20,500.00 06/26/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

585629

XY1555185 200 6.80 1,360.00 06/17/2014

479D41416SB 400 12.00 4,800.00 06/26/2014

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BIKE LANE PREFORMED THERMOPLASTIC PAVEMENT MARKING WITH ARROW

585631

PG5645176 12 30.00 360.00 04/25/2014

PG0765577 190 46.35 8,806.50 05/28/2014
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BIKE LANE PREFORMED THERMOPLASTIC PAVEMENT MARKING WITH ARROW

585631

PG7825184 105 20.50 2,152.50 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING PAVEMENT MARKING LINES TAPE, ANY WIDTH

585700

WO2255187 390 5.00 1,950.00 09/12/2013

XY1515185 45,646 2.50 114,115.00 09/12/2013

MO9745477 200 2.10 420.00 10/02/2013

MO5935270 1,105 1.10 1,215.50 10/07/2013

XY2285377R 10,000 0.92 9,200.00 10/07/2013

HO3175270 2,425 1.50 3,637.50 10/24/2013

SO4095171 2,000 4.30 8,600.00 10/24/2013

XY2385185 14,378 1.00 14,378.00 11/15/2013

4791631415SB 10,000 0.50 5,000.00 12/09/2013

XY1535185 1,000 2.00 2,000.00 01/13/2014

XY1485176 250 3.30 825.00 01/29/2014

FR1415179 40 5.00 200.00 02/07/2014

WA3925179 65 15.00 975.00 02/07/2014

4791531415SB 5,500 1.20 6,600.00 02/11/2014

AA1375133 1,600 4.50 7,200.00 02/11/2014

AA2785187 175 2.20 385.00 02/25/2014

WA2475177 95,600 0.60 57,360.00 02/25/2014

MO8545171 6,820 2.42 16,504.40 03/05/2014

MO1495179 250 3.30 825.00 03/14/2014

PG4945172 385 3.00 1,155.00 03/14/2014

PG0765677 125 3.40 425.00 03/21/2014

BA0495177 2,710 1.05 2,845.50 03/31/2014

MO9745277 2,710 2.15 5,826.50 03/31/2014

BA0575177 200 3.60 720.00 04/07/2014

HO2945181 100 6.00 600.00 04/10/2014

AX0435176 56,000 0.01 560.00 04/17/2014

BA4055277 165 3.00 495.00 04/23/2014

WI3285674 195 1.58 308.10 04/23/2014

XX7185185 3,500 1.00 3,500.00 04/23/2014

PG5465184 200 4.25 850.00 04/25/2014

XY1545185 13,500 1.00 13,500.00 04/25/2014

BA0585177 225 5.00 1,125.00 05/08/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING PAVEMENT MARKING LINES TAPE, ANY WIDTH

585700

CE4465180 176 5.25 924.00 05/08/2014

MO9745177 1,640 5.00 8,200.00 05/08/2014

XY2385285 30,000 1.00 30,000.00 05/08/2014

AA5805670 140 10.00 1,400.00 05/28/2014

HA3485470 200 2.50 500.00 05/28/2014

BA0595177 20 3.00 60.00 05/29/2014

PG7825184 5,150 0.70 3,605.00 06/08/2014

XY1645185 1,000 5.50 5,500.00 06/08/2014

XY1555185 33,325 3.00 99,975.00 06/17/2014

479D41416SB 10,000 2.00 20,000.00 06/26/2014

DESCRIPTION

ITEM UNITS EACH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING PAVEMENT LETTERS, SYMBOLS, ARROWS AND NUMBERS

585705

XY1515185 57 3.50 199.50 09/12/2013

XY2285377R 5,000 4.70 23,500.00 10/07/2013

479D21416RSB 1,000 2.00 2,000.00 10/16/2013

WI3095176 16 25.00 400.00 10/16/2013

XY3035277 150 1.60 240.00 11/13/2013

XY2385185 123 5.00 615.00 11/15/2013

XY3035177 150 1.00 150.00 11/22/2013

4791631415SB 6,000 1.64 9,840.00 12/09/2013

XY3125277 150 1.00 150.00 12/09/2013

XY1535185 160 6.00 960.00 01/13/2014

4791531415SB 10,000 3.00 30,000.00 02/11/2014

AX0435176 200 21.00 4,200.00 04/17/2014

XX7185185 700 5.00 3,500.00 04/23/2014

XY1545185 400 5.00 2,000.00 04/25/2014

MO9745177 100 10.00 1,000.00 05/08/2014

XY2385285 200 5.00 1,000.00 05/08/2014

PG7825184 400 2.90 1,160.00 06/08/2014

XY1645185 100 5.50 550.00 06/08/2014

479D41416SB 2,000 3.00 6,000.00 06/26/2014

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2014 Page 327



DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR BRIDGE APPROACHES, PG64-22, LEVEL-2

599002

XY4145177 500 0.01 5.00 11/22/2013

XY4175177 500 150.00 75,000.00 12/03/2013

XY4075177 500 187.00 93,500.00 01/13/2014

XY4055177 500 125.00 62,500.00 01/29/2014

XY4205177 500 130.00 65,000.00 05/08/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR BRIDGE APPROACHES, PG70-22, LEVEL-3

599022

XY4025177 1,000 268.00 268,000.00 06/26/2014

XY4185177 1,000 187.00 187,000.00 06/26/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 12.5MM FOR BRIDGE APPROACHES, PG64-22, LEVEL-2

599040

XY3115177 1,000 169.70 169,700.00 08/27/2013

XY3035277 400 295.00 118,000.00 11/13/2013

XY3035177 400 300.00 120,000.00 11/22/2013

XY3125277 400 300.00 120,000.00 12/09/2013

XY4215177 1,500 138.50 207,750.00 03/05/2014

XY4015177 1,500 125.00 187,500.00 03/13/2014

XY4095177 1,000 127.00 127,000.00 05/28/2014

XY4235177 1,000 120.00 120,000.00 05/28/2014

XY4195177 1,000 113.40 113,400.00 06/17/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 12.5MM FOR BRIDGE APPROACHES, PG64-22, LEVEL-4

599044

XY4065177 1,000 101.00 101,000.00 03/13/2014

XY4105177 3,500 159.00 556,500.00 05/28/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 12.5MM, PG64-22, FOR PATCHING UP TO 3 INCHES

599115

XY3035277 8,000 106.00 848,000.00 11/13/2013
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 12.5MM, PG64-22, FOR PATCHING UP TO 3 INCHES

599115

XY3035177 8,000 116.00 928,000.00 11/22/2013

XY4145177 2,750 115.00 316,250.00 11/22/2013

XY4175177 2,750 125.00 343,750.00 12/03/2013

XY3125277 8,000 110.29 882,320.00 12/09/2013

XY4075177 2,750 97.60 268,400.00 01/13/2014

AX3785R60 17 1,046.00 17,782.00 01/14/2014

XY4055177 2,750 110.00 302,500.00 01/29/2014

XY4065177 18,500 91.00 1,683,500.00 03/13/2014

XY4205177 2,500 130.00 325,000.00 05/08/2014

XY4105177 18,500 94.00 1,739,000.00 05/28/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SUPERPAVE 19.0MM, PG64-22, FOR PATCHING OVER 3 INCHES

599125

XY3035277 8,000 104.00 832,000.00 11/13/2013

XY3035277 1,000 115.00 115,000.00 11/13/2013

XY3035177 8,000 106.00 848,000.00 11/22/2013

XY3035177 1,000 100.00 100,000.00 11/22/2013

XY4145177 1,500 103.00 154,500.00 11/22/2013

XY4175177 1,500 120.00 180,000.00 12/03/2013

XY3125277 1,000 100.00 100,000.00 12/09/2013

XY3125277 8,000 108.50 868,000.00 12/09/2013

XY4075177 1,500 93.90 140,850.00 01/13/2014

XY4055177 1,500 105.00 157,500.00 01/29/2014

XY4065177 17,900 90.00 1,611,000.00 03/13/2014

AT0095126 40 225.00 9,000.00 04/25/2014

XY4205177 1,500 130.00 195,000.00 05/08/2014

XY4105177 19,900 85.80 1,707,420.00 05/28/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

VARIABLE DEPTH PATCHING USING GRADED AGGREGATE BASE COURSE

599150

GA3855177 500 76.75 38,375.00 07/02/2013

XY3115177 100 65.00 6,500.00 08/27/2013

XY3035277 1,000 18.00 18,000.00 11/13/2013

XY3035177 1,000 5.00 5,000.00 11/22/2013

XY4145177 50 0.01 0.50 11/22/2013
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

VARIABLE DEPTH PATCHING USING GRADED AGGREGATE BASE COURSE

599150

XY4175177 50 0.01 0.50 12/03/2013

XY3125277 1,000 5.00 5,000.00 12/09/2013

XY4075177 50 50.00 2,500.00 01/13/2014

XY4055177 50 25.00 1,250.00 01/29/2014

AL2855177 50 1.00 50.00 03/05/2014

XY4215177 60 51.25 3,075.00 03/05/2014

XY4015177 50 30.00 1,500.00 03/13/2014

XY4065177 200 50.00 10,000.00 03/13/2014

XY4205177 50 25.00 1,250.00 05/08/2014

XY4105177 200 63.50 12,700.00 05/28/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MILLING EXISTING PAVEMENT

599200

XY3035277 190,000 1.70 323,000.00 11/13/2013

XY3035177 153,000 1.00 153,000.00 11/22/2013

XY3125277 172,000 1.00 172,000.00 12/09/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

COMPLETE CYCLE OF SWEEPING DESIGNATED ROADWAY

599225

4100671415 75 5,438.33 407,874.75 12/09/2013

4102211416 14 175.53 2,457.42 03/31/2014

4102211416 14 57.15 800.10 03/31/2014

4102211416 14 216.35 3,028.90 03/31/2014

4102211416 14 163.28 2,285.92 03/31/2014

4102211416 14 57.15 800.10 03/31/2014

4102211416 14 767.42 10,743.88 03/31/2014

4102211416 14 2,367.56 33,145.84 03/31/2014

4102211416 14 1,020.50 14,287.00 03/31/2014

4102211416 14 302.07 4,228.98 03/31/2014

4102211416 14 65.31 914.34 03/31/2014

4102211416 14 179.61 2,514.54 03/31/2014

4102311416 7 438.41 3,068.87 04/25/2014

4102311416 30 260.43 7,812.90 04/25/2014

4102311416 7 237.57 1,662.99 04/25/2014

4102311416 7 62.05 434.35 04/25/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

COMPLETE CYCLE OF SWEEPING DESIGNATED ROADWAY

599225

4102311416 7 751.90 5,263.30 04/25/2014

4102311416 7 411.47 2,880.29 04/25/2014

4102311416 30 182.06 5,461.80 04/25/2014

4102311416 30 53.88 1,616.40 04/25/2014

4102311416 7 3.27 22.89 04/25/2014

4102311416 7 27.76 194.32 04/25/2014

4102311416 7 26.94 188.58 04/25/2014

4102311416 7 314.31 2,200.17 04/25/2014

4102311416 7 4.08 28.56 04/25/2014

4102311416 7 155.93 1,091.51 04/25/2014

4102311416 7 4.90 34.30 04/25/2014

4102311416 7 27.76 194.32 04/25/2014

4102311416 7 2,430.42 17,012.94 04/25/2014

4102311416 7 115.93 811.51 04/25/2014

4102311416 7 98.78 691.46 04/25/2014

4102311416 30 34.29 1,028.70 04/25/2014

4102311416 30 11.43 342.90 04/25/2014

4102311416 30 22.04 661.20 04/25/2014

4102311416 30 88.17 2,645.10 04/25/2014

4102311416 30 128.99 3,869.70 04/25/2014

4102311416 30 355.95 10,678.50 04/25/2014

4102311416 30 301.25 9,037.50 04/25/2014

4102311416 7 81.64 571.48 04/25/2014

4102311416 30 337.99 10,139.70 04/25/2014

4102311416 7 220.43 1,543.01 04/25/2014

4102311416 7 253.90 1,777.30 04/25/2014

4102311416 7 38.37 268.59 04/25/2014

4102311416 7 185.32 1,297.24 04/25/2014

4102311416 30 276.76 8,302.80 04/25/2014

4102311416 7 232.67 1,628.69 04/25/2014

4102311416 7 339.62 2,377.34 04/25/2014

4102311416 7 36.74 257.18 04/25/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

COMPLETE CYCLE OF SWEEPING DESIGNATED ROADWAY AND SHOULDER

599230

410D21416 6 800.00 4,800.00 06/08/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

COMPLETE CYCLE OF SWEEPING DESIGNATED ROADWAY AND SHOULDER

599230

410D21416 6 400.00 2,400.00 06/08/2014

410D21416 6 1,600.00 9,600.00 06/08/2014

410D21416 6 2,500.00 15,000.00 06/08/2014

410D21416 16 2,300.00 36,800.00 06/08/2014

410D21416 16 1,300.00 20,800.00 06/08/2014

410D21416 16 1,300.00 20,800.00 06/08/2014

410D21416 16 250.00 4,000.00 06/08/2014

410D21416 6 250.00 1,500.00 06/08/2014

410D21416 16 250.00 4,000.00 06/08/2014

410D21416 16 400.00 6,400.00 06/08/2014

410D21416 28 1,000.00 28,000.00 06/08/2014

410D21416 6 290.00 1,740.00 06/08/2014

410D21416 6 500.00 3,000.00 06/08/2014

410D21416 6 500.00 3,000.00 06/08/2014

410D21416 6 800.00 4,800.00 06/08/2014

410D21416 6 1,000.00 6,000.00 06/08/2014

410D21416 8 130.00 1,040.00 06/08/2014

410D21416 8 130.00 1,040.00 06/08/2014

410D21416 8 350.00 2,800.00 06/08/2014

410D21416 8 80.00 640.00 06/08/2014

410D21416 8 80.00 640.00 06/08/2014

410D21416 8 80.00 640.00 06/08/2014

410D21416 8 80.00 640.00 06/08/2014

410D21416 8 80.00 640.00 06/08/2014

410D21416 8 80.00 640.00 06/08/2014

410D21416 8 80.00 640.00 06/08/2014

410D21416 8 80.00 640.00 06/08/2014

410D21416 8 80.00 640.00 06/08/2014

410D21416 8 80.00 640.00 06/08/2014

410D21416 8 145.00 1,160.00 06/08/2014

410D21416 8 195.00 1,560.00 06/08/2014

410D21416 8 190.00 1,520.00 06/08/2014

410D21416 40 125.00 5,000.00 06/08/2014

410D21416 6 350.00 2,100.00 06/08/2014

410D21416 8 350.00 2,800.00 06/08/2014

410D21416 6 350.00 2,100.00 06/08/2014

410D21416 8 350.00 2,800.00 06/08/2014

410D21416 8 870.00 6,960.00 06/08/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

COMPLETE CYCLE OF SWEEPING DESIGNATED ROADWAY AND SHOULDER

599230

410D21416 8 870.00 6,960.00 06/08/2014

410D21416 8 500.00 4,000.00 06/08/2014

410D21416 8 750.00 6,000.00 06/08/2014

410D21416 8 700.00 5,600.00 06/08/2014

410D21416 8 290.00 2,320.00 06/08/2014

410D21416 8 290.00 2,320.00 06/08/2014

410D21416 8 250.00 2,000.00 06/08/2014

410D21416 8 290.00 2,320.00 06/08/2014

410D21416 8 290.00 2,320.00 06/08/2014

410D21416 8 290.00 2,320.00 06/08/2014

410D21416 8 390.00 3,120.00 06/08/2014

410D21416 8 275.00 2,200.00 06/08/2014

410D21416 8 490.00 3,920.00 06/08/2014

410D21416 8 290.00 2,320.00 06/08/2014

410D21416 8 150.00 1,200.00 06/08/2014

410D21416 8 290.00 2,320.00 06/08/2014

410D21416 8 390.00 3,120.00 06/08/2014

410D21416 8 290.00 2,320.00 06/08/2014

410D21416 8 450.00 3,600.00 06/08/2014

410D21416 8 300.00 2,400.00 06/08/2014

410D21416 8 130.00 1,040.00 06/08/2014

410D21416 8 280.00 2,240.00 06/08/2014

410D21416 8 280.00 2,240.00 06/08/2014

410D21416 8 280.00 2,240.00 06/08/2014

410D21416 8 150.00 1,200.00 06/08/2014

410D21416 8 180.00 1,440.00 06/08/2014

410D21416 8 90.00 720.00 06/08/2014

410D21416 8 280.00 2,240.00 06/08/2014

410D21416 8 1,600.00 12,800.00 06/08/2014

410D21416 8 1,600.00 12,800.00 06/08/2014

410D21416 8 1,600.00 12,800.00 06/08/2014

410D21416 8 80.00 640.00 06/08/2014

410D21416 8 80.00 640.00 06/08/2014

410D21416 8 80.00 640.00 06/08/2014

410D21416 8 300.00 2,400.00 06/08/2014

410D21416 8 80.00 640.00 06/08/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ADDITIONAL SWEEPING

599235

410D21416 7,500 0.06 450.00 06/08/2014

DESCRIPTION

ITEM UNITS LB

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

JOINT AND CRACK SEALING MATERIAL

599250

XY2285377R 300,000 1.55 465,000.00 10/07/2013

XY2415777 800,000 1.30 1,040,000.00 02/25/2014

XY2415477 850,000 0.45 382,500.00 04/23/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH WHITE THERMOPLASTIC (40 MIL)

599300

492D31415 2,000,000 0.20 390,000.00 07/26/2013

XY2365377 1,851,063 0.24 444,255.12 08/14/2013

XY2365177 2,179,798 0.24 523,151.52 08/27/2013

XY2365277 2,380,488 0.25 595,122.00 09/04/2013

WA2475177 49,500 0.39 19,305.00 02/25/2014

XY4215177 90,000 0.50 45,000.00 03/05/2014

AA5805670 64,000 0.30 19,200.00 05/28/2014

HA3485470 60,000 0.40 24,000.00 05/28/2014

XY4025177 10,000 1.65 16,500.00 06/26/2014

XY4185177 10,000 0.44 4,400.00 06/26/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH YELLOW THERMOPLASTIC (40 MIL)

599305

492D31415 2,000,000 0.20 390,000.00 07/26/2013

XY2365377 1,480,851 0.24 355,404.24 08/14/2013

XY2365177 1,743,838 0.23 401,082.74 08/27/2013

XY2365277 1,904,391 0.25 476,097.75 09/04/2013

WA2475177 41,500 0.39 16,185.00 02/25/2014

XY4215177 90,000 0.50 45,000.00 03/05/2014

AA5805670 36,700 0.30 11,010.00 05/28/2014

HA3485470 30,000 0.40 12,000.00 05/28/2014

XY4025177 10,000 1.35 13,500.00 06/26/2014

XY4185177 10,000 0.44 4,400.00 06/26/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH WHITE THERMOPLASTIC (40 MIL)

599310

492D31415 1,000,000 0.28 280,000.00 07/26/2013

XY2365377 370,213 0.39 144,383.07 08/14/2013

XY2365177 435,960 0.40 174,384.00 08/27/2013

XY2365277 476,098 0.40 190,439.20 09/04/2013

WA2475177 4,300 0.74 3,182.00 02/25/2014

XY4215177 20,000 1.00 20,000.00 03/05/2014

AA5805670 64,000 0.60 38,400.00 05/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT CURB

615581

XY3115177 5,000 7.80 39,000.00 08/27/2013

MO5935270 202 30.00 6,060.00 10/07/2013

XY1485176 200 30.00 6,000.00 01/29/2014

AL2855177 86 16.70 1,436.20 03/05/2014

AL4405177 550 4.80 2,640.00 03/05/2014

MO8545171 4,320 23.00 99,360.00 03/05/2014

XY4015177 1,500 8.00 12,000.00 03/13/2014

GA3505130 815 9.20 7,498.00 05/08/2014

PG7825184 384 23.00 8,832.00 06/08/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CRUSHER RUN AGGREGATE CR-6 FOR SHOULDER EDGE DROPOFF

616250

GA3855177 550 20.30 11,165.00 07/02/2013

XY3115177 1,000 22.70 22,700.00 08/27/2013

WA3035177 40 80.00 3,200.00 09/05/2013

GA3265177 2,100 19.50 40,950.00 10/24/2013

XY3035277 1,200 28.00 33,600.00 11/13/2013

XY3035177 1,200 1.00 1,200.00 11/22/2013

XY3125277 1,200 1.00 1,200.00 12/09/2013

XY1485176 250 60.00 15,000.00 01/29/2014

FR1045177 2,400 26.00 62,400.00 02/19/2014

FR6335177 750 33.25 24,937.50 02/19/2014

AL2855177 200 1.00 200.00 03/05/2014

AL4405177 830 34.25 28,427.50 03/05/2014

XY4215177 1,000 25.00 25,000.00 03/05/2014
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CRUSHER RUN AGGREGATE CR-6 FOR SHOULDER EDGE DROPOFF

616250

WA2465177 485 17.50 8,487.50 03/12/2014

XX3655177 1,000 49.76 49,760.00 03/13/2014

XY4015177 1,200 11.00 13,200.00 03/13/2014

XY4065177 5,000 26.00 130,000.00 03/13/2014

AL2925177 960 20.00 19,200.00 03/31/2014

XY4105177 5,000 29.00 145,000.00 05/28/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CRUSHER RUN AGGREGATE CR-6 FOR SHOULDER EDGE DROPOFF

616252

MO9745177 600 55.50 33,300.00 05/08/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

COMMON BORROW FOR SHOULDER EDGE DROPOFF

616401

BA0495177 1,514 15.00 22,710.00 03/31/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TOPSOIL FOR SHOULDER EDGE DROPOFF

616500

XY4145177 1,500 26.00 39,000.00 11/22/2013

XY4175177 1,500 27.00 40,500.00 12/03/2013

XY4075177 1,500 30.00 45,000.00 01/13/2014

XY4055177 1,500 10.00 15,000.00 01/29/2014

XY4205177 1,500 42.50 63,750.00 05/08/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TOPSOIL FOR SHOULDER EDGE DROPOFF

616501

XY2335577 1,000 5.00 5,000.00 08/12/2013

XY3115177 200 10.55 2,110.00 08/27/2013

XY3035277 1,800 9.50 17,100.00 11/13/2013

XY3035277 180 21.00 3,780.00 11/13/2013

XY3035277 440 15.00 6,600.00 11/13/2013

XY3035177 180 16.00 2,880.00 11/22/2013
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TOPSOIL FOR SHOULDER EDGE DROPOFF

616501

XY3035177 440 10.00 4,400.00 11/22/2013

XY3035177 1,800 1.00 1,800.00 11/22/2013

XY3125277 1,800 1.00 1,800.00 12/09/2013

XY3125277 440 10.00 4,400.00 12/09/2013

XY3125277 180 15.00 2,700.00 12/09/2013

XY4215177 1,000 10.60 10,600.00 03/05/2014

XY4015177 100 19.45 1,945.00 03/13/2014

XY4065177 15,500 8.00 124,000.00 03/13/2014

AL4675180 20 30.00 600.00 04/10/2014

XY4105177 15,500 5.29 81,995.00 05/28/2014

XY4025177 15,000 7.00 105,000.00 06/26/2014

XY4185177 2,000 10.40 20,800.00 06/26/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT MILLINGS OR GRINDINGS FOR SHOULDER EDGE DROP OFF

616600

XY3235277 300 30.00 9,000.00 08/07/2013

XY3225277 300 28.00 8,400.00 08/14/2013

XY4145177 2,500 25.00 62,500.00 11/22/2013

XY4175177 2,500 26.00 65,000.00 12/03/2013

XY4075177 2,500 30.00 75,000.00 01/13/2014

XY4055177 2,500 9.00 22,500.00 01/29/2014

AT3795177 250 25.00 6,250.00 02/11/2014

PG7865577 1,000 33.36 33,360.00 03/21/2014

QA4865177 200 100.00 20,000.00 05/08/2014

XY4205177 2,500 40.00 100,000.00 05/08/2014

XY4095177 300 40.00 12,000.00 05/28/2014

XY4235177 300 40.00 12,000.00 05/28/2014

TA4465177 800 50.00 40,000.00 06/17/2014

XY4195177 300 37.92 11,376.00 06/17/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT MILLINGS OR GRINDINGS FOR SHOULDER EDGE DROP OFF

616601

BA8735277 30,000 2.55 76,500.00 03/31/2014
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT MILLINGS OR GRINDINGS FOR SHOULDER EDGE DROP OFF

616602

AX0435176 520 61.00 31,720.00 04/17/2014

PG9055177 90 51.50 4,635.00 04/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SHOULDER RUMBLE STRIPS

616700

XY3115177 28,000 0.38 10,640.00 08/27/2013

BA6075180 1,360 3.91 5,317.60 08/28/2013

GA3265177 114,500 0.16 18,320.00 10/24/2013

XY3035277 27,000 0.40 10,800.00 11/13/2013

WO2035176 8,250 0.80 6,600.00 11/22/2013

XY3035177 22,000 0.42 9,240.00 11/22/2013

XY3125277 24,000 0.39 9,360.00 12/09/2013

XY1485176 1,000 7.00 7,000.00 01/29/2014

AT3795177 19,000 0.10 1,900.00 02/11/2014

FR1045177 63,600 0.19 12,084.00 02/19/2014

FR6335177 80,000 0.13 10,400.00 02/19/2014

AW8965270 32,000 0.23 7,360.00 02/28/2014

XY4215177 10,000 0.30 3,000.00 03/05/2014

HO4575177 36,500 0.12 4,380.00 03/12/2014

WA2465177 25,000 0.10 2,500.00 03/12/2014

XY4015177 30,000 0.20 6,000.00 03/13/2014

BA0495177 26,498 0.35 9,274.30 03/31/2014

BA8735277 110,000 0.09 9,900.00 03/31/2014

HO3175170 18,654 0.30 5,596.20 04/07/2014

QA4865177 105,000 0.11 11,550.00 05/08/2014

PG0765577 25,200 0.27 6,804.00 05/28/2014

TA4465177 255,000 0.09 22,950.00 06/17/2014

XY4025177 10,000 1.00 10,000.00 06/26/2014

XY4185177 5,000 0.91 4,550.00 06/26/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONCRETE FOR TRAFFIC BARRIERS AT STRUCTURES

620075

XY2325677 50 1.00 50.00 08/28/2013

BA0345132 10 3,625.00 36,250.00 05/14/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONCRETE MEDIAN TRAFFIC BARRIER TRANSITION AT NEW SIGN

620078

XY2405185 4 17,000.00 68,000.00 12/03/2013

XY1535185 4 10,500.00 42,000.00 01/13/2014

BA0335185 4 19,000.00 76,000.00 02/11/2014

HO3175170 2 16,100.00 32,200.00 04/07/2014

XY1645185 2 18,500.00 37,000.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONCRETE TRAFFIC BARRIER REFLECTIVE DELINEATORS

620079

WO2235180 84 14.00 1,176.00 11/13/2013

AW8965270 100 25.00 2,500.00 02/28/2014

MO8545171 30 25.00 750.00 03/05/2014

PG4945172 115 23.00 2,645.00 03/14/2014

BA8735277 20 6.50 130.00 03/31/2014

HO3175170 41 20.45 838.45 04/07/2014

PG9795577 365 7.50 2,737.50 04/07/2014

HA4995177 44 28.00 1,232.00 04/17/2014

BA0345132 2 5.25 10.50 05/14/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER

620140

XY2405185 100 290.00 29,000.00 12/03/2013

XY1535185 100 220.00 22,000.00 01/13/2014

AW8965270 1,170 110.00 128,700.00 02/28/2014

BA8735277 502 158.50 79,567.00 03/31/2014

XY1645185 80 350.00 28,000.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURCATED FROM 0 INCH TO 1

620142

MO8545171 560 155.76 87,225.60 03/05/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURCATED FROM 1 FOOT 6

620144

BA4625280 101 177.00 17,877.00 09/05/2013

HO3175170 450 231.00 103,950.00 04/07/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURCATED FROM 4 FEET 0

620146

BA4625280 1,497 654.00 979,038.00 09/05/2013

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

34 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TYPE 2

620150

WO2255187 12 400.00 4,800.00 09/12/2013

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TYPE 2

620160

XY2405185 40 280.00 11,200.00 12/03/2013

XY1535185 40 220.00 8,800.00 01/13/2014

XY1645185 30 280.00 8,400.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TYPE 3

620163

BA4625280 890 113.00 100,570.00 09/05/2013

AL4405177 300 266.00 79,800.00 03/05/2014

PG4945172 2,783 134.00 372,922.00 03/14/2014

HO3175170 2,300 181.00 416,300.00 04/07/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE A CURB 8 INCH X 16 INCH

634100

GA3855177 40 69.00 2,760.00 07/02/2013

CO2955177 120 26.00 3,120.00 07/10/2013

MO1155177R 111 42.00 4,662.00 07/15/2013

WA4055181 5 35.50 177.50 07/24/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE A CURB 8 INCH X 16 INCH

634100

WA3035177 20 120.00 2,400.00 09/05/2013

MO9745477 90 36.21 3,258.90 10/02/2013

MO5935270 89 15.00 1,335.00 10/07/2013

XY1485176 100 33.00 3,300.00 01/29/2014

FR1415179 302 30.00 9,060.00 02/07/2014

MO2595130 22 30.00 660.00 02/25/2014

HA2145184 1,350 42.00 56,700.00 02/28/2014

AL2855177 145 72.30 10,483.50 03/05/2014

BA0545177 240 25.00 6,000.00 03/05/2014

MO1345130 466 32.50 15,145.00 03/12/2014

PG9795377 450 26.20 11,790.00 03/13/2014

PG0765677 54 36.50 1,971.00 03/21/2014

MO1595377 150 33.00 4,950.00 03/31/2014

BA0575177 30 80.00 2,400.00 04/07/2014

HO2945181 66 30.00 1,980.00 04/10/2014

MO1315677 65 32.00 2,080.00 04/10/2014

MO8355176 30 41.70 1,251.00 04/17/2014

MO1615177 116 45.00 5,220.00 04/23/2014

BA0515177 250 26.89 6,722.50 04/25/2014

PG5645176 64 30.00 1,920.00 04/25/2014

MO9745177 170 26.00 4,420.00 05/08/2014

PG0765577 5 30.90 154.50 05/28/2014

BA0595177 730 24.00 17,520.00 05/29/2014

PG7825184 1,131 14.40 16,286.40 06/08/2014

KE2955177 290 36.50 10,585.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE A CURB 8 INCH X 17 INCH

634105

MO8545171 800 22.00 17,600.00 03/05/2014

PG4945172 450 16.00 7,200.00 03/14/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE A CURB 8 INCH X 18 INCH

634110

XY2325677 120 1.00 120.00 08/28/2013

SO4095171 330 17.00 5,610.00 10/24/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE A CURB 8 INCH X 18 INCH

634110

PG7865377 471 27.50 12,952.50 10/30/2013

AA1515188 20 70.00 1,400.00 11/13/2013

XY1485176 100 33.00 3,300.00 01/29/2014

AA1375133 825 25.00 20,625.00 02/11/2014

PG0765877 263 26.25 6,903.75 03/31/2014

PG5465184 482 25.00 12,050.00 04/25/2014

HA3485470 183 17.00 3,111.00 05/28/2014

MO1315477 339 24.50 8,305.50 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE B CURB 8 INCH X 16 INCH

634125

PG0765677 30 36.50 1,095.00 03/21/2014

BA0585177 6,975 28.00 195,300.00 05/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE D CURB 8 INCH X 14 INCH

634145

WA3035177 10 120.00 1,200.00 09/05/2013

MO5935270 22 15.00 330.00 10/07/2013

WI3285574 36 61.89 2,228.04 10/24/2013

WI3285674 21 67.63 1,420.23 04/23/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE D CURB 8 INCH X 16 INCH

634155

BA0585177 1,996 27.00 53,892.00 05/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REPLACE STANDARD TYPE A CURB

634200

AL2855177 62 75.70 4,693.40 03/05/2014

415D31416 500 25.00 12,500.00 06/26/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REPLACE TYPE A MODIFIED CURB

634203

415D31416 100 25.00 2,500.00 06/26/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE A CURB ANY HEIGHT OR DEPTH

634204

FR1415179 930 30.00 27,900.00 02/07/2014

WA3925179 371 33.00 12,243.00 02/07/2014

MO1595877 680 23.40 15,912.00 03/13/2014

MO1495179 320 41.00 13,120.00 03/14/2014

HA4995177 10 75.00 750.00 04/17/2014

XX7185185 5,000 33.00 165,000.00 04/23/2014

XY1545185 5,000 27.00 135,000.00 04/25/2014

XY2385285 4,000 20.00 80,000.00 05/08/2014

XY1555185 4,022 30.00 120,660.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REPLACE STANDARD TYPE B CURB

634205

415D31416 100 25.00 2,500.00 06/26/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REPLACE STANDARD TYPE C CURB

634210

415D31416 100 25.00 2,500.00 06/26/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCH GUTTER PAN 8 INCH DEPTH

634300

CO2955177 1,100 24.00 26,400.00 07/10/2013

KE2965130 870 23.00 20,010.00 07/15/2013

MO1155177R 255 38.36 9,781.80 07/15/2013

WA4055181 662 24.00 15,888.00 07/24/2013

WA3035177 180 90.00 16,200.00 09/05/2013

AA8125181 633 28.00 17,724.00 09/12/2013

MO9745477 431 36.21 15,606.51 10/02/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCH GUTTER PAN 8 INCH DEPTH

634300

MO5935270 329 20.00 6,580.00 10/07/2013

HO3175270 1,395 18.00 25,110.00 10/24/2013

OT2013 10 40.00 400.00 10/24/2013

SO4095171 935 20.00 18,700.00 10/24/2013

AA1515188 280 61.50 17,220.00 11/13/2013

CO2835176R 60 55.00 3,300.00 11/13/2013

XY1485176 150 28.00 4,200.00 01/29/2014

FR1415179 1,669 25.00 41,725.00 02/07/2014

WA3925179 556 33.00 18,348.00 02/07/2014

QA4845180 687 35.25 24,216.75 02/11/2014

MO2595130 14 30.00 420.00 02/25/2014

AW8965270 1,252 20.50 25,666.00 02/28/2014

HA2145184 6,500 34.00 221,000.00 02/28/2014

BA0545177 1,950 25.00 48,750.00 03/05/2014

MO8545171 7,230 22.00 159,060.00 03/05/2014

PG9795377 565 33.50 18,927.50 03/13/2014

PG4945172 2,850 16.00 45,600.00 03/14/2014

PG0765677 80 36.50 2,920.00 03/21/2014

BA0495177 6 305.00 1,830.00 03/31/2014

MO1595377 420 48.00 20,160.00 03/31/2014

MO9745277 3,288 34.00 111,792.00 03/31/2014

AA1605177 85 118.00 10,030.00 04/07/2014

BA0575177 2,260 54.00 122,040.00 04/07/2014

PG9795577 643 36.75 23,630.25 04/07/2014

HO2945181 369 29.00 10,701.00 04/10/2014

MO1315677 5,080 44.00 223,520.00 04/10/2014

HA4995177 225 57.00 12,825.00 04/17/2014

MO8355176 840 33.50 28,140.00 04/17/2014

PG9055177 40 51.50 2,060.00 04/17/2014

WA4205180 110 50.00 5,500.00 04/17/2014

BA5975177 54 53.00 2,862.00 04/23/2014

MO1615177 391 50.00 19,550.00 04/23/2014

BA0515177 3,342 34.12 114,029.04 04/25/2014

PG5645176 1,240 34.00 42,160.00 04/25/2014

BA5025180 2,700 21.00 56,700.00 05/08/2014

CE4465180 1,684 32.00 53,888.00 05/08/2014

MO9745177 175 37.00 6,475.00 05/08/2014

PG7825184 9,635 17.80 171,503.00 06/08/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCH GUTTER PAN 8 INCH DEPTH

634300

KE2955177 2,475 36.50 90,337.50 06/17/2014

415D31416 1,000 30.00 30,000.00 06/26/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCH GUTTER PAN 9 INCH DEPTH

634305

KE2965130 479 19.00 9,101.00 07/15/2013

WA4055181 145 24.00 3,480.00 07/24/2013

FR6085181 346 20.70 7,162.20 02/25/2014

MO8545171 9,860 24.00 236,640.00 03/05/2014

HA3485470 10,988 22.00 241,736.00 05/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCH GUTTER PAN 10 INCH DEPTH

634310

HA3515176 369 33.00 12,177.00 08/14/2013

BA4625280 50 35.00 1,750.00 09/05/2013

WA4255176 262 29.50 7,729.00 10/16/2013

PG7865377 1,161 36.25 42,086.25 10/30/2013

XY1485176 300 29.00 8,700.00 01/29/2014

MO1495179 340 38.00 12,920.00 03/14/2014

PG0765877 328 35.70 11,709.60 03/31/2014

SM2165176 1,435 22.42 32,172.70 03/31/2014

PG5465184 17,581 25.00 439,525.00 04/25/2014

AA5805670 10,190 21.50 219,085.00 05/28/2014

HA3485470 4,017 22.00 88,374.00 05/28/2014

PG0765577 742 30.90 22,927.80 05/28/2014

PG7825184 540 21.00 11,340.00 06/08/2014

MO1315477 1,893 38.00 71,934.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE A COMBINATION CURB AND GUTTER ANY HEIGHT OR DEPTH

634312

XY1485176 1,000 33.00 33,000.00 01/29/2014

AA1375133 1,950 29.25 57,037.50 02/11/2014

MO1595877 2,130 34.00 72,420.00 03/13/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE A COMBINATION CURB AND GUTTER ANY HEIGHT OR DEPTH

634312

BA4055277 752 41.00 30,832.00 04/23/2014

XX7185185 2,200 33.00 72,600.00 04/23/2014

XY1545185 6,800 30.00 204,000.00 04/25/2014

XY2385285 6,000 26.00 156,000.00 05/08/2014

BA0595177 5,568 25.90 144,211.20 05/29/2014

XY1555185 8,563 30.00 256,890.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE B COMBINATION CURB AND GUTTER 12 INCH GUTTER PAN 8 INCH DEPTH

634315

BA0545177 7,650 25.00 191,250.00 03/05/2014

BA0585177 1,314 29.00 38,106.00 05/08/2014

415D31416 50 25.00 1,250.00 06/26/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE C COMBINATION CURB AND GUTTER 12 INCH GUTTER PAN 8 INCH DEPTH

634330

KE2965130 1,508 21.00 31,668.00 07/15/2013

MO1155177R 400 34.00 13,600.00 07/15/2013

AA4925130 204 40.00 8,160.00 10/08/2013

WI3095176 1,267 40.00 50,680.00 10/16/2013

MO2595130 198 30.00 5,940.00 02/25/2014

PG9795377 21 33.50 703.50 03/13/2014

WI3835130 277 30.00 8,310.00 03/13/2014

PG4945172 170 15.00 2,550.00 03/14/2014

PG9795577 110 36.75 4,042.50 04/07/2014

BA0585177 334 29.00 9,686.00 05/08/2014

CE4465180 129 36.00 4,644.00 05/08/2014

415D31416 50 25.00 1,250.00 06/26/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE C COMBINATION CURB AND GUTTER 12 INCH GUTTER PAN 9 INCH DEPTH

634335

FR1045177 329 24.00 7,896.00 02/19/2014

FR6085181 77 20.70 1,593.90 02/25/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE C COMBINATION CURB AND GUTTER 12 INCH GUTTER PAN 10 INCH DEPTH

634340

HA3515176 75 33.00 2,475.00 08/14/2013

SO4095171 1,118 20.00 22,360.00 10/24/2013

PG5465184 295 25.00 7,375.00 04/25/2014

PG7825184 25 20.00 500.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE D COMBINATION CURB AND GUTTER 12 INCH GUTTER PAN 8 INCH DEPTH

634341

AA8125181 780 21.00 16,380.00 09/12/2013

WI3285574 124 41.55 5,152.20 10/24/2013

BA0935181 975 23.00 22,425.00 12/09/2013

QA4605177 1,001 43.25 43,293.25 01/13/2014

BA0545177 435 25.00 10,875.00 03/05/2014

PG4945172 3,100 15.00 46,500.00 03/14/2014

BA0585177 9,022 29.00 261,638.00 05/08/2014

PG7825184 947 16.60 15,720.20 06/08/2014

415D31416 50 25.00 1,250.00 06/26/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE D COMBINATION CURB AND GUTTER 12 INCH GUTTER PAN 9 INCH DEPTH

634342

FR6085181 646 20.70 13,372.20 02/25/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE D COMBINATION CURB AND GUTTER 12 INCH GUTTER PAN 10 INCH DEPTH

634343

CL2275174 121 80.00 9,680.00 08/07/2013

SO4095171 2,648 19.50 51,636.00 10/24/2013

WI3285574 3,911 31.68 123,900.48 10/24/2013

WI3285674 9,043 31.41 284,040.63 04/23/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD CONCRETE CURB OPENING

634345

AL2855177 1 1,850.00 1,850.00 03/05/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD CONCRETE CURB OPENING

634345

415D31416 8 300.00 2,400.00 06/26/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD CURB OPENING FOR COMBINATION CONCRETE CURB AND GUTTER

634350

WA3035177 1 1,300.00 1,300.00 09/05/2013

PG7865377 1 550.00 550.00 10/30/2013

415D31416 8 450.00 3,600.00 06/26/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REPLACE STANDARD TYPE A COMBINATION CURB AND GUTTER

634400

XY3035277 20 150.00 3,000.00 11/13/2013

XY3035177 20 75.00 1,500.00 11/22/2013

XY3125277 20 75.00 1,500.00 12/09/2013

415D31416 1,000 30.00 30,000.00 06/26/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REPLACE STANDARD TYPE B COMBINATION CURB AND GUTTER

634405

415D31416 50 30.00 1,500.00 06/26/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REPLACE STANDARD TYPE C COMBINATION CURB AND GUTTER

634410

XY3035277 20 150.00 3,000.00 11/13/2013

XY3035177 20 75.00 1,500.00 11/22/2013

XY3125277 20 75.00 1,500.00 12/09/2013

415D31416 50 30.00 1,500.00 06/26/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WHEEL STOPS

634415

WA4055181 54 81.00 4,374.00 07/24/2013

FR6085181 56 137.50 7,700.00 02/25/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WHEEL STOPS

634415

MO8545171 26 100.00 2,600.00 03/05/2014

PG4945172 25 150.00 3,750.00 03/14/2014

HO2945181 29 165.00 4,785.00 04/10/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REPLACE STANDARD TYPE D COMBINATION CURB AND GUTTER

634420

XY3035277 20 150.00 3,000.00 11/13/2013

XY3035177 20 75.00 1,500.00 11/22/2013

XY3125277 20 75.00 1,500.00 12/09/2013

QA4605177 50 43.25 2,162.50 01/13/2014

415D31416 50 30.00 1,500.00 06/26/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MONOLITHIC CONCRETE MEDIAN 2 FEET 0 INCH WIDE TYPE A-1

648100

PG4945172 210 35.00 7,350.00 03/14/2014

PG5465184 590 75.00 44,250.00 04/25/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MONOLITHIC CONCRETE MEDIAN 2 FEET 0 INCH WIDE TYPE A-3

648110

PG0825130 200 60.00 12,000.00 03/31/2014

BA0595177 31 110.00 3,410.00 05/29/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MONOLITHIC CONCRETE MEDIAN 3 FEET O INCH WIDE TYPE A-1

648120

HA4995177 12 240.00 2,880.00 04/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MONOLITHIC CONCRETE MEDIAN 3 FEET 0 INCH WIDE TYPE A-3

648130

PG7865377 4 135.00 540.00 10/30/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MONOLITHIC CONCRETE MEDIAN 4 FEET 0 INCH WIDE TYPE A-1

648140

WA4055181 344 85.00 29,240.00 07/24/2013

XY1485176 10 80.00 800.00 01/29/2014

MO8545171 1,220 85.40 104,188.00 03/05/2014

MO8355176 350 114.00 39,900.00 04/17/2014

HA3485470 1,968 73.50 144,648.00 05/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MONOLITHIC CONCRETE MEDIAN 4 FEET 0 INCH WIDE TYPE A-3

648150

PG9795377 250 89.00 22,250.00 03/13/2014

PG0765877 40 94.50 3,780.00 03/31/2014

BA0595177 34 110.00 3,740.00 05/29/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MONOLITHIC CONCRETE MEDIAN 4 FEET 0 INCH WIDE TYPE A-4

648155

BA5025180 238 56.00 13,328.00 05/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MONOLITHIC CONCRETE MEDIAN 6 FEET 0 INCH WIDE TYPE A-1

648160

MO8545171 250 71.50 17,875.00 03/05/2014

BA8735277 30 195.00 5,850.00 03/31/2014

AA5805670 744 140.00 104,160.00 05/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MONOLITHIC CONCRETE MEDIAN 6 FEET 0 INCH WIDE TYPE A-3

648170

PG0765877 30 110.00 3,300.00 03/31/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE A-1, 2 FEET 0 INCH TO 4 FEET 0

648400

PG7865377 4 135.00 540.00 10/30/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE A-1, 2 FEET 0 INCH TO 6 FEET 0

648500

XY1485176 400 85.00 34,000.00 01/29/2014

PG5465184 119 90.00 10,710.00 04/25/2014

PG5645176 285 100.00 28,500.00 04/25/2014

415D31416 500 100.00 50,000.00 06/26/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE A-3, 2 FEET 0 INCH TO 6 FEET 0

648510

MO1315677 65 75.00 4,875.00 04/10/2014

MO1315477 13 165.00 2,145.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE A-4, 2 FEET 0 INCH TO 6 FEET 0

648515

415D31416 100 80.00 8,000.00 06/26/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE A-1, 4 FEET 0 INCH TO 6 FEET 0

648540

AA1515188 26 195.00 5,070.00 11/13/2013

BA0545177 100 95.00 9,500.00 03/05/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE A-3, 4 FEET 0 INCH TO 6 FEET 0

648550

PG9795377 10 105.00 1,050.00 03/13/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE B-1, 2 FEET 0 INCH TO 6 FEET 0

648560

PG7825184 768 72.00 55,296.00 06/08/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE C-1, 2 FEET 0 INCH TO 6 FEET 0

648620

415D31416 100 80.00 8,000.00 06/26/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE C-4, 2 FEET 0 INCH TO 6 FEET 0

648635

415D31416 100 80.00 8,000.00 06/26/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY SIDEWALK

655102

KE2965130 104 47.00 4,888.00 07/15/2013

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4 INCH CONCRETE SIDEWALK

655104

HO3175270 66 10.00 660.00 10/24/2013

SO4095171 17,989 5.20 93,542.80 10/24/2013

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH CONCRETE SIDEWALK

655105

CO2955177 5,500 5.50 30,250.00 07/10/2013

PG0925174 733 7.00 5,131.00 07/10/2013

KE2965130 8,227 5.50 45,248.50 07/15/2013

MO1155177R 5,070 6.45 32,701.50 07/15/2013

XX1285233 166,800 6.00 1,000,800.00 07/23/2013

WA4055181 300 7.50 2,250.00 07/24/2013

CL2275174 1,009 9.00 9,081.00 08/07/2013

CH3165184 3,343 9.50 31,758.50 09/04/2013

BA4625280 7,646 6.50 49,699.00 09/05/2013

WA3035177 2,140 14.00 29,960.00 09/05/2013

AA8125181 200 11.50 2,300.00 09/12/2013

XY1515185 76,216 8.50 647,836.00 09/12/2013

MO9745477 3,535 6.72 23,755.20 10/02/2013

MO5935270 40,258 4.40 177,135.20 10/07/2013
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH CONCRETE SIDEWALK

655105

HA3485570 7,400 5.50 40,700.00 10/24/2013

OT2013 136 10.00 1,360.00 10/24/2013

WI3285574 14,970 9.86 147,604.20 10/24/2013

PG7865377 6,213 7.50 46,597.50 10/30/2013

AA1515188 2,474 11.20 27,708.80 11/13/2013

CO2835176R 2,100 6.50 13,650.00 11/13/2013

XY3035277 100 30.00 3,000.00 11/13/2013

XY2385185 36,811 7.50 276,082.50 11/15/2013

XY3035177 100 10.00 1,000.00 11/22/2013

XY3125277 100 10.00 1,000.00 12/09/2013

QA4605177 4,823 8.50 40,995.50 01/13/2014

XY1485176 8,000 5.25 42,000.00 01/29/2014

FR1415179 11,959 5.00 59,795.00 02/07/2014

WA3925179 14,510 5.00 72,550.00 02/07/2014

AA1375133 66,500 5.00 332,500.00 02/11/2014

QA4845180 583 8.15 4,751.45 02/11/2014

AA2785187 6,909 4.00 27,636.00 02/25/2014

FR6085181 1,960 6.50 12,740.00 02/25/2014

MO2595130 1,476 5.50 8,118.00 02/25/2014

XX6675133 155,000 5.00 775,000.00 02/25/2014

XY2395185 250 8.00 2,000.00 02/25/2014

XY2395385 250 9.23 2,307.50 02/25/2014

AW8965270 2,300 5.80 13,340.00 02/28/2014

HA2145184 15,000 5.50 82,500.00 02/28/2014

AL2855177 168 21.55 3,620.40 03/05/2014

BA0545177 4,950 7.50 37,125.00 03/05/2014

MO8545171 65,775 5.33 350,580.75 03/05/2014

MO1345130 6,600 7.20 47,520.00 03/12/2014

XX5265233 250,000 4.75 1,187,500.00 03/12/2014

MO1595877 11,020 6.35 69,977.00 03/13/2014

PG9795377 3,367 7.35 24,747.45 03/13/2014

MO1495179 25,410 4.40 111,804.00 03/14/2014

PG4945172 66,000 4.50 297,000.00 03/14/2014

PG0765677 420 17.00 7,140.00 03/21/2014

BA8735277 1,900 12.65 24,035.00 03/31/2014

MO1595377 2,850 11.00 31,350.00 03/31/2014

MO9745277 18,995 6.20 117,769.00 03/31/2014

PG0765877 1,875 8.00 15,000.00 03/31/2014
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH CONCRETE SIDEWALK

655105

SM2165176 1,407 6.49 9,131.43 03/31/2014

XX6305279 140,000 5.00 700,000.00 03/31/2014

BA0575177 7,690 9.50 73,055.00 04/07/2014

PG9795577 3,338 7.88 26,303.44 04/07/2014

HO2945181 3,194 4.99 15,938.06 04/10/2014

MO1315677 8,475 6.75 57,206.25 04/10/2014

HA4995177 1,100 10.65 11,715.00 04/17/2014

MO8355176 2,700 7.80 21,060.00 04/17/2014

BA4055277 420 17.20 7,224.00 04/23/2014

BA5975177 109 38.00 4,142.00 04/23/2014

MO1615177 2,005 16.75 33,583.75 04/23/2014

WI3285674 37,634 9.00 338,706.00 04/23/2014

XX7185185 10,000 7.50 75,000.00 04/23/2014

BA0515177 10,142 6.72 68,154.24 04/25/2014

PG5465184 45,153 5.00 225,765.00 04/25/2014

PG5645176 2,213 6.00 13,278.00 04/25/2014

XY1545185 35,000 8.50 297,500.00 04/25/2014

BA0585177 28,243 5.50 155,336.50 05/08/2014

BA5025180 4,775 4.70 22,442.50 05/08/2014

MO9745177 1,520 8.40 12,768.00 05/08/2014

XY2385285 40,000 8.00 320,000.00 05/08/2014

XX5275233 140,000 6.00 840,000.00 05/14/2014

AA5805670 40,900 4.60 188,140.00 05/28/2014

HA3485470 41,399 6.00 248,394.00 05/28/2014

PG0765577 3,662 6.96 25,487.52 05/28/2014

BA0595177 19,923 6.95 138,464.85 05/29/2014

PG7825184 67,418 4.70 316,864.60 06/08/2014

KE2955177 13,000 10.00 130,000.00 06/17/2014

MO1315477 7,006 7.25 50,793.50 06/17/2014

XY1555185 52,288 10.00 522,880.00 06/17/2014

415D31416 1,500 7.00 10,500.00 06/26/2014

415D31416 500 7.00 3,500.00 06/26/2014

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH REINFORCED CONCRETE SIDEWALK

655115

FR1415179 223 18.00 4,014.00 02/07/2014
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH REINFORCED CONCRETE SIDEWALK

655115

415D31416 1,000 7.00 7,000.00 06/26/2014

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DETECTABLE WARNING SURFACE FOR CURB RAMPS

655120

CO2955177 450 32.00 14,400.00 07/10/2013

KE2965130 181 48.00 8,688.00 07/15/2013

MO1155177R 440 43.00 18,920.00 07/15/2013

XX1285233 5,000 30.00 150,000.00 07/23/2013

CH3165184 154 35.00 5,390.00 09/04/2013

BA4625280 102 26.00 2,652.00 09/05/2013

WA3035177 90 44.00 3,960.00 09/05/2013

AA8125181 50 33.00 1,650.00 09/12/2013

XY1515185 3,994 28.00 111,832.00 09/12/2013

MO9745477 350 41.38 14,483.00 10/02/2013

OT2013 20 45.00 900.00 10/24/2013

SO4095171 200 31.50 6,300.00 10/24/2013

WI3285574 206 42.00 8,652.00 10/24/2013

PG7865377 386 38.50 14,861.00 10/30/2013

AA1515188 95 48.00 4,560.00 11/13/2013

CO2835176R 20 35.00 700.00 11/13/2013

XY2385185 2,292 40.00 91,680.00 11/15/2013

QA4605177 117 30.00 3,510.00 01/13/2014

FR1415179 222 30.00 6,660.00 02/07/2014

WA3925179 185 38.00 7,030.00 02/07/2014

AA1375133 925 20.00 18,500.00 02/11/2014

AA2785187 100 33.00 3,300.00 02/25/2014

FR6085181 50 33.00 1,650.00 02/25/2014

MO2595130 152 40.00 6,080.00 02/25/2014

XX6675133 7,000 19.00 133,000.00 02/25/2014

HA2145184 250 32.00 8,000.00 02/28/2014

MO8545171 1,380 40.50 55,890.00 03/05/2014

MO1345130 129 45.00 5,805.00 03/12/2014

XX5265233 7,000 17.00 119,000.00 03/12/2014

MO1595877 700 27.50 19,250.00 03/13/2014

PG9795377 296 32.00 9,472.00 03/13/2014

MO1495179 85 65.00 5,525.00 03/14/2014
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DETECTABLE WARNING SURFACE FOR CURB RAMPS

655120

PG4945172 412 41.00 16,892.00 03/14/2014

PG0765677 40 40.00 1,600.00 03/21/2014

MO1595377 175 33.00 5,775.00 03/31/2014

MO9745277 667 29.00 19,343.00 03/31/2014

PG0765877 270 31.50 8,505.00 03/31/2014

SM2165176 63 47.20 2,973.60 03/31/2014

XX6305279 3,500 25.00 87,500.00 03/31/2014

PG9795577 170 31.50 5,355.00 04/07/2014

HO2945181 100 23.00 2,300.00 04/10/2014

MO1315677 580 32.00 18,560.00 04/10/2014

MO8355176 150 40.50 6,075.00 04/17/2014

WI3285674 693 31.50 21,829.50 04/23/2014

XX7185185 1,000 38.00 38,000.00 04/23/2014

PG5465184 761 15.00 11,415.00 04/25/2014

PG5645176 230 40.00 9,200.00 04/25/2014

BA5025180 70 35.00 2,450.00 05/08/2014

CE4465180 40 35.00 1,400.00 05/08/2014

MO9745177 115 31.00 3,565.00 05/08/2014

XY2385285 4,000 28.00 112,000.00 05/08/2014

XX5275233 3,500 26.00 91,000.00 05/14/2014

AA5805670 431 30.00 12,930.00 05/28/2014

HA3485470 306 32.00 9,792.00 05/28/2014

PG0765577 183 37.00 6,771.00 05/28/2014

PG7825184 1,310 44.40 58,164.00 06/08/2014

KE2955177 260 33.00 8,580.00 06/17/2014

MO1315477 352 33.00 11,616.00 06/17/2014

XY1555185 3,426 30.00 102,780.00 06/17/2014

415D31416 360 26.00 9,360.00 06/26/2014

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BRICK SIDEWALKS

655383

XY1515185 10 12.00 120.00 09/12/2013

QA4605177 1,658 24.00 39,792.00 01/13/2014

XY1555185 180 30.00 5,400.00 06/17/2014
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH STAMPED SIDEWALK

655385

XY1555185 300 35.00 10,500.00 06/17/2014

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND RESET DECORATIVE BRICK SIDEWALK

655390

XX7185185 2,500 20.00 50,000.00 04/23/2014

XY1545185 600 15.00 9,000.00 04/25/2014

XY2385285 2,000 19.00 38,000.00 05/08/2014

XY1555185 1,740 15.00 26,100.00 06/17/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT SIDEWALK

656490

XY1485176 50 350.00 17,500.00 01/29/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

METAL HANDRAIL

657182

AA1375133 40 150.00 6,000.00 02/11/2014

HA2145184 30 106.00 3,180.00 02/28/2014

BA0515177 306 73.16 22,386.96 04/25/2014

XY1555185 30 200.00 6,000.00 06/17/2014

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

METAL HANDRAIL

657183

CL2275174 1 3,650.00 3,650.00 08/07/2013

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM SPLICE JOINT

660382

QA4865177 12 45.00 540.00 05/08/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM USING 6 FOOT POST

660482

GA3855177 405 14.70 5,953.50 07/02/2013

PG7865177 225 22.00 4,950.00 07/23/2013

4771531415 7,370 12.00 88,440.00 07/26/2013

CL2275174 52 60.00 3,120.00 08/07/2013

HA3515176 625 21.00 13,125.00 08/14/2013

XY2325677 2,000 12.00 24,000.00 08/28/2013

BA4625280 4,857 16.00 77,712.00 09/05/2013

WA3035177 140 32.00 4,480.00 09/05/2013

477D21416 150 19.00 2,850.00 09/10/2013

AA8125181 1,300 17.60 22,880.00 09/12/2013

XY1515185 50 24.00 1,200.00 09/12/2013

4770251416 5,000 10.00 50,000.00 09/19/2013

4772161415 2,100 14.18 29,778.00 09/19/2013

4772161415 2,500 14.18 35,450.00 09/19/2013

MO9745477 6,801 15.00 102,015.00 10/02/2013

AA4925130 185 22.00 4,070.00 10/08/2013

HA3485570 3,100 19.50 60,450.00 10/24/2013

HO3175270 1,459 18.00 26,262.00 10/24/2013

PG7865377 4,660 16.45 76,657.00 10/30/2013

AA1515188 358 18.30 6,551.40 11/13/2013

WO2235180 220 21.00 4,620.00 11/13/2013

XY2385185 75 53.00 3,975.00 11/15/2013

AT0515185 4,000 19.00 76,000.00 12/03/2013

XY2405185 6,000 10.00 60,000.00 12/03/2013

4770161416 2,000 13.00 26,000.00 12/09/2013

477D11416 3,000 13.00 39,000.00 12/09/2013

BA0935181 175 25.00 4,375.00 12/09/2013

XY2375777 16,000 12.00 192,000.00 01/03/2014

WA3525176 776 24.00 18,624.00 01/08/2014

XY1535185 1,700 10.00 17,000.00 01/13/2014

XY1485176 1,000 23.00 23,000.00 01/29/2014

4771161416 3,500 9.70 33,950.00 02/11/2014

AX9755386R 840 18.00 15,120.00 02/11/2014

BA0335185 350 18.50 6,475.00 02/11/2014

FR1045177 10,200 15.35 156,570.00 02/19/2014

FR6335177 1,100 15.50 17,050.00 02/19/2014

AA2785187 754 19.00 14,326.00 02/25/2014

CL2105177 7,681 15.30 117,519.30 02/25/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM USING 6 FOOT POST

660482

PG0785126 100 40.00 4,000.00 02/25/2014

AW8965270 3,400 15.00 51,000.00 02/28/2014

BA0545177 4,574 18.00 82,332.00 03/05/2014

MO8545171 1,000 20.12 20,120.00 03/05/2014

HO4575177 7,525 13.75 103,468.75 03/12/2014

MO1595877 310 20.00 6,200.00 03/13/2014

PG4945172 3,213 19.00 61,047.00 03/14/2014

PG0765677 30 40.00 1,200.00 03/21/2014

PG7865577 3,200 16.80 53,760.00 03/21/2014

AA1575132 27,700 14.40 398,880.00 03/28/2014

BA0495177 6,067 16.25 98,588.75 03/31/2014

BA8735277 30,000 14.65 439,500.00 03/31/2014

MO9745277 340 23.50 7,990.00 03/31/2014

PG0765877 950 17.85 16,957.50 03/31/2014

PG0825130 54 65.00 3,510.00 03/31/2014

SM2165176 771 23.60 18,195.60 03/31/2014

HA4195132 8,485 15.00 127,275.00 04/07/2014

HO3175170 3,449 14.35 49,493.15 04/07/2014

PG9795577 23,458 14.00 328,412.00 04/07/2014

MO1315677 980 17.50 17,150.00 04/10/2014

HA4995177 1,662 21.15 35,151.30 04/17/2014

MO8355176 220 23.00 5,060.00 04/17/2014

PG9055177 15,550 13.80 214,590.00 04/17/2014

WA4205180 850 21.00 17,850.00 04/17/2014

477D41416 7,500 14.00 105,000.00 04/23/2014

BA4055277 350 16.64 5,824.00 04/23/2014

XX7185185 2,200 23.00 50,600.00 04/23/2014

PG5645176 63 21.00 1,323.00 04/25/2014

XY1545185 750 21.00 15,750.00 04/25/2014

BA5025180 789 17.00 13,413.00 05/08/2014

GA3505130 164 20.00 3,280.00 05/08/2014

MO9745177 11,700 15.90 186,030.00 05/08/2014

QA4865177 640 17.50 11,200.00 05/08/2014

XY2375577 5,000 13.70 68,500.00 05/08/2014

XY2385285 500 26.00 13,000.00 05/08/2014

BA0345132 15,250 14.80 225,700.00 05/14/2014

477D31416 18,000 12.00 216,000.00 05/15/2014

HA3485470 3,627 19.00 68,913.00 05/28/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM USING 6 FOOT POST

660482

PG0765577 9,756 14.90 145,364.40 05/28/2014

BA0595177 3,002 17.35 52,084.70 05/29/2014

XY1645185 2,500 16.50 41,250.00 06/08/2014

XY2375477 3,000 16.00 48,000.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM 6 FOOT POST

660483

GA3855177 128 57.75 7,392.00 07/02/2013

4771531415 460 80.00 36,800.00 07/26/2013

XY2325677 220 50.00 11,000.00 08/28/2013

WA3035177 6 84.00 504.00 09/05/2013

WO2255187 22 95.00 2,090.00 09/12/2013

4770251416 3,000 30.00 90,000.00 09/19/2013

XY2405185 32 70.00 2,240.00 12/03/2013

4770161416 300 115.00 34,500.00 12/09/2013

477D11416 300 45.00 13,500.00 12/09/2013

XY2375777 2,500 38.00 95,000.00 01/03/2014

XY1535185 32 70.00 2,240.00 01/13/2014

AX9755386R 38 65.00 2,470.00 02/11/2014

FR6335177 100 32.25 3,225.00 02/19/2014

MO8545171 36 9.77 351.72 03/05/2014

HO4575177 10 55.00 550.00 03/12/2014

HO3175170 48 51.00 2,448.00 04/07/2014

PG9795577 16 52.75 844.00 04/07/2014

AL4675180 1 106.00 106.00 04/10/2014

477D41416 1,800 70.00 126,000.00 04/23/2014

XX7185185 30 87.00 2,610.00 04/23/2014

PG5645176 4 78.75 315.00 04/25/2014

XY1545185 30 71.00 2,130.00 04/25/2014

XY2375577 50 35.00 1,750.00 05/08/2014

XY2385285 60 95.00 5,700.00 05/08/2014

477D31416 500 30.00 15,000.00 05/15/2014

XY1645185 70 66.00 4,620.00 06/08/2014

XY2375477 500 70.00 35,000.00 06/17/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM USING 6 FOOT POST

660484

4771531415 1,560 25.00 39,000.00 07/26/2013

AL5205132 20,000 21.50 430,000.00 08/15/2013

4770251416 4,600 15.00 69,000.00 09/19/2013

XY2375777 200 24.50 4,900.00 01/03/2014

AL2925177 2,995 24.38 73,018.10 03/31/2014

477D41416 200 20.00 4,000.00 04/23/2014

XY2375577 750 25.00 18,750.00 05/08/2014

477D31416 8,000 20.00 160,000.00 05/15/2014

XY2375477 500 20.00 10,000.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM 6 FOOT POST

660485

4771531415 275 100.00 27,500.00 07/26/2013

AL5205132 100 65.00 6,500.00 08/15/2013

4770251416 3,000 30.00 90,000.00 09/19/2013

477D11416 100 65.00 6,500.00 12/09/2013

XY2375777 200 40.00 8,000.00 01/03/2014

AL2925177 24 84.80 2,035.20 03/31/2014

477D41416 25 80.00 2,000.00 04/23/2014

XY2375577 10 90.50 905.00 05/08/2014

477D31416 300 60.00 18,000.00 05/15/2014

XY2375477 50 80.00 4,000.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM USING 8 FOOT POST

660650

GA3855177 179 18.90 3,383.10 07/02/2013

WA4055181 282 23.00 6,486.00 07/24/2013

4771531415 230 20.00 4,600.00 07/26/2013

BA0615174 734 22.00 16,148.00 08/07/2013

BA6075180 1,860 19.42 36,121.20 08/28/2013

XY2325677 5,000 12.50 62,500.00 08/28/2013

WA3645132 14,800 13.80 204,240.00 09/04/2013

477D21416 150 22.00 3,300.00 09/10/2013

4772161415 1,000 16.52 16,520.00 09/19/2013

MO5935270 316 25.00 7,900.00 10/07/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM USING 8 FOOT POST

660650

WI3095176 280 28.00 7,840.00 10/16/2013

HA3485570 500 22.00 11,000.00 10/24/2013

HO3175270 790 20.00 15,800.00 10/24/2013

PG7865377 278 18.70 5,198.60 10/30/2013

GA3555180 910 22.00 20,020.00 11/06/2013

477D11416 1,800 16.00 28,800.00 12/09/2013

XY2375777 3,000 28.00 84,000.00 01/03/2014

XY1485176 6,000 25.00 150,000.00 01/29/2014

4771161416 800 7.70 6,160.00 02/11/2014

QA4845180 351 24.50 8,599.50 02/11/2014

FR6335177 5,400 18.00 97,200.00 02/19/2014

WO3295380 217 27.00 5,859.00 02/19/2014

AA2785187 249 21.00 5,229.00 02/25/2014

CL2105177 1,379 18.36 25,318.44 02/25/2014

AW8965270 550 18.00 9,900.00 02/28/2014

HA2425180 475 21.00 9,975.00 02/28/2014

AL4405177 304 17.40 5,289.60 03/05/2014

AL4405177 557 17.40 9,691.80 03/05/2014

BA0545177 935 21.50 20,102.50 03/05/2014

WO3295280 225 28.00 6,300.00 03/12/2014

PG4945172 662 22.00 14,564.00 03/14/2014

AA7585180 390 24.00 9,360.00 03/27/2014

AA1575132 3,200 19.00 60,800.00 03/28/2014

BA0495177 375 17.75 6,656.25 03/31/2014

PG0765877 1,400 19.95 27,930.00 03/31/2014

BA0575177 2,850 19.75 56,287.50 04/07/2014

PG9795577 5,801 16.47 95,542.47 04/07/2014

MO1315677 910 19.50 17,745.00 04/10/2014

HA4995177 75 25.00 1,875.00 04/17/2014

477D41416 1,800 16.00 28,800.00 04/23/2014

HO4725176 2,290 20.00 45,800.00 04/23/2014

BA5025180 276 19.00 5,244.00 05/08/2014

CE4465180 679 25.50 17,314.50 05/08/2014

GA3505130 999 18.00 17,982.00 05/08/2014

XY2375577 2,000 17.00 34,000.00 05/08/2014

BA0345132 2,750 17.10 47,025.00 05/14/2014

477D31416 300 18.50 5,550.00 05/15/2014

PG0765577 325 17.00 5,525.00 05/28/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM USING 8 FOOT POST

660650

BA0595177 776 20.10 15,597.60 05/29/2014

MO1315477 113 29.00 3,277.00 06/17/2014

XY2375477 6,000 19.00 114,000.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM 8 FOOT POST

660651

GA3855177 176 63.00 11,088.00 07/02/2013

4771531415 90 85.00 7,650.00 07/26/2013

XY2325677 450 60.00 27,000.00 08/28/2013

4770251416 60 85.00 5,100.00 09/19/2013

4770161416 50 100.00 5,000.00 12/09/2013

477D11416 100 70.00 7,000.00 12/09/2013

FR6335177 300 46.75 14,025.00 02/19/2014

AL2855177 8 67.70 541.60 03/05/2014

AL4405177 59 70.60 4,165.40 03/05/2014

477D41416 300 50.00 15,000.00 04/23/2014

XY2375577 50 65.00 3,250.00 05/08/2014

477D31416 100 50.00 5,000.00 05/15/2014

PG7825184 385 20.30 7,815.50 06/08/2014

XY2375477 3,000 100.00 300,000.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM USING 8 FOOT POST

660660

4771531415 90 40.00 3,600.00 07/26/2013

AL5205132 5,500 24.50 134,750.00 08/15/2013

WO2035176 1,779 30.50 54,259.50 11/22/2013

XY2375777 100 32.00 3,200.00 01/03/2014

MO1595877 330 39.00 12,870.00 03/13/2014

AL2925177 5,475 28.62 156,694.50 03/31/2014

477D41416 100 20.00 2,000.00 04/23/2014

XY2375577 300 40.00 12,000.00 05/08/2014

477D31416 300 22.50 6,750.00 05/15/2014

PG7825184 1,250 41.00 51,250.00 06/08/2014

XY2375477 200 20.00 4,000.00 06/17/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM 8 FOOT POST

660661

4771531415 90 105.00 9,450.00 07/26/2013

AL5205132 100 75.00 7,500.00 08/15/2013

4770251416 50 100.00 5,000.00 09/19/2013

XY2375777 100 80.00 8,000.00 01/03/2014

AL2925177 80 100.00 8,000.00 03/31/2014

477D41416 20 50.00 1,000.00 04/23/2014

477D31416 100 80.00 8,000.00 05/15/2014

XY2375477 20 50.00 1,000.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM PANEL

660670

GA3855177 1,850 9.45 17,482.50 07/02/2013

4771531415 7,375 21.00 154,875.00 07/26/2013

AL5205132 3,950 12.50 49,375.00 08/15/2013

XY2325677 3,200 8.00 25,600.00 08/28/2013

WA3035177 50 16.00 800.00 09/05/2013

477D21416 5,000 12.00 60,000.00 09/10/2013

WO2255187 76 22.00 1,672.00 09/12/2013

4770251416 14,000 25.00 350,000.00 09/19/2013

477D11416 2,500 8.00 20,000.00 12/09/2013

XY2375777 1,500 10.00 15,000.00 01/03/2014

4771161416 1,000 5.50 5,500.00 02/11/2014

AX9755386R 115 8.00 920.00 02/11/2014

FR6335177 150 5.75 862.50 02/19/2014

CL2105177 201 7.65 1,537.65 02/25/2014

AL2855177 92 10.40 956.80 03/05/2014

AL4405177 566 13.00 7,358.00 03/05/2014

PG4945172 25 9.00 225.00 03/14/2014

AA1575132 3,650 6.50 23,725.00 03/28/2014

BA8735277 165 12.10 1,996.50 03/31/2014

PG9795577 200 5.27 1,054.00 04/07/2014

HA4995177 50 15.00 750.00 04/17/2014

477D41416 3,500 7.50 26,250.00 04/23/2014

BA0345132 1,400 6.50 9,100.00 05/14/2014

477D31416 21,600 16.00 345,600.00 05/15/2014

PG7825184 450 7.70 3,465.00 06/08/2014

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2014 Page 364



DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM PANEL

660670

XY2375477 1,000 11.00 11,000.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM PANEL REPLACEMENT

660672

477D21416 2,500 19.00 47,500.00 09/10/2013

4772161415 10,000 6.50 65,000.00 09/19/2013

4770161416 9,000 11.00 99,000.00 12/09/2013

477D11416 1,600 14.00 22,400.00 12/09/2013

XY2375777 10,000 5.00 50,000.00 01/03/2014

4771161416 9,500 13.50 128,250.00 02/11/2014

FR6335177 1,600 7.00 11,200.00 02/19/2014

HO4575177 125 5.75 718.75 03/12/2014

477D41416 60,000 12.00 720,000.00 04/23/2014

XY2375477 5,000 11.00 55,000.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM PANEL

660674

4771531415 920 36.00 33,120.00 07/26/2013

AL5205132 600 15.00 9,000.00 08/15/2013

4770251416 12,000 13.00 156,000.00 09/19/2013

WO2035176 500 13.65 6,825.00 11/22/2013

477D11416 600 14.00 8,400.00 12/09/2013

477D11416 1,000 15.00 15,000.00 12/09/2013

XY2375777 400 12.00 4,800.00 01/03/2014

AL2925177 650 12.75 8,287.50 03/31/2014

477D41416 300 9.00 2,700.00 04/23/2014

477D31416 5,000 20.50 102,500.00 05/15/2014

XY2375477 300 9.00 2,700.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM BARRICADE

660682

4771531415 30 20.00 600.00 07/26/2013

477D31416 100 15.00 1,500.00 05/15/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM MEDIAN BARRIER

660782

4771531415 2,765 22.00 60,830.00 07/26/2013

XY1515185 25 51.00 1,275.00 09/12/2013

MO9745477 5,189 20.69 107,360.41 10/02/2013

AA1515188 424 24.00 10,176.00 11/13/2013

XY2405185 1,500 15.00 22,500.00 12/03/2013

477D11416 3,000 17.00 51,000.00 12/09/2013

XY1535185 1,500 15.00 22,500.00 01/13/2014

AX9755386R 110 24.00 2,640.00 02/11/2014

AA2785187 3,151 26.00 81,926.00 02/25/2014

AW8965270 750 21.00 15,750.00 02/28/2014

AL4405177 339 27.00 9,153.00 03/05/2014

BA0495177 935 21.75 20,336.25 03/31/2014

BA8735277 19,000 21.20 402,800.00 03/31/2014

HA4195132 16,366 20.00 327,320.00 04/07/2014

HO3175170 5,881 22.50 132,322.50 04/07/2014

PG9795577 10,227 20.70 211,698.90 04/07/2014

HA4995177 160 30.00 4,800.00 04/17/2014

PG9055177 2,200 20.25 44,550.00 04/17/2014

477D41416 3,000 15.00 45,000.00 04/23/2014

XX7185185 1,000 33.00 33,000.00 04/23/2014

PG5645176 272 27.30 7,425.60 04/25/2014

XY1545185 1,000 29.00 29,000.00 04/25/2014

MO9745177 730 22.50 16,425.00 05/08/2014

XY2375577 500 21.30 10,650.00 05/08/2014

XY2385285 1,000 36.00 36,000.00 05/08/2014

BA0345132 2,200 20.50 45,100.00 05/14/2014

477D31416 5,000 18.00 90,000.00 05/15/2014

PG0765577 950 21.70 20,615.00 05/28/2014

BA0595177 775 25.00 19,375.00 05/29/2014

XY1645185 1,000 23.00 23,000.00 06/08/2014

XY2375477 2,000 15.00 30,000.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM MEDIAN BARRIER

660783

4771531415 2,765 30.00 82,950.00 07/26/2013

AL5205132 1,555 25.00 38,875.00 08/15/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM MEDIAN BARRIER

660783

477D31416 2,000 28.75 57,500.00 05/15/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM MEDIAN BARRIER WITH BOTTOM PANEL

660786

4771531415 200 25.00 5,000.00 07/26/2013

WA3645132 4,110 20.50 84,255.00 09/04/2013

FR6335177 75 26.50 1,987.50 02/19/2014

AW8965270 4,450 28.50 126,825.00 02/28/2014

AA1575132 9,800 26.50 259,700.00 03/28/2014

BA8735277 2,000 25.25 50,500.00 03/31/2014

477D41416 1,000 16.00 16,000.00 04/23/2014

XY2375577 200 26.50 5,300.00 05/08/2014

477D31416 200 25.00 5,000.00 05/15/2014

PG0765577 738 29.65 21,881.70 05/28/2014

XY2375477 1,000 16.00 16,000.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM MEDIAN BARRIER WITH BOTTOM

660788

4771531415 200 32.00 6,400.00 07/26/2013

WO2035176 2,605 51.50 134,157.50 11/22/2013

477D31416 200 40.00 8,000.00 05/15/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM ANCHORAGE AT STRUCTURE

661380

GA3855177 4 525.00 2,100.00 07/02/2013

4771531415 5 150.00 750.00 07/26/2013

WA3645132 4 150.00 600.00 09/04/2013

477D21416 10 50.00 500.00 09/10/2013

4770251416 10 10.00 100.00 09/19/2013

4772161415 2 250.00 500.00 09/19/2013

4770161416 15 290.00 4,350.00 12/09/2013

477D11416 10 10.00 100.00 12/09/2013

4771161416 4 50.00 200.00 02/11/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM ANCHORAGE AT STRUCTURE

661380

AW8965270 2 200.00 400.00 02/28/2014

AL4405177 10 434.50 4,345.00 03/05/2014

HO4575177 7 350.00 2,450.00 03/12/2014

AA1575132 8 600.00 4,800.00 03/28/2014

BA0495177 4 735.00 2,940.00 03/31/2014

BA8735277 4 404.00 1,616.00 03/31/2014

PG9795577 17 400.00 6,800.00 04/07/2014

MO1315677 2 170.00 340.00 04/10/2014

477D41416 20 50.00 1,000.00 04/23/2014

MO9745177 11 141.00 1,551.00 05/08/2014

XY2375577 10 25.00 250.00 05/08/2014

BA0345132 4 125.00 500.00 05/14/2014

477D31416 10 10.00 100.00 05/15/2014

HA3485470 1 425.00 425.00 05/28/2014

BA0595177 3 530.00 1,590.00 05/29/2014

PG7825184 6 466.00 2,796.00 06/08/2014

XY2375477 20 10.00 200.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM ANCHORAGE AT STRUCTURE

661381

4771531415 4 200.00 800.00 07/26/2013

AL5205132 13 200.00 2,600.00 08/15/2013

4770251416 10 20.00 200.00 09/19/2013

XY2375777 2 100.00 200.00 01/03/2014

MO1595877 1 235.00 235.00 03/13/2014

477D41416 5 50.00 250.00 04/23/2014

XY2375577 6 50.00 300.00 05/08/2014

477D31416 5 10.00 50.00 05/15/2014

XY2375477 10 10.00 100.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM ANCHORAGE AT BRIDGE END POST OR CONCRETE TRAFFIC

661387

4771531415 4 200.00 800.00 07/26/2013

4770251416 5 10.00 50.00 09/19/2013

4772161415 2 92.89 185.78 09/19/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM ANCHORAGE AT BRIDGE END POST OR CONCRETE TRAFFIC

661387

PG7865377 1 324.50 324.50 10/30/2013

4770161416 1 1,000.00 1,000.00 12/09/2013

4771161416 4 100.00 400.00 02/11/2014

AW8965270 2 525.00 1,050.00 02/28/2014

HA4995177 2 2,115.00 4,230.00 04/17/2014

477D41416 5 50.00 250.00 04/23/2014

XY2375577 5 850.00 4,250.00 05/08/2014

477D31416 10 10.00 100.00 05/15/2014

MO1315477 2 335.00 670.00 06/17/2014

XY2375477 10 10.00 100.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM ANCHORAGE AT BRIDGE END

661389

4771531415 20 250.00 5,000.00 07/26/2013

4770251416 2 20.00 40.00 09/19/2013

MO1595877 1 4,650.00 4,650.00 03/13/2014

477D41416 5 50.00 250.00 04/23/2014

477D31416 10 10.00 100.00 05/15/2014

XY2375477 10 10.00 100.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT BRIDGE END POST

661390

4771531415 12 250.00 3,000.00 07/26/2013

WA3645132 3 1,500.00 4,500.00 09/04/2013

477D21416 10 150.00 1,500.00 09/10/2013

4770251416 2 10.00 20.00 09/19/2013

4772161415 2 867.08 1,734.16 09/19/2013

HA3485570 1 3,100.00 3,100.00 10/24/2013

4770161416 1 1,000.00 1,000.00 12/09/2013

477D11416 10 50.00 500.00 12/09/2013

XY2375777 30 100.00 3,000.00 01/03/2014

4771161416 4 200.00 800.00 02/11/2014

PG4945172 2 3,100.00 6,200.00 03/14/2014

AA7585180 4 2,400.00 9,600.00 03/27/2014

BA8735277 1 2,020.00 2,020.00 03/31/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT BRIDGE END POST

661390

HO3175170 1 870.00 870.00 04/07/2014

WA4205180 4 2,000.00 8,000.00 04/17/2014

477D41416 5 300.00 1,500.00 04/23/2014

BA0345132 8 2,190.00 17,520.00 05/14/2014

477D31416 10 10.00 100.00 05/15/2014

BA0595177 3 2,325.00 6,975.00 05/29/2014

XY2375477 10 10.00 100.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER COATED TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT BRIDGE END

661391

4771531415 4 350.00 1,400.00 07/26/2013

4770251416 4 20.00 80.00 09/19/2013

477D31416 10 10.00 100.00 05/15/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT (JERSEY OR F SHAPE) CONCRETE TRAFFIC

661392

4771531415 3 250.00 750.00 07/26/2013

WA3645132 1 1,500.00 1,500.00 09/04/2013

4770251416 3 10.00 30.00 09/19/2013

XY2375777 12 100.00 1,200.00 01/03/2014

PG4945172 4 3,100.00 12,400.00 03/14/2014

BA8735277 1 2,020.00 2,020.00 03/31/2014

PG9795577 8 1,025.00 8,200.00 04/07/2014

477D41416 5 300.00 1,500.00 04/23/2014

XY2375577 10 850.00 8,500.00 05/08/2014

477D31416 5 10.00 50.00 05/15/2014

HA3485470 1 2,100.00 2,100.00 05/28/2014

XY2375477 10 10.00 100.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER COATED TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT CONC.

661393

4771531415 5 350.00 1,750.00 07/26/2013

4770251416 2 20.00 40.00 09/19/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER COATED TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT CONC.

661393

XY2375777 2 100.00 200.00 01/03/2014

XY2375577 6 1,000.00 6,000.00 05/08/2014

477D31416 5 10.00 50.00 05/15/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER THRIE BEAM MEDIAN BARRIER ANCHORAGE AT CONCRETE MEDIAN

661394

4771531415 3 350.00 1,050.00 07/26/2013

AW8965270 2 3,000.00 6,000.00 02/28/2014

HO3175170 2 4,480.00 8,960.00 04/07/2014

PG9795577 7 1,755.00 12,285.00 04/07/2014

HA4995177 5 6,440.00 32,200.00 04/17/2014

477D41416 5 300.00 1,500.00 04/23/2014

477D31416 5 10.00 50.00 05/15/2014

XY2375477 10 10.00 100.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER COATED THRIE BEAM MEDIAN BARRIER ANCHORAGE AT CONCRETE

661395

4771531415 3 450.00 1,350.00 07/26/2013

XY2375777 2 100.00 200.00 01/03/2014

477D31416 5 10.00 50.00 05/15/2014

XY2375477 10 10.00 100.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

END ANCHORAGE TERMINAL FOR TYPE A END TREATMENT EITHER OPTION

661500

GA3855177 7 840.00 5,880.00 07/02/2013

GA2075180 1 1,050.00 1,050.00 07/24/2013

4771531415 11 100.00 1,100.00 07/26/2013

HA3515176 1 1,000.00 1,000.00 08/14/2013

XY2325677 40 475.00 19,000.00 08/28/2013

WA3645132 2 650.00 1,300.00 09/04/2013

4770251416 10 100.00 1,000.00 09/19/2013

4772161415 5 750.00 3,750.00 09/19/2013

XY2405185 2 700.00 1,400.00 12/03/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

END ANCHORAGE TERMINAL FOR TYPE A END TREATMENT EITHER OPTION

661500

4770161416 2 200.00 400.00 12/09/2013

XY2375777 50 850.00 42,500.00 01/03/2014

XY1535185 2 700.00 1,400.00 01/13/2014

4771161416 4 200.00 800.00 02/11/2014

FR1045177 4 855.00 3,420.00 02/19/2014

FR6335177 9 450.00 4,050.00 02/19/2014

CL2105177 6 984.30 5,905.80 02/25/2014

HA2425180 1 1,200.00 1,200.00 02/28/2014

AL4405177 10 869.25 8,692.50 03/05/2014

HO4575177 5 430.00 2,150.00 03/12/2014

PG4945172 1 1,500.00 1,500.00 03/14/2014

BA0495177 5 735.00 3,675.00 03/31/2014

BA8735277 10 1,111.00 11,110.00 03/31/2014

BA0575177 1 1,150.00 1,150.00 04/07/2014

HA4195132 8 1,000.00 8,000.00 04/07/2014

PG9795577 5 650.00 3,250.00 04/07/2014

MO1315677 1 1,260.00 1,260.00 04/10/2014

WA4205180 3 1,100.00 3,300.00 04/17/2014

477D41416 10 300.00 3,000.00 04/23/2014

HO4725176 1 1,150.00 1,150.00 04/23/2014

MO9745177 8 815.00 6,520.00 05/08/2014

XY2375577 50 992.00 49,600.00 05/08/2014

BA0345132 19 710.00 13,490.00 05/14/2014

477D31416 5 100.00 500.00 05/15/2014

PG0765577 7 930.00 6,510.00 05/28/2014

PG7825184 2 1,390.00 2,780.00 06/08/2014

XY1645185 2 725.00 1,450.00 06/08/2014

XY2375477 100 50.00 5,000.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE B TRAFFIC BARRIER END TREATMENT

661505

GA3855177 2 1,785.00 3,570.00 07/02/2013

WA4055181 2 2,260.00 4,520.00 07/24/2013

4771531415 6 1,500.00 9,000.00 07/26/2013

XY2325677 6 1,450.00 8,700.00 08/28/2013

477D21416 75 500.00 37,500.00 09/10/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE B TRAFFIC BARRIER END TREATMENT

661505

4770251416 12 250.00 3,000.00 09/19/2013

4772161415 5 1,647.87 8,239.35 09/19/2013

MO9745477 2 1,655.16 3,310.32 10/02/2013

HA3485570 1 2,100.00 2,100.00 10/24/2013

PG7865377 1 1,865.00 1,865.00 10/30/2013

XY2405185 1 2,000.00 2,000.00 12/03/2013

4770161416 2 1,400.00 2,800.00 12/09/2013

477D11416 8 200.00 1,600.00 12/09/2013

XY2375777 30 600.00 18,000.00 01/03/2014

WA3525176 1 2,390.00 2,390.00 01/08/2014

XY1535185 4 2,000.00 8,000.00 01/13/2014

XY1485176 10 2,000.00 20,000.00 01/29/2014

4771161416 15 750.00 11,250.00 02/11/2014

FR6335177 1 1,800.00 1,800.00 02/19/2014

AL2855177 1 1,770.00 1,770.00 03/05/2014

AL4405177 1 1,955.00 1,955.00 03/05/2014

BA0545177 5 2,200.00 11,000.00 03/05/2014

BA0495177 1 1,785.00 1,785.00 03/31/2014

BA8735277 3 2,121.00 6,363.00 03/31/2014

HA4195132 3 1,700.00 5,100.00 04/07/2014

PG9795577 2 1,780.00 3,560.00 04/07/2014

HA4995177 2 2,220.00 4,440.00 04/17/2014

477D41416 15 300.00 4,500.00 04/23/2014

HO4725176 1 2,250.00 2,250.00 04/23/2014

XY2375577 20 1,500.00 30,000.00 05/08/2014

BA0345132 2 1,770.00 3,540.00 05/14/2014

477D31416 5 1,500.00 7,500.00 05/15/2014

HA3485470 2 2,200.00 4,400.00 05/28/2014

PG7825184 1 2,025.00 2,025.00 06/08/2014

XY1645185 2 2,000.00 4,000.00 06/08/2014

XY2375477 25 300.00 7,500.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE B TRAFFIC BARRIER END TREATMENT SPARE PARTS PACKAGE

661507

4771531415 4 2,000.00 8,000.00 07/26/2013

477D21416 50 500.00 25,000.00 09/10/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE B TRAFFIC BARRIER END TREATMENT SPARE PARTS PACKAGE

661507

4770251416 10 2,100.00 21,000.00 09/19/2013

4772161415 20 1,000.00 20,000.00 09/19/2013

4770161416 3 1,200.00 3,600.00 12/09/2013

477D11416 8 50.00 400.00 12/09/2013

4771161416 15 750.00 11,250.00 02/11/2014

477D41416 25 2,000.00 50,000.00 04/23/2014

477D31416 30 1,200.00 36,000.00 05/15/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER COATED TYPE B TRAFFIC BARRIER END TREATMENT

661509

4771531415 13 1,800.00 23,400.00 07/26/2013

AL5205132 8 2,450.00 19,600.00 08/15/2013

4770251416 1 2,000.00 2,000.00 09/19/2013

XY2375777 4 1,000.00 4,000.00 01/03/2014

AL2925177 8 2,675.00 21,400.00 03/31/2014

477D41416 2 300.00 600.00 04/23/2014

477D41416 5 300.00 1,500.00 04/23/2014

XY2375577 8 1,800.00 14,400.00 05/08/2014

477D31416 10 1,200.00 12,000.00 05/15/2014

XY2375477 5 300.00 1,500.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE C TRAFFIC BARRIER END TREATMENT

661510

GA3855177 15 1,785.00 26,775.00 07/02/2013

PG0925174 2 2,800.00 5,600.00 07/10/2013

PG7865177 4 2,575.00 10,300.00 07/23/2013

WA4055181 1 2,380.00 2,380.00 07/24/2013

4771531415 55 1,700.00 93,500.00 07/26/2013

HA3515176 2 2,500.00 5,000.00 08/14/2013

MO6735174 1 3,450.00 3,450.00 08/15/2013

BA6075180 3 2,145.00 6,435.00 08/28/2013

XY2325677 75 1,700.00 127,500.00 08/28/2013

WA3645132 2 1,500.00 3,000.00 09/04/2013

BA4625280 1 1,740.00 1,740.00 09/05/2013

477D21416 150 1,900.00 285,000.00 09/10/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE C TRAFFIC BARRIER END TREATMENT

661510

AA8125181 1 2,000.00 2,000.00 09/12/2013

4770251416 50 1,700.00 85,000.00 09/19/2013

4772161415 40 1,950.00 78,000.00 09/19/2013

MO9745477 15 1,862.05 27,930.75 10/02/2013

MO5935270 1 2,600.00 2,600.00 10/07/2013

AA4925130 2 2,400.00 4,800.00 10/08/2013

WI3095176 1 2,750.00 2,750.00 10/16/2013

HA3485570 2 2,400.00 4,800.00 10/24/2013

HO3175270 5 2,000.00 10,000.00 10/24/2013

PG7865377 10 1,980.00 19,800.00 10/30/2013

GA3555180 1 2,375.00 2,375.00 11/06/2013

AA1515188 5 1,945.00 9,725.00 11/13/2013

AT0515185 13 4,076.00 52,988.00 12/03/2013

XY2405185 2 2,000.00 4,000.00 12/03/2013

4770161416 5 2,000.00 10,000.00 12/09/2013

477D11416 10 2,500.00 25,000.00 12/09/2013

BA0935181 1 2,700.00 2,700.00 12/09/2013

XY2375777 80 2,900.00 232,000.00 01/03/2014

WA3525176 3 2,740.00 8,220.00 01/08/2014

XY1535185 3 2,000.00 6,000.00 01/13/2014

XY1485176 2 3,100.00 6,200.00 01/29/2014

4771161416 20 2,300.00 46,000.00 02/11/2014

AX9755386R 3 2,300.00 6,900.00 02/11/2014

QA4845180 3 2,675.00 8,025.00 02/11/2014

FR1045177 6 2,050.00 12,300.00 02/19/2014

FR6335177 3 1,925.00 5,775.00 02/19/2014

WO3295380 3 2,530.00 7,590.00 02/19/2014

AA2785187 3 2,500.00 7,500.00 02/25/2014

AW8965270 7 2,000.00 14,000.00 02/28/2014

HA2425180 4 2,400.00 9,600.00 02/28/2014

AL2855177 1 2,290.00 2,290.00 03/05/2014

AL4405177 27 1,955.00 52,785.00 03/05/2014

BA0545177 10 2,450.00 24,500.00 03/05/2014

MO8545171 4 2,415.00 9,660.00 03/05/2014

HO4575177 13 1,800.00 23,400.00 03/12/2014

WO3295280 1 2,600.00 2,600.00 03/12/2014

MO1595877 1 2,450.00 2,450.00 03/13/2014

PG4945172 3 2,400.00 7,200.00 03/14/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE C TRAFFIC BARRIER END TREATMENT

661510

PG7865577 16 2,415.00 38,640.00 03/21/2014

AA7585180 4 2,760.00 11,040.00 03/27/2014

AA1575132 24 1,900.00 45,600.00 03/28/2014

BA0495177 11 1,950.00 21,450.00 03/31/2014

BA8735277 16 2,222.00 35,552.00 03/31/2014

MO9745277 2 2,450.00 4,900.00 03/31/2014

PG0765877 4 2,415.00 9,660.00 03/31/2014

PG0825130 1 9,000.00 9,000.00 03/31/2014

SM2165176 2 2,714.00 5,428.00 03/31/2014

BA0575177 14 2,300.00 32,200.00 04/07/2014

HA4195132 1 3,500.00 3,500.00 04/07/2014

HO3175170 8 1,840.00 14,720.00 04/07/2014

PG9795577 3 1,905.00 5,715.00 04/07/2014

MO1315677 4 2,300.00 9,200.00 04/10/2014

HA4995177 5 2,430.00 12,150.00 04/17/2014

MO8355176 1 2,645.00 2,645.00 04/17/2014

PG9055177 19 1,880.00 35,720.00 04/17/2014

WA4205180 1 2,400.00 2,400.00 04/17/2014

477D41416 50 1,500.00 75,000.00 04/23/2014

BA4055277 3 2,132.00 6,396.00 04/23/2014

HO4725176 1 2,450.00 2,450.00 04/23/2014

XX7185185 10 2,400.00 24,000.00 04/23/2014

PG5645176 1 2,520.00 2,520.00 04/25/2014

XY1545185 4 2,301.00 9,204.00 04/25/2014

BA5025180 1 20,000.00 20,000.00 05/08/2014

GA3505130 3 2,100.00 6,300.00 05/08/2014

MO9745177 9 2,000.00 18,000.00 05/08/2014

QA4865177 1 2,600.00 2,600.00 05/08/2014

XY2375577 120 2,500.00 300,000.00 05/08/2014

XY2385285 4 2,913.00 11,652.00 05/08/2014

477D31416 10 2,800.00 28,000.00 05/15/2014

HA3485470 8 2,400.00 19,200.00 05/28/2014

PG0765577 8 1,930.00 15,440.00 05/28/2014

BA0595177 6 1,955.00 11,730.00 05/29/2014

PG7825184 3 2,165.00 6,495.00 06/08/2014

XY1645185 5 2,100.00 10,500.00 06/08/2014

MO1315477 1 3,000.00 3,000.00 06/17/2014

XY2375477 200 2,000.00 400,000.00 06/17/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE C TRAFFIC BARRIER END TREATMENT SPARE PARTS PACKAGE

661512

4771531415 11 3,000.00 33,000.00 07/26/2013

477D21416 25 2,800.00 70,000.00 09/10/2013

4770251416 40 2,400.00 96,000.00 09/19/2013

4772161415 30 1,500.00 45,000.00 09/19/2013

4770161416 5 1,700.00 8,500.00 12/09/2013

477D11416 5 2,500.00 12,500.00 12/09/2013

477D11416 10 3,000.00 30,000.00 12/09/2013

4771161416 15 1,800.00 27,000.00 02/11/2014

477D41416 200 1,500.00 300,000.00 04/23/2014

477D31416 100 1,500.00 150,000.00 05/15/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER COATED TYPE C TRAFFIC BARRIER END TREATMENT

661514

4771531415 25 2,500.00 62,500.00 07/26/2013

AL5205132 28 3,000.00 84,000.00 08/15/2013

4770251416 3 3,200.00 9,600.00 09/19/2013

XY2375777 8 2,500.00 20,000.00 01/03/2014

MO1595877 1 3,800.00 3,800.00 03/13/2014

AL2925177 9 2,860.00 25,740.00 03/31/2014

477D41416 5 1,200.00 6,000.00 04/23/2014

477D41416 10 1,200.00 12,000.00 04/23/2014

XY2375577 10 2,300.00 23,000.00 05/08/2014

477D31416 5 3,200.00 16,000.00 05/15/2014

XY2375477 20 1,200.00 24,000.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE D TRAFFIC BARRIER END TREATMENT

661515

WA4055181 1 5,310.00 5,310.00 07/24/2013

4771531415 4 2,750.00 11,000.00 07/26/2013

477D21416 10 4,000.00 40,000.00 09/10/2013

XY1515185 1 7,000.00 7,000.00 09/12/2013

4770251416 21 2,500.00 52,500.00 09/19/2013

4772161415 2 4,890.11 9,780.22 09/19/2013

XY2405185 2 4,000.00 8,000.00 12/03/2013

4770161416 2 2,000.00 4,000.00 12/09/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE D TRAFFIC BARRIER END TREATMENT

661515

477D11416 8 2,900.00 23,200.00 12/09/2013

XY2375777 8 3,000.00 24,000.00 01/03/2014

XY1535185 2 4,000.00 8,000.00 01/13/2014

4771161416 5 2,300.00 11,500.00 02/11/2014

AW8965270 3 4,900.00 14,700.00 02/28/2014

HO3175170 4 5,420.00 21,680.00 04/07/2014

PG9795577 3 5,015.00 15,045.00 04/07/2014

MO1315677 2 6,200.00 12,400.00 04/10/2014

PG9055177 5 4,900.00 24,500.00 04/17/2014

477D41416 5 1,200.00 6,000.00 04/23/2014

XX7185185 4 5,000.00 20,000.00 04/23/2014

XY1545185 4 4,501.00 18,004.00 04/25/2014

MO9745177 12 5,000.00 60,000.00 05/08/2014

XY2375577 20 3,000.00 60,000.00 05/08/2014

XY2385285 2 6,080.00 12,160.00 05/08/2014

477D31416 10 1,000.00 10,000.00 05/15/2014

XY1645185 2 5,000.00 10,000.00 06/08/2014

XY2375477 10 1,000.00 10,000.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE D TRAFFIC BARRIER END TREATMENT SPARE PARTS PACKAGE

661517

4771531415 4 3,500.00 14,000.00 07/26/2013

477D21416 10 5,600.00 56,000.00 09/10/2013

4770251416 10 3,500.00 35,000.00 09/19/2013

4772161415 4 2,500.00 10,000.00 09/19/2013

4770161416 1 1,000.00 1,000.00 12/09/2013

477D11416 8 4,000.00 32,000.00 12/09/2013

477D11416 5 4,500.00 22,500.00 12/09/2013

4771161416 5 2,000.00 10,000.00 02/11/2014

477D41416 15 2,500.00 37,500.00 04/23/2014

477D31416 30 2,500.00 75,000.00 05/15/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER COATED TYPE D TRAFFIC BARRIER END TREATMENT

661519

4771531415 2 3,000.00 6,000.00 07/26/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER COATED TYPE D TRAFFIC BARRIER END TREATMENT

661519

4770251416 1 3,800.00 3,800.00 09/19/2013

477D31416 5 4,000.00 20,000.00 05/15/2014

XY2375477 10 50.00 500.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE F TRAFFIC BARRIER END TREATMENT

661525

4771531415 5 5,000.00 25,000.00 07/26/2013

WA3645132 1 3,900.00 3,900.00 09/04/2013

477D21416 10 4,400.00 44,000.00 09/10/2013

4770251416 10 4,000.00 40,000.00 09/19/2013

4772161415 2 2,800.00 5,600.00 09/19/2013

4772161415 5 2,500.00 12,500.00 09/19/2013

MO9745477 11 4,965.48 54,620.28 10/02/2013

AA1515188 2 4,815.00 9,630.00 11/13/2013

477D11416 6 5,900.00 35,400.00 12/09/2013

477D11416 6 4,000.00 24,000.00 12/09/2013

XY2375777 8 4,700.00 37,600.00 01/03/2014

4771161416 2 500.00 1,000.00 02/11/2014

FR1045177 3 4,935.00 14,805.00 02/19/2014

AA2785187 4 5,350.00 21,400.00 02/25/2014

AL4405177 1 5,976.00 5,976.00 03/05/2014

BA0545177 2 5,500.00 11,000.00 03/05/2014

AA1575132 9 4,600.00 41,400.00 03/28/2014

HA4195132 11 4,200.00 46,200.00 04/07/2014

PG9795577 2 5,015.00 10,030.00 04/07/2014

HA4995177 22 5,175.00 113,850.00 04/17/2014

PG9055177 2 4,900.00 9,800.00 04/17/2014

477D41416 5 1,000.00 5,000.00 04/23/2014

477D41416 5 3,000.00 15,000.00 04/23/2014

477D41416 5 1,000.00 5,000.00 04/23/2014

477D41416 5 3,000.00 15,000.00 04/23/2014

PG5645176 2 5,250.00 10,500.00 04/25/2014

XY2375577 20 3,000.00 60,000.00 05/08/2014

BA0345132 1 4,570.00 4,570.00 05/14/2014

477D31416 5 4,000.00 20,000.00 05/15/2014

PG0765577 5 5,150.00 25,750.00 05/28/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE F TRAFFIC BARRIER END TREATMENT

661525

XY2375477 5 3,000.00 15,000.00 06/17/2014

XY2375477 5 3,000.00 15,000.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER COATED TYPE F TRAFFIC BARRIER END TREATMENT

661529

4770251416 8 4,500.00 36,000.00 09/19/2013

WO2035176 6 5,800.00 34,800.00 11/22/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE G TRAFFIC BARRIER END TREATMENT

661530

4771531415 3 500.00 1,500.00 07/26/2013

XY2325677 15 250.00 3,750.00 08/28/2013

WA3035177 1 1,300.00 1,300.00 09/05/2013

477D21416 50 10.00 500.00 09/10/2013

4770251416 100 10.00 1,000.00 09/19/2013

4772161415 5 1.00 5.00 09/19/2013

4772161415 5 1.00 5.00 09/19/2013

MO5935270 1 1,000.00 1,000.00 10/07/2013

PG7865377 4 850.00 3,400.00 10/30/2013

477D11416 10 1.10 11.00 12/09/2013

XY2375777 30 10.00 300.00 01/03/2014

XY1485176 50 935.00 46,750.00 01/29/2014

4771161416 3 100.00 300.00 02/11/2014

CL2105177 1 867.00 867.00 02/25/2014

PG4945172 3 1,300.00 3,900.00 03/14/2014

BA0495177 2 875.00 1,750.00 03/31/2014

BA8735277 2 909.00 1,818.00 03/31/2014

BA0575177 1 945.00 945.00 04/07/2014

HA4195132 2 900.00 1,800.00 04/07/2014

PG9795577 4 982.00 3,928.00 04/07/2014

477D41416 5 2,500.00 12,500.00 04/23/2014

477D41416 5 300.00 1,500.00 04/23/2014

477D41416 5 1,250.00 6,250.00 04/23/2014

477D41416 5 300.00 1,500.00 04/23/2014

BA5025180 2 1,200.00 2,400.00 05/08/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE G TRAFFIC BARRIER END TREATMENT

661530

CE4465180 1 1,050.00 1,050.00 05/08/2014

477D31416 5 10.00 50.00 05/15/2014

XY2375477 40 1,100.00 44,000.00 06/17/2014

XY2375477 5 300.00 1,500.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE H TRAFFIC BARRIER END TREATMENT

661535

4771531415 5 100.00 500.00 07/26/2013

4772161415 2 1.00 2.00 09/19/2013

4772161415 2 1.00 2.00 09/19/2013

477D11416 8 1.00 8.00 12/09/2013

477D11416 8 1.00 8.00 12/09/2013

477D41416 5 1.00 5.00 04/23/2014

477D41416 5 1.00 5.00 04/23/2014

477D31416 5 10.00 50.00 05/15/2014

XY2375477 10 1.00 10.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE J TRAFFIC BARRIER END TREATMENT

661537

4771531415 4 1,700.00 6,800.00 07/26/2013

477D31416 4 10,000.00 40,000.00 05/15/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE K TRAFFIC BARRIER END TREATMENT, ANY OPTION

661540

GA3855177 2 683.00 1,366.00 07/02/2013

WA4055181 2 900.00 1,800.00 07/24/2013

4771531415 7 650.00 4,550.00 07/26/2013

BA0615174 1 725.00 725.00 08/07/2013

HA3515176 3 720.00 2,160.00 08/14/2013

BA6075180 1 797.50 797.50 08/28/2013

XY2325677 6 400.00 2,400.00 08/28/2013

WA3645132 4 450.00 1,800.00 09/04/2013

BA4625280 1 560.00 560.00 09/05/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE K TRAFFIC BARRIER END TREATMENT, ANY OPTION

661540

AA8125181 3 640.00 1,920.00 09/12/2013

WO2255187 4 900.00 3,600.00 09/12/2013

XY1515185 2 1,000.00 2,000.00 09/12/2013

4770251416 24 300.00 7,200.00 09/19/2013

4772161415 10 698.70 6,987.00 09/19/2013

MO9745477 25 827.58 20,689.50 10/02/2013

MO5935270 1 825.00 825.00 10/07/2013

WI3095176 1 800.00 800.00 10/16/2013

HA3485570 3 800.00 2,400.00 10/24/2013

HO3175270 8 1,000.00 8,000.00 10/24/2013

PG7865377 12 540.00 6,480.00 10/30/2013

AA1515188 4 543.00 2,172.00 11/13/2013

XY2405185 2 680.00 1,360.00 12/03/2013

4770161416 25 275.00 6,875.00 12/09/2013

XY2375777 70 370.00 25,900.00 01/03/2014

XY1535185 3 600.00 1,800.00 01/13/2014

4771161416 5 200.00 1,000.00 02/11/2014

AX9755386R 2 1,150.00 2,300.00 02/11/2014

FR1045177 9 450.00 4,050.00 02/19/2014

FR6335177 14 800.00 11,200.00 02/19/2014

AA2785187 3 700.00 2,100.00 02/25/2014

CL2105177 17 474.30 8,063.10 02/25/2014

PG0785126 2 935.00 1,870.00 02/25/2014

AW8965270 7 500.00 3,500.00 02/28/2014

AL2855177 1 730.00 730.00 03/05/2014

AL4405177 2 815.00 1,630.00 03/05/2014

BA0545177 11 700.00 7,700.00 03/05/2014

MO8545171 4 626.75 2,507.00 03/05/2014

HO4575177 10 650.00 6,500.00 03/12/2014

MO1595877 1 825.00 825.00 03/13/2014

PG4945172 2 800.00 1,600.00 03/14/2014

PG0765677 2 1,350.00 2,700.00 03/21/2014

PG7865577 15 682.50 10,237.50 03/21/2014

AA1575132 37 470.00 17,390.00 03/28/2014

BA0495177 18 555.00 9,990.00 03/31/2014

BA8735277 40 656.50 26,260.00 03/31/2014

MO9745277 2 700.00 1,400.00 03/31/2014

PG0765877 7 682.50 4,777.50 03/31/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE K TRAFFIC BARRIER END TREATMENT, ANY OPTION

661540

PG0825130 1 6,570.00 6,570.00 03/31/2014

HA4195132 14 475.00 6,650.00 04/07/2014

HO3175170 5 808.00 4,040.00 04/07/2014

PG9795577 25 686.50 17,162.50 04/07/2014

AL4675180 2 1,060.00 2,120.00 04/10/2014

MO1315677 3 740.00 2,220.00 04/10/2014

HA4995177 7 690.00 4,830.00 04/17/2014

MO8355176 3 747.50 2,242.50 04/17/2014

PG9055177 30 675.00 20,250.00 04/17/2014

477D41416 30 500.00 15,000.00 04/23/2014

477D41416 5 300.00 1,500.00 04/23/2014

BA4055277 3 624.00 1,872.00 04/23/2014

HO4725176 3 535.00 1,605.00 04/23/2014

XX7185185 4 750.00 3,000.00 04/23/2014

PG5645176 1 787.50 787.50 04/25/2014

XY1545185 4 651.00 2,604.00 04/25/2014

BA5025180 2 1,200.00 2,400.00 05/08/2014

MO9745177 24 600.00 14,400.00 05/08/2014

XY2375577 20 550.00 11,000.00 05/08/2014

XY2385285 4 824.00 3,296.00 05/08/2014

BA0345132 8 520.00 4,160.00 05/14/2014

477D31416 5 700.00 3,500.00 05/15/2014

HA3485470 7 690.00 4,830.00 05/28/2014

PG0765577 14 618.00 8,652.00 05/28/2014

BA0595177 8 555.00 4,440.00 05/29/2014

PG7825184 6 810.00 4,860.00 06/08/2014

XY1645185 12 650.00 7,800.00 06/08/2014

XY2375477 20 50.00 1,000.00 06/17/2014

XY2375477 25 500.00 12,500.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE L TRAFFIC BARRIER ANCHORAGE USING OPTION 2 OR 3

661544

GA3855177 5 709.00 3,545.00 07/02/2013

4771531415 3 650.00 1,950.00 07/26/2013

CL2275174 2 3,000.00 6,000.00 08/07/2013

XY2325677 200 450.00 90,000.00 08/28/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE L TRAFFIC BARRIER ANCHORAGE USING OPTION 2 OR 3

661544

WA3035177 1 800.00 800.00 09/05/2013

4772161415 2 482.91 965.82 09/19/2013

MO5935270 1 825.00 825.00 10/07/2013

GA3555180 3 775.00 2,325.00 11/06/2013

XY2385185 1 1,250.00 1,250.00 11/15/2013

AT0515185 1 1,994.00 1,994.00 12/03/2013

4770161416 5 450.00 2,250.00 12/09/2013

477D11416 5 500.00 2,500.00 12/09/2013

XY2375777 40 550.00 22,000.00 01/03/2014

WA3525176 2 860.00 1,720.00 01/08/2014

XY1485176 2 715.00 1,430.00 01/29/2014

QA4845180 1 755.00 755.00 02/11/2014

CL2105177 10 428.40 4,284.00 02/25/2014

AL2855177 9 730.00 6,570.00 03/05/2014

AL4405177 21 744.00 15,624.00 03/05/2014

PG7865577 15 682.50 10,237.50 03/21/2014

BA0575177 1 675.00 675.00 04/07/2014

HA4195132 1 450.00 450.00 04/07/2014

MO1315677 2 700.00 1,400.00 04/10/2014

PG9055177 1 700.00 700.00 04/17/2014

HO4725176 7 535.00 3,745.00 04/23/2014

CE4465180 4 755.00 3,020.00 05/08/2014

477D31416 5 500.00 2,500.00 05/15/2014

PG0765577 3 700.00 2,100.00 05/28/2014

BA0595177 1 650.00 650.00 05/29/2014

XY2375477 50 500.00 25,000.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE J TRAFFIC BARRIER END TREATMENT, 6 CYLINDERS

661546

477D41416 2 2,500.00 5,000.00 04/23/2014

477D41416 2 10,000.00 20,000.00 04/23/2014

477D31416 4 5,000.00 20,000.00 05/15/2014

XY2375477 2 10,000.00 20,000.00 06/17/2014
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SHOULDER GRADING ADJUSTMENT FOR TRAFFIC BARRIER END TREATMENT

661550

GA3855177 110 68.25 7,507.50 07/02/2013

4771531415 200 1.00 200.00 07/26/2013

AL5205132 100 50.00 5,000.00 08/15/2013

WA3645132 100 30.00 3,000.00 09/04/2013

4770251416 436 5.00 2,180.00 09/19/2013

XY2405185 20 10.00 200.00 12/03/2013

XY2375777 300 30.00 9,000.00 01/03/2014

XY1535185 20 10.00 200.00 01/13/2014

FR1045177 80 55.00 4,400.00 02/19/2014

FR6335177 20 50.00 1,000.00 02/19/2014

CL2105177 20 71.40 1,428.00 02/25/2014

AL2855177 10 105.00 1,050.00 03/05/2014

AL4405177 200 32.60 6,520.00 03/05/2014

HO4575177 50 92.50 4,625.00 03/12/2014

AA1575132 100 20.00 2,000.00 03/28/2014

AL2925177 85 25.00 2,125.00 03/31/2014

BA0575177 50 175.00 8,750.00 04/07/2014

477D41416 30 20.00 600.00 04/23/2014

MO9745177 100 0.01 1.00 05/08/2014

XY2375577 200 1.00 200.00 05/08/2014

477D31416 100 20.00 2,000.00 05/15/2014

XY1645185 20 60.00 1,200.00 06/08/2014

XY2375477 30 20.00 600.00 06/17/2014

DESCRIPTION

ITEM UNITS BBL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PERMANENT CRASH CUSHION SAND FILLED PLASTIC BARRELS

661555

4771531415 140 300.00 42,000.00 07/26/2013

477D41416 80 300.00 24,000.00 04/23/2014

477D31416 50 290.00 14,500.00 05/15/2014

XY2375477 80 300.00 24,000.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REPAIRING TRAFFIC BARRIER END TREATMENT-ANY TYPE

661560

4771531415 5 10,000.00 50,000.00 07/26/2013

4770251416 30 1,000.00 30,000.00 09/19/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND RESET TRAFFIC BARRIER END TREATMENT-ANY TYPE

661565

4771531415 28 10.00 280.00 07/26/2013

AL5205132 1 500.00 500.00 08/15/2013

XY2325677 10 400.00 4,000.00 08/28/2013

4770251416 20 10.00 200.00 09/19/2013

WO2035176 2 660.00 1,320.00 11/22/2013

477D11416 25 10.00 250.00 12/09/2013

XY2375777 60 250.00 15,000.00 01/03/2014

BA0335185 2 1,150.00 2,300.00 02/11/2014

CL2105177 2 1,530.00 3,060.00 02/25/2014

HA4195132 1 1,000.00 1,000.00 04/07/2014

477D31416 5 100.00 500.00 05/15/2014

AA5805670 1 1,500.00 1,500.00 05/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM POST 8 INCH WOOD OFFSET BLOCK

661570

4771531415 80 15.00 1,200.00 07/26/2013

4770251416 90 100.00 9,000.00 09/19/2013

XY1485176 300 11.00 3,300.00 01/29/2014

BA8735277 25 15.25 381.25 03/31/2014

477D31416 200 50.00 10,000.00 05/15/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM POST 6 INCH WOOD OFFSET BLOCK

661571

4771531415 200 10.00 2,000.00 07/26/2013

XY1485176 400 11.00 4,400.00 01/29/2014

477D31416 100 50.00 5,000.00 05/15/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER THRIE BEAM

661574

4772161415 125 9.25 1,156.25 09/19/2013

HO3175170 63 15.35 967.05 04/07/2014

477D41416 50 20.00 1,000.00 04/23/2014

XY2375477 200 20.00 4,000.00 06/17/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER THRIE BEAM ANCHORAGE TO VERTICAL FACE - WOOD POST

661577

GA2075180 1 7,000.00 7,000.00 07/24/2013

4771531415 3 250.00 750.00 07/26/2013

XY2325677 14 1,600.00 22,400.00 08/28/2013

BA4625280 2 1,440.00 2,880.00 09/05/2013

GA3555180 4 2,250.00 9,000.00 11/06/2013

HA2425180 4 2,200.00 8,800.00 02/28/2014

AL2855177 2 2,090.00 4,180.00 03/05/2014

AL4405177 6 2,064.50 12,387.00 03/05/2014

BA0545177 4 2,150.00 8,600.00 03/05/2014

BA8735277 8 2,020.00 16,160.00 03/31/2014

BA0575177 4 2,100.00 8,400.00 04/07/2014

AL4675180 4 3,000.00 12,000.00 04/10/2014

477D31416 5 10.00 50.00 05/15/2014

PG0765577 4 2,400.00 9,600.00 05/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER THRIE BEAM ANCHORAGE TO VERTICAL FACE - STEEL POST

661578

XY2325677 6 2,000.00 12,000.00 08/28/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER THRIE BEAM ANCHORAGE TO VERTICAL FACE

661579

4771531415 4 250.00 1,000.00 07/26/2013

BA6075180 4 2,310.00 9,240.00 08/28/2013

XY2325677 3 1,700.00 5,100.00 08/28/2013

WO2235180 4 2,100.00 8,400.00 11/13/2013

QA4845180 4 2,325.00 9,300.00 02/11/2014

AW8965270 2 4,600.00 9,200.00 02/28/2014

HO3175170 1 2,560.00 2,560.00 04/07/2014

CE4465180 2 2,325.00 4,650.00 05/08/2014

477D31416 5 10.00 50.00 05/15/2014

HA3485470 2 2,100.00 4,200.00 05/28/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM ANCHORAGE TO VERTICAL FACE

661580

WA4055181 1 900.00 900.00 07/24/2013

4771531415 3 250.00 750.00 07/26/2013

XY2325677 12 1,000.00 12,000.00 08/28/2013

HA3485570 1 1,950.00 1,950.00 10/24/2013

PG7865377 1 325.00 325.00 10/30/2013

BA0545177 2 2,150.00 4,300.00 03/05/2014

AA1575132 4 50.00 200.00 03/28/2014

PG9795577 2 872.50 1,745.00 04/07/2014

MO1315677 2 2,040.00 4,080.00 04/10/2014

BA5025180 4 1,750.00 7,000.00 05/08/2014

CE4465180 1 2,325.00 2,325.00 05/08/2014

477D31416 5 10.00 50.00 05/15/2014

MO1315477 2 2,800.00 5,600.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM ANCHORAGE WITH RUB RAIL TO SAFETY SHAPE

661581

4771531415 3 250.00 750.00 07/26/2013

XY2325677 4 1,000.00 4,000.00 08/28/2013

BA4625280 3 1,530.00 4,590.00 09/05/2013

XY2375777 25 1,700.00 42,500.00 01/03/2014

FR1045177 4 1,680.00 6,720.00 02/19/2014

FR6335177 2 1,500.00 3,000.00 02/19/2014

AL4405177 2 1,738.51 3,477.02 03/05/2014

BA0345132 2 1,520.00 3,040.00 05/14/2014

477D31416 5 10.00 50.00 05/15/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM ANCHORAGE TO CONCRETE TRAFFIC BARRIER

661583

4771531415 5 250.00 1,250.00 07/26/2013

BA4625280 4 205.00 820.00 09/05/2013

PG7865377 1 1,500.00 1,500.00 10/30/2013

WO2235180 4 1,800.00 7,200.00 11/13/2013

FR6335177 3 1,500.00 4,500.00 02/19/2014

PG4945172 3 200.00 600.00 03/14/2014

AA1575132 4 50.00 200.00 03/28/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM ANCHORAGE TO CONCRETE TRAFFIC BARRIER

661583

BA8735277 4 404.00 1,616.00 03/31/2014

BA0345132 1 125.00 125.00 05/14/2014

477D31416 10 10.00 100.00 05/15/2014

PG0765577 2 934.00 1,868.00 05/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MEDIAN BARRIER THRIE BEAM ANCHORAGE TO VERTICAL FACE

661585

4771531415 3 350.00 1,050.00 07/26/2013

AW8965270 2 5,500.00 11,000.00 02/28/2014

HA4995177 22 2,640.00 58,080.00 04/17/2014

477D31416 5 10.00 50.00 05/15/2014

BA0595177 3 2,325.00 6,975.00 05/29/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM RADIUS PANEL

662135

477D21416 500 29.00 14,500.00 09/10/2013

4770251416 1,800 7.00 12,600.00 09/19/2013

4772161415 1,250 15.66 19,575.00 09/19/2013

4770161416 250 8.50 2,125.00 12/09/2013

477D11416 600 12.00 7,200.00 12/09/2013

XY2375777 3,000 0.50 1,500.00 01/03/2014

XY1485176 200 22.00 4,400.00 01/29/2014

4771161416 700 5.00 3,500.00 02/11/2014

HO3175170 1 18.40 18.40 04/07/2014

477D41416 100 16.00 1,600.00 04/23/2014

477D41416 2,500 16.00 40,000.00 04/23/2014

XY2375477 100 16.00 1,600.00 06/17/2014

XY2375477 500 11.00 5,500.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND RESET EXISTING TRAFFIC BARRIER W BEAM

662182

HA3515176 96 17.00 1,632.00 08/14/2013

AL5205132 580 5.50 3,190.00 08/15/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND RESET EXISTING TRAFFIC BARRIER W BEAM

662182

CO2855174 50 25.00 1,250.00 08/15/2013

MO6735174 115 40.25 4,628.75 08/15/2013

BA6075180 75 11.00 825.00 08/28/2013

XY2325677 300 11.00 3,300.00 08/28/2013

XY2325677 300 13.00 3,900.00 08/28/2013

477D21416 7,000 3.00 21,000.00 09/10/2013

477D21416 5,000 3.00 15,000.00 09/10/2013

4770251416 4,500 3.00 13,500.00 09/19/2013

4772161415 900 6.30 5,670.00 09/19/2013

AA1515188 1,691 8.65 14,627.15 11/13/2013

WO2035176 1,744 6.50 11,336.00 11/22/2013

4770161416 1,500 3.00 4,500.00 12/09/2013

477D11416 3,000 2.50 7,500.00 12/09/2013

477D11416 3,000 2.50 7,500.00 12/09/2013

XY2375777 40,000 4.00 160,000.00 01/03/2014

XY1485176 3,000 12.00 36,000.00 01/29/2014

4771161416 8,000 4.50 36,000.00 02/11/2014

FR6335177 3,800 5.20 19,760.00 02/19/2014

AL2855177 215 10.40 2,236.00 03/05/2014

HO4575177 10,600 4.65 49,290.00 03/12/2014

AT0655374 100 50.00 5,000.00 03/31/2014

BA8735277 50 15.25 762.50 03/31/2014

SM2165176 560 17.70 9,912.00 03/31/2014

HO3175170 2,062 4.60 9,485.20 04/07/2014

PG9055177 25 4.10 102.50 04/17/2014

477D41416 2,000 2.00 4,000.00 04/23/2014

477D41416 2,000 2.00 4,000.00 04/23/2014

AT0095126 368 50.00 18,400.00 04/25/2014

AT0655474 100 75.00 7,500.00 04/25/2014

XY2375577 1,000 5.00 5,000.00 05/08/2014

AA5805670 247 24.00 5,928.00 05/28/2014

TA4465177 15,705 7.00 109,935.00 06/17/2014

XY2375477 30,000 9.50 285,000.00 06/17/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND RESET POLYESTER COATED EXISTING TRAFFIC BARRIER

662183

477D41416 200 2.00 400.00 04/23/2014

XY2375477 200 2.00 400.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND REPLACE TRAFFIC BARRIER W BEAM

662290

GA3855177 4,317 15.25 65,834.25 07/02/2013

GA3855177 2,826 13.40 37,868.40 07/02/2013

PG0925174 300 25.00 7,500.00 07/10/2013

XY2325677 40,000 15.60 624,000.00 08/28/2013

XY2325677 30,000 13.60 408,000.00 08/28/2013

XY1485176 3,000 24.00 72,000.00 01/29/2014

AL2855177 1,000 20.30 20,300.00 03/05/2014

AL2855177 217 16.70 3,623.90 03/05/2014

AL4405177 12,530 18.25 228,672.50 03/05/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL AND DISPOSAL OF EXISTING TRAFFIC BARRIER W BEAM

662325

GA3855177 283 3.15 891.45 07/02/2013

PG7865177 330 4.00 1,320.00 07/23/2013

WA4055181 666 2.55 1,698.30 07/24/2013

4771531415 19,625 0.01 196.25 07/26/2013

BA0615174 734 4.00 2,936.00 08/07/2013

HA3515176 160 3.00 480.00 08/14/2013

AL5205132 23,400 1.00 23,400.00 08/15/2013

BA6075180 2,470 2.20 5,434.00 08/28/2013

XY2325677 450 6.00 2,700.00 08/28/2013

XY2325677 60 10.00 600.00 08/28/2013

WA3645132 8,630 0.50 4,315.00 09/04/2013

BA4625280 3,729 3.00 11,187.00 09/05/2013

WA3035177 140 3.00 420.00 09/05/2013

477D21416 5,000 0.01 50.00 09/10/2013

AA8125181 160 3.30 528.00 09/12/2013

XY1515185 113 5.00 565.00 09/12/2013

4770251416 42,000 0.20 8,400.00 09/19/2013

4772161415 8,000 2.25 18,000.00 09/19/2013

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2014 Page 391



DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL AND DISPOSAL OF EXISTING TRAFFIC BARRIER W BEAM

662325

MO9745477 13,131 2.06 27,049.86 10/02/2013

HA3485570 1,300 2.00 2,600.00 10/24/2013

HO3175270 233 2.00 466.00 10/24/2013

PG7865377 2,371 2.20 5,216.20 10/30/2013

GA3555180 1,090 2.25 2,452.50 11/06/2013

AA1515188 1,222 2.05 2,505.10 11/13/2013

WO2235180 220 5.20 1,144.00 11/13/2013

XY2385185 90 5.50 495.00 11/15/2013

WO2035176 1,268 1.40 1,775.20 11/22/2013

XY2405185 500 1.50 750.00 12/03/2013

4770161416 5,000 4.00 20,000.00 12/09/2013

477D11416 4,000 6.00 24,000.00 12/09/2013

BA0935181 80 3.00 240.00 12/09/2013

XY2375777 25,000 0.01 250.00 01/03/2014

WA3525176 976 3.40 3,318.40 01/08/2014

XY1535185 500 1.00 500.00 01/13/2014

XY1485176 10,000 3.30 33,000.00 01/29/2014

4771161416 6,000 5.85 35,100.00 02/11/2014

AX9755386R 475 3.00 1,425.00 02/11/2014

QA4845180 479 2.40 1,149.60 02/11/2014

FR1045177 9,600 1.60 15,360.00 02/19/2014

FR6335177 5,300 1.82 9,646.00 02/19/2014

CL2105177 8,254 1.28 10,565.12 02/25/2014

PG0785126 250 3.30 825.00 02/25/2014

AW8965270 3,917 2.00 7,834.00 02/28/2014

HA2425180 523 3.50 1,830.50 02/28/2014

AL4405177 499 3.25 1,621.75 03/05/2014

BA0545177 2,770 2.00 5,540.00 03/05/2014

HO4575177 7,950 0.90 7,155.00 03/12/2014

MO1595877 1,030 1.60 1,648.00 03/13/2014

PG4945172 4,350 1.50 6,525.00 03/14/2014

PG0765677 30 30.00 900.00 03/21/2014

PG7865577 4,000 1.05 4,200.00 03/21/2014

AA7585180 300 2.00 600.00 03/27/2014

AA1575132 22,900 0.50 11,450.00 03/28/2014

AL2925177 8,470 1.05 8,893.50 03/31/2014

BA0495177 7,144 0.55 3,929.20 03/31/2014

BA8735277 51,000 1.00 51,000.00 03/31/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL AND DISPOSAL OF EXISTING TRAFFIC BARRIER W BEAM

662325

MO9745277 340 3.20 1,088.00 03/31/2014

PG0765877 1,525 1.60 2,440.00 03/31/2014

SM2165176 410 3.54 1,451.40 03/31/2014

BA0575177 3,850 1.05 4,042.50 04/07/2014

HA4195132 7,691 1.00 7,691.00 04/07/2014

HO3175170 10,095 1.30 13,123.50 04/07/2014

PG9795577 41,013 0.88 36,091.44 04/07/2014

AL4675180 91 3.00 273.00 04/10/2014

MO1315677 1,610 1.05 1,690.50 04/10/2014

HA4995177 3,110 1.10 3,421.00 04/17/2014

MO8355176 220 2.30 506.00 04/17/2014

PG9055177 17,650 0.93 16,414.50 04/17/2014

WA4205180 878 2.00 1,756.00 04/17/2014

477D41416 60,000 2.00 120,000.00 04/23/2014

BA4055277 1,224 1.50 1,836.00 04/23/2014

HO4725176 2,377 1.00 2,377.00 04/23/2014

PG5645176 503 3.15 1,584.45 04/25/2014

BA5025180 448 3.00 1,344.00 05/08/2014

CE4465180 1,723 3.00 5,169.00 05/08/2014

MO9745177 13,000 1.05 13,650.00 05/08/2014

XY2375577 10,000 0.50 5,000.00 05/08/2014

BA0345132 14,250 0.60 8,550.00 05/14/2014

477D31416 50,000 0.01 500.00 05/15/2014

AA5805670 53 11.00 583.00 05/28/2014

HA3485470 600 2.25 1,350.00 05/28/2014

PG0765577 12,423 1.24 15,404.52 05/28/2014

BA0595177 4,705 2.10 9,880.50 05/29/2014

XY1645185 800 1.20 960.00 06/08/2014

MO1315477 163 6.70 1,092.10 06/17/2014

XY2375477 12,000 6.00 72,000.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE EXISTING END TREATMENT

662326

XY1485176 5 550.00 2,750.00 01/29/2014

AL2925177 3 159.00 477.00 03/31/2014

MO1315477 1 1,050.00 1,050.00 06/17/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND RESET EXISTING MEDIAN TRAFFIC BARRIER W BEAM

662327

XY2325677 500 8.00 4,000.00 08/28/2013

477D41416 200 2.00 400.00 04/23/2014

TA4465177 29,070 7.70 223,839.00 06/17/2014

XY2375477 5,000 2.00 10,000.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND RESET TRAFFIC BARRIER W BEAM MEDIAN BARRIER WITH BOTTOM PANEL

662329

477D41416 200 2.00 400.00 04/23/2014

XY2375477 2,000 2.00 4,000.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE E TRAFFIC BARRIER END TREATMENT

662345

4771531415 11 1,500.00 16,500.00 07/26/2013

PG9795577 1 22,275.00 22,275.00 04/07/2014

PG9055177 2 23,500.00 47,000.00 04/17/2014

477D41416 2 15,000.00 30,000.00 04/23/2014

477D41416 5 9,500.00 47,500.00 04/23/2014

477D41416 10 15,500.00 155,000.00 04/23/2014

477D41416 2 1.00 2.00 04/23/2014

477D41416 4 10,000.00 40,000.00 04/23/2014

477D41416 5 1.00 5.00 04/23/2014

477D41416 2 10,000.00 20,000.00 04/23/2014

477D41416 2 1.00 2.00 04/23/2014

477D41416 2 10,000.00 20,000.00 04/23/2014

477D41416 2 1.00 2.00 04/23/2014

477D41416 2 10,000.00 20,000.00 04/23/2014

477D41416 2 1.00 2.00 04/23/2014

477D41416 4 5,000.00 20,000.00 04/23/2014

477D41416 2 3,500.00 7,000.00 04/23/2014

477D41416 2 14,000.00 28,000.00 04/23/2014

477D41416 5 15,000.00 75,000.00 04/23/2014

XY2375577 4 12,000.00 48,000.00 05/08/2014

477D31416 5 8,000.00 40,000.00 05/15/2014

XY2375477 6 9,000.00 54,000.00 06/17/2014

XY2375477 4 9,000.00 36,000.00 06/17/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE E TRAFFIC BARRIER END TREATMENT

662345

XY2375477 10 15,500.00 155,000.00 06/17/2014

XY2375477 2 10,000.00 20,000.00 06/17/2014

XY2375477 2 16,000.00 32,000.00 06/17/2014

XY2375477 4 16,500.00 66,000.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE E TRAFFIC BARRIER END TREATMENT 1 BAY, ANY WIDTH

662350

XY2375777 4 100.00 400.00 01/03/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE E TRAFFIC BARRIER END TREATMENT 3 BAYS, ANY WIDTH

662360

XY2375777 5 2,500.00 12,500.00 01/03/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE E TRAFFIC BARRIER END TREATMENT 4 BAYS, ANY WIDTH

662365

MO8545171 2 15,525.00 31,050.00 03/05/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE E TRAFFIC BARRIER END TREATMENT 6 BAYS, ANY WIDTH

662370

477D21416 5 4,500.00 22,500.00 09/10/2013

477D31416 14 4,000.00 56,000.00 05/15/2014

BA0595177 20 19,900.00 398,000.00 05/29/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE E TRAFFIC BARRIER END TREATMENT 8 BAYS, ANY WIDTH

662375

477D21416 5 5,500.00 27,500.00 09/10/2013

PG4945172 2 27,000.00 54,000.00 03/14/2014

BA4055277 16 14,612.00 233,792.00 04/23/2014

BA0345132 2 16,780.00 33,560.00 05/14/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE E TRAFFIC BARRIER END TREATMENT 9 BAYS, ANY WIDTH

662380

WA3645132 1 22,105.00 22,105.00 09/04/2013

4770161416 1 8,000.00 8,000.00 12/09/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER TYPE E TRAFFIC BARRIER END TREATMENT

662390

4771531415 2 2,000.00 4,000.00 07/26/2013

477D31416 4 6,000.00 24,000.00 05/15/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER COATED TYPE E TRAFFIC BARRIER END TREATMENT 6 BAYS, ANY

662420

477D31416 6 3,500.00 21,000.00 05/15/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM SHORT RADII

670190

WO2255187 50 27.00 1,350.00 09/12/2013

XY1485176 30 28.00 840.00 01/29/2014

QA4845180 13 29.00 377.00 02/11/2014

PG4945172 162 20.00 3,240.00 03/14/2014

XY2375577 500 16.00 8,000.00 05/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

W BEAM BARRIER REFLECTIVE DELINEATORS

670200

PG7865177 7 8.00 56.00 07/23/2013

4771531415 1,000 2.50 2,500.00 07/26/2013

BA6075180 45 5.50 247.50 08/28/2013

477D21416 1,000 3.00 3,000.00 09/10/2013

AA8125181 10 6.00 60.00 09/12/2013

XY1515185 10 28.00 280.00 09/12/2013

4772161415 100 4.31 431.00 09/19/2013

MO9745477 130 5.17 672.10 10/02/2013

HA3485570 90 11.00 990.00 10/24/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

W BEAM BARRIER REFLECTIVE DELINEATORS

670200

HO3175270 30 4.00 120.00 10/24/2013

PG7865377 110 3.30 363.00 10/30/2013

GA3555180 12 11.75 141.00 11/06/2013

WO2235180 32 5.30 169.60 11/13/2013

WO2035176 85 6.30 535.50 11/22/2013

4770161416 100 1.00 100.00 12/09/2013

477D11416 4,000 0.01 40.00 12/09/2013

XY2375777 500 8.00 4,000.00 01/03/2014

AX9755386R 12 3.00 36.00 02/11/2014

BA0335185 4 7.50 30.00 02/11/2014

QA4845180 16 7.00 112.00 02/11/2014

FR1045177 110 4.20 462.00 02/19/2014

FR6335177 100 4.35 435.00 02/19/2014

WO3295380 10 10.00 100.00 02/19/2014

CL2105177 176 6.12 1,077.12 02/25/2014

HA2425180 20 6.50 130.00 02/28/2014

BA0545177 207 7.00 1,449.00 03/05/2014

MO8545171 20 80.50 1,610.00 03/05/2014

HO4575177 82 4.00 328.00 03/12/2014

WO3295280 10 10.00 100.00 03/12/2014

MO1595877 10 10.00 100.00 03/13/2014

PG0765677 3 13.50 40.50 03/21/2014

AA7585180 10 8.00 80.00 03/27/2014

BA0495177 92 4.20 386.40 03/31/2014

BA8735277 500 6.05 3,025.00 03/31/2014

PG0765877 30 6.30 189.00 03/31/2014

SM2165176 34 7.08 240.72 03/31/2014

HA4195132 475 3.15 1,496.25 04/07/2014

HO3175170 41 4.10 168.10 04/07/2014

PG9795577 395 4.25 1,678.75 04/07/2014

PG9055177 180 4.20 756.00 04/17/2014

XX7185185 100 7.00 700.00 04/23/2014

PG5645176 20 6.30 126.00 04/25/2014

XY1545185 100 6.10 610.00 04/25/2014

BA5025180 20 5.00 100.00 05/08/2014

CE4465180 16 7.00 112.00 05/08/2014

XY2385285 100 8.00 800.00 05/08/2014

477D31416 1,000 1.00 1,000.00 05/15/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

W BEAM BARRIER REFLECTIVE DELINEATORS

670200

HA3485470 75 6.50 487.50 05/28/2014

PG0765577 120 4.30 516.00 05/28/2014

PG7825184 1 5.00 5.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RAIL RIDERS TRAFFIC BARRIER W BEAM REFLECTIVE DELINEATORS

670205

4771531415 1,000 2.50 2,500.00 07/26/2013

477D21416 1,000 3.00 3,000.00 09/10/2013

4770251416 5,000 1.00 5,000.00 09/19/2013

4772161415 100 0.03 3.00 09/19/2013

4770161416 100 4.00 400.00 12/09/2013

BA0935181 6 9.00 54.00 12/09/2013

XY2375777 4,000 3.00 12,000.00 01/03/2014

WA3525176 20 45.50 910.00 01/08/2014

XY1485176 2 17.00 34.00 01/29/2014

4771161416 100 0.01 1.00 02/11/2014

AW8965270 600 5.25 3,150.00 02/28/2014

PG4945172 30 7.00 210.00 03/14/2014

HA4195132 475 3.15 1,496.25 04/07/2014

HO3175170 16 3.60 57.60 04/07/2014

HA4995177 200 7.00 1,400.00 04/17/2014

477D41416 600 1.00 600.00 04/23/2014

HO4725176 35 6.00 210.00 04/23/2014

XY2375577 500 3.00 1,500.00 05/08/2014

BA0345132 215 5.20 1,118.00 05/14/2014

477D31416 1,000 1.00 1,000.00 05/15/2014

XY2375477 4,000 1.00 4,000.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

POST MOUNTED DELINEATOR

670210

GA3855177 255 29.40 7,497.00 07/02/2013

WA4055181 17 37.00 629.00 07/24/2013

4771531415 1,000 5.00 5,000.00 07/26/2013

AL5205132 440 25.00 11,000.00 08/15/2013

XY2325677 600 25.00 15,000.00 08/28/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

POST MOUNTED DELINEATOR

670210

WA3645132 150 20.00 3,000.00 09/04/2013

WA3035177 40 55.00 2,200.00 09/05/2013

GA3265177 40 39.75 1,590.00 10/24/2013

HA3485570 10 130.00 1,300.00 10/24/2013

WA3525176 20 45.50 910.00 01/08/2014

FR6335177 20 38.50 770.00 02/19/2014

AL2855177 65 31.25 2,031.25 03/05/2014

AL4405177 200 32.60 6,520.00 03/05/2014

AL2925177 210 31.80 6,678.00 03/31/2014

BA0495177 24 31.50 756.00 03/31/2014

WI3285674 10 57.24 572.40 04/23/2014

GA3505130 17 32.00 544.00 05/08/2014

477D31416 100 20.00 2,000.00 05/15/2014

HA3485470 25 42.00 1,050.00 05/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

3 FOOT GALVANIZED CHAIN LINK FENCE

690120

459D41416SB 100 17.00 1,700.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 FOOT GALVANIZED CHAIN LINK FENCE

690122

4591631415 300 5.85 1,755.00 07/17/2013

WO2035176 25 50.00 1,250.00 11/22/2013

459D31416 2,500 4.00 10,000.00 03/31/2014

AT0095126 306 33.00 10,098.00 04/25/2014

459D41416SB 100 18.00 1,800.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 FOOT GALVANIZED CHAIN LINK FENCE

690124

4591631415 400 10.20 4,080.00 07/17/2013

HA3515176 550 21.50 11,825.00 08/14/2013

BA4625280 247 17.00 4,199.00 09/05/2013

459D51416 500 10.00 5,000.00 11/13/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 FOOT GALVANIZED CHAIN LINK FENCE

690124

QA4605177 100 0.01 1.00 01/13/2014

XY1485176 100 28.00 2,800.00 01/29/2014

HA2145184 550 22.00 12,100.00 02/28/2014

AL4405177 290 20.90 6,061.00 03/05/2014

MO8545171 850 27.40 23,290.00 03/05/2014

PG4945172 1,850 19.00 35,150.00 03/14/2014

459D31416 3,000 10.00 30,000.00 03/31/2014

HO3175170 420 20.25 8,505.00 04/07/2014

AA5805670 1,517 30.50 46,268.50 05/28/2014

HA3485470 1,874 17.00 31,858.00 05/28/2014

459D41416SB 2,000 19.00 38,000.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

8 FOOT GALVANIZED CHAIN LINK FENCE

690126

4591631415 400 11.88 4,752.00 07/17/2013

459D51416 500 11.00 5,500.00 11/13/2013

459D31416 3,000 10.50 31,500.00 03/31/2014

459D41416SB 2,000 22.00 44,000.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

3 FOOT GALVANIZED CHAIN LINK FENCE WITH BLACK BONDED VINYL COATING

690130

459D41416SB 100 22.00 2,200.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 FOOT GALVANIZED CHAIN LINK FENCE WITH BLACK BONDED VINYL COATING

690132

SO4095171 954 11.25 10,732.50 10/24/2013

459D41416SB 100 23.00 2,300.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 FOOT GALVANIZED CHAIN LINK FENCE WITH BLACK BONDED VINYL COATING

690134

4591631415 300 12.50 3,750.00 07/17/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 FOOT GALVANIZED CHAIN LINK FENCE WITH BLACK BONDED VINYL COATING

690134

HA3485570 2,865 25.00 71,625.00 10/24/2013

459D51416 500 12.00 6,000.00 11/13/2013

PG0785126 400 29.70 11,880.00 02/25/2014

459D31416 500 11.75 5,875.00 03/31/2014

459D41416SB 1,000 24.00 24,000.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

8 FOOT GALVANIZED CHAIN LINK FENCE WITH BLACK BONDED VINYL COATING

690136

BA0615174 1,387 33.00 45,771.00 08/07/2013

459D51416 500 17.00 8,500.00 11/13/2013

459D41416SB 1,000 27.00 27,000.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TERMINAL POST FOR 5 FOOT GALVANIZED CHAIN LINK FENCE

691282

4591631415 10 49.50 495.00 07/17/2013

459D31416 10 40.00 400.00 03/31/2014

459D41416SB 5 160.00 800.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TERMINAL POST FOR 6 FOOT GALVANIZED CHAIN LINK FENCE

691284

4591631415 10 76.50 765.00 07/17/2013

BA4625280 11 148.00 1,628.00 09/05/2013

459D51416 50 75.00 3,750.00 11/13/2013

XY1485176 5 400.00 2,000.00 01/29/2014

HA2145184 12 150.00 1,800.00 02/28/2014

AL4405177 4 201.00 804.00 03/05/2014

PG4945172 37 223.00 8,251.00 03/14/2014

459D31416 20 75.00 1,500.00 03/31/2014

CE4465180 2 175.00 350.00 05/08/2014

AA5805670 152 297.00 45,144.00 05/28/2014

HA3485470 17 132.00 2,244.00 05/28/2014

459D41416SB 50 165.00 8,250.00 06/08/2014

PG7825184 8 35.00 280.00 06/08/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TERMINAL POST FOR 8 FOOT GALVANIZED CHAIN LINK FENCE

691286

4591631415 10 90.00 900.00 07/17/2013

459D51416 30 85.00 2,550.00 11/13/2013

459D31416 20 85.00 1,700.00 03/31/2014

459D41416SB 30 230.00 6,900.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TERMINAL POST FOR 5 FOOT GALVANIZED CHAIN LINK FENCE WITH BLACK BONDED VINYL

691290

SO4095171 10 75.00 750.00 10/24/2013

459D41416SB 6 200.00 1,200.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TERMINAL POST FOR 6 FOOT GALVANIZED CHAIN LINK FENCE WITH BLACK BONDED VINYL

691292

4591631415 10 90.00 900.00 07/17/2013

HA3485570 22 275.00 6,050.00 10/24/2013

459D51416 20 90.00 1,800.00 11/13/2013

459D31416 10 90.00 900.00 03/31/2014

459D41416SB 15 210.00 3,150.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TERMINAL POST FOR 8 FOOT GALVANIZED CHAIN LINK FENCE WITH BLACK BONDED VINYL

691294

459D51416 15 100.00 1,500.00 11/13/2013

459D41416SB 16 275.00 4,400.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 FOOT GATE FOR 5 FOOT GALVANIZED CHAIN LINK FENCE

692200

4591631415 2 202.50 405.00 07/17/2013

459D31416 2 150.00 300.00 03/31/2014

459D41416SB 2 550.00 1,100.00 06/08/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 FOOT GATE FOR 6 FOOT GALVANIZED CHAIN LINK FENCE

692202

459D41416SB 1 575.00 575.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 FOOT GATE FOR 8 FOOT GALVANIZED CHAIN LINK FENCE

692204

459D41416SB 1 625.00 625.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 FOOT GATE FOR 5 FOOT GALVANIZED CHAIN LINK FENCE WITH BLACK BONDED VINYL

692210

459D41416SB 1 650.00 650.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 FOOT GATE FOR 6 FOOT GALVANIZED CHAIN LINK FENCE WITH BLACK BONDED VINYL

692212

459D41416SB 1 675.00 675.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 FOOT GATE FOR 8 FOOT GALVANIZED CHAIN LINK FENCE WITH BLACK BONDED VINYL

692214

459D41416SB 1 725.00 725.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 FOOT GATE FOR 5 FOOT GALVANIZED CHAIN LINK FENCE

692390

459D41416SB 2 725.00 1,450.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 FOOT GATE FOR 6 FOOT GALVANIZED CHAIN LINK FENCE

692392

4591631415 2 378.00 756.00 07/17/2013

BA4625280 1 1,450.00 1,450.00 09/05/2013

459D51416 5 360.00 1,800.00 11/13/2013

459D31416 2 300.00 600.00 03/31/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 FOOT GATE FOR 6 FOOT GALVANIZED CHAIN LINK FENCE

692392

AA5805670 4 1,200.00 4,800.00 05/28/2014

HA3485470 2 1,165.00 2,330.00 05/28/2014

459D41416SB 5 750.00 3,750.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 FOOT GATE FOR 8 FOOT GALVANIZED CHAIN LINK FENCE

692394

4591631415 2 495.00 990.00 07/17/2013

459D51416 5 475.00 2,375.00 11/13/2013

459D31416 2 350.00 700.00 03/31/2014

459D41416SB 5 850.00 4,250.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 FOOT GATE FOR 5 FOOT GALVANIZED CHAIN LINK FENCE WITH BLACK BONDED VINYL

692500

SO4095171 1 725.00 725.00 10/24/2013

459D41416SB 3 825.00 2,475.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 FOOT GATE FOR 6 FOOT GALVANIZED CHIAN LINK FENCE WITH BLACK BONDED VINYL

692502

4591631415 2 405.00 810.00 07/17/2013

459D51416 4 400.00 1,600.00 11/13/2013

459D31416 2 375.00 750.00 03/31/2014

459D41416SB 5 850.00 4,250.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 FOOT GATE FOR 8 FOOT GALVANIZED CHAIN LINK FENCE WITH BLACK BONDED VINYL

692504

4591631415 2 450.00 900.00 07/17/2013

459D51416 4 435.00 1,740.00 11/13/2013

459D31416 2 425.00 850.00 03/31/2014

459D41416SB 5 950.00 4,750.00 06/08/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4 FOOT FARM TYPE FENCE

693104

GA3555180 1,800 9.50 17,100.00 11/06/2013

AL4405177 3,028 14.20 42,997.60 03/05/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND RESET EXISTING FENCE

695183

4591631415 1,100 1.80 1,980.00 07/17/2013

SO4095171 147 6.00 882.00 10/24/2013

459D51416 500 1.70 850.00 11/13/2013

QA4605177 90 37.00 3,330.00 01/13/2014

FR1415179 59 10.00 590.00 02/07/2014

459D31416 5,000 1.00 5,000.00 03/31/2014

MO9745277 340 25.50 8,670.00 03/31/2014

PG5465184 4,000 10.35 41,400.00 04/25/2014

CE4465180 912 13.00 11,856.00 05/08/2014

HA3485470 40 5.50 220.00 05/28/2014

459D41416SB 1,500 7.00 10,500.00 06/08/2014

PG7825184 203 31.00 6,293.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND DISPOSE OF EXISTING FENCE

695190

4591631415 600 2.17 1,302.00 07/17/2013

BA0615174 756 4.00 3,024.00 08/07/2013

BA4625280 1,017 4.40 4,474.80 09/05/2013

GA3555180 890 2.25 2,002.50 11/06/2013

459D51416 500 2.00 1,000.00 11/13/2013

XY1485176 100 10.00 1,000.00 01/29/2014

PG0785126 125 20.00 2,500.00 02/25/2014

MO8545171 130 3.45 448.50 03/05/2014

459D31416 1,000 1.50 1,500.00 03/31/2014

PG0765877 820 16.50 13,530.00 03/31/2014

AT0095126 306 8.00 2,448.00 04/25/2014

CE4465180 55 11.00 605.00 05/08/2014

459D41416SB 1,000 7.00 7,000.00 06/08/2014

PG7825184 40 16.00 640.00 06/08/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND SALVAGE EXISTING FENCE

695195

4591631415 600 0.94 564.00 07/17/2013

459D41416SB 1,000 7.00 7,000.00 06/08/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONCRETE STEPS

697009

MO5935270 3 1,000.00 3,000.00 10/07/2013

HA2145184 6 700.00 4,200.00 02/28/2014

MO8545171 7 930.00 6,510.00 03/05/2014

PG5465184 20 400.00 8,000.00 04/25/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REALIGN EXISTING TRAFFIC BARRIER W BEAM

699005

477D21416 5,000 0.01 50.00 09/10/2013

4770251416 10,000 2.50 25,000.00 09/19/2013

4772161415 10,000 0.29 2,900.00 09/19/2013

4770161416 100 1.00 100.00 12/09/2013

477D11416 1,000 9.00 9,000.00 12/09/2013

4771161416 3,500 0.01 35.00 02/11/2014

477D41416 75,000 0.01 750.00 04/23/2014

XY2375477 2,000 1.00 2,000.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER POST OFFSET BLOCK

699010

AL5205132 710 8.50 6,035.00 08/15/2013

477D21416 200 40.00 8,000.00 09/10/2013

4772161415 1,000 1.00 1,000.00 09/19/2013

4770161416 500 9.00 4,500.00 12/09/2013

477D11416 600 4.00 2,400.00 12/09/2013

4771161416 2,000 0.50 1,000.00 02/11/2014

477D41416 2,500 6.00 15,000.00 04/23/2014

XY2375477 2,500 3.00 7,500.00 06/17/2014
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HOT MIX ASPHALT FOR SHOULDER REPAIR

699050

XY1485176 50 250.00 12,500.00 01/29/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING SALVAGED SUBSOIL

701200

BA0935181 130 20.00 2,600.00 12/09/2013

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING SALVAGED SUBSOIL 6 INCH DEPTH

701201

PG7825184 600 1.20 720.00 06/08/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING FURNISHED SUBSOIL

701205

MO1155177R 60 55.74 3,344.40 07/15/2013

PG7865177 297 46.00 13,662.00 07/23/2013

WO2255187 145 0.01 1.45 09/12/2013

BA0935181 22 60.00 1,320.00 12/09/2013

MO2595130 155 35.00 5,425.00 02/25/2014

MO1595877 120 51.00 6,120.00 03/13/2014

MO9745277 20 70.00 1,400.00 03/31/2014

HA4995177 520 53.00 27,560.00 04/17/2014

PG5465184 6,800 25.00 170,000.00 04/25/2014

PG5645176 9 40.00 360.00 04/25/2014

HA3485470 500 28.00 14,000.00 05/28/2014

MO1315477 5 100.00 500.00 06/17/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING FURNISHED SUBSOIL 6 INCH DEPTH

701210

WO2235180 1,846 8.00 14,768.00 11/13/2013

PG9795377 3,000 5.25 15,750.00 03/13/2014

PG0765877 400 15.00 6,000.00 03/31/2014

BA0595177 640 7.00 4,480.00 05/29/2014
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING FURNISHED SUBSOIL 6 INCH DEPTH

701210

PG7825184 4,000 4.90 19,600.00 06/08/2014

KE2955177 600 10.00 6,000.00 06/17/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING FURNISHED SUBSOIL 12 INCH DEPTH

701212

CO2955177 46 10.00 460.00 07/10/2013

AA8125181 1,000 15.00 15,000.00 09/12/2013

WI3095176 260 0.01 2.60 10/16/2013

SO4095171 1,575 0.01 15.75 10/24/2013

AA1515188 5,214 12.50 65,175.00 11/13/2013

BA0545177 275 16.00 4,400.00 03/05/2014

PG9795377 136 14.50 1,972.00 03/13/2014

MO1595377 615 13.00 7,995.00 03/31/2014

MO1315677 150 13.00 1,950.00 04/10/2014

MO8355176 730 14.00 10,220.00 04/17/2014

BA0585177 3,050 9.50 28,975.00 05/08/2014

BA5025180 890 5.50 4,895.00 05/08/2014

CE4465180 9,539 7.60 72,496.40 05/08/2014

MO9745177 15 20.00 300.00 05/08/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING FURNISHED SUBSOIL 18 INCH DEPTH

701214

BA0935181 505 30.00 15,150.00 12/09/2013

AW8965270 1,271 8.50 10,803.50 02/28/2014

HA2145184 390 16.00 6,240.00 02/28/2014

PG7825184 4,100 15.50 63,550.00 06/08/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING SALVAGED TOPSOIL 2 INCH DEPTH

701325

AA4925130 2,600 1.00 2,600.00 10/08/2013

GA3555180 620 1.75 1,085.00 11/06/2013

XY1485176 200 4.00 800.00 01/29/2014

AW8965270 16,500 1.30 21,450.00 02/28/2014
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING SALVAGED TOPSOIL 2 INCH DEPTH

701325

PG7825184 600 1.10 660.00 06/08/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING SALVAGED TOPSOIL 4 INCH DEPTH

701345

AA4925130 12,800 1.50 19,200.00 10/08/2013

HO3175270 3,123 2.00 6,246.00 10/24/2013

GA3555180 4,930 2.50 12,325.00 11/06/2013

AX3765L60 150 8.00 1,200.00 11/22/2013

AW8965270 73,571 1.50 110,356.50 02/28/2014

SM2165176 3,500 3.00 10,500.00 03/31/2014

HO3175170 1,284 4.25 5,457.00 04/07/2014

AL4675180 160 15.00 2,400.00 04/10/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING FURNISHED TOPSOIL FOR GRADING ADJUSTMENT

704300

XY2325677 750 1.00 750.00 08/28/2013

CH3165184 5 60.00 300.00 09/04/2013

PG7865377 60 57.00 3,420.00 10/30/2013

AA2785187 160 50.00 8,000.00 02/25/2014

HA4195132 190 30.00 5,700.00 04/07/2014

XY4105177 40 100.00 4,000.00 05/28/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING FURNISHED TOPSOIL FOR GRADING ADJUSTMENT

704305

AL2855177 500 9.40 4,700.00 03/05/2014

AL4405177 500 8.00 4,000.00 03/05/2014

XY4065177 40 50.00 2,000.00 03/13/2014

AL2925177 500 6.95 3,475.00 03/31/2014
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING FURNISHED TOPSOIL 2 INCH DEPTH

704325

GA3855177 1,000 4.60 4,600.00 07/02/2013

PG0925174 95 4.00 380.00 07/10/2013

HA3515176 1,351 2.50 3,377.50 08/14/2013

CO2855174 69 7.50 517.50 08/15/2013

MO6735174 2,731 11.00 30,041.00 08/15/2013

BA6075180 823 2.92 2,403.16 08/28/2013

BA4625280 8,100 3.50 28,350.00 09/05/2013

WA3035177 1,000 8.50 8,500.00 09/05/2013

AA8125181 1,389 4.00 5,556.00 09/12/2013

MO5935270 9,340 4.50 42,030.00 10/07/2013

HA3485570 5,000 3.25 16,250.00 10/24/2013

HO3175270 23,620 2.70 63,774.00 10/24/2013

SO4095171 3,000 3.75 11,250.00 10/24/2013

GA3555180 186 3.00 558.00 11/06/2013

MO8545371 2,000 35.40 70,800.00 11/06/2013

WO2035176 1,825 2.10 3,832.50 11/22/2013

BA0935181 675 5.00 3,375.00 12/09/2013

WA3525176 380 6.10 2,318.00 01/08/2014

AX4885324 4,914 2.60 12,776.40 01/29/2014

XY1485176 650 6.00 3,900.00 01/29/2014

QA4845180 202 7.75 1,565.50 02/11/2014

FR6335177 50 4.50 225.00 02/19/2014

WO3295380 160 10.00 1,600.00 02/19/2014

AW8965270 100 0.01 1.00 02/28/2014

HA2145184 750 3.25 2,437.50 02/28/2014

MO8545171 2,650 3.10 8,215.00 03/05/2014

WO3295280 165 10.00 1,650.00 03/12/2014

PG9795377 197 5.25 1,034.25 03/13/2014

MO1495179 2,196 3.10 6,807.60 03/14/2014

PG4945172 22,100 3.00 66,300.00 03/14/2014

AA7585180 140 6.00 840.00 03/27/2014

AT0655374 4,000 7.00 28,000.00 03/31/2014

SM2165176 422 5.00 2,110.00 03/31/2014

BA0575177 130 8.00 1,040.00 04/07/2014

HO3175170 47,200 2.35 110,920.00 04/07/2014

MO1315677 1,310 2.25 2,947.50 04/10/2014

PG9055177 10,700 2.90 31,030.00 04/17/2014

HO4725176 48,399 2.30 111,317.70 04/23/2014
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING FURNISHED TOPSOIL 2 INCH DEPTH

704325

WI3285674 95 9.83 933.85 04/23/2014

AT0095126 950 6.00 5,700.00 04/25/2014

AT0655474 4,000 12.00 48,000.00 04/25/2014

PG5465184 2,090 2.00 4,180.00 04/25/2014

BA5025180 1,181 3.10 3,661.10 05/08/2014

CE4465180 9,539 3.50 33,386.50 05/08/2014

GA3505130 7,000 3.44 24,080.00 05/08/2014

440D31416 200 8.00 1,600.00 05/28/2014

HA3485470 5,500 3.00 16,500.00 05/28/2014

415D31416 200 4.00 800.00 06/26/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING FURNISHED TOPSOIL 4 INCH DEPTH

704345

CO2955177 425 14.50 6,162.50 07/10/2013

PG0925174 1,500 6.00 9,000.00 07/10/2013

KE2965130 2,615 11.75 30,726.25 07/15/2013

MO1155177R 335 6.65 2,227.75 07/15/2013

PG7865177 1,028 7.00 7,196.00 07/23/2013

XX1285233 3,000 5.50 16,500.00 07/23/2013

GA2075180 500 9.00 4,500.00 07/24/2013

WA4055181 5,900 3.35 19,765.00 07/24/2013

BA0615174 3,315 6.00 19,890.00 08/07/2013

CL2275174 133 25.00 3,325.00 08/07/2013

HA3515176 6,700 3.50 23,450.00 08/14/2013

CO2855174 178 7.50 1,335.00 08/15/2013

MO6735174 132 6.33 835.56 08/15/2013

BA6075180 782 6.27 4,903.14 08/28/2013

BA4625280 28,640 6.50 186,160.00 09/05/2013

WA3035177 700 6.00 4,200.00 09/05/2013

AA8125181 2,472 6.00 14,832.00 09/12/2013

WO2255187 7,357 0.01 73.57 09/12/2013

XY1515185 1,028 15.00 15,420.00 09/12/2013

AX3765H60 8,954 3.00 26,862.00 10/01/2013

AA5805870 6,800 10.00 68,000.00 10/02/2013

MO9745477 280 8.28 2,318.40 10/02/2013

MO5935270 300 5.00 1,500.00 10/07/2013
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING FURNISHED TOPSOIL 4 INCH DEPTH

704345

WA4255176 4,950 6.90 34,155.00 10/16/2013

WI3095176 7,099 0.01 70.99 10/16/2013

GA3265177 400 10.60 4,240.00 10/24/2013

HA3485570 33,000 4.00 132,000.00 10/24/2013

SO4095171 2,500 5.50 13,750.00 10/24/2013

WI3285574 580 9.05 5,249.00 10/24/2013

PG7865377 810 6.00 4,860.00 10/30/2013

AA1515188 620 8.20 5,084.00 11/13/2013

CO2835176R 300 15.00 4,500.00 11/13/2013

WO2235180 1,633 6.00 9,798.00 11/13/2013

XY2385185 612 6.50 3,978.00 11/15/2013

AX3765L60 400 9.05 3,620.00 11/22/2013

WO2035176 47,500 2.10 99,750.00 11/22/2013

BA0935181 1,165 5.50 6,407.50 12/09/2013

QA4605177 1,055 10.00 10,550.00 01/13/2014

AX3785R60 23,530 1.00 23,530.00 01/14/2014

XY1485176 3,000 6.00 18,000.00 01/29/2014

FR1415179 1,250 10.00 12,500.00 02/07/2014

WA3925179 528 10.00 5,280.00 02/07/2014

AA1375133 2,450 6.00 14,700.00 02/11/2014

FR6335177 1,250 7.15 8,937.50 02/19/2014

WO3295380 886 10.00 8,860.00 02/19/2014

AA2785187 17,857 5.00 89,285.00 02/25/2014

FR6085181 7,955 5.50 43,752.50 02/25/2014

MO2595130 534 7.50 4,005.00 02/25/2014

XX6675133 5,000 6.00 30,000.00 02/25/2014

AW8965270 100 0.01 1.00 02/28/2014

HA2145184 7,800 4.25 33,150.00 02/28/2014

HA2425180 10,635 3.50 37,222.50 02/28/2014

AL2855177 500 7.70 3,850.00 03/05/2014

AL4405177 1,180 8.00 9,440.00 03/05/2014

BA0545177 275 10.00 2,750.00 03/05/2014

MO8545171 14,050 6.67 93,713.50 03/05/2014

MO1345130 593 9.00 5,337.00 03/12/2014

MO4965176 385 8.00 3,080.00 03/12/2014

WO3295280 1,240 0.01 12.40 03/12/2014

XX5265233 5,000 6.00 30,000.00 03/12/2014

MO1595877 1,440 7.00 10,080.00 03/13/2014
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING FURNISHED TOPSOIL 4 INCH DEPTH

704345

PG9795377 3,150 6.25 19,687.50 03/13/2014

WI3835130 1,013 15.00 15,195.00 03/13/2014

PG4945172 29,500 5.00 147,500.00 03/14/2014

PG0765677 30 30.00 900.00 03/21/2014

PG7865577 10,695 6.51 69,624.45 03/21/2014

AA7585180 1,285 6.25 8,031.25 03/27/2014

AL2925177 665 6.95 4,621.75 03/31/2014

BA0495177 3,446 6.10 21,020.60 03/31/2014

BA8735277 13,000 5.65 73,450.00 03/31/2014

MO1595377 615 8.75 5,381.25 03/31/2014

MO9745277 370 8.60 3,182.00 03/31/2014

PG0765877 300 15.00 4,500.00 03/31/2014

SM2165176 13,905 5.00 69,525.00 03/31/2014

XX6305279 3,000 3.50 10,500.00 03/31/2014

BA0575177 920 12.00 11,040.00 04/07/2014

HO3175170 80,650 3.05 245,982.50 04/07/2014

PG9795577 1,304 9.25 12,062.00 04/07/2014

HO2945181 3,830 4.19 16,047.70 04/10/2014

MO1315677 815 4.40 3,586.00 04/10/2014

HA4995177 2,040 5.60 11,424.00 04/17/2014

MO8355176 730 6.00 4,380.00 04/17/2014

PG9055177 50 6.20 310.00 04/17/2014

WA4205180 750 13.00 9,750.00 04/17/2014

BA4055277 500 12.00 6,000.00 04/23/2014

BA5975177 24 53.65 1,287.60 04/23/2014

HO4725176 8,248 5.00 41,240.00 04/23/2014

MO1615177 153 14.00 2,142.00 04/23/2014

WI3285674 160 10.43 1,668.80 04/23/2014

XX7185185 100 10.00 1,000.00 04/23/2014

AT0095126 350 11.00 3,850.00 04/25/2014

BA0515177 1,575 8.27 13,025.25 04/25/2014

PG5465184 6,100 4.00 24,400.00 04/25/2014

PG5645176 250 5.50 1,375.00 04/25/2014

XY1545185 60 6.50 390.00 04/25/2014

BA0585177 16,315 4.00 65,260.00 05/08/2014

BA5025180 2,492 6.00 14,952.00 05/08/2014

GA3505130 4,445 5.40 24,003.00 05/08/2014

MO9745177 190 8.40 1,596.00 05/08/2014

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2014 Page 413



DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING FURNISHED TOPSOIL 4 INCH DEPTH

704345

QA4865177 650 10.00 6,500.00 05/08/2014

XY2385285 250 11.00 2,750.00 05/08/2014

XX5275233 3,000 10.00 30,000.00 05/14/2014

AA5805670 73,650 5.90 434,535.00 05/28/2014

HA3485470 21,000 4.00 84,000.00 05/28/2014

PG0765577 2,750 7.00 19,250.00 05/28/2014

WA2445182 26,265 4.95 130,011.75 05/28/2014

BA0595177 3,830 9.00 34,470.00 05/29/2014

PG7825184 1,500 6.10 9,150.00 06/08/2014

KE2955177 1,900 10.00 19,000.00 06/17/2014

MO1315477 275 9.00 2,475.00 06/17/2014

XY1555185 764 29.93 22,866.52 06/17/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING FURNISHED TOPSOIL 6 INCH DEPTH

704365

KE2965130 140 11.75 1,645.00 07/15/2013

MO5935270 1,000 7.50 7,500.00 10/07/2013

AA1515188 5,214 12.30 64,132.20 11/13/2013

WO2235180 1,846 8.00 14,768.00 11/13/2013

AX3785R60 367 2.00 734.00 01/14/2014

HA2145184 850 7.25 6,162.50 02/28/2014

HO3175170 2,550 4.60 11,730.00 04/07/2014

PG5465184 9,115 6.00 54,690.00 04/25/2014

PG7825184 5,300 9.20 48,760.00 06/08/2014

DESCRIPTION

ITEM UNITS LB

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY SEED

705400

WA4055181 100 11.00 1,100.00 07/24/2013

CH3165184 100 10.00 1,000.00 09/04/2013

BA4625280 2,100 8.80 18,480.00 09/05/2013

AX3765H60 63 15.00 945.00 10/01/2013

MO5935270 1,780 9.50 16,910.00 10/07/2013

AA4925130 90 10.00 900.00 10/08/2013

WA4255176 168 3.40 571.20 10/16/2013

HA3485570 1,020 11.50 11,730.00 10/24/2013
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DESCRIPTION

ITEM UNITS LB

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY SEED

705400

HO3175270 724 12.00 8,688.00 10/24/2013

GA3555180 205 18.00 3,690.00 11/06/2013

WO2235180 91 55.00 5,005.00 11/13/2013

AX3765L60 1,300 2.90 3,770.00 11/22/2013

WO2035176 1,400 18.00 25,200.00 11/22/2013

BA0935181 75 30.00 2,250.00 12/09/2013

WA3525176 50 5.30 265.00 01/08/2014

AX3785R60 1,890 1.00 1,890.00 01/14/2014

XY1485176 20 30.00 600.00 01/29/2014

AA1375133 100 10.00 1,000.00 02/11/2014

WO3295380 18 35.00 630.00 02/19/2014

AW8965270 2,800 10.00 28,000.00 02/28/2014

HA2145184 255 16.00 4,080.00 02/28/2014

HA2425180 100 18.00 1,800.00 02/28/2014

WO3295280 40 0.01 0.40 03/12/2014

PG4945172 5,200 9.00 46,800.00 03/14/2014

PG0765677 2 115.00 230.00 03/21/2014

AA7585180 40 21.00 840.00 03/27/2014

AT0655374 150 25.00 3,750.00 03/31/2014

BA8735277 200 9.10 1,820.00 03/31/2014

SM2165176 21 60.00 1,260.00 03/31/2014

HO3175170 4,817 7.65 36,850.05 04/07/2014

AL4675180 10 65.00 650.00 04/10/2014

HO4725176 101 17.00 1,717.00 04/23/2014

AT0095126 200 20.00 4,000.00 04/25/2014

AT0655474 150 80.00 12,000.00 04/25/2014

BA5025180 50 10.50 525.00 05/08/2014

CE4465180 245 9.50 2,327.50 05/08/2014

GA3505130 362 19.00 6,878.00 05/08/2014

MO9745177 10 1.00 10.00 05/08/2014

440D31416 50 8.00 400.00 05/28/2014

HA3485470 800 10.00 8,000.00 05/28/2014

WA2445182 26,265 0.46 12,081.90 05/28/2014
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY MULCH

705412

GA3855177 1,100 1.05 1,155.00 07/02/2013

CO2955177 500 2.00 1,000.00 07/10/2013

PG0925174 1,500 2.00 3,000.00 07/10/2013

KE2965130 5,650 0.50 2,825.00 07/15/2013

MO1155177R 2,500 0.52 1,300.00 07/15/2013

PG7865177 1,182 0.75 886.50 07/23/2013

GA2075180 500 2.00 1,000.00 07/24/2013

WA4055181 11,100 0.25 2,775.00 07/24/2013

BA0615174 3,315 1.00 3,315.00 08/07/2013

HA3515176 12,000 0.50 6,000.00 08/14/2013

MO6735174 3,345 0.46 1,538.70 08/15/2013

CH3165184 2,000 0.60 1,200.00 09/04/2013

BA4625280 87,100 0.32 27,872.00 09/05/2013

AA8125181 9,244 0.50 4,622.00 09/12/2013

AX3765H60 9,064 1.00 9,064.00 10/01/2013

AA5805870 75,000 0.48 36,000.00 10/02/2013

MO5935270 76,050 0.33 25,096.50 10/07/2013

AA4925130 23,819 0.50 11,909.50 10/08/2013

WA4255176 6,437 0.20 1,287.40 10/16/2013

WI3095176 10,410 0.60 6,246.00 10/16/2013

HA3485570 53,200 0.30 15,960.00 10/24/2013

HO3175270 38,962 0.25 9,740.50 10/24/2013

SO4095171 8,200 0.70 5,740.00 10/24/2013

GA3555180 7,870 1.00 7,870.00 11/06/2013

MO8545371 2,000 9.60 19,200.00 11/06/2013

AA1515188 10,499 1.60 16,798.40 11/13/2013

CO2835176R 530 1.00 530.00 11/13/2013

WO2235180 4,879 1.60 7,806.40 11/13/2013

AX3765L60 50,000 0.32 16,000.00 11/22/2013

WO2035176 133,000 0.65 86,450.00 11/22/2013

BA0935181 1,350 0.50 675.00 12/09/2013

WA3525176 1,400 0.40 560.00 01/08/2014

AX3785R60 16,068 0.50 8,034.00 01/14/2014

XY1485176 3,000 1.00 3,000.00 01/29/2014

AA1375133 100 1.00 100.00 02/11/2014

AT3795177 830 0.01 8.30 02/11/2014

FR1045177 100 5.00 500.00 02/19/2014

FR6335177 1,375 0.40 550.00 02/19/2014
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY MULCH

705412

WO3295380 554 2.50 1,385.00 02/19/2014

AA2785187 19,643 0.50 9,821.50 02/25/2014

CL2105177 126 1.79 225.54 02/25/2014

MO2595130 1,200 1.00 1,200.00 02/25/2014

AW8965270 150,000 0.35 52,500.00 02/28/2014

HA2145184 9,700 0.50 4,850.00 02/28/2014

HA2425180 4,500 0.50 2,250.00 02/28/2014

MO4965176 482 2.50 1,205.00 03/12/2014

WO3295280 1,405 1.65 2,318.25 03/12/2014

AX0275124 500 1.15 575.00 03/13/2014

PG9795377 3,150 0.40 1,260.00 03/13/2014

WI3835130 14,000 0.55 7,700.00 03/13/2014

PG4945172 14,000 0.50 7,000.00 03/14/2014

PG0765677 30 12.00 360.00 03/21/2014

PG7865577 10,695 0.42 4,491.90 03/21/2014

AA7585180 1,425 0.50 712.50 03/27/2014

AT0655374 1,000 2.00 2,000.00 03/31/2014

BA8735277 22,000 0.26 5,720.00 03/31/2014

MO1595377 200 2.15 430.00 03/31/2014

SM2165176 10,000 1.50 15,000.00 03/31/2014

HO3175170 259,394 0.20 51,878.80 04/07/2014

MO1315677 400 1.53 612.00 04/10/2014

HA4995177 4,080 0.55 2,244.00 04/17/2014

MO8355176 330 1.00 330.00 04/17/2014

PG9055177 10,700 0.45 4,815.00 04/17/2014

HO4725176 135,127 0.40 54,050.80 04/23/2014

WI3285674 50 10.50 525.00 04/23/2014

AT0095126 1,210 1.20 1,452.00 04/25/2014

AT0655474 1,000 6.00 6,000.00 04/25/2014

PG5465184 20,500 0.50 10,250.00 04/25/2014

BA5025180 1,000 0.70 700.00 05/08/2014

GA3505130 15,400 0.46 7,084.00 05/08/2014

MO9745177 200 1.00 200.00 05/08/2014

QA4865177 1,800 0.01 18.00 05/08/2014

440D31416 200 5.00 1,000.00 05/28/2014

HA3485470 6,600 0.35 2,310.00 05/28/2014

BA0595177 5,710 0.50 2,855.00 05/29/2014

KE2955177 1,900 1.00 1,900.00 06/17/2014
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY MULCH

705412

MO1315477 305 2.25 686.25 06/17/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TURFGRASS ESTABLISHMENT

705500

GA3855177 7,325 0.86 6,299.50 07/02/2013

GA2075180 500 4.50 2,250.00 07/24/2013

BA0615174 2,071 1.00 2,071.00 08/07/2013

XY2335577 1,000 2.00 2,000.00 08/12/2013

HA3515176 6,175 0.90 5,557.50 08/14/2013

CO2855174 247 3.00 741.00 08/15/2013

BA6075180 182 2.75 500.50 08/28/2013

XY2325677 6,750 0.02 135.00 08/28/2013

BA4625280 26,800 0.45 12,060.00 09/05/2013

WO2255187 7,357 5.25 38,624.25 09/12/2013

XY1515185 61 15.00 915.00 09/12/2013

AX3765H60 650 2.00 1,300.00 10/01/2013

AA5805870 6,800 0.66 4,488.00 10/02/2013

MO5935270 1,300 0.70 910.00 10/07/2013

AA4925130 12,200 0.60 7,320.00 10/08/2013

WA4255176 6,437 0.75 4,827.75 10/16/2013

WI3095176 3,163 0.70 2,214.10 10/16/2013

GA3265177 400 3.20 1,280.00 10/24/2013

HA3485570 38,000 0.40 15,200.00 10/24/2013

HO3175270 27,830 0.70 19,481.00 10/24/2013

SO4095171 3,260 0.80 2,608.00 10/24/2013

PG7865377 1,080 0.65 702.00 10/30/2013

MO8545371 2,000 10.80 21,600.00 11/06/2013

AA1515188 9,449 0.32 3,023.68 11/13/2013

WO2235180 3,479 3.10 10,784.90 11/13/2013

XY2385185 235 5.50 1,292.50 11/15/2013

WO2035176 48,800 0.70 34,160.00 11/22/2013

AX3785R60 2,062 0.50 1,031.00 01/14/2014

XY1485176 750 1.00 750.00 01/29/2014

AA1375133 2,450 1.00 2,450.00 02/11/2014

QA4845180 100 4.00 400.00 02/11/2014

FR6335177 1,250 0.80 1,000.00 02/19/2014
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TURFGRASS ESTABLISHMENT

705500

WO3295380 1,046 2.75 2,876.50 02/19/2014

AA2785187 15,843 0.63 9,981.09 02/25/2014

FR6085181 4,025 0.83 3,340.75 02/25/2014

PG0785126 8,100 0.65 5,265.00 02/25/2014

AW8965270 88,671 0.80 70,936.80 02/28/2014

HA2425180 3,000 0.80 2,400.00 02/28/2014

AL2855177 500 2.60 1,300.00 03/05/2014

BA0545177 5,895 1.00 5,895.00 03/05/2014

MO8545171 6,420 0.69 4,429.80 03/05/2014

WO3295280 1,405 0.01 14.05 03/12/2014

AX0275124 500 1.05 525.00 03/13/2014

MO1595877 900 0.70 630.00 03/13/2014

PG9795377 3,100 0.80 2,480.00 03/13/2014

WI3835130 1,390 2.00 2,780.00 03/13/2014

PG4945172 24,000 0.50 12,000.00 03/14/2014

PG0765677 30 25.00 750.00 03/21/2014

AA7585180 1,425 1.00 1,425.00 03/27/2014

AL2925177 1,700 2.50 4,250.00 03/31/2014

AT0655374 6,000 2.50 15,000.00 03/31/2014

BA0495177 3,446 0.63 2,170.98 03/31/2014

BA8735277 13,000 0.61 7,930.00 03/31/2014

MO1595377 75 2.15 161.25 03/31/2014

BA0575177 750 0.74 555.00 04/07/2014

HA4195132 2,250 1.05 2,362.50 04/07/2014

HO3175170 224,951 0.60 134,970.60 04/07/2014

PG9795577 1,304 1.30 1,695.20 04/07/2014

AL4675180 160 6.00 960.00 04/10/2014

MO1315677 411 2.06 846.66 04/10/2014

PG9055177 12,150 0.62 7,533.00 04/17/2014

WA4205180 750 5.00 3,750.00 04/17/2014

BA5975177 24 91.00 2,184.00 04/23/2014

HO4725176 18,665 0.60 11,199.00 04/23/2014

WI3285674 75 8.40 630.00 04/23/2014

AT0095126 1,210 1.40 1,694.00 04/25/2014

AT0655474 6,000 7.00 42,000.00 04/25/2014

BA0585177 6,365 0.75 4,773.75 05/08/2014

BA5025180 3,750 0.80 3,000.00 05/08/2014

CE4465180 6,152 1.30 7,997.60 05/08/2014
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TURFGRASS ESTABLISHMENT

705500

GA3505130 3,905 1.00 3,905.00 05/08/2014

QA4865177 650 1.00 650.00 05/08/2014

BA0345132 15 16.80 252.00 05/14/2014

AA5805670 37,700 0.80 30,160.00 05/28/2014

HA3485470 34,000 0.70 23,800.00 05/28/2014

PG0765577 2,750 0.77 2,117.50 05/28/2014

WA2445182 45,900 0.75 34,425.00 05/28/2014

BA0595177 2,700 0.65 1,755.00 05/29/2014

PG7825184 11,853 1.10 13,038.30 06/08/2014

XY1555185 508 20.00 10,160.00 06/17/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

APPLYING COMPOST TO SALVAGED TOPSOIL AND NONTOPSOILED AREAS

705540

AW8965270 12 100.00 1,200.00 02/28/2014

DESCRIPTION

ITEM UNITS LB

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REFERTILIZING

705560

BA0935181 50 2.00 100.00 12/09/2013

BA5025180 50 120.00 6,000.00 05/08/2014

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRACTOR AND HAND MOWING

705570

HA3485570 50 80.00 4,000.00 10/24/2013

PG4945172 700 36.00 25,200.00 03/14/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

UPLAND SHRUB SEEDING

706100

HA3485570 7,459 1.15 8,577.85 10/24/2013

HA3485470 1,295 5.50 7,122.50 05/28/2014
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LOWLAND SHRUB SEEDING

706110

KE2965130 170 1.50 255.00 07/15/2013

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

UPLAND MEADOW ESTABLISHMENT

707400

WA4055181 2,212 0.85 1,880.20 07/24/2013

BA0615174 1,244 1.50 1,866.00 08/07/2013

AA8125181 2,953 2.20 6,496.60 09/12/2013

HA3485570 1,998 1.15 2,297.70 10/24/2013

HO3175270 11,265 0.80 9,012.00 10/24/2013

SO4095171 815 0.80 652.00 10/24/2013

WO2035176 2,736 0.85 2,325.60 11/22/2013

BA0935181 783 1.00 783.00 12/09/2013

AA2785187 4,095 2.60 10,647.00 02/25/2014

FR6085181 810 0.99 801.90 02/25/2014

HA2145184 1,975 1.50 2,962.50 02/28/2014

AL4405177 1,180 1.00 1,180.00 03/05/2014

PG4945172 22,000 2.04 44,880.00 03/14/2014

AT0655374 1,500 2.50 3,750.00 03/31/2014

SM2165176 2,745 2.92 8,015.40 03/31/2014

HO3175170 45,640 0.75 34,230.00 04/07/2014

HO4725176 35,392 0.75 26,544.00 04/23/2014

AT0655474 1,500 9.00 13,500.00 04/25/2014

PG5465184 1,130 2.25 2,542.50 04/25/2014

BA5025180 175 3.00 525.00 05/08/2014

GA3505130 2,900 1.26 3,654.00 05/08/2014

AA5805670 5,710 1.00 5,710.00 05/28/2014

HA3485470 2,140 1.50 3,210.00 05/28/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LOWLAND MEADOW ESTABLISHMENT

707410

WA4055181 1,550 0.85 1,317.50 07/24/2013

HA3515176 2,650 1.10 2,915.00 08/14/2013

WI3095176 3,163 0.85 2,688.55 10/16/2013

HO3175270 3,325 0.90 2,992.50 10/24/2013

GA3555180 7,425 1.25 9,281.25 11/06/2013
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LOWLAND MEADOW ESTABLISHMENT

707410

BA0935181 460 1.00 460.00 12/09/2013

WA3525176 1,237 0.75 927.75 01/08/2014

QA4845180 20 14.75 295.00 02/11/2014

AW8965270 8,350 0.80 6,680.00 02/28/2014

HA2425180 7,635 0.80 6,108.00 02/28/2014

PG4945172 2,200 2.04 4,488.00 03/14/2014

PG7865577 550 3.15 1,732.50 03/21/2014

AT0655374 500 2.50 1,250.00 03/31/2014

HO3175170 13,445 0.80 10,756.00 04/07/2014

AT0655474 500 9.00 4,500.00 04/25/2014

PG5465184 1,215 2.25 2,733.75 04/25/2014

BA5025180 175 3.00 525.00 05/08/2014

GA3505130 4,640 1.25 5,800.00 05/08/2014

HA3485470 1,945 1.50 2,917.50 05/28/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WET MEADOW ESTABLISHMENT

707420

MO6735174 65 1.44 93.60 08/15/2013

BA4625280 140 1.60 224.00 09/05/2013

HO3175270 215 4.00 860.00 10/24/2013

GA3555180 822 1.25 1,027.50 11/06/2013

WO2035176 470 2.00 940.00 11/22/2013

FR6085181 454 0.99 449.46 02/25/2014

AW8965270 1,352 0.80 1,081.60 02/28/2014

AT0655374 250 15.00 3,750.00 03/31/2014

HO3175170 775 1.55 1,201.25 04/07/2014

HO4725176 418 2.00 836.00 04/23/2014

AT0655474 250 10.00 2,500.00 04/25/2014

CE4465180 482 3.65 1,759.30 05/08/2014

AA5805670 8,435 1.00 8,435.00 05/28/2014

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

VEGETATION MANAGEMENT CREW

708010

AX4885324 40 1,050.00 42,000.00 01/29/2014

AT0655374 120 1,200.00 144,000.00 03/31/2014
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DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

VEGETATION MANAGEMENT CREW

708010

AT0655474 120 1,320.00 158,400.00 04/25/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TURFGRASS SOD ESTABLISHMENT

708220

CO2955177 900 10.75 9,675.00 07/10/2013

PG0925174 1,695 4.60 7,797.00 07/10/2013

KE2965130 2,615 4.75 12,421.25 07/15/2013

MO1155177R 220 2.88 633.60 07/15/2013

PG7865177 1,028 5.00 5,140.00 07/23/2013

XX1285233 2,500 3.00 7,500.00 07/23/2013

WA4055181 3,015 4.45 13,416.75 07/24/2013

CL2275174 133 10.00 1,330.00 08/07/2013

HA3515176 640 4.50 2,880.00 08/14/2013

MO6735174 2,863 4.84 13,856.92 08/15/2013

CH3165184 128 3.00 384.00 09/04/2013

BA4625280 9,800 5.40 52,920.00 09/05/2013

WA3035177 1,000 5.00 5,000.00 09/05/2013

AA8125181 1,786 2.65 4,732.90 09/12/2013

XY1515185 766 10.00 7,660.00 09/12/2013

MO9745477 280 5.17 1,447.60 10/02/2013

MO5935270 9,340 3.00 28,020.00 10/07/2013

AA4925130 3,200 2.50 8,000.00 10/08/2013

HA3485570 748 5.25 3,927.00 10/24/2013

HO3175270 11,375 4.00 45,500.00 10/24/2013

SO4095171 200 4.50 900.00 10/24/2013

WI3285574 580 3.15 1,827.00 10/24/2013

PG7865377 1,560 4.25 6,630.00 10/30/2013

CO2835176R 300 17.50 5,250.00 11/13/2013

XY2385185 377 2.00 754.00 11/15/2013

BA0935181 821 4.70 3,858.70 12/09/2013

WA3525176 116 8.20 951.20 01/08/2014

QA4605177 1,055 6.00 6,330.00 01/13/2014

AX3785R60 7,158 3.00 21,474.00 01/14/2014

AX4885324 6,058 2.45 14,842.10 01/29/2014

XY1485176 3,000 5.00 15,000.00 01/29/2014

FR1415179 1,250 5.00 6,250.00 02/07/2014
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TURFGRASS SOD ESTABLISHMENT

708220

WA3925179 528 5.00 2,640.00 02/07/2014

QA4845180 202 9.60 1,939.20 02/11/2014

FR6335177 200 4.65 930.00 02/19/2014

AA2785187 6,069 2.70 16,386.30 02/25/2014

FR6085181 3,129 5.23 16,364.67 02/25/2014

MO2595130 534 5.00 2,670.00 02/25/2014

XX6675133 5,000 4.00 20,000.00 02/25/2014

HA2145184 6,400 4.50 28,800.00 02/28/2014

BA0545177 275 6.00 1,650.00 03/05/2014

MO8545171 10,220 2.88 29,433.60 03/05/2014

MO1345130 593 2.99 1,773.07 03/12/2014

MO4965176 385 6.00 2,310.00 03/12/2014

XX5265233 5,000 3.50 17,500.00 03/12/2014

AX0275124 400 5.00 2,000.00 03/13/2014

MO1595877 850 4.00 3,400.00 03/13/2014

PG9795377 150 7.35 1,102.50 03/13/2014

WI3835130 1,013 7.00 7,091.00 03/13/2014

MO1495179 2,196 2.80 6,148.80 03/14/2014

PG4945172 6,200 2.04 12,648.00 03/14/2014

AT0655374 2,000 6.00 12,000.00 03/31/2014

MO1595377 615 4.30 2,644.50 03/31/2014

MO9745277 550 4.30 2,365.00 03/31/2014

PG0765877 300 15.00 4,500.00 03/31/2014

SM2165176 11,160 3.37 37,609.20 03/31/2014

XX6305279 3,000 4.00 12,000.00 03/31/2014

BA0575177 300 2.70 810.00 04/07/2014

HO3175170 33,740 4.60 155,204.00 04/07/2014

HO2945181 3,830 2.44 9,345.20 04/10/2014

MO1315677 725 5.15 3,733.75 04/10/2014

HA4995177 2,040 4.75 9,690.00 04/17/2014

MO8355176 730 4.00 2,920.00 04/17/2014

BA4055277 500 6.00 3,000.00 04/23/2014

HO4725176 1,225 5.00 6,125.00 04/23/2014

MO1615177 153 6.75 1,032.75 04/23/2014

WI3285674 86 15.78 1,357.08 04/23/2014

XX7185185 50 500.00 25,000.00 04/23/2014

AT0655474 2,000 12.00 24,000.00 04/25/2014

BA0515177 1,656 5.17 8,561.52 04/25/2014
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TURFGRASS SOD ESTABLISHMENT

708220

PG5465184 15,350 2.50 38,375.00 04/25/2014

PG5645176 250 6.50 1,625.00 04/25/2014

XY1545185 30 10.00 300.00 04/25/2014

BA0585177 9,950 4.50 44,775.00 05/08/2014

CE4465180 3,387 7.45 25,233.15 05/08/2014

MO9745177 215 6.25 1,343.75 05/08/2014

XY2385285 200 10.00 2,000.00 05/08/2014

XX5275233 3,000 1.00 3,000.00 05/14/2014

AA5805670 22,375 4.60 102,925.00 05/28/2014

HA3485470 826 4.00 3,304.00 05/28/2014

BA0595177 1,130 3.00 3,390.00 05/29/2014

PG7825184 125 6.60 825.00 06/08/2014

KE2955177 1,900 5.00 9,500.00 06/17/2014

MO1315477 275 4.50 1,237.50 06/17/2014

XY1555185 238 15.00 3,570.00 06/17/2014

415D31416 200 5.00 1,000.00 06/26/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE A SOIL STABILIZATION MATTING

709100

GA3855177 6,325 2.20 13,915.00 07/02/2013

PG0925174 1,410 6.00 8,460.00 07/10/2013

BA0615174 2,071 3.00 6,213.00 08/07/2013

MO6735174 1,000 1.73 1,730.00 08/15/2013

BA6075180 1,142 1.76 2,009.92 08/28/2013

BA4625280 5,040 2.80 14,112.00 09/05/2013

AA8125181 1,786 1.75 3,125.50 09/12/2013

MO5935270 720 2.10 1,512.00 10/07/2013

AA4925130 655 0.90 589.50 10/08/2013

WA4255176 832 6.70 5,574.40 10/16/2013

WI3095176 3,163 1.50 4,744.50 10/16/2013

HA3485570 4,150 2.00 8,300.00 10/24/2013

HO3175270 852 2.00 1,704.00 10/24/2013

SO4095171 200 1.65 330.00 10/24/2013

GA3555180 120 2.25 270.00 11/06/2013

WO2235180 3,479 8.50 29,571.50 11/13/2013

WO2035176 48,800 1.60 78,080.00 11/22/2013
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE A SOIL STABILIZATION MATTING

709100

BA0935181 1,122 1.65 1,851.30 12/09/2013

XY1485176 500 2.00 1,000.00 01/29/2014

AA1375133 90 10.00 900.00 02/11/2014

QA4845180 100 3.00 300.00 02/11/2014

WO3295380 151 2.75 415.25 02/19/2014

AA2785187 15,843 1.95 30,893.85 02/25/2014

FR6085181 609 1.65 1,004.85 02/25/2014

PG0785126 650 2.00 1,300.00 02/25/2014

AW8965270 29,000 1.25 36,250.00 02/28/2014

HA2145184 160 2.00 320.00 02/28/2014

HA2425180 1,556 1.60 2,489.60 02/28/2014

AL2855177 500 3.60 1,800.00 03/05/2014

AL4405177 1,180 2.75 3,245.00 03/05/2014

BA0545177 200 2.00 400.00 03/05/2014

MO8545171 934 1.95 1,821.30 03/05/2014

MO1345130 30 7.00 210.00 03/12/2014

WO3295280 1,405 0.01 14.05 03/12/2014

MO1595877 150 1.30 195.00 03/13/2014

WI3835130 390 5.00 1,950.00 03/13/2014

XY4065177 200 6.00 1,200.00 03/13/2014

PG4945172 22,100 2.00 44,200.00 03/14/2014

AA7585180 1,425 1.80 2,565.00 03/27/2014

AL2925177 665 1.65 1,097.25 03/31/2014

AT0655374 2,500 3.00 7,500.00 03/31/2014

BA8735277 790 1.80 1,422.00 03/31/2014

BA0575177 130 1.90 247.00 04/07/2014

HA4195132 400 4.00 1,600.00 04/07/2014

HO3175170 17,000 1.55 26,350.00 04/07/2014

MO1315677 455 2.15 978.25 04/10/2014

PG9055177 1,550 1.65 2,557.50 04/17/2014

WA4205180 26 5.00 130.00 04/17/2014

HO4725176 19,978 1.80 35,960.40 04/23/2014

AT0655474 2,500 8.00 20,000.00 04/25/2014

BA0515177 81 5.17 418.77 04/25/2014

PG5465184 1,130 1.00 1,130.00 04/25/2014

BA0585177 5,450 1.60 8,720.00 05/08/2014

BA5025180 2,679 1.90 5,090.10 05/08/2014

GA3505130 5,720 2.65 15,158.00 05/08/2014
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE A SOIL STABILIZATION MATTING

709100

MO9745177 200 2.00 400.00 05/08/2014

QA4865177 650 5.00 3,250.00 05/08/2014

AA5805670 13,220 1.60 21,152.00 05/28/2014

HA3485470 3,392 2.00 6,784.00 05/28/2014

WA2445182 72,000 2.15 154,800.00 05/28/2014

XY4105177 200 6.00 1,200.00 05/28/2014

BA0595177 527 2.00 1,054.00 05/29/2014

PG7825184 4,534 5.50 24,937.00 06/08/2014

415D31416 200 4.00 800.00 06/26/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE B SOIL STABILIZATION MATTING

709110

AA4925130 857 4.00 3,428.00 10/08/2013

HA3485570 4,100 5.50 22,550.00 10/24/2013

XY1485176 250 3.00 750.00 01/29/2014

FR6335177 1,250 3.65 4,562.50 02/19/2014

AA2785187 2,316 6.00 13,896.00 02/25/2014

HA2425180 507 3.75 1,901.25 02/28/2014

PG4945172 50 4.00 200.00 03/14/2014

AT0655374 2,500 6.00 15,000.00 03/31/2014

BA8735277 11,200 4.65 52,080.00 03/31/2014

HO3175170 350 5.35 1,872.50 04/07/2014

HO4725176 1,286 5.60 7,201.60 04/23/2014

AT0095126 1,010 3.00 3,030.00 04/25/2014

AT0655474 2,500 11.00 27,500.00 04/25/2014

CE4465180 6,152 6.00 36,912.00 05/08/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE C SOIL STABILIZATION MATTING

709120

AA1515188 217 11.64 2,525.88 11/13/2013

MO8545171 6 17.25 103.50 03/05/2014

BA8735277 400 19.20 7,680.00 03/31/2014
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE D SOIL STABILIZATION MATTING

709130

KE2965130 167 4.25 709.75 07/15/2013

WA4055181 2,212 2.60 5,751.20 07/24/2013

BA0615174 1,244 4.50 5,598.00 08/07/2013

HA3515176 900 4.50 4,050.00 08/14/2013

MO6735174 2,000 4.90 9,800.00 08/15/2013

BA6075180 360 6.60 2,376.00 08/28/2013

BA4625280 111 3.00 333.00 09/05/2013

WI3095176 5,105 4.25 21,696.25 10/16/2013

HO3175270 771 6.00 4,626.00 10/24/2013

GA3555180 2,792 6.00 16,752.00 11/06/2013

AX3765L60 500 5.55 2,775.00 11/22/2013

WO2035176 470 4.15 1,950.50 11/22/2013

BA0935181 1,240 4.15 5,146.00 12/09/2013

WA3525176 1,237 3.70 4,576.90 01/08/2014

AX3785R60 13,916 6.00 83,496.00 01/14/2014

QA4845180 20 5.50 110.00 02/11/2014

AA2785187 2,000 6.30 12,600.00 02/25/2014

FR6085181 1,255 4.13 5,183.15 02/25/2014

AW8965270 9,702 4.10 39,778.20 02/28/2014

HA2425180 2,912 3.75 10,920.00 02/28/2014

PG7865577 550 7.35 4,042.50 03/21/2014

AT0655374 650 5.50 3,575.00 03/31/2014

HO3175170 2,547 5.20 13,244.40 04/07/2014

HO4725176 5,456 5.60 30,553.60 04/23/2014

AT0095126 200 6.00 1,200.00 04/25/2014

AT0655474 650 11.00 7,150.00 04/25/2014

GA3505130 640 5.10 3,264.00 05/08/2014

AA5805670 19,300 4.50 86,850.00 05/28/2014

HA3485470 1,089 5.00 5,445.00 05/28/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE E SOIL STABILIZATION MATTING

709140

MO1155177R 3,100 6.90 21,390.00 07/15/2013

WA4055181 3,002 1.20 3,602.40 07/24/2013

BA4625280 2,000 0.40 800.00 09/05/2013

WO2255187 6,680 2.10 14,028.00 09/12/2013
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE E SOIL STABILIZATION MATTING

709140

BA0335185 5,800 1.35 7,830.00 02/11/2014

QA4845180 100 3.00 300.00 02/11/2014

BA0545177 5,895 2.00 11,790.00 03/05/2014

PG7865577 550 7.35 4,042.50 03/21/2014

AT0655374 700 5.00 3,500.00 03/31/2014

BA0495177 3,446 3.90 13,439.40 03/31/2014

AT0655474 700 14.00 9,800.00 04/25/2014

PG5465184 1,470 1.00 1,470.00 04/25/2014

BA0585177 3,138 1.25 3,922.50 05/08/2014

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TREE, SHRUB, AND PERENNIAL INSTALLATION AND ESTABLISHMENT

710150

PG0925174 1 7,900.00 7,900.00 07/10/2013

KE2965130 1 14,500.00 14,500.00 07/15/2013

MO1155177R 1 2,709.40 2,709.40 07/15/2013

WA4055181 1 12,130.00 12,130.00 07/24/2013

BA0615174 1 5,500.00 5,500.00 08/07/2013

HA3515176 1 6,600.00 6,600.00 08/14/2013

MO6735174 1 12,365.66 12,365.66 08/15/2013

BA4625280 1 0.40 0.40 09/05/2013

AA8125181 1 20,000.00 20,000.00 09/12/2013

AX3765H60 1 17,000.00 17,000.00 10/01/2013

AA5805870 1 26,000.00 26,000.00 10/02/2013

MO5935270 1 96,000.00 96,000.00 10/07/2013

AA4925130 1 10,000.00 10,000.00 10/08/2013

HA3485570 1 95,000.00 95,000.00 10/24/2013

HO3175270 1 28,000.00 28,000.00 10/24/2013

SO4095171 1 37,000.00 37,000.00 10/24/2013

PG7865377 1 13,000.00 13,000.00 10/30/2013

GA3555180 1 5,500.00 5,500.00 11/06/2013

AX3765L60 1 264,484.00 264,484.00 11/22/2013

WO2035176 1 40,000.00 40,000.00 11/22/2013

BA0935181 1 8,500.00 8,500.00 12/09/2013

WA3525176 1 6,000.00 6,000.00 01/08/2014

QA4605177 1 3,050.00 3,050.00 01/13/2014

AX3785R60 1 36,571.00 36,571.00 01/14/2014
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TREE, SHRUB, AND PERENNIAL INSTALLATION AND ESTABLISHMENT

710150

AX4885324 1 341,974.00 341,974.00 01/29/2014

WA3925179 1 10,000.00 10,000.00 02/07/2014

AA1375133 1 12,000.00 12,000.00 02/11/2014

AA2785187 1 102,000.00 102,000.00 02/25/2014

FR6085181 1 12,886.12 12,886.12 02/25/2014

PG0785126 1 24,000.00 24,000.00 02/25/2014

AW8965270 1 163,000.00 163,000.00 02/28/2014

HA2145184 1 25,000.00 25,000.00 02/28/2014

HA2425180 1 42,000.00 42,000.00 02/28/2014

AL4405177 1 36,000.00 36,000.00 03/05/2014

BA0545177 1 1,600.00 1,600.00 03/05/2014

MO8545171 1 68,845.32 68,845.32 03/05/2014

MO1345130 1 4,600.00 4,600.00 03/12/2014

AX0275124 1 228,870.00 228,870.00 03/13/2014

MO1495179 1 12,600.00 12,600.00 03/14/2014

PG4945172 1 116,000.00 116,000.00 03/14/2014

AA7585180 1 16,300.00 16,300.00 03/27/2014

AA1575132 1 46,200.00 46,200.00 03/28/2014

MO9745277 1 10,750.00 10,750.00 03/31/2014

SM2165176 1 28,901.26 28,901.26 03/31/2014

BA0575177 1 7,875.00 7,875.00 04/07/2014

HO3175170 1 70,000.00 70,000.00 04/07/2014

HO2945181 1 20,955.00 20,955.00 04/10/2014

MO1315677 1 53,000.00 53,000.00 04/10/2014

HO4725176 1 54,000.00 54,000.00 04/23/2014

AT0095126 1 13,100.00 13,100.00 04/25/2014

BA0515177 1 1,034.09 1,034.09 04/25/2014

PG5465184 1 35,500.00 35,500.00 04/25/2014

BA0585177 1 17,000.00 17,000.00 05/08/2014

BA5025180 1 7,500.00 7,500.00 05/08/2014

CE4465180 1 88,500.00 88,500.00 05/08/2014

GA3505130 1 61,887.00 61,887.00 05/08/2014

AA5805670 1 97,000.00 97,000.00 05/28/2014

HA3485470 1 66,000.00 66,000.00 05/28/2014

BA0595177 1 20,000.00 20,000.00 05/29/2014

PG7825184 1 53,700.00 53,700.00 06/08/2014

MO1315477 1 1,075.00 1,075.00 06/17/2014
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONSTRUCTING PLANTING BEDS

710170

KE2965130 212 4.25 901.00 07/15/2013

MO1155177R 110 2.99 328.90 07/15/2013

XX1285233 500 25.00 12,500.00 07/23/2013

WA4055181 96 9.70 931.20 07/24/2013

MO5935270 1,843 3.00 5,529.00 10/07/2013

HA3485570 385 5.00 1,925.00 10/24/2013

HO3175270 125 4.00 500.00 10/24/2013

SO4095171 527 4.50 2,371.50 10/24/2013

BA0935181 22 4.00 88.00 12/09/2013

AX4885324 572 2.60 1,487.20 01/29/2014

AA1375133 30 10.00 300.00 02/11/2014

PG0785126 195 3.00 585.00 02/25/2014

XX6675133 500 2.00 1,000.00 02/25/2014

HA2145184 926 2.50 2,315.00 02/28/2014

MO8545171 681 3.10 2,111.10 03/05/2014

XX5265233 500 2.00 1,000.00 03/12/2014

AX0275124 7,390 3.75 27,712.50 03/13/2014

PG4945172 3,500 2.65 9,275.00 03/14/2014

XX6305279 500 10.00 5,000.00 03/31/2014

HO3175170 2,755 3.85 10,606.75 04/07/2014

XX5275233 500 10.00 5,000.00 05/14/2014

HA3485470 382 3.00 1,146.00 05/28/2014

BA0595177 854 3.00 2,562.00 05/29/2014

DESCRIPTION

ITEM UNITS CF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RELOCATING PLANTS

710175

AX4885324 500 3.00 1,500.00 01/29/2014

AA1375133 200 20.00 4,000.00 02/11/2014

XX6675133 600 2.00 1,200.00 02/25/2014

XX5265233 600 2.00 1,200.00 03/12/2014

WI3835130 18 55.00 990.00 03/13/2014

XX6305279 600 10.00 6,000.00 03/31/2014

XX5275233 600 3.00 1,800.00 05/14/2014
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DESCRIPTION

ITEM UNITS CF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ABANDONED PLANTING PITS

710180

HO3175270 10 11.00 110.00 10/24/2013

HA2145184 81 1.00 81.00 02/28/2014

AX0275124 50 2.00 100.00 03/13/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ADDITIONAL MULCHING

710190

AX0275124 7,956 2.35 18,696.60 03/13/2014

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ANNUALS AND BULBS INSTALLATION AND ESTABLISHMENT

711100

AX0275124 1 2,250.00 2,250.00 03/13/2014

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TREE BRANCH PRUNING

712100

BA4625280 1 21,000.00 21,000.00 09/05/2013

AX3765H60 1 4,000.00 4,000.00 10/01/2013

AA4925130 1 3,000.00 3,000.00 10/08/2013

MO1595877 1 3,100.00 3,100.00 03/13/2014

PG9795377 1 3,725.00 3,725.00 03/13/2014

WI3835130 1 1,050.00 1,050.00 03/13/2014

MO1495179 1 3,700.00 3,700.00 03/14/2014

MO1495179 1 3,700.00 3,700.00 03/14/2014

AA7585180 1 1,400.00 1,400.00 03/27/2014

MO1595377 1 5,400.00 5,400.00 03/31/2014

SM2165176 1 5,000.00 5,000.00 03/31/2014

MO1315677 1 5,000.00 5,000.00 04/10/2014

WI3285674 1 3,680.00 3,680.00 04/23/2014

CE4465180 1 11,450.00 11,450.00 05/08/2014

KE2955177 1 2,500.00 2,500.00 06/17/2014

MO1315477 1 4,350.00 4,350.00 06/17/2014
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TREE FELLING

713010

BA0615174 1 4,000.00 4,000.00 08/07/2013

XY1485176 1 10,000.00 10,000.00 01/29/2014

WI3835130 1 8,400.00 8,400.00 03/13/2014

MO1495179 1 16,900.00 16,900.00 03/14/2014

BA0595177 1 3,500.00 3,500.00 05/29/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BRUSH REMOVAL

713015

AA4925130 35 20.00 700.00 10/08/2013

BA0935181 112 10.00 1,120.00 12/09/2013

QA4605177 15 10.00 150.00 01/13/2014

AT0655374 3,000 4.00 12,000.00 03/31/2014

BA8735277 70 29.00 2,030.00 03/31/2014

AT0655474 3,000 10.00 30,000.00 04/25/2014

BA0345132 35 26.50 927.50 05/14/2014

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STUMP REMOVAL AND DISPOSAL

713040

4290161415SB 40 10.00 400.00 08/07/2013

42915G1415 40 10.00 400.00 08/07/2013

42916L1415 40 50.00 2,000.00 08/07/2013

42915F1415 40 5.00 200.00 09/10/2013

42916M1415 40 10.00 400.00 09/10/2013

4291161415SB 40 9.13 365.20 11/06/2013

4292161415SB 40 1.85 74.00 11/06/2013

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TREE FELLING 1 INCH TO 6 INCH TRUNK DIAMETER

713045

WA3925179 3 500.00 1,500.00 02/07/2014
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TREE FELLING 6.25 INCH TO 12 INCH TRUNK DIAMETER

713050

WA3925179 1 500.00 500.00 02/07/2014

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TREE FELLING 24.25 INCH TO 30 INCH TRUNK DIAMETER

713065

WA3925179 1 500.00 500.00 02/07/2014

DESCRIPTION

ITEM UNITS DAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TREE TRIMMING 3 MAN CREW AND EQUIPMENT

713080

4290161415SB 70 930.00 65,100.00 08/07/2013

42915G1415 165 848.00 139,920.00 08/07/2013

42916L1415 150 820.00 123,000.00 08/07/2013

42915F1415 350 820.00 287,000.00 09/10/2013

42916M1415 215 865.00 185,975.00 09/10/2013

DESCRIPTION

ITEM UNITS DAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLANT ESTABLISHMENT CREW

714530

AX0275124 40 1,000.00 40,000.00 03/13/2014

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SHREDDED HARDWOOD BARK MULCHING 3 INCH DEPTH

715015

HA3515176 140 5.00 700.00 08/14/2013

BA4625280 183 4.00 732.00 09/05/2013

AA8125181 325 2.20 715.00 09/12/2013

BA0935181 39 4.00 156.00 12/09/2013

QA4845180 20 6.25 125.00 02/11/2014

FR6085181 331 4.24 1,403.44 02/25/2014

AW8965270 2,578 4.40 11,343.20 02/28/2014

MO8545171 159 2.30 365.70 03/05/2014

SM2165176 289 2.59 748.51 03/31/2014

HO2945181 220 7.00 1,540.00 04/10/2014

WI3285674 9 31.50 283.50 04/23/2014
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SHREDDED HARDWOOD BARK MULCHING 3 INCH DEPTH

715015

HA3485470 385 2.50 962.50 05/28/2014

PG7825184 460 2.40 1,104.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TREE ROOT PRUNING

715050

WA4055181 393 8.90 3,497.70 07/24/2013

BA4625280 3,600 3.60 12,960.00 09/05/2013

AA8125181 200 9.00 1,800.00 09/12/2013

AX3765H60 300 8.00 2,400.00 10/01/2013

AA5805870 2,400 12.00 28,800.00 10/02/2013

AA4925130 1,150 2.00 2,300.00 10/08/2013

HO3175270 42 20.00 840.00 10/24/2013

WI3285574 60 39.24 2,354.40 10/24/2013

AA1515188 100 6.15 615.00 11/13/2013

AX3765L60 570 14.75 8,407.50 11/22/2013

BA0935181 345 5.50 1,897.50 12/09/2013

XY1485176 165 9.00 1,485.00 01/29/2014

FR1415179 135 10.00 1,350.00 02/07/2014

AA1375133 2,450 3.30 8,085.00 02/11/2014

AA2785187 2,243 1.00 2,243.00 02/25/2014

FR6085181 13 11.00 143.00 02/25/2014

HA2145184 90 50.00 4,500.00 02/28/2014

AL4405177 230 12.50 2,875.00 03/05/2014

WI3835130 750 12.60 9,450.00 03/13/2014

MO1495179 3,200 11.00 35,200.00 03/14/2014

MO1495179 3,200 11.00 35,200.00 03/14/2014

PG4945172 300 10.20 3,060.00 03/14/2014

AA7585180 273 10.00 2,730.00 03/27/2014

SM2165176 2,440 11.00 26,840.00 03/31/2014

BA0575177 34 20.00 680.00 04/07/2014

HO4725176 6,419 3.75 24,071.25 04/23/2014

BA0515177 75 10.34 775.50 04/25/2014

PG5465184 104 14.00 1,456.00 04/25/2014

AA5805670 2,400 4.00 9,600.00 05/28/2014

KE2955177 115 5.00 575.00 06/17/2014
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TREE BROADCAST FERTILIZING

716100

BA4625280 4,000 0.80 3,200.00 09/05/2013

AA4925130 1,280 1.00 1,280.00 10/08/2013

HO3175270 63 10.00 630.00 10/24/2013

XY1485176 275 6.00 1,650.00 01/29/2014

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING FURNISHED TOPSOIL FOR GRADING ADJUSTMENT

799000

AX0557314 200 51.02 10,204.00 08/27/2013

DESCRIPTION

ITEM UNITS AC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MOWING

799005

42715F1416 2,400 46.00 110,400.00 04/23/2014

42715G1416 2,200 58.50 128,700.00 05/08/2014

DESCRIPTION

ITEM UNITS AC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EXTRA MOWING

799015

42716L1415 100 55.50 5,550.00 07/26/2013

42716M1415 200 57.00 11,400.00 07/26/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRIMMING

799025

4283M41414SBR 6 1,037.00 6,222.00 07/02/2013

4283M41414SBR 6 1,037.00 6,222.00 07/02/2013

4283M41414SBR 5 1,037.00 5,185.00 07/02/2013

4283M41414SBR 6 1,037.00 6,222.00 07/02/2013

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EXTRA TRIMMING

799030

42716L1415 50,000 0.50 25,000.00 07/26/2013

42716M1415 180,000 0.14 25,200.00 07/26/2013

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2014 Page 436



DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HAND MOWING

799035

4283M41414SBR 5 1,037.00 5,185.00 07/02/2013

4283M41414SBR 6 1,037.00 6,222.00 07/02/2013

4283M41414SBR 6 1,537.00 9,222.00 07/02/2013

4283M41414SBR 6 1,037.00 6,222.00 07/02/2013

4283M41414SBR 6 1,037.00 6,222.00 07/02/2013

4283M41414SBR 6 1,037.00 6,222.00 07/02/2013

4283M41414SBR 6 1,037.00 6,222.00 07/02/2013

4283M41414SBR 5 1,037.00 5,185.00 07/02/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HAND MOWING AND TRIMMING

799040

4283G1413BSBR 18 2,404.16 43,274.88 07/02/2013

DESCRIPTION

ITEM UNITS DAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HAND MOWING AND TRIMMING CREW

799050

4280051416RSB 900 415.00 373,500.00 05/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MEDIAN AND ROADSIDE MOWING

799055

42716L1415 8 3,750.00 30,000.00 07/26/2013

42716L1415 8 3,011.00 24,088.00 07/26/2013

42716L1415 8 6,650.00 53,200.00 07/26/2013

42716L1415 8 268.00 2,144.00 07/26/2013

42716L1415 8 7,500.00 60,000.00 07/26/2013

42716M1415 8 1,767.00 14,136.00 07/26/2013

42716M1415 8 3,705.00 29,640.00 07/26/2013

42716M1415 8 3,021.00 24,168.00 07/26/2013

42716M1415 8 285.00 2,280.00 07/26/2013

42716M1415 8 7,011.00 56,088.00 07/26/2013

42716M1415 8 4,560.00 36,480.00 07/26/2013
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DESCRIPTION

ITEM UNITS DAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HERBICIDE APPLICATION CREW

799060

4261631416SB 45 1,945.00 87,525.00 12/09/2013

4261631416SB 50 1,050.00 52,500.00 12/09/2013

4261631416SB 32 375.00 12,000.00 12/09/2013

4261531416SB 65 998.00 64,870.00 02/11/2014

4261531416SB 45 390.00 17,550.00 02/11/2014

4261531416SB 65 1,950.00 126,750.00 02/11/2014

4262G51416 30 350.00 10,500.00 03/12/2014

4262G51416 80 1,300.00 104,000.00 03/12/2014

4262G51416 80 1,300.00 104,000.00 03/12/2014

4263H41416 40 3.27 130.80 03/31/2014

4263H41416 200 850.00 170,000.00 03/31/2014

4261241418 20 125.00 2,500.00 04/23/2014

4261241418 200 781.00 156,200.00 04/23/2014

4261371416RSB 35 1,950.00 68,250.00 06/08/2014

4261371416RSB 100 1,450.00 145,000.00 06/08/2014

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH DISC CHIPPER

799065

4291721416SB 450 16.75 7,537.50 08/27/2013

4292021416SB 600 12.82 7,692.00 09/10/2013

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LABORER/BRUSHMAN

799070

4291721416SB 450 29.27 13,171.50 08/27/2013

4292021416SB 800 28.92 23,136.00 09/10/2013

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STUMP GRINDER

799075

4291721416SB 100 30.00 3,000.00 08/27/2013

4292021416SB 225 12.10 2,722.50 09/10/2013
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DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WORK CREW

799080

4291161415SB 65 1,840.74 119,648.10 11/06/2013

4292161415SB 77 1,513.22 116,517.94 11/06/2013

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GROUNDMAN

799085

42915G1415 120 5.00 600.00 08/07/2013

42916L1415 120 4.00 480.00 08/07/2013

42915F1415 120 4.00 480.00 09/10/2013

42916M1415 120 5.00 600.00 09/10/2013

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLIMBER/TRIMMER

799090

42915G1415 120 8.00 960.00 08/07/2013

42916L1415 120 8.00 960.00 08/07/2013

4291721416SB 450 36.19 16,285.50 08/27/2013

42915F1415 120 8.00 960.00 09/10/2013

42916M1415 120 8.00 960.00 09/10/2013

4292021416SB 600 34.12 20,472.00 09/10/2013

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FOREMAN

799095

4291721416SB 450 39.22 17,649.00 08/27/2013

4292021416SB 500 39.04 19,520.00 09/10/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LITTER PICK UP

799100

432D71416SB 12 1,000.00 12,000.00 06/17/2014

432D71416SB 12 1,000.00 12,000.00 06/17/2014

432D71416SB 12 1,000.00 12,000.00 06/17/2014

432D71416SB 12 1,000.00 12,000.00 06/17/2014

432D71416SB 12 1,000.00 12,000.00 06/17/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LITTER PICK UP

799100

432D71416SB 12 1,000.00 12,000.00 06/17/2014

432D71416SB 12 1,000.00 12,000.00 06/17/2014

432D71416SB 12 1,000.00 12,000.00 06/17/2014

432D71416SB 12 1,000.00 12,000.00 06/17/2014

432D71416SB 12 1,000.00 12,000.00 06/17/2014

432D71416SB 12 1,000.00 12,000.00 06/17/2014

432D71416SB 12 1,000.00 12,000.00 06/17/2014

432D71416SB 12 1,000.00 12,000.00 06/17/2014

DESCRIPTION

ITEM UNITS AC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EXTRA LITTER PICK UP

799105

432D71416SB 500 30.00 15,000.00 06/17/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONCRETE FOR SIGN FOUNDATION

801001

PG0925174 5 610.00 3,050.00 07/10/2013

WA4055181 24 1,650.00 39,600.00 07/24/2013

HA3515176 73 800.00 58,400.00 08/14/2013

BA4625280 162 630.00 102,060.00 09/05/2013

PG7865377 14 850.00 11,900.00 10/30/2013

WO2035176 25 900.00 22,500.00 11/22/2013

BA0935181 6 869.00 5,214.00 12/09/2013

XY1485176 78 965.00 75,270.00 01/29/2014

AA2785187 5 1,070.00 5,350.00 02/25/2014

AW8965270 3 1,600.00 4,800.00 02/28/2014

MO8545171 37 994.75 36,805.75 03/05/2014

MO4965176 3 666.00 1,998.00 03/12/2014

PG4945172 60 996.00 59,760.00 03/14/2014

BA0495177 138 485.00 66,930.00 03/31/2014

PG0765877 3 1,705.00 4,262.50 03/31/2014

HO3175170 415 720.00 298,800.00 04/07/2014

HO2945181 3 1,834.00 5,502.00 04/10/2014

HO4725176 9 960.00 8,640.00 04/23/2014

BA5025180 14 1,000.00 14,000.00 05/08/2014

HA3485470 7 1,005.00 7,035.00 05/28/2014
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONCRETE FOR SIGN FOUNDATION

801001

PG7825184 25 780.00 19,500.00 06/08/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONCRETE FOR LIGHT FOUNDATION

801003

KE2965130 19 850.00 16,150.00 07/15/2013

WA4055181 23 800.00 18,400.00 07/24/2013

BA4625280 11 820.00 9,020.00 09/05/2013

AA8125181 9 990.00 8,910.00 09/12/2013

WO2255187 3 880.00 2,640.00 09/12/2013

5281371416 27 180.00 4,860.00 10/07/2013

WI3095176 3 550.00 1,650.00 10/16/2013

HO3175270 3 1,400.00 4,200.00 10/24/2013

SO4095171 17 900.00 15,300.00 10/24/2013

WO2035176 17 550.00 9,350.00 11/22/2013

BA0935181 5 706.00 3,530.00 12/09/2013

BA0335185 127 675.00 85,725.00 02/11/2014

FR6085181 21 800.80 16,816.80 02/25/2014

MO8545171 80 723.74 57,899.20 03/05/2014

WI3835130 5 1,100.00 5,500.00 03/13/2014

PG4945172 45 828.00 37,260.00 03/14/2014

SM2165176 5 885.00 4,425.00 03/31/2014

HO3175170 15 740.00 11,100.00 04/07/2014

HO2945181 5 947.00 4,735.00 04/10/2014

PG5465184 18 150.00 2,700.00 04/25/2014

BA5025180 11 1,000.00 11,000.00 05/08/2014

52861071417 27 175.00 4,725.00 06/08/2014

PG7825184 65 950.00 61,750.00 06/08/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONCRETE FOR SIGNAL FOUNDATION

801004

BA6075180 26 852.50 22,165.00 08/28/2013

CH3165184 8 960.00 7,680.00 09/04/2013

BA4625280 5 820.00 4,100.00 09/05/2013

WO2255187 8 800.00 6,400.00 09/12/2013

MO9745477 14 853.44 11,948.16 10/02/2013
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONCRETE FOR SIGNAL FOUNDATION

801004

MO5935270 60 810.00 48,600.00 10/07/2013

WI3095176 17 660.00 11,220.00 10/16/2013

HA3485570 25 660.00 16,500.00 10/24/2013

PG7865377 29 1,200.00 34,800.00 10/30/2013

XY1485176 48 880.00 41,800.00 01/29/2014

QA4845180 1 1,050.00 1,050.00 02/11/2014

AA2785187 30 615.00 18,450.00 02/25/2014

MO2595130 17 853.00 14,501.00 02/25/2014

AW8965270 13 750.00 9,750.00 02/28/2014

HA2145184 3 1,375.00 4,125.00 02/28/2014

BA0545177 1 1,200.00 1,200.00 03/05/2014

MO8545171 141 473.04 66,698.64 03/05/2014

MO1345130 3 2,500.00 7,500.00 03/12/2014

MO1595877 23 1,015.00 23,345.00 03/13/2014

PG9795377 34 1,150.00 39,100.00 03/13/2014

MO1495179 8 880.00 7,040.00 03/14/2014

PG4945172 70 922.00 64,540.00 03/14/2014

PG7865577 10 840.00 7,980.00 03/21/2014

MO1595377 34 725.00 24,650.00 03/31/2014

MO9745277 105 495.00 51,975.00 03/31/2014

PG0765877 30 900.00 27,000.00 03/31/2014

SM2165176 1 1,357.00 1,357.00 03/31/2014

MO1315677 4 1,200.00 4,800.00 04/10/2014

HA4995177 2 1,640.00 3,280.00 04/17/2014

MO8355176 8 2,662.25 21,298.00 04/17/2014

BA4055277 35 847.00 29,645.00 04/23/2014

WI3285674 1 840.00 840.00 04/23/2014

BA0515177 7 1,019.61 7,137.27 04/25/2014

PG5465184 1 2,500.00 2,500.00 04/25/2014

PG5645176 14 945.00 13,230.00 04/25/2014

BA0585177 2 1,000.00 2,000.00 05/08/2014

MO9745177 2 830.00 1,660.00 05/08/2014

AA5805670 68 630.00 42,840.00 05/28/2014

HA3485470 60 715.00 42,900.00 05/28/2014

PG0765577 19 1,130.00 21,470.00 05/28/2014

BA0595177 4 1,005.00 4,020.00 05/29/2014

PG7825184 42 1,195.00 50,190.00 06/08/2014

KE2955177 25 1,200.00 30,000.00 06/17/2014

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2014 Page 442



DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONCRETE FOR SIGNAL FOUNDATION

801004

MO1315477 16 1,275.00 20,400.00 06/17/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONCRETE FOUNDATION FOR TRAFFIC CONTROL DEVICES

801005

XY2395185 210 800.00 168,000.00 02/25/2014

XY2395385 50 855.66 42,783.00 02/25/2014

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONCRETE FOUNDATION FOR OVERHEAD SIGN STRUCTURES

801007

BA0335185 144 535.00 77,040.00 02/11/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

THIRD PARTY CONCRETE TESTING

801010

BA0335185 8 585.00 4,680.00 02/11/2014

XY2395185 25 800.00 20,000.00 02/25/2014

XY2395385 25 795.22 19,880.50 02/25/2014

MO1595377 1 6,000.00 6,000.00 03/31/2014

MO1315677 1 800.00 800.00 04/10/2014

XX7185185 10 750.00 7,500.00 04/23/2014

XY1545185 50 875.00 43,750.00 04/25/2014

MO9745177 1 785.00 785.00 05/08/2014

XY2385285 15 634.00 9,510.00 05/08/2014

XY1555185 53 500.00 26,500.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WOOD SIGN SUPPORTS 4 INCH X 4 INCH

801104

CO2955177 250 10.00 2,500.00 07/10/2013

KE2965130 415 10.00 4,150.00 07/15/2013

PG7865177 50 3.00 150.00 07/23/2013

XX1285233 1,000 15.00 15,000.00 07/23/2013

WA4055181 347 8.80 3,053.60 07/24/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WOOD SIGN SUPPORTS 4 INCH X 4 INCH

801104

HA3515176 28 17.00 476.00 08/14/2013

BA6075180 365 9.80 3,577.00 08/28/2013

CH3165184 250 12.00 3,000.00 09/04/2013

BA4625280 114 14.50 1,653.00 09/05/2013

WO2255187 65 13.00 845.00 09/12/2013

MO9745477 200 10.34 2,068.00 10/02/2013

MO5935270 594 8.00 4,752.00 10/07/2013

AA4925130 45 10.00 450.00 10/08/2013

WA4255176 208 14.50 3,016.00 10/16/2013

WI3095176 173 13.50 2,335.50 10/16/2013

HA3485570 574 13.00 7,462.00 10/24/2013

SO4095171 340 10.00 3,400.00 10/24/2013

WI3285574 50 10.50 525.00 10/24/2013

PG7865377 997 17.50 17,447.50 10/30/2013

GA3555180 64 30.00 1,920.00 11/06/2013

AA1515188 815 11.28 9,193.20 11/13/2013

WO2035176 145 16.50 2,392.50 11/22/2013

BA0935181 178 8.00 1,424.00 12/09/2013

XY1485176 600 10.00 6,000.00 01/29/2014

QA4845180 180 10.50 1,890.00 02/11/2014

WO3295380 48 11.00 528.00 02/19/2014

AA2785187 761 7.30 5,555.30 02/25/2014

XX6675133 500 14.50 7,250.00 02/25/2014

AW8965270 1,022 9.50 9,709.00 02/28/2014

HA2145184 260 11.00 2,860.00 02/28/2014

HA2425180 110 15.00 1,650.00 02/28/2014

AL4405177 262 19.00 4,978.00 03/05/2014

BA0545177 706 11.00 7,766.00 03/05/2014

MO8545171 235 8.05 1,891.75 03/05/2014

MO1345130 125 14.00 1,750.00 03/12/2014

MO4965176 85 9.00 765.00 03/12/2014

WO3295280 48 15.00 720.00 03/12/2014

XX5265233 500 12.00 6,000.00 03/12/2014

MO1595877 104 8.70 904.80 03/13/2014

WI3835130 230 11.00 2,530.00 03/13/2014

PG4945172 540 22.00 11,880.00 03/14/2014

PG0765677 190 12.00 2,280.00 03/21/2014

AA7585180 48 14.00 672.00 03/27/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WOOD SIGN SUPPORTS 4 INCH X 4 INCH

801104

BA0495177 14 11.75 164.50 03/31/2014

BA8735277 340 9.60 3,264.00 03/31/2014

MO1595377 133 9.50 1,263.50 03/31/2014

MO9745277 188 9.90 1,861.20 03/31/2014

PG0765877 647 17.85 11,548.95 03/31/2014

PG0825130 28 20.00 560.00 03/31/2014

SM2165176 442 12.00 5,304.00 03/31/2014

XX6305279 250 15.00 3,750.00 03/31/2014

AA1605177 14 30.00 420.00 04/07/2014

BA0575177 582 11.50 6,693.00 04/07/2014

HO3175170 296 7.30 2,160.80 04/07/2014

HO2945181 30 16.00 480.00 04/10/2014

MO1315677 62 14.00 868.00 04/10/2014

HA4995177 553 10.15 5,612.95 04/17/2014

MO8355176 45 11.71 526.95 04/17/2014

WA4205180 12 14.30 171.60 04/17/2014

HO4725176 401 10.00 4,010.00 04/23/2014

PG5465184 1,598 3.00 4,794.00 04/25/2014

PG5645176 240 12.50 3,000.00 04/25/2014

BA0585177 1,233 9.50 11,713.50 05/08/2014

BA5025180 295 8.00 2,360.00 05/08/2014

CE4465180 185 13.35 2,469.75 05/08/2014

GA3505130 382 9.50 3,629.00 05/08/2014

MO9745177 16 20.50 328.00 05/08/2014

MO9745177 16 20.90 334.40 05/08/2014

XX5275233 250 1.00 250.00 05/14/2014

AA5805670 728 12.00 8,736.00 05/28/2014

HA3485470 1,489 9.50 14,145.50 05/28/2014

PG0765577 210 14.40 3,024.00 05/28/2014

BA0595177 330 16.00 5,280.00 05/29/2014

PG7825184 1,700 9.90 16,830.00 06/08/2014

KE2955177 536 10.50 5,628.00 06/17/2014

MO1315477 260 16.40 4,264.00 06/17/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WOOD SIGN SUPPORTS 4 INCH X 6 INCH

801106

CO2955177 250 11.50 2,875.00 07/10/2013

KE2965130 203 11.00 2,233.00 07/15/2013

PG7865177 125 4.50 562.50 07/23/2013

GA2075180 70 25.00 1,750.00 07/24/2013

WA4055181 170 8.80 1,496.00 07/24/2013

BA6075180 151 16.48 2,488.48 08/28/2013

CH3165184 60 14.00 840.00 09/04/2013

BA4625280 137 15.00 2,055.00 09/05/2013

WO2255187 80 18.00 1,440.00 09/12/2013

MO9745477 310 10.86 3,366.60 10/02/2013

MO5935270 494 8.50 4,199.00 10/07/2013

AA4925130 176 11.00 1,936.00 10/08/2013

WI3095176 203 14.50 2,943.50 10/16/2013

HA3485570 685 14.00 9,590.00 10/24/2013

SO4095171 530 13.00 6,890.00 10/24/2013

WI3285574 195 13.65 2,661.75 10/24/2013

PG7865377 1,251 18.50 23,143.50 10/30/2013

WO2235180 128 13.70 1,753.60 11/13/2013

WO2035176 780 12.00 9,360.00 11/22/2013

XY1485176 600 11.00 6,600.00 01/29/2014

AA1375133 350 16.00 5,600.00 02/11/2014

BA0335185 17 15.00 255.00 02/11/2014

QA4845180 65 14.00 910.00 02/11/2014

AA2785187 350 10.00 3,500.00 02/25/2014

FR6085181 32 15.68 501.76 02/25/2014

AW8965270 433 10.75 4,654.75 02/28/2014

HA2145184 400 12.00 4,800.00 02/28/2014

BA0545177 951 12.00 11,412.00 03/05/2014

MO1345130 105 35.00 3,675.00 03/12/2014

MO4965176 20 11.00 220.00 03/12/2014

MO1595877 574 9.25 5,309.50 03/13/2014

PG9795377 205 13.10 2,685.50 03/13/2014

PG4945172 444 23.00 10,212.00 03/14/2014

PG0765677 125 13.50 1,687.50 03/21/2014

PG7865577 193 15.75 3,039.75 03/21/2014

BA0495177 192 14.00 2,688.00 03/31/2014

BA8735277 560 10.60 5,936.00 03/31/2014

MO1595377 104 10.00 1,040.00 03/31/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WOOD SIGN SUPPORTS 4 INCH X 6 INCH

801106

MO9745277 155 10.70 1,658.50 03/31/2014

PG0825130 46 30.00 1,380.00 03/31/2014

HO3175170 519 7.30 3,788.70 04/07/2014

MO1315677 128 15.50 1,984.00 04/10/2014

HA4995177 138 12.00 1,656.00 04/17/2014

MO8355176 90 12.97 1,167.30 04/17/2014

BA4055277 94 11.00 1,034.00 04/23/2014

BA5975177 70 11.00 770.00 04/23/2014

HO4725176 335 11.00 3,685.00 04/23/2014

WI3285674 360 12.60 4,536.00 04/23/2014

PG5465184 647 4.00 2,588.00 04/25/2014

PG5645176 145 17.00 2,465.00 04/25/2014

BA0585177 503 11.50 5,784.50 05/08/2014

BA5025180 130 10.50 1,365.00 05/08/2014

CE4465180 320 15.70 5,024.00 05/08/2014

GA3505130 67 11.00 737.00 05/08/2014

HA3485470 643 12.00 7,716.00 05/28/2014

BA0595177 1,031 16.40 16,908.40 05/29/2014

PG7825184 1,210 12.20 14,762.00 06/08/2014

KE2955177 409 11.00 4,499.00 06/17/2014

MO1315477 320 19.45 6,224.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WOOD SIGN SUPPORTS UP TO 4 INCH X 6 INCH

801108

XY2395185 1,000 15.00 15,000.00 02/25/2014

XY2395385 600 135.48 81,288.00 02/25/2014

MO1495179 128 13.00 1,664.00 03/14/2014

XX7185185 2,000 20.00 40,000.00 04/23/2014

XY1545185 2,000 9.00 18,000.00 04/25/2014

XY2385285 2,500 10.00 25,000.00 05/08/2014

AA5805670 615 13.00 7,995.00 05/28/2014

PG0765577 175 16.50 2,887.50 05/28/2014

XY1555185 2,339 30.00 70,170.00 06/17/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SQUARE PERFORATED TUBULAR STEEL SIGN POSTS

801130

AA8125181 24 110.00 2,640.00 09/12/2013

XY1515185 8 70.00 560.00 09/12/2013

MO5935270 21 89.00 1,869.00 10/07/2013

WA4255176 3 110.00 330.00 10/16/2013

WI3095176 8 110.00 880.00 10/16/2013

HO3175270 14 140.00 1,960.00 10/24/2013

WI3285574 30 131.25 3,937.50 10/24/2013

XY2385185 8 100.00 800.00 11/15/2013

WA3525176 10 73.00 730.00 01/08/2014

XY1535185 10 70.00 700.00 01/13/2014

XY1485176 25 95.00 2,375.00 01/29/2014

FR6085181 10 51.70 517.00 02/25/2014

MO2595130 16 165.00 2,640.00 02/25/2014

HA2145184 3 110.00 330.00 02/28/2014

MO8545171 203 86.25 17,508.75 03/05/2014

MO1495179 18 99.00 1,782.00 03/14/2014

AL4675180 2 90.00 180.00 04/10/2014

BA4055277 32 114.00 3,648.00 04/23/2014

BA5975177 5 220.50 1,102.50 04/23/2014

HO4725176 1 91.00 91.00 04/23/2014

MO1615177 4 89.00 356.00 04/23/2014

WI3285674 48 158.00 7,584.00 04/23/2014

XX7185185 10 250.00 2,500.00 04/23/2014

XY1545185 10 120.00 1,200.00 04/25/2014

XY2385285 10 94.00 940.00 05/08/2014

PG0765577 6 72.00 432.00 05/28/2014

BA0595177 18 180.00 3,240.00 05/29/2014

PG7825184 1 110.00 110.00 06/08/2014

XY1555185 13 75.00 975.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SQUARE TUBULAR STEEL ANCHOR BASES

801135

AA8125181 24 44.00 1,056.00 09/12/2013

XY1515185 8 130.00 1,040.00 09/12/2013

MO5935270 21 89.00 1,869.00 10/07/2013

WA4255176 3 56.00 168.00 10/16/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SQUARE TUBULAR STEEL ANCHOR BASES

801135

WI3095176 8 55.00 440.00 10/16/2013

HO3175270 14 140.00 1,960.00 10/24/2013

WI3285574 30 131.25 3,937.50 10/24/2013

XY2385185 8 50.00 400.00 11/15/2013

WA3525176 10 86.00 860.00 01/08/2014

XY1535185 10 80.00 800.00 01/13/2014

XY1485176 25 95.00 2,375.00 01/29/2014

FR6085181 10 50.60 506.00 02/25/2014

MO2595130 16 44.00 704.00 02/25/2014

HA2145184 3 55.00 165.00 02/28/2014

MO8545171 203 80.50 16,341.50 03/05/2014

MO1495179 18 44.00 792.00 03/14/2014

AL4675180 4 75.00 300.00 04/10/2014

BA4055277 32 104.00 3,328.00 04/23/2014

HO4725176 1 91.00 91.00 04/23/2014

MO1615177 4 95.00 380.00 04/23/2014

WI3285674 48 78.75 3,780.00 04/23/2014

XX7185185 10 125.00 1,250.00 04/23/2014

XY1545185 10 50.00 500.00 04/25/2014

XY2385285 10 63.00 630.00 05/08/2014

AA5805670 27 160.00 4,320.00 05/28/2014

PG0765577 6 87.00 522.00 05/28/2014

BA0595177 18 150.00 2,700.00 05/29/2014

PG7825184 1 55.50 55.50 06/08/2014

XY1555185 13 100.00 1,300.00 06/17/2014

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SHEET ALUMINUM SIGNS

801605

CO2955177 374 22.00 8,228.00 07/10/2013

KE2965130 285 21.00 5,985.00 07/15/2013

PG7865177 65 22.00 1,430.00 07/23/2013

GA2075180 12 24.00 288.00 07/24/2013

WA4055181 360 27.50 9,900.00 07/24/2013

HA3515176 27 24.50 661.50 08/14/2013

BA6075180 155 32.48 5,034.40 08/28/2013

CH3165184 160 30.00 4,800.00 09/04/2013
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SHEET ALUMINUM SIGNS

801605

BA4625280 104 17.50 1,820.00 09/05/2013

AA8125181 86 33.00 2,838.00 09/12/2013

WO2255187 80 13.00 1,040.00 09/12/2013

MO5935270 468 20.00 9,360.00 10/07/2013

AA4925130 96 15.00 1,440.00 10/08/2013

WA4255176 151 28.00 4,228.00 10/16/2013

WI3095176 164 27.50 4,510.00 10/16/2013

HA3485570 535 26.50 14,177.50 10/24/2013

HO3175270 62 22.00 1,364.00 10/24/2013

SO4095171 355 55.00 19,525.00 10/24/2013

WI3285574 120 26.25 3,150.00 10/24/2013

GA3555180 12 40.00 480.00 11/06/2013

WO2035176 575 22.00 12,650.00 11/22/2013

BA0935181 71 25.00 1,775.00 12/09/2013

WA3525176 65 17.50 1,137.50 01/08/2014

XY1485176 500 22.00 11,000.00 01/29/2014

AA1375133 360 22.00 7,920.00 02/11/2014

QA4845180 20 52.50 1,050.00 02/11/2014

WO3295380 36 28.00 1,008.00 02/19/2014

AA2785187 423 32.00 13,536.00 02/25/2014

FR6085181 41 14.85 608.85 02/25/2014

MO2595130 96 30.00 2,880.00 02/25/2014

AW8965270 888 26.25 23,310.00 02/28/2014

HA2145184 370 27.00 9,990.00 02/28/2014

HA2425180 36 55.00 1,980.00 02/28/2014

AL2855177 18 46.00 828.00 03/05/2014

AL4405177 68 15.50 1,054.00 03/05/2014

BA0545177 646 26.00 16,796.00 03/05/2014

MO8545171 1,100 24.15 26,565.00 03/05/2014

MO4965176 45 24.00 1,080.00 03/12/2014

WO3295280 36 55.00 1,980.00 03/12/2014

MO1595877 249 17.90 4,457.10 03/13/2014

WI3835130 70 30.00 2,100.00 03/13/2014

PG4945172 1,985 20.00 39,700.00 03/14/2014

PG0765677 120 56.00 6,720.00 03/21/2014

AA7585180 42 64.00 2,688.00 03/27/2014

BA0495177 118 17.50 2,065.00 03/31/2014

BA8735277 540 20.20 10,908.00 03/31/2014
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SHEET ALUMINUM SIGNS

801605

PG0825130 34 50.00 1,687.50 03/31/2014

SM2165176 129 35.00 4,515.00 03/31/2014

BA0575177 281 22.50 6,322.50 04/07/2014

HO3175170 420 16.70 7,014.00 04/07/2014

AL4675180 16 47.00 752.00 04/10/2014

HO2945181 14 49.00 686.00 04/10/2014

MO1315677 105 37.00 3,885.00 04/10/2014

HA4995177 194 16.00 3,104.00 04/17/2014

MO8355176 15 21.31 319.65 04/17/2014

WA4205180 29 16.70 484.30 04/17/2014

BA4055277 254 21.00 5,334.00 04/23/2014

HO4725176 366 22.00 8,052.00 04/23/2014

MO1615177 25 25.00 625.00 04/23/2014

WI3285674 300 52.50 15,750.00 04/23/2014

PG5465184 889 16.00 14,224.00 04/25/2014

PG5645176 175 25.00 4,375.00 04/25/2014

BA0585177 491 29.00 14,239.00 05/08/2014

BA5025180 180 17.00 3,060.00 05/08/2014

CE4465180 105 30.25 3,176.25 05/08/2014

GA3505130 195 17.80 3,471.00 05/08/2014

AA5805670 660 27.00 17,820.00 05/28/2014

HA3485470 866 26.50 22,949.00 05/28/2014

PG0765577 143 26.80 3,832.40 05/28/2014

BA0595177 406 41.00 16,646.00 05/29/2014

PG7825184 1,310 27.70 36,287.00 06/08/2014

MO1315477 115 19.35 2,225.25 06/17/2014

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL SHEET ALUMINUM SIGN

801607

BA6075180 94 20.95 1,969.30 08/28/2013

WA3035177 18 15.00 270.00 09/05/2013

HO3175270 4 17.00 68.00 10/24/2013

AA1515188 323 6.15 1,986.45 11/13/2013

XY2405185 500 2.00 1,000.00 12/03/2013

XY1535185 500 2.00 1,000.00 01/13/2014

AW8965270 159 26.25 4,173.75 02/28/2014
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL SHEET ALUMINUM SIGN

801607

MO1345130 44 45.00 1,980.00 03/12/2014

SM2165176 1 23.60 23.60 03/31/2014

BA5975177 16 21.00 336.00 04/23/2014

BA0515177 95 14.48 1,375.60 04/25/2014

BA5025180 18 18.50 333.00 05/08/2014

XY1645185 250 2.00 500.00 06/08/2014

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EXTRUDED ALUMINUM SIGNS

801610

WA4055181 497 27.50 13,667.50 07/24/2013

HA3515176 597 25.50 15,223.50 08/14/2013

BA4625280 1,800 19.50 35,100.00 09/05/2013

HA3485570 69 53.00 3,657.00 10/24/2013

WO2235180 50 60.00 3,000.00 11/13/2013

WO2035176 225 31.00 6,975.00 11/22/2013

BA0935181 216 32.00 6,912.00 12/09/2013

XY1485176 1,000 32.00 32,000.00 01/29/2014

BA0335185 952 22.00 20,944.00 02/11/2014

AA2785187 144 48.00 6,912.00 02/25/2014

MO8545171 180 24.15 4,347.00 03/05/2014

MO4965176 80 44.00 3,520.00 03/12/2014

PG4945172 1,950 20.00 39,000.00 03/14/2014

BA0495177 1,080 20.00 21,600.00 03/31/2014

PG0765877 126 50.40 6,350.40 03/31/2014

HO3175170 5,703 20.90 119,192.70 04/07/2014

HO2945181 143 48.00 6,864.00 04/10/2014

WA4205180 45 54.65 2,459.25 04/17/2014

HO4725176 261 30.00 7,830.00 04/23/2014

BA5025180 400 15.50 6,200.00 05/08/2014

PG7825184 510 33.30 16,983.00 06/08/2014

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL EXTRUDED ALUMINUM SIGN

801615

XY2405185 10,000 2.00 20,000.00 12/03/2013

XY1535185 10,000 2.00 20,000.00 01/13/2014
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL EXTRUDED ALUMINUM SIGN

801615

MO8545171 560 35.00 19,600.00 03/05/2014

XY1645185 5,000 2.00 10,000.00 06/08/2014

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL OVERHEAD OR GROUND MOUNTED SIGN (INCLUDING ALL HARDWARE)

801616

AA2785187 840 11.00 9,240.00 02/25/2014

XY2395185 200 17.00 3,400.00 02/25/2014

XY2395385 200 222.66 44,532.00 02/25/2014

BA0545177 26 80.00 2,080.00 03/05/2014

MO1595877 457 21.00 9,597.00 03/13/2014

MO1495179 112 22.00 2,464.00 03/14/2014

HA4995177 168 19.00 3,192.00 04/17/2014

XX7185185 5,000 13.00 65,000.00 04/23/2014

BA0515177 39 24.40 951.60 04/25/2014

XY1545185 6,000 12.00 72,000.00 04/25/2014

MO9745177 92 18.50 1,702.00 05/08/2014

XY2385285 3,200 13.00 41,600.00 05/08/2014

PG0765577 378 12.30 4,649.40 05/28/2014

XY1555185 3,173 18.00 57,114.00 06/17/2014

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE SIGNS FROM EXISTING OVERHEAD STRUCTURE

801706

BA4625280 336 3.00 1,008.00 09/05/2013

XY2405185 5,000 2.00 10,000.00 12/03/2013

XY1535185 5,000 2.00 10,000.00 01/13/2014

PG4945172 200 2.00 400.00 03/14/2014

HO3175170 867 1.05 910.35 04/07/2014

MO1315677 22 62.00 1,364.00 04/10/2014

PG5645176 5 52.50 262.50 04/25/2014

BA0585177 22 52.00 1,144.00 05/08/2014

BA0595177 8 5.00 40.00 05/29/2014

XY1645185 3,700 2.00 7,400.00 06/08/2014
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE EXISTING GROUND MOUNTED SIGNS AND SUPPORTS

801711

CO2955177 250 7.50 1,875.00 07/10/2013

PG7865177 136 3.00 408.00 07/23/2013

WA4055181 603 1.10 663.30 07/24/2013

HA3515176 292 5.50 1,606.00 08/14/2013

BA6075180 96 14.52 1,393.92 08/28/2013

BA4625280 258 3.00 774.00 09/05/2013

AA8125181 75 8.00 600.00 09/12/2013

WO2255187 15 12.00 180.00 09/12/2013

MO5935270 342 1.50 513.00 10/07/2013

AA4925130 66 5.00 330.00 10/08/2013

WI3095176 19 10.00 190.00 10/16/2013

HA3485570 236 6.50 1,534.00 10/24/2013

HO3175270 144 11.00 1,584.00 10/24/2013

SO4095171 150 11.00 1,650.00 10/24/2013

WI3285574 15 322.00 4,830.00 10/24/2013

PG7865377 848 5.00 4,240.00 10/30/2013

AA1515188 69 14.35 990.15 11/13/2013

WO2035176 250 8.50 2,125.00 11/22/2013

XY2405185 10,000 1.00 10,000.00 12/03/2013

BA0935181 147 4.50 661.50 12/09/2013

WA3525176 65 4.00 260.00 01/08/2014

QA4605177 31 10.00 310.00 01/13/2014

XY1535185 10,000 1.00 10,000.00 01/13/2014

XY1485176 1,500 9.00 13,500.00 01/29/2014

QA4845180 20 6.00 120.00 02/11/2014

FR6085181 93 4.24 394.32 02/25/2014

MO2595130 94 5.00 470.00 02/25/2014

AW8965270 681 5.00 3,405.00 02/28/2014

HA2145184 135 6.00 810.00 02/28/2014

HA2425180 12 55.00 660.00 02/28/2014

AL4405177 29 54.50 1,580.50 03/05/2014

MO8545171 615 1.15 707.25 03/05/2014

MO1345130 23 45.00 1,035.00 03/12/2014

MO4965176 140 5.00 700.00 03/12/2014

WI3835130 6 100.00 600.00 03/13/2014

PG4945172 2,104 22.00 46,288.00 03/14/2014

PG0765677 30 12.00 360.00 03/21/2014

AA7585180 5 13.00 65.00 03/27/2014
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE EXISTING GROUND MOUNTED SIGNS AND SUPPORTS

801711

BA0495177 601 17.50 10,517.50 03/31/2014

BA8735277 530 6.10 3,233.00 03/31/2014

PG0765877 91 5.25 477.75 03/31/2014

PG0825130 5 100.00 500.00 03/31/2014

SM2165176 32 25.00 800.00 03/31/2014

HO3175170 1,629 1.05 1,710.45 04/07/2014

HO2945181 102 4.00 408.00 04/10/2014

MO1315677 51 26.00 1,326.00 04/10/2014

HA4995177 147 8.00 1,176.00 04/17/2014

WA4205180 74 4.75 351.50 04/17/2014

BA4055277 222 6.50 1,443.00 04/23/2014

HO4725176 466 5.00 2,330.00 04/23/2014

WI3285674 141 39.24 5,532.84 04/23/2014

PG5465184 659 4.00 2,636.00 04/25/2014

PG5645176 65 15.00 975.00 04/25/2014

BA0585177 390 26.00 10,140.00 05/08/2014

CE4465180 52 6.00 312.00 05/08/2014

GA3505130 114 3.50 399.00 05/08/2014

AA5805670 300 6.00 1,800.00 05/28/2014

BA0595177 169 4.00 676.00 05/29/2014

PG7825184 1,250 5.60 7,000.00 06/08/2014

XY1645185 20,000 1.00 20,000.00 06/08/2014

MO1315477 111 12.75 1,415.25 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TUBULAR STEEL 6 INCH X 4 INCH X 3/8INCH GALVANIZED POST

802001

PG4945172 205 159.00 32,595.00 03/14/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ADJUST EXISTING HANDHOLE

802145

XX1285233 10 560.00 5,600.00 07/23/2013

XY3235277 3 400.00 1,200.00 08/07/2013

XY3225277 3 400.00 1,200.00 08/14/2013

MO9745477 1 434.48 434.48 10/02/2013

MO5935270 1 200.00 200.00 10/07/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ADJUST EXISTING HANDHOLE

802145

WO2235180 1 615.00 615.00 11/13/2013

AT0515185 2 581.00 1,162.00 12/03/2013

XX6675133 10 500.00 5,000.00 02/25/2014

BA0545177 2 480.00 960.00 03/05/2014

XX5265233 20 500.00 10,000.00 03/12/2014

MO9745277 1 800.00 800.00 03/31/2014

WI3285674 2 525.00 1,050.00 04/23/2014

BA0585177 2 525.00 1,050.00 05/08/2014

AA5805670 6 450.00 2,700.00 05/28/2014

XY4095177 3 605.00 1,815.00 05/28/2014

XY4235177 3 575.00 1,725.00 05/28/2014

BA0595177 2 530.00 1,060.00 05/29/2014

PG7825184 7 610.00 4,270.00 06/08/2014

MO1315477 2 445.00 890.00 06/17/2014

XY4195177 3 714.00 2,142.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ADJUST HANDHOLE TO GRADE AND REPLACE FRAME AND COVER

802146

MO1595877 9 680.00 6,120.00 03/13/2014

PG0765877 2 922.00 1,844.00 03/31/2014

HA4995177 2 1,000.00 2,000.00 04/17/2014

XX7185185 20 600.00 12,000.00 04/23/2014

XY1545185 50 600.00 30,000.00 04/25/2014

BA5025180 5 850.00 4,250.00 05/08/2014

XY2385285 40 570.00 22,800.00 05/08/2014

BA0595177 5 715.00 3,575.00 05/29/2014

XY1555185 54 1,100.00 59,400.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

NO. 6 AWG STRANDED BARE COPPER GROUND WIRE

802501

KE2965130 1,200 0.90 1,080.00 07/15/2013

XX1285233 1,500 1.25 1,875.00 07/23/2013

WA4055181 2,050 1.40 2,870.00 07/24/2013

AA8015185 2,400 0.25 600.00 08/27/2013

BA6075180 610 1.76 1,073.60 08/28/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

NO. 6 AWG STRANDED BARE COPPER GROUND WIRE

802501

CH3165184 200 1.80 360.00 09/04/2013

BA4625280 3,975 1.20 4,770.00 09/05/2013

AA8125181 665 1.00 665.00 09/12/2013

WO2255187 1,885 2.00 3,770.00 09/12/2013

XY1515185 24,100 1.25 30,125.00 09/12/2013

MO9745477 455 0.86 391.30 10/02/2013

MO5935270 2,360 2.10 4,956.00 10/07/2013

WI3095176 1,850 1.60 2,960.00 10/16/2013

HA3485570 700 2.00 1,400.00 10/24/2013

OT2013 4,000 1.00 4,000.00 10/24/2013

PG7865377 795 1.00 795.00 10/30/2013

XY2385185 8,625 1.60 13,800.00 11/15/2013

WO2035176 5,600 1.15 6,440.00 11/22/2013

AT0515185 300 1.60 480.00 12/03/2013

XY2405185 250 1.25 312.50 12/03/2013

XY1535185 250 1.25 312.50 01/13/2014

XY1485176 1,000 2.00 2,000.00 01/29/2014

BA0335185 11,440 1.50 17,160.00 02/11/2014

QA4845180 875 1.15 1,006.25 02/11/2014

AA2785187 1,075 1.75 1,881.25 02/25/2014

MO2595130 950 1.75 1,662.50 02/25/2014

XX6675133 1,500 1.65 2,475.00 02/25/2014

XY2395185 25,000 1.10 27,500.00 02/25/2014

XY2395385 20,000 1.01 20,200.00 02/25/2014

AW8965270 390 1.50 585.00 02/28/2014

HA2145184 435 2.00 870.00 02/28/2014

BA0545177 125 2.00 250.00 03/05/2014

MO8545171 4,495 1.90 8,540.50 03/05/2014

MO1345130 280 1.30 364.00 03/12/2014

XX5265233 1,500 1.65 2,475.00 03/12/2014

MO1595877 1,225 1.90 2,327.50 03/13/2014

PG9795377 2,100 0.95 1,995.00 03/13/2014

WI3835130 250 3.30 825.00 03/13/2014

MO1495179 1,150 1.10 1,265.00 03/14/2014

PG4945172 7,070 2.00 14,140.00 03/14/2014

PG7865577 355 1.58 560.90 03/21/2014

BA0495177 1,550 1.05 1,627.50 03/31/2014

MO1595377 1,060 2.05 2,173.00 03/31/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

NO. 6 AWG STRANDED BARE COPPER GROUND WIRE

802501

MO9745277 2,770 1.95 5,401.50 03/31/2014

PG0765877 1,085 1.00 1,085.00 03/31/2014

SM2165176 245 1.94 475.30 03/31/2014

XX6305279 1,000 1.16 1,160.00 03/31/2014

HO3175170 750 0.95 712.50 04/07/2014

HO2945181 875 1.00 875.00 04/10/2014

MO1315677 300 1.75 525.00 04/10/2014

HA4995177 95 2.00 190.00 04/17/2014

MO8355176 200 2.19 438.00 04/17/2014

BA4055277 1,090 2.00 2,180.00 04/23/2014

WI3285674 70 1.05 73.50 04/23/2014

XX7185185 15,000 1.00 15,000.00 04/23/2014

BA0515177 483 1.24 598.92 04/25/2014

PG5465184 100 2.00 200.00 04/25/2014

PG5645176 355 1.25 443.75 04/25/2014

XY1545185 12,000 1.45 17,400.00 04/25/2014

BA0585177 175 1.35 236.25 05/08/2014

BA5025180 1,900 2.00 3,800.00 05/08/2014

MO9745177 570 1.05 598.50 05/08/2014

XY2385285 12,500 2.00 25,000.00 05/08/2014

XX5275233 1,000 1.65 1,650.00 05/14/2014

AA5805670 2,145 1.90 4,075.50 05/28/2014

HA3485470 1,800 2.00 3,600.00 05/28/2014

PG0765577 1,270 1.03 1,308.10 05/28/2014

BA0595177 820 2.00 1,640.00 05/29/2014

PG7825184 1,565 2.30 3,599.50 06/08/2014

XY1645185 500 1.25 625.00 06/08/2014

KE2955177 500 2.70 1,350.00 06/17/2014

MO1315477 580 1.90 1,102.00 06/17/2014

XY1555185 11,763 1.15 13,527.45 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

NO. 4 AWG STRANDED BARE COPPER GROUND WIRE

802502

HA3515176 1,300 1.35 1,755.00 08/14/2013

HO3175270 300 2.00 600.00 10/24/2013

XY2405185 500 1.75 875.00 12/03/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

NO. 4 AWG STRANDED BARE COPPER GROUND WIRE

802502

XY1535185 500 1.75 875.00 01/13/2014

XY1485176 200 2.00 400.00 01/29/2014

BA0335185 160 1.65 264.00 02/11/2014

XY2395185 7,000 1.25 8,750.00 02/25/2014

XY2395385 15,000 1.23 18,450.00 02/25/2014

MO8545171 7,500 1.54 11,550.00 03/05/2014

PG4945172 6,300 2.00 12,600.00 03/14/2014

HO3175170 9,400 1.00 9,400.00 04/07/2014

HO3175170 40 1.10 44.00 04/07/2014

CE4465180 2,665 2.25 5,996.25 05/08/2014

PG7825184 4,400 2.40 10,560.00 06/08/2014

XY1645185 2,500 1.75 4,375.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

NO. 2 AWG STRANDED BARE COPPER GROUND WIRE

802503

XY2405185 250 2.25 562.50 12/03/2013

XY1535185 250 2.25 562.50 01/13/2014

XY2395185 5,000 1.50 7,500.00 02/25/2014

XY2395385 700 4.45 3,115.00 02/25/2014

XY1645185 500 2.25 1,125.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

1 CONDUCTOR #2/0 AWG CABLE

802570

MO5935270 900 5.00 4,500.00 10/07/2013

MO1345130 170 3.60 612.00 03/12/2014

PG4945172 1,170 4.00 4,680.00 03/14/2014

PG0765877 470 4.65 2,185.50 03/31/2014

MO9745177 300 5.20 1,560.00 05/08/2014

AA5805670 170 3.40 578.00 05/28/2014

PG7825184 610 4.00 2,440.00 06/08/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL CABLE 1-CONDUCTOR, 2/0 AWG, TYPE THHN

802571

AA2785187 50 6.40 320.00 02/25/2014

MO2595130 275 7.50 2,062.50 02/25/2014

MO1595877 420 4.70 1,974.00 03/13/2014

MO1495179 250 4.40 1,100.00 03/14/2014

MO1595377 300 4.65 1,395.00 03/31/2014

MO9745277 910 4.45 4,049.50 03/31/2014

XX7185185 2,000 4.00 8,000.00 04/23/2014

XY1545185 1,500 5.00 7,500.00 04/25/2014

XY2385285 1,000 4.00 4,000.00 05/08/2014

PG0765577 350 3.80 1,330.00 05/28/2014

KE2955177 480 5.25 2,520.00 06/17/2014

MO1315477 50 15.50 775.00 06/17/2014

XY1555185 1,655 4.00 6,620.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL CABLE 1-CONDUCTOR 250 KCMIL, CU, TYPE USE, 600V

802576

XY2395185 7,500 5.00 37,500.00 02/25/2014

XY2395385 200 13.17 2,634.00 02/25/2014

MO8545171 2,000 7.61 15,220.00 03/05/2014

PG4945172 350 9.00 3,150.00 03/14/2014

XX7185185 2,000 4.00 8,000.00 04/23/2014

XY1545185 1,500 7.00 10,500.00 04/25/2014

XY2385285 2,500 7.00 17,500.00 05/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE EXISTING CANTILEVER STRUCTURE AND SIGNS AND SUPPORTS

803011

XY2405185 4 600.00 2,400.00 12/03/2013

XY1535185 4 600.00 2,400.00 01/13/2014

PG4945172 2 1,600.00 3,200.00 03/14/2014

HO3175170 3 3,130.00 9,390.00 04/07/2014

XY1645185 3 600.00 1,800.00 06/08/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE EXISTING OVERHEAD SIGN STRUCTURE AND SIGNS AND SUPPORTS

803012

BA4625280 2 8,000.00 16,000.00 09/05/2013

XY2405185 4 900.00 3,600.00 12/03/2013

XY1535185 4 900.00 3,600.00 01/13/2014

PG4945172 1 8,200.00 8,200.00 03/14/2014

BA0495177 1 3,975.00 3,975.00 03/31/2014

HO3175170 4 6,260.00 25,040.00 04/07/2014

XY1645185 3 900.00 2,700.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FURNISH AND INSTALL SIGN/LUMINAIRE SUPPORTS

803013

BA4625280 3 1,060.00 3,180.00 09/05/2013

PG4945172 10 1,100.00 11,000.00 03/14/2014

HO3175170 56 1.05 58.80 04/07/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE EXISTING OVERHEAD SIGN STRUCTURE-BRIDGE MOUNTED

803014

BA0335185 4 1,350.00 5,400.00 02/11/2014

BA0495177 1 2,900.00 2,900.00 03/31/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE SIGN/LUMINAIRE SUPPORTS

803015

PG4945172 3 300.00 900.00 03/14/2014

HO3175170 37 1.05 38.85 04/07/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE STEEL POST & FOUNDATION

803016

BA4625280 1 652.00 652.00 09/05/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

OVERHEAD SIGN/LUMINAIRE "I" SUPPORT

803019

XY2405185 1,000 40.00 40,000.00 12/03/2013

XY1535185 1,000 40.00 40,000.00 01/13/2014

XY2395185 550 50.00 27,500.00 02/25/2014

XY2395385 50 91.54 4,577.00 02/25/2014

XY1645185 330 35.00 11,550.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CANTILEVER SIGN STRUCTURE

803020

PG4945172 3 35,500.00 106,500.00 03/14/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SIGN LIGHTING SYSTEM TERMINAL UNITS

803025

XY2405185 4 4,000.00 16,000.00 12/03/2013

XY1535185 4 4,000.00 16,000.00 01/13/2014

XY2395185 5 3,900.00 19,500.00 02/25/2014

XY2395385 5 4,058.32 20,291.60 02/25/2014

PG4945172 1 5,000.00 5,000.00 03/14/2014

XY1645185 6 4,000.00 24,000.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ADD STIFFNER ANGLE TO SIGNS

803050

XY1485176 100 17.00 1,700.00 01/29/2014

PG4945172 36 17.00 612.00 03/14/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 INCH PVC UNDERDRAIN FOR ELECTRICAL MANHOLE

805008

FR6085181 200 8.31 1,662.00 02/25/2014

HO3175170 210 10.45 2,194.50 04/07/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

1 INCH ELECTRICAL CONDUIT -GALVANIZED SLEEVE

805011

XY1485176 100 13.00 1,300.00 01/29/2014

PG9795377 20 22.00 440.00 03/13/2014

HA4995177 30 15.00 450.00 04/17/2014

BA0585177 50 22.00 1,100.00 05/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

3 INCH U-GUARD - PVC RISER

805032

QA4845180 40 12.00 480.00 02/11/2014

MO9745277 120 10.60 1,272.00 03/31/2014

BA5025180 20 15.50 310.00 05/08/2014

KE2955177 30 10.50 315.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WEATHER HEAD, 3 INCH

805050

BA6075180 5 357.50 1,787.50 08/28/2013

XY1515185 11 125.00 1,375.00 09/12/2013

MO9745477 1 227.58 227.58 10/02/2013

MO5935270 4 421.00 1,684.00 10/07/2013

OT2013 2 350.00 700.00 10/24/2013

XY2385185 3 350.00 1,050.00 11/15/2013

QA4845180 1 350.00 350.00 02/11/2014

MO8545171 22 79.24 1,743.28 03/05/2014

PG4945172 11 333.00 3,663.00 03/14/2014

XX7185185 20 300.00 6,000.00 04/23/2014

XY1545185 5 195.00 975.00 04/25/2014

XY2385285 5 166.00 830.00 05/08/2014

HA3485470 4 350.00 1,400.00 05/28/2014

PG0765577 2 155.00 310.00 05/28/2014

XY1555185 6 150.00 900.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

2 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

805105

MO8545171 60 45.01 2,700.60 03/05/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

2 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

805105

PG0765877 30 84.00 2,520.00 03/31/2014

MO1315677 100 34.00 3,400.00 04/10/2014

HA3485470 125 26.00 3,250.00 05/28/2014

PG7825184 150 29.00 4,350.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

3 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

805115

HA3515176 75 30.00 2,250.00 08/14/2013

WO2255187 120 25.00 3,000.00 09/12/2013

WI3095176 160 20.00 3,200.00 10/16/2013

PG7865377 225 35.00 7,875.00 10/30/2013

WO2235180 150 25.00 3,750.00 11/13/2013

XY3035277 100 20.00 2,000.00 11/13/2013

XY3035177 100 0.01 1.00 11/22/2013

XY3125277 100 0.01 1.00 12/09/2013

AA2785187 150 20.00 3,000.00 02/25/2014

AW8965270 135 24.00 3,240.00 02/28/2014

HA2145184 240 25.00 6,000.00 02/28/2014

BA0545177 125 25.00 3,125.00 03/05/2014

PG9795377 485 32.50 15,762.50 03/13/2014

XY4065177 21 26.25 551.25 03/13/2014

PG4945172 685 25.00 17,125.00 03/14/2014

PG7865577 125 31.50 3,937.50 03/21/2014

BA0495177 80 25.00 2,000.00 03/31/2014

HA4995177 705 30.00 21,150.00 04/17/2014

BA4055277 640 26.00 16,640.00 04/23/2014

BA0515177 422 26.89 11,347.58 04/25/2014

BA0585177 100 31.00 3,100.00 05/08/2014

AA5805670 110 24.00 2,640.00 05/28/2014

HA3485470 345 27.00 9,315.00 05/28/2014

XY4105177 21 50.00 1,050.00 05/28/2014

BA0595177 545 32.00 17,440.00 05/29/2014

PG7825184 150 30.60 4,590.00 06/08/2014

XY4025177 100 0.01 1.00 06/26/2014

XY4185177 100 52.00 5,200.00 06/26/2014

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2014 Page 464



DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

805118

KE2965130 200 16.00 3,200.00 07/15/2013

WA4055181 120 47.00 5,640.00 07/24/2013

HA3515176 355 40.00 14,200.00 08/14/2013

BA6075180 180 26.40 4,752.00 08/28/2013

CH3165184 150 35.00 5,250.00 09/04/2013

AA8125181 40 27.00 1,080.00 09/12/2013

WO2255187 560 27.00 15,120.00 09/12/2013

MO9745477 315 30.00 9,450.00 10/02/2013

MO5935270 355 52.00 18,460.00 10/07/2013

WI3095176 1,175 24.00 28,200.00 10/16/2013

HA3485570 370 28.00 10,360.00 10/24/2013

SO4095171 425 21.00 8,925.00 10/24/2013

PG7865377 610 37.00 22,570.00 10/30/2013

WO2035176 450 27.00 12,150.00 11/22/2013

XY1485176 75 29.00 2,175.00 01/29/2014

AX9755386R 690 30.00 20,700.00 02/11/2014

BA0335185 2,260 24.00 54,240.00 02/11/2014

AA2785187 700 21.00 14,700.00 02/25/2014

MO2595130 600 24.25 14,550.00 02/25/2014

AW8965270 455 25.00 11,375.00 02/28/2014

HA2145184 160 26.00 4,160.00 02/28/2014

MO8545171 2,405 46.94 112,890.70 03/05/2014

PG9795377 475 32.50 15,437.50 03/13/2014

WI3835130 125 27.50 3,437.50 03/13/2014

PG4945172 1,320 26.00 34,320.00 03/14/2014

PG7865577 290 33.60 9,744.00 03/21/2014

MO1595377 660 48.00 31,680.00 03/31/2014

MO9745277 1,835 44.70 82,024.50 03/31/2014

PG0765877 200 35.70 7,140.00 03/31/2014

SM2165176 270 29.50 7,965.00 03/31/2014

HO3175170 1,100 32.75 36,025.00 04/07/2014

MO1315677 350 36.00 12,600.00 04/10/2014

HA4995177 130 35.00 4,550.00 04/17/2014

BA4055277 840 27.00 22,680.00 04/23/2014

BA0515177 104 34.12 3,548.48 04/25/2014

BA0585177 150 32.00 4,800.00 05/08/2014

BA5025180 400 27.50 11,000.00 05/08/2014

CE4465180 135 40.70 5,494.50 05/08/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

805118

MO9745177 330 25.00 8,250.00 05/08/2014

AA5805670 90 27.00 2,430.00 05/28/2014

HA3485470 1,035 28.00 28,980.00 05/28/2014

BA0595177 390 33.00 12,870.00 05/29/2014

PG7825184 1,955 31.80 62,169.00 06/08/2014

MO1315477 300 39.00 11,700.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

UP TO 4 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

805119

XY1485176 1,000 29.00 29,000.00 01/29/2014

XY2395185 2,150 24.00 51,600.00 02/25/2014

XY2395385 3,800 23.84 90,592.00 02/25/2014

HO2945181 60 28.00 1,680.00 04/10/2014

XX7185185 5,000 25.00 125,000.00 04/23/2014

XY1545185 800 20.00 16,000.00 04/25/2014

XY2385285 4,000 26.00 104,000.00 05/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

UP TO 4 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED OR SLOTTED

805121

MO1495179 220 77.00 16,940.00 03/14/2014

BA8735277 66 51.00 3,366.00 03/31/2014

XX6305279 1,000 62.00 62,000.00 03/31/2014

XX5275233 1,000 46.00 46,000.00 05/14/2014

PG0765577 1,175 42.30 49,702.50 05/28/2014

XY1555185 6,605 25.00 165,125.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

2 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

805125

BA6075180 120 8.80 1,056.00 08/28/2013

CH3165184 50 9.30 465.00 09/04/2013

BA4625280 355 9.20 3,266.00 09/05/2013

WO2255187 90 6.50 585.00 09/12/2013

MO9745477 60 7.60 456.00 10/02/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

2 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

805125

MO5935270 305 10.00 3,050.00 10/07/2013

WI3095176 270 9.50 2,565.00 10/16/2013

HA3485570 245 9.00 2,205.00 10/24/2013

PG7865377 160 12.00 1,920.00 10/30/2013

WO2235180 250 11.00 2,750.00 11/13/2013

AX9755386R 115 8.00 920.00 02/11/2014

BA0335185 80 7.50 600.00 02/11/2014

AA2785187 175 7.00 1,225.00 02/25/2014

MO2595130 150 7.70 1,155.00 02/25/2014

AW8965270 65 8.40 546.00 02/28/2014

HA2145184 110 8.00 880.00 02/28/2014

BA0545177 75 10.00 750.00 03/05/2014

MO8545171 1,690 9.18 15,514.20 03/05/2014

MO1345130 60 15.40 924.00 03/12/2014

MO1595877 470 9.20 4,324.00 03/13/2014

PG9795377 420 11.50 4,830.00 03/13/2014

PG4945172 630 9.00 5,670.00 03/14/2014

PG7865577 145 11.55 1,674.75 03/21/2014

BA0495177 60 10.50 630.00 03/31/2014

MO1595377 280 9.50 2,660.00 03/31/2014

MO9745277 1,050 8.80 9,240.00 03/31/2014

PG0765877 115 8.30 954.50 03/31/2014

SM2165176 30 10.32 309.60 03/31/2014

HO3175170 200 8.05 1,610.00 04/07/2014

MO1315677 75 11.30 847.50 04/10/2014

HA4995177 70 9.00 630.00 04/17/2014

MO8355176 175 10.66 1,865.50 04/17/2014

BA4055277 160 8.30 1,328.00 04/23/2014

WI3285674 55 9.45 519.75 04/23/2014

PG5465184 75 9.00 675.00 04/25/2014

PG5645176 60 11.55 693.00 04/25/2014

BA0585177 50 9.50 475.00 05/08/2014

MO9745177 80 10.50 840.00 05/08/2014

AA5805670 315 10.50 3,307.50 05/28/2014

HA3485470 475 10.00 4,750.00 05/28/2014

BA0595177 175 11.00 1,925.00 05/29/2014

PG7825184 370 11.00 4,070.00 06/08/2014

KE2955177 150 16.00 2,400.00 06/17/2014

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2014 Page 467



DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

2 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

805125

MO1315477 85 12.30 1,045.50 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

3 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

805135

PG0925174 15 13.00 195.00 07/10/2013

XX1285233 400 12.00 4,800.00 07/23/2013

WA4055181 120 16.00 1,920.00 07/24/2013

HA3515176 55 21.00 1,155.00 08/14/2013

BA6075180 250 11.55 2,887.50 08/28/2013

CH3165184 50 10.75 537.50 09/04/2013

BA4625280 20 10.20 204.00 09/05/2013

WO2255187 1,070 8.50 9,095.00 09/12/2013

MO9745477 800 8.62 6,896.00 10/02/2013

MO5935270 318 12.00 3,816.00 10/07/2013

WI3095176 855 10.25 8,763.75 10/16/2013

HA3485570 940 9.00 8,460.00 10/24/2013

PG7865377 675 13.00 8,775.00 10/30/2013

WO2235180 240 10.50 2,520.00 11/13/2013

BA0935181 325 14.00 4,550.00 12/09/2013

AX9755386R 1,000 8.00 8,000.00 02/11/2014

BA0335185 440 8.00 3,520.00 02/11/2014

AA2785187 1,500 7.75 11,625.00 02/25/2014

FR6085181 1,000 7.95 7,950.00 02/25/2014

XX6675133 400 9.00 3,600.00 02/25/2014

AW8965270 910 9.00 8,190.00 02/28/2014

HA2145184 350 10.00 3,500.00 02/28/2014

MO8545171 740 11.73 8,680.20 03/05/2014

MO1345130 170 18.20 3,094.00 03/12/2014

MO4965176 210 13.00 2,730.00 03/12/2014

XX5265233 400 9.00 3,600.00 03/12/2014

MO1595877 155 11.00 1,705.00 03/13/2014

PG9795377 480 13.65 6,552.00 03/13/2014

PG4945172 2,955 10.00 29,550.00 03/14/2014

PG7865577 190 12.60 2,394.00 03/21/2014

BA0495177 500 11.50 5,750.00 03/31/2014

MO1595377 170 11.25 1,912.50 03/31/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

3 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

805135

MO9745277 590 10.50 6,195.00 03/31/2014

PG0765877 340 8.60 2,924.00 03/31/2014

SM2165176 3,980 10.62 42,267.60 03/31/2014

XX6305279 200 8.60 1,720.00 03/31/2014

HO3175170 850 8.55 7,267.50 04/07/2014

MO1315677 100 11.30 1,130.00 04/10/2014

HA4995177 250 10.50 2,625.00 04/17/2014

BA4055277 1,010 9.30 9,393.00 04/23/2014

BA5975177 100 13.65 1,365.00 04/23/2014

BA0515177 843 8.60 7,249.80 04/25/2014

PG5465184 3,665 10.00 36,650.00 04/25/2014

PG5645176 305 12.60 3,843.00 04/25/2014

BA0585177 25 11.50 287.50 05/08/2014

BA5025180 180 11.00 1,980.00 05/08/2014

CE4465180 600 14.00 8,400.00 05/08/2014

MO9745177 85 11.50 977.50 05/08/2014

XX5275233 200 12.00 2,400.00 05/14/2014

AA5805670 4,050 10.80 43,740.00 05/28/2014

HA3485470 3,895 11.00 42,845.00 05/28/2014

BA0595177 85 12.00 1,020.00 05/29/2014

PG7825184 2,020 12.20 24,644.00 06/08/2014

KE2955177 150 18.00 2,700.00 06/17/2014

MO1315477 75 12.30 922.50 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

805140

KE2965130 550 16.00 8,800.00 07/15/2013

WA4055181 120 17.00 2,040.00 07/24/2013

HA3515176 30 15.00 450.00 08/14/2013

BA6075180 110 16.50 1,815.00 08/28/2013

BA4625280 965 11.20 10,808.00 09/05/2013

WO2255187 25 20.00 500.00 09/12/2013

MO9745477 20 16.55 331.00 10/02/2013

MO5935270 840 14.00 11,760.00 10/07/2013

WI3095176 660 11.25 7,425.00 10/16/2013

HA3485570 110 13.00 1,430.00 10/24/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

805140

PG7865377 45 14.00 630.00 10/30/2013

WO2235180 750 13.00 9,750.00 11/13/2013

AX9755386R 25 8.00 200.00 02/11/2014

BA0335185 310 9.50 2,945.00 02/11/2014

QA4845180 20 14.00 280.00 02/11/2014

AA2785187 50 16.00 800.00 02/25/2014

MO2595130 230 16.50 3,795.00 02/25/2014

AW8965270 40 12.00 480.00 02/28/2014

HA2145184 115 16.00 1,840.00 02/28/2014

MO8545171 3,550 14.32 50,836.00 03/05/2014

MO1595877 30 13.00 390.00 03/13/2014

PG9795377 275 13.60 3,740.00 03/13/2014

WI3835130 125 15.00 1,875.00 03/13/2014

PG4945172 870 13.00 11,310.00 03/14/2014

PG7865577 105 13.65 1,433.25 03/21/2014

MO1595377 140 13.25 1,855.00 03/31/2014

MO9745277 150 12.40 1,860.00 03/31/2014

PG0765877 100 11.75 1,175.00 03/31/2014

SM2165176 20 14.16 283.20 03/31/2014

HO2945181 270 15.00 4,050.00 04/10/2014

MO1315677 125 13.40 1,675.00 04/10/2014

HA4995177 50 77.00 3,850.00 04/17/2014

MO8355176 25 14.92 373.00 04/17/2014

BA4055277 210 15.90 3,339.00 04/23/2014

BA0515177 34 12.41 421.94 04/25/2014

PG5645176 325 13.65 4,436.25 04/25/2014

CE4465180 20 14.00 280.00 05/08/2014

MO9745177 160 12.50 2,000.00 05/08/2014

AA5805670 400 14.00 5,600.00 05/28/2014

HA3485470 270 12.00 3,240.00 05/28/2014

BA0595177 15 15.00 225.00 05/29/2014

PG7825184 290 17.10 4,959.00 06/08/2014

KE2955177 20 26.00 520.00 06/17/2014

MO1315477 135 12.30 1,660.50 06/17/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

UP TO 4 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

805141

XY1485176 600 10.00 6,000.00 01/29/2014

XY2395185 2,500 11.00 27,500.00 02/25/2014

XY2395385 5,000 8.48 42,400.00 02/25/2014

MO1495179 930 13.00 12,090.00 03/14/2014

BA8735277 151 11.50 1,736.50 03/31/2014

HO2945181 85 13.00 1,105.00 04/10/2014

XX7185185 20,000 12.00 240,000.00 04/23/2014

XY1545185 12,000 10.00 120,000.00 04/25/2014

XY2385285 15,000 10.00 150,000.00 05/08/2014

PG0765577 910 14.40 13,104.00 05/28/2014

XY1555185 7,939 15.00 119,085.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

3 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED

805150

BA6075180 40 46.20 1,848.00 08/28/2013

MO9745477 90 84.83 7,634.70 10/02/2013

HA3485570 170 43.00 7,310.00 10/24/2013

PG7865377 695 86.00 59,770.00 10/30/2013

XY3035277 100 42.00 4,200.00 11/13/2013

XY3035177 100 0.01 1.00 11/22/2013

XY3125277 100 0.01 1.00 12/09/2013

FR6085181 180 74.80 13,464.00 02/25/2014

PG9795377 310 58.00 17,980.00 03/13/2014

XY4065177 50 46.20 2,310.00 03/13/2014

MO9745277 225 63.60 14,310.00 03/31/2014

PG0765877 340 78.75 26,775.00 03/31/2014

BA4055277 120 47.00 5,640.00 04/23/2014

BA5975177 425 52.50 22,312.50 04/23/2014

PG5645176 270 68.25 18,427.50 04/25/2014

AA5805670 325 48.00 15,600.00 05/28/2014

XY4105177 50 30.00 1,500.00 05/28/2014

PG7825184 325 55.10 17,907.50 06/08/2014

XY4025177 100 0.01 1.00 06/26/2014

XY4185177 100 52.00 5,200.00 06/26/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED

805155

MO5935270 355 77.00 27,335.00 10/07/2013

BA0545177 415 46.00 19,090.00 03/05/2014

MO8545171 310 66.63 20,655.30 03/05/2014

MO1345130 75 49.50 3,712.50 03/12/2014

MO1595877 445 68.00 30,260.00 03/13/2014

PG9795377 250 58.00 14,500.00 03/13/2014

PG4945172 440 47.00 20,680.00 03/14/2014

PG0765877 330 80.85 26,680.50 03/31/2014

HA4995177 70 94.00 6,580.00 04/17/2014

PG5645176 500 73.50 36,750.00 04/25/2014

AA5805670 440 50.00 22,000.00 05/28/2014

BA0595177 135 64.00 8,640.00 05/29/2014

PG7825184 435 58.80 25,578.00 06/08/2014

KE2955177 300 37.00 11,100.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

UP TO 4 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED

805156

XY1485176 300 44.00 13,200.00 01/29/2014

XY2395185 500 50.00 25,000.00 02/25/2014

XY2395385 500 52.36 26,180.00 02/25/2014

XX7185185 500 60.00 30,000.00 04/23/2014

XY1545185 1,500 35.00 52,500.00 04/25/2014

XY2385285 2,000 60.00 120,000.00 05/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4 INCH DIAMETER PVC CONDUIT IN CONCRETE FOUNDATION FOR SIGN STRUCTURE

805157

HO3175170 120 15.35 1,842.00 04/07/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

1 INCH LIQUID TIGHT FLEXIBLE NON-METALLIC CONDUIT FOR DETECTOR SLEEVE

805160

XY3235277 50 7.00 350.00 08/07/2013

XY3225277 50 7.00 350.00 08/14/2013

BA6075180 260 9.35 2,431.00 08/28/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

1 INCH LIQUID TIGHT FLEXIBLE NON-METALLIC CONDUIT FOR DETECTOR SLEEVE

805160

BA4625280 800 5.20 4,160.00 09/05/2013

OT2013 175 5.00 875.00 10/24/2013

WI3285574 25 13.65 341.25 10/24/2013

XY3035277 300 10.50 3,150.00 11/13/2013

XY3035177 300 0.01 3.00 11/22/2013

AT0515185 700 16.00 11,200.00 12/03/2013

XY3125277 300 0.01 3.00 12/09/2013

AW8965270 120 9.50 1,140.00 02/28/2014

BA0545177 45 10.00 450.00 03/05/2014

MO4965176 45 11.00 495.00 03/12/2014

PG9795377 50 22.00 1,100.00 03/13/2014

XY4065177 100 9.75 975.00 03/13/2014

BA8735277 42 12.25 514.50 03/31/2014

MO9745277 50 19.00 950.00 03/31/2014

BA0575177 20 13.50 270.00 04/07/2014

AX0435176 120 12.50 1,500.00 04/17/2014

WI3285674 130 10.50 1,365.00 04/23/2014

XY4095177 50 9.75 487.50 05/28/2014

XY4105177 100 15.00 1,500.00 05/28/2014

XY4235177 50 9.25 462.50 05/28/2014

XY4195177 50 20.40 1,020.00 06/17/2014

XY4025177 100 0.01 1.00 06/26/2014

XY4185177 100 13.50 1,350.00 06/26/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4 INCH CONDUIT, DIRECTIONAL BORED

805210

5281371416 500 12.00 6,000.00 10/07/2013

52861071417 500 6.00 3,000.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

3/4 INCH TO 3 INCH BLIND COUPLING FOR TRAFFIC SIGNAL . STRUCTURE WELDED AND

805300

XX7185185 4 500.00 2,000.00 04/23/2014

XY1545185 4 95.00 380.00 04/25/2014

XY2385285 5 199.00 995.00 05/08/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONDUIT BEND IN EXISTING FOUNDATION BASE (ANY SIZE UP TO 4 INCH)

805305

XY2395185 2 500.00 1,000.00 02/25/2014

XY2395385 2 191.95 383.90 02/25/2014

MO9745277 5 345.00 1,725.00 03/31/2014

XX7185185 5 500.00 2,500.00 04/23/2014

XY1545185 3 210.00 630.00 04/25/2014

XY2385285 3 188.00 564.00 05/08/2014

MO1315477 1 390.00 390.00 06/17/2014

XY1555185 5 1,500.00 7,500.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

1 INCH GALVANIZED CONDUIT OR FLEXIBLE LIQUID TIGHT CONDUIT FOR DETECTOR

805310

XX7185185 200 9.00 1,800.00 04/23/2014

XY1545185 280 10.00 2,800.00 04/25/2014

XY2385285 250 18.00 4,500.00 05/08/2014

XY1555185 32 50.00 1,600.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LED ROADWAY LUMINAIRE

806025

BA0935181 6 1,300.00 7,800.00 12/09/2013

BA0335185 56 925.00 51,800.00 02/11/2014

FR6085181 8 1,237.50 9,900.00 02/25/2014

MO2595130 2 1,100.00 2,200.00 02/25/2014

XY2395185 2,480 925.00 2,294,000.00 02/25/2014

XY2395385 2,950 762.31 2,248,814.50 02/25/2014

AW8965270 6 1,200.00 7,200.00 02/28/2014

MO8545171 74 997.80 73,837.20 03/05/2014

MO4965176 4 1,200.00 4,800.00 03/12/2014

MO1595877 4 1,085.00 4,340.00 03/13/2014

PG4945172 61 1,100.00 67,100.00 03/14/2014

PG7865577 2 1,155.00 2,310.00 03/21/2014

MO1595377 3 1,050.00 3,150.00 03/31/2014

MO9745277 10 1,025.00 10,250.00 03/31/2014

SM2165176 2 1,492.70 2,985.40 03/31/2014

XX3355185 4,350 733.86 3,192,291.00 03/31/2014

HO3175170 53 1,050.00 55,650.00 04/07/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LED ROADWAY LUMINAIRE

806025

HO2945181 4 1,345.00 5,380.00 04/10/2014

HA4995177 7 1,200.00 8,400.00 04/17/2014

BA4055277 5 1,144.00 5,720.00 04/23/2014

XX7185185 50 900.00 45,000.00 04/23/2014

BA0515177 2 1,019.61 2,039.22 04/25/2014

PG5645176 2 1,260.00 2,520.00 04/25/2014

XY1545185 50 850.00 42,500.00 04/25/2014

XY2385285 80 836.00 66,880.00 05/08/2014

HA3485470 8 1,000.00 8,000.00 05/28/2014

PG0765577 6 990.00 5,940.00 05/28/2014

BA0595177 6 950.00 5,700.00 05/29/2014

52861071417 80 600.00 48,000.00 06/08/2014

PG7825184 38 1,160.00 44,080.00 06/08/2014

KE2955177 2 1,600.00 3,200.00 06/17/2014

XY1555185 75 900.00 67,500.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LED SIGN LUMINAIRE

806026

BA0335185 14 950.00 13,300.00 02/11/2014

XY2395185 30 1,300.00 39,000.00 02/25/2014

XY2395385 18 1,371.06 24,679.08 02/25/2014

PG4945172 22 1,020.00 22,440.00 03/14/2014

BA0495177 18 1,155.00 20,790.00 03/31/2014

HO3175170 56 1,010.00 56,560.00 04/07/2014

AA5805670 8 1,100.00 8,800.00 05/28/2014

52861071417 20 786.00 15,720.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LED UNDERPASS LUMINAIRE

806027

BA0335185 8 1,000.00 8,000.00 02/11/2014

XY2395185 10 1,200.00 12,000.00 02/25/2014

XY2395385 10 1,310.00 13,100.00 02/25/2014

MO8545171 584 990.60 578,510.40 03/05/2014

PG4945172 16 1,300.00 20,800.00 03/14/2014

XX3355185 35 825.00 28,875.00 03/31/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SIGN LIGHTING SYSTEM

806201

XY2405185 120 200.00 24,000.00 12/03/2013

XY1535185 120 200.00 24,000.00 01/13/2014

XY2395185 90 250.00 22,500.00 02/25/2014

XY2395385 90 296.15 26,653.50 02/25/2014

XY1645185 150 200.00 30,000.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SIGN LIGHTING SYSTEM FOR C-2

806301

PG4945172 1 14,200.00 14,200.00 03/14/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SIGN LIGHTING SYSTEM FOR C-3

806302

PG4945172 1 14,700.00 14,700.00 03/14/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SIGN LIGHTING SYSTEM FOR C-4

806303

PG4945172 1 21,400.00 21,400.00 03/14/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

METERED SERVICE PEDESTAL

807202

PG7865377 1 2,300.00 2,300.00 10/30/2013

WO2235180 1 2,000.00 2,000.00 11/13/2013

XY1485176 3 1,500.00 4,500.00 01/29/2014

FR6085181 1 1,963.50 1,963.50 02/25/2014

AW8965270 2 1,350.00 2,700.00 02/28/2014

WI3835130 1 2,000.00 2,000.00 03/13/2014

BA0495177 1 1,260.00 1,260.00 03/31/2014

CE4465180 1 2,445.00 2,445.00 05/08/2014

HA3485470 2 1,910.00 3,820.00 05/28/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

UP TO 200 AMP EMBEDDED METERED SERVICE PEDESTAL, CONCRETE COLLAR & GROUND

807206

XX7185185 30 1,300.00 39,000.00 04/23/2014

XY1545185 30 1,500.00 45,000.00 04/25/2014

XY2385285 40 1,306.00 52,240.00 05/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BASE MOUNTED METERED SERVICE PEDESTAL

807208

AA2785187 1 1,700.00 1,700.00 02/25/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

100 AMP DISCONNECT SWITCH, SINGLE PHASE

807305

MO8545171 1 3,426.00 3,426.00 03/05/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

200 AMP DISCONNECT SWITCH, 3 PHASE

807308

PG7825184 1 4,165.00 4,165.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL ELECTRICAL SERVICE (CONDUITS, METER SOCKET, DISCONNECT SWITCH &

807312

SO4095171 1 550.00 550.00 10/24/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL UTILITY SERVICE EQUIPMENT 120/240 VOLTS 60 AMPS

807400

BA6075180 3 1,705.00 5,115.00 08/28/2013

OT2013 1 1,500.00 1,500.00 10/24/2013

QA4845180 1 2,000.00 2,000.00 02/11/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL UTILITY SERVICE EQUIPMENT 120/240 VOLTS 100 AMPS

807405

BA0335185 4 2,200.00 8,800.00 02/11/2014

MO2595130 1 2,420.00 2,420.00 02/25/2014

MO8545171 2 3,782.01 7,564.02 03/05/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL UTILITY SERVICE EQUIPMENT 120/240 VOLTS 200 AMPS

807410

WA4055181 1 1,650.00 1,650.00 07/24/2013

SO4095171 1 4,200.00 4,200.00 10/24/2013

XY2395385 5 2,905.62 14,528.10 02/25/2014

MO8545171 2 4,606.00 9,212.00 03/05/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL UTILITY SERVICE EQUIPMENT 120/240 VOLTS UP TO 200 AMP & GROUND RODS

807416

XX7185185 5 2,500.00 12,500.00 04/23/2014

XY1545185 5 1,500.00 7,500.00 04/25/2014

BA5025180 1 3,600.00 3,600.00 05/08/2014

XY2385285 5 2,181.00 10,905.00 05/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EMBEDDED METERED SERVICE PEDESTAL

807500

BA6075180 3 1,870.00 5,610.00 08/28/2013

BA4625280 2 1,120.00 2,240.00 09/05/2013

WO2255187 1 1,200.00 1,200.00 09/12/2013

MO5935270 5 1,000.00 5,000.00 10/07/2013

WI3095176 1 1,800.00 1,800.00 10/16/2013

HA3485570 1 1,750.00 1,750.00 10/24/2013

HA2145184 1 2,000.00 2,000.00 02/28/2014

MO8545171 5 861.09 4,305.45 03/05/2014

MO1345130 2 1,413.00 2,826.00 03/12/2014

MO1595877 1 870.00 870.00 03/13/2014

MO1495179 1 1,430.00 1,430.00 03/14/2014

PG4945172 4 1,325.00 5,300.00 03/14/2014

PG7865577 2 1,365.00 2,730.00 03/21/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EMBEDDED METERED SERVICE PEDESTAL

807500

MO1595377 2 925.00 1,850.00 03/31/2014

MO9745277 4 875.00 3,500.00 03/31/2014

PG0765877 2 1,600.00 3,200.00 03/31/2014

SM2165176 1 2,094.50 2,094.50 03/31/2014

MO1315677 2 2,170.00 4,340.00 04/10/2014

HA4995177 1 1,700.00 1,700.00 04/17/2014

BA4055277 2 1,742.00 3,484.00 04/23/2014

PG5645176 1 2,625.00 2,625.00 04/25/2014

MO9745177 1 1,350.00 1,350.00 05/08/2014

AA5805670 2 1,800.00 3,600.00 05/28/2014

PG0765577 2 1,650.00 3,300.00 05/28/2014

PG7825184 4 2,205.00 8,820.00 06/08/2014

KE2955177 1 2,100.00 2,100.00 06/17/2014

MO1315477 1 2,350.00 2,350.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

40 FOOT LIGHT STRUCTURE - 25 FOOT BRACKET ARM

808029

BA4625280 2 2,720.00 5,440.00 09/05/2013

WO2255187 1 3,400.00 3,400.00 09/12/2013

BA0335185 1 2,650.00 2,650.00 02/11/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

40 FOOT LIGHT STRUCTURE - 20 FOOT BRACKET ARM

808030

WA4055181 4 2,030.00 8,120.00 07/24/2013

WO2035176 6 2,300.00 13,800.00 11/22/2013

BA0935181 2 2,800.00 5,600.00 12/09/2013

BA0335185 6 2,125.00 12,750.00 02/11/2014

FR6085181 5 2,332.00 11,660.00 02/25/2014

MO8545171 5 2,306.64 11,533.20 03/05/2014

WI3835130 2 3,300.00 6,600.00 03/13/2014

PG4945172 23 2,400.00 55,200.00 03/14/2014

SM2165176 1 2,773.00 2,773.00 03/31/2014

HO3175170 10 1,930.00 19,300.00 04/07/2014

PG7825184 9 2,695.00 24,255.00 06/08/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

40 FOOT LIGHT STRUCTURE - 15 FOOT BRACKET ARM

808031

WA4055181 3 2,010.00 6,030.00 07/24/2013

SO4095171 7 2,600.00 18,200.00 10/24/2013

BA0335185 16 1,950.00 31,200.00 02/11/2014

MO8545171 5 2,147.34 10,736.70 03/05/2014

PG4945172 6 2,300.00 13,800.00 03/14/2014

PG7825184 8 2,695.00 21,560.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

40 FOOT LIGHT STRUCTURE - 12 FOOT BRACKET ARM

808032

BA5025180 1 25.00 25.00 05/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

40 FOOT LIGHT STRUCTURE - 10 FOOT BRACKET ARM

808033

AA8125181 4 1,870.00 7,480.00 09/12/2013

WI3095176 1 2,200.00 2,200.00 10/16/2013

SO4095171 1 2,600.00 2,600.00 10/24/2013

WO2035176 2 2,250.00 4,500.00 11/22/2013

BA0335185 26 1,850.00 48,100.00 02/11/2014

FR6085181 1 2,310.00 2,310.00 02/25/2014

MO8545171 7 2,001.02 14,007.14 03/05/2014

PG4945172 4 2,200.00 8,800.00 03/14/2014

HO3175170 1 1,760.00 1,760.00 04/07/2014

PG7825184 3 2,450.00 7,350.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

40 FOOT LIGHT STRUCTURE - 8 FOOT BRACKET ARM

808034

BA0335185 6 1,800.00 10,800.00 02/11/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

40 FOOT LIGHT STRUCTURE - 6 FOOT BRACKET ARM

808035

BA0335185 1 2,050.00 2,050.00 02/11/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

40 FOOT LIGHT STRUCTURE - 6 FOOT BRACKET ARM

808035

FR6085181 2 2,117.50 4,235.00 02/25/2014

MO8545171 3 1,988.04 5,964.12 03/05/2014

PG4945172 6 2,100.00 12,600.00 03/14/2014

SM2165176 1 2,478.00 2,478.00 03/31/2014

PG7825184 7 2,360.00 16,520.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

30 FOOT LIGHT STRUCTURE - 10 FOOT BRACKET ARM

808037

MO8545171 4 1,950.28 7,801.12 03/05/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

30 FOOT LIGHT STRUCTURE - 6 FOOT BRACKET ARM

808039

MO8545171 10 1,937.30 19,373.00 03/05/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

40 FOOT LIGHTING STRUCTURE WITH UP TO A 20 FOOT BRACKET ARM

808054

XY2395185 60 2,300.00 138,000.00 02/25/2014

XY2395385 50 2,307.76 115,388.00 02/25/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PRECAST LINE MANHOLE, 6 X 12 X 7 HEADROOM

809201

MO5935270 1 43,000.00 43,000.00 10/07/2013

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GROUND WIRE 1 CONDUCTOR NO. 10 AWG, SOLID

810008

PG4945172 80 2.00 160.00 03/14/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL CABLE 1-CONDUCTOR NO. 4 AWG-THHN/THWN

810010

MO9745477 45 3.10 139.50 10/02/2013

MO5935270 30 2.50 75.00 10/07/2013

XY1485176 120 3.00 360.00 01/29/2014

AW8965270 40 2.20 88.00 02/28/2014

MO8545171 260 2.21 574.60 03/05/2014

PG9795377 100 1.31 131.00 03/13/2014

PG4945172 250 3.00 750.00 03/14/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL CABLE 3-CONDUCTOR NO. 12AWG COPPER TYPE T/C

810019

MO9745477 770 1.24 954.80 10/02/2013

HA3485570 460 1.50 690.00 10/24/2013

PG7865377 460 1.50 690.00 10/30/2013

AA2785187 750 1.40 1,050.00 02/25/2014

XY2395185 7,500 2.00 15,000.00 02/25/2014

XY2395385 4,500 2.17 9,765.00 02/25/2014

MO8545171 8,725 2.19 19,107.75 03/05/2014

MO1595877 970 2.20 2,134.00 03/13/2014

PG4945172 1,640 2.00 3,280.00 03/14/2014

PG7865577 610 2.21 1,348.10 03/21/2014

MO1595377 765 2.25 1,721.25 03/31/2014

MO9745277 2,325 2.15 4,998.75 03/31/2014

SM2165176 253 1.59 402.27 03/31/2014

HA4995177 1,180 1.40 1,652.00 04/17/2014

XX7185185 5,000 2.00 10,000.00 04/23/2014

BA0515177 377 1.24 467.48 04/25/2014

XY1545185 10,000 1.40 14,000.00 04/25/2014

XY2385285 8,000 3.00 24,000.00 05/08/2014

AA5805670 700 1.50 1,050.00 05/28/2014

PG0765577 1,880 2.06 3,872.80 05/28/2014

KE2955177 350 3.45 1,207.50 06/17/2014

XY1555185 21,646 3.00 64,938.00 06/17/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL CABLE 1-CONDUCTOR NO. 8 AWG-THHN/THWN

810022

WO2255187 65 1.65 107.25 09/12/2013

XY1515185 1,750 1.00 1,750.00 09/12/2013

MO5935270 200 2.00 400.00 10/07/2013

WI3095176 35 1.25 43.75 10/16/2013

HA3485570 30 2.50 75.00 10/24/2013

OT2013 870 1.00 870.00 10/24/2013

XY2385185 710 1.00 710.00 11/15/2013

XY2405185 200 1.65 330.00 12/03/2013

XY1535185 200 1.65 330.00 01/13/2014

QA4845180 15 1.50 22.50 02/11/2014

AA2785187 50 1.80 90.00 02/25/2014

MO2595130 50 2.00 100.00 02/25/2014

XY2395185 11,100 0.95 10,545.00 02/25/2014

XY2395385 25,000 1.61 40,250.00 02/25/2014

MO1345130 50 1.10 55.00 03/12/2014

MO1595877 50 1.75 87.50 03/13/2014

PG9795377 50 1.30 65.00 03/13/2014

MO1495179 100 1.10 110.00 03/14/2014

PG4945172 555 2.00 1,110.00 03/14/2014

PG7865577 160 1.58 252.80 03/21/2014

MO1595377 110 1.80 198.00 03/31/2014

MO9745277 490 1.70 833.00 03/31/2014

PG0765877 90 1.05 94.50 03/31/2014

MO1315677 50 1.40 70.00 04/10/2014

HA4995177 110 1.00 110.00 04/17/2014

BA4055277 325 2.00 650.00 04/23/2014

XX7185185 1,500 1.50 2,250.00 04/23/2014

BA0515177 23 1.40 32.20 04/25/2014

PG5645176 95 3.15 299.25 04/25/2014

XY1545185 2,000 1.00 2,000.00 04/25/2014

MO9745177 45 3.10 139.50 05/08/2014

XY2385285 5,000 3.00 15,000.00 05/08/2014

AA5805670 20 4.00 80.00 05/28/2014

HA3485470 140 1.50 210.00 05/28/2014

PG0765577 155 1.55 240.25 05/28/2014

PG7825184 200 1.80 360.00 06/08/2014

XY1645185 340 1.65 561.00 06/08/2014

KE2955177 90 2.40 216.00 06/17/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL CABLE 1-CONDUCTOR NO. 8 AWG-THHN/THWN

810022

MO1315477 25 1.50 37.50 06/17/2014

XY1555185 1,040 1.00 1,040.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MICROLOOP PROBE, 500 FOOT LEAD IN CABLE

810550

XY3235277 6 2,265.00 13,590.00 08/07/2013

XY3225277 6 2,500.00 15,000.00 08/14/2013

WI3285574 2 2,205.00 4,410.00 10/24/2013

XY3035277 12 1,900.00 22,800.00 11/13/2013

XY3035177 12 1,000.00 12,000.00 11/22/2013

XY3125277 12 1,000.00 12,000.00 12/09/2013

BA0545177 2 2,000.00 4,000.00 03/05/2014

PG9795377 8 1,995.00 15,960.00 03/13/2014

XY4065177 3 2,310.00 6,930.00 03/13/2014

BA0575177 6 1,825.00 10,950.00 04/07/2014

XY4095177 6 1,950.00 11,700.00 05/28/2014

XY4105177 3 2,000.00 6,000.00 05/28/2014

XY4235177 6 1,850.00 11,100.00 05/28/2014

XY4195177 6 2,550.00 15,300.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MICROLOOP PROBE, 1000 FOOT LEAD IN CABLE

810555

OT2013 23 1,800.00 41,400.00 10/24/2013

XY3035277 12 2,150.00 25,800.00 11/13/2013

XY3035177 12 1,200.00 14,400.00 11/22/2013

XY3125277 12 1,000.00 12,000.00 12/09/2013

CL2105177 12 2,643.84 31,726.08 02/25/2014

XY4065177 3 2,625.00 7,875.00 03/13/2014

BA0585177 2 2,200.00 4,400.00 05/08/2014

XY4105177 3 2,300.00 6,900.00 05/28/2014

XY4025177 15 2,400.00 36,000.00 06/26/2014

XY4185177 15 1,900.00 28,500.00 06/26/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MICROLOOP PROBE WITH ANY LENGTH LEAD-IN CABLE UP TO 1000 FEET

810560

XY1485176 8 2,100.00 16,800.00 01/29/2014

MO9745277 4 3,600.00 14,400.00 03/31/2014

XX7185185 5 1,800.00 9,000.00 04/23/2014

XY1545185 10 1,600.00 16,000.00 04/25/2014

XY2385285 10 1,718.00 17,180.00 05/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

NONINVASIVE DETECTOR, 500 FOOT LEAD IN CABLE

810601

HA3515176 3 1,500.00 4,500.00 08/14/2013

PG9795377 22 1,995.00 43,890.00 03/13/2014

PG4945172 7 2,200.00 15,400.00 03/14/2014

PG0765877 6 1,740.00 10,440.00 03/31/2014

BA0585177 2 2,000.00 4,000.00 05/08/2014

AA5805670 2 2,000.00 4,000.00 05/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

NONINVASIVE DETECTOR, 1000 FOOT LEAD IN CABLE

810605

WO2255187 4 2,900.00 11,600.00 09/12/2013

WI3095176 4 2,300.00 9,200.00 10/16/2013

HA3485570 6 2,300.00 13,800.00 10/24/2013

OT2013 6 2,200.00 13,200.00 10/24/2013

PG7865377 35 2,140.00 74,900.00 10/30/2013

WO2235180 2 2,300.00 4,600.00 11/13/2013

AA2785187 6 2,000.00 12,000.00 02/25/2014

AW8965270 4 2,250.00 9,000.00 02/28/2014

HA2145184 2 2,500.00 5,000.00 02/28/2014

PG4945172 10 2,500.00 25,000.00 03/14/2014

PG7865577 8 2,310.00 18,480.00 03/21/2014

PG0765877 9 1,925.00 17,325.00 03/31/2014

HO2945181 3 2,689.00 8,067.00 04/10/2014

HA4995177 12 2,070.00 24,840.00 04/17/2014

BA4055277 8 2,262.00 18,096.00 04/23/2014

BA0515177 15 2,022.68 30,340.20 04/25/2014

PG5645176 6 2,625.00 15,750.00 04/25/2014

BA0585177 2 2,200.00 4,400.00 05/08/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

NONINVASIVE DETECTOR, 1000 FOOT LEAD IN CABLE

810605

AA5805670 8 2,300.00 18,400.00 05/28/2014

HA3485470 12 2,350.00 28,200.00 05/28/2014

PG0765577 7 1,900.00 13,300.00 05/28/2014

BA0595177 12 2,220.00 26,640.00 05/29/2014

PG7825184 4 2,810.00 11,240.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

NONINVASIVE DETECTOR WITH ANY LENGTH LEAD-IN CABLE UP TO 1000 FEET

810607

BA5975177 10 2,100.00 21,000.00 04/23/2014

XX7185185 50 2,200.00 110,000.00 04/23/2014

XY1545185 65 1,800.00 117,000.00 04/25/2014

XY2385285 60 2,065.00 123,900.00 05/08/2014

XY1555185 12 2,000.00 24,000.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CABLE DUCT END SEALS

810650

PG4945172 90 94.00 8,460.00 03/14/2014

HO2945181 6 61.00 366.00 04/10/2014

PG7825184 75 105.00 7,875.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FURNISH AND INSTALL ELECTRICAL HANDHOLE

811001

PG0925174 1 1,400.00 1,400.00 07/10/2013

KE2965130 6 1,025.00 6,150.00 07/15/2013

XX1285233 10 1,800.00 18,000.00 07/23/2013

HA3515176 2 1,400.00 2,800.00 08/14/2013

BA6075180 6 1,485.00 8,910.00 08/28/2013

CH3165184 3 1,500.00 4,500.00 09/04/2013

WO2255187 9 1,100.00 9,900.00 09/12/2013

XY1515185 238 1,100.00 261,800.00 09/12/2013

MO9745477 5 1,293.09 6,465.45 10/02/2013

MO5935270 16 2,300.00 36,800.00 10/07/2013

WI3095176 15 1,350.00 20,250.00 10/16/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FURNISH AND INSTALL ELECTRICAL HANDHOLE

811001

HA3485570 11 1,500.00 16,500.00 10/24/2013

OT2013 26 1,175.00 30,550.00 10/24/2013

PG7865377 40 1,300.00 52,000.00 10/30/2013

WO2235180 3 1,250.00 3,750.00 11/13/2013

XY3035277 2 1,400.00 2,800.00 11/13/2013

XY2385185 55 1,150.00 63,250.00 11/15/2013

XY3035177 2 500.00 1,000.00 11/22/2013

AT0515185 10 2,111.00 21,110.00 12/03/2013

XY3125277 2 500.00 1,000.00 12/09/2013

XY1485176 10 1,500.00 15,000.00 01/29/2014

AA2785187 16 1,400.00 22,400.00 02/25/2014

MO2595130 8 1,485.00 11,880.00 02/25/2014

XX6675133 10 1,350.00 13,500.00 02/25/2014

XY2395185 5 1,200.00 6,000.00 02/25/2014

XY2395385 50 1,206.53 60,326.50 02/25/2014

AW8965270 17 1,400.00 23,800.00 02/28/2014

HA2145184 6 1,500.00 9,000.00 02/28/2014

BA0545177 5 1,500.00 7,500.00 03/05/2014

MO8545171 52 1,235.83 64,263.16 03/05/2014

MO1345130 6 1,435.00 8,610.00 03/12/2014

MO4965176 2 1,400.00 2,800.00 03/12/2014

XX5265233 10 1,350.00 13,500.00 03/12/2014

MO1595877 3 1,250.00 3,750.00 03/13/2014

PG9795377 37 1,260.00 46,620.00 03/13/2014

WI3835130 4 1,650.00 6,600.00 03/13/2014

MO1495179 9 1,430.00 12,870.00 03/14/2014

PG4945172 51 1,500.00 76,500.00 03/14/2014

PG7865577 13 1,207.50 15,697.50 03/21/2014

BA0495177 5 1,300.00 6,500.00 03/31/2014

BA8735277 3 1,450.00 4,350.00 03/31/2014

MO1595377 8 1,300.00 10,400.00 03/31/2014

MO9745277 23 1,200.00 27,600.00 03/31/2014

PG0765877 16 1,560.00 24,960.00 03/31/2014

SM2165176 21 1,593.00 33,453.00 03/31/2014

XX6305279 5 1,550.00 7,750.00 03/31/2014

MO1315677 3 1,235.00 3,705.00 04/10/2014

HA4995177 13 1,630.00 21,190.00 04/17/2014

BA4055277 24 1,420.00 34,080.00 04/23/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FURNISH AND INSTALL ELECTRICAL HANDHOLE

811001

BA5975177 8 1,102.50 8,820.00 04/23/2014

XX7185185 200 1,100.00 220,000.00 04/23/2014

BA0515177 15 1,618.35 24,275.25 04/25/2014

PG5465184 37 1,400.00 51,800.00 04/25/2014

PG5645176 13 1,470.00 19,110.00 04/25/2014

XY1545185 200 1,100.00 220,000.00 04/25/2014

BA0585177 3 1,250.00 3,750.00 05/08/2014

BA5025180 3 15.00 45.00 05/08/2014

CE4465180 8 1,400.00 11,200.00 05/08/2014

MO9745177 4 1,350.00 5,400.00 05/08/2014

XY2385285 200 1,109.00 221,800.00 05/08/2014

XX5275233 5 1,350.00 6,750.00 05/14/2014

AA5805670 41 1,500.00 61,500.00 05/28/2014

HA3485470 41 1,450.00 59,450.00 05/28/2014

PG0765577 17 1,650.00 28,050.00 05/28/2014

BA0595177 10 1,270.00 12,700.00 05/29/2014

PG7825184 31 1,710.00 53,010.00 06/08/2014

KE2955177 7 1,900.00 13,300.00 06/17/2014

MO1315477 5 1,340.00 6,700.00 06/17/2014

XY1555185 86 1,200.00 103,200.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE ELECTRICAL HANDHOLE

811002

CH3165184 1 380.00 380.00 09/04/2013

AT0515185 20 252.00 5,040.00 12/03/2013

XY1485176 5 385.00 1,925.00 01/29/2014

AA2785187 10 360.00 3,600.00 02/25/2014

PG9795377 8 315.00 2,520.00 03/13/2014

PG4945172 3 400.00 1,200.00 03/14/2014

BA8735277 1 331.00 331.00 03/31/2014

MO1315677 3 257.00 771.00 04/10/2014

BA4055277 10 364.00 3,640.00 04/23/2014

PG5645176 10 315.00 3,150.00 04/25/2014

BA0585177 1 370.00 370.00 05/08/2014

BA0595177 8 425.00 3,400.00 05/29/2014

PG7825184 12 360.00 4,320.00 06/08/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE ELECTRICAL HANDHOLE

811002

MO1315477 5 550.00 2,750.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FURNISH AND INSTALL ELECTRICAL MANHOLE

811003

WA4055181 5 2,120.00 10,600.00 07/24/2013

HA3515176 3 1,500.00 4,500.00 08/14/2013

BA6075180 2 1,512.50 3,025.00 08/28/2013

BA4625280 8 1,310.00 10,480.00 09/05/2013

AA8125181 1 1,650.00 1,650.00 09/12/2013

WO2255187 4 1,200.00 4,800.00 09/12/2013

WI3095176 5 2,900.00 14,500.00 10/16/2013

HO3175270 1 1,200.00 1,200.00 10/24/2013

SO4095171 7 1,600.00 11,200.00 10/24/2013

WO2035176 7 1,200.00 8,400.00 11/22/2013

XY2405185 13 1,300.00 16,900.00 12/03/2013

XY1535185 10 1,300.00 13,000.00 01/13/2014

AX9755386R 8 1,650.00 13,200.00 02/11/2014

BA0335185 47 1,325.00 62,275.00 02/11/2014

FR6085181 5 1,567.50 7,837.50 02/25/2014

XY2395185 65 1,300.00 84,500.00 02/25/2014

XY2395385 70 1,316.22 92,135.40 02/25/2014

MO8545171 16 947.02 15,152.32 03/05/2014

PG4945172 8 1,600.00 12,800.00 03/14/2014

HO3175170 14 1,520.00 21,280.00 04/07/2014

HO3175170 4 1,520.00 6,080.00 04/07/2014

HO2945181 3 1,589.00 4,767.00 04/10/2014

BA5025180 6 1,540.00 9,240.00 05/08/2014

PG7825184 14 1,710.00 23,940.00 06/08/2014

XY1645185 15 1,300.00 19,500.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE ELECTRICAL MANHOLE

811004

WA4055181 1 330.00 330.00 07/24/2013

HA3485570 1 350.00 350.00 10/24/2013

SO4095171 2 100.00 200.00 10/24/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE ELECTRICAL MANHOLE

811004

PG4945172 4 400.00 1,600.00 03/14/2014

BA5025180 3 500.00 1,500.00 05/08/2014

PG7825184 8 360.00 2,880.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WOOD SIGN SUPPORT 6 INCH X 6 INCH

812002

BA6075180 79 13.59 1,073.61 08/28/2013

SO4095171 114 20.00 2,280.00 10/24/2013

WO2035176 80 22.00 1,760.00 11/22/2013

AW8965270 107 14.00 1,498.00 02/28/2014

BA8735277 90 20.20 1,818.00 03/31/2014

HO3175170 53 10.45 553.85 04/07/2014

WI3285674 45 47.25 2,126.25 04/23/2014

BA5025180 40 11.00 440.00 05/08/2014

HA3485470 21 14.00 294.00 05/28/2014

BA0595177 45 29.00 1,305.00 05/29/2014

PG7825184 120 15.50 1,860.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WOOD SIGN SUPPORT 6 INCH X 8 INCH

812003

WA4055181 72 16.50 1,188.00 07/24/2013

XY1515185 19 20.00 380.00 09/12/2013

HA3485570 36 22.00 792.00 10/24/2013

WO2035176 40 24.00 960.00 11/22/2013

XY2405185 300 17.50 5,250.00 12/03/2013

XY1535185 240 17.50 4,200.00 01/13/2014

XY2395185 300 20.00 6,000.00 02/25/2014

XY2395385 200 19.75 3,950.00 02/25/2014

AW8965270 194 16.00 3,104.00 02/28/2014

BA4055277 102 21.00 2,142.00 04/23/2014

HO4725176 150 20.00 3,000.00 04/23/2014

XX7185185 600 30.00 18,000.00 04/23/2014

XY1545185 200 18.00 3,600.00 04/25/2014

XY2385285 200 40.00 8,000.00 05/08/2014

HA3485470 86 15.00 1,290.00 05/28/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WOOD SIGN SUPPORT 6 INCH X 8 INCH

812003

PG7825184 40 17.80 712.00 06/08/2014

XY1645185 500 17.00 8,500.00 06/08/2014

XY1555185 690 20.00 13,800.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WOOD POST FOR ELECTRICAL SERVICE, 6 INCH X 6 INCH X 10 FEET

812004

MO2595130 2 100.00 200.00 02/25/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ADJUST WATER VALVE BOX

812107

XY1485176 3 500.00 1,500.00 01/29/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ADJUST WATER METER FRAME AND COVER

812108

KE2965130 2 100.00 200.00 07/15/2013

MO5935270 4 1,600.00 6,400.00 10/07/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RELOCATE FIRE HYDRANT

812120

XY1485176 1 10,000.00 10,000.00 01/29/2014

AA1375133 1 6,000.00 6,000.00 02/11/2014

AA2785187 1 6,500.00 6,500.00 02/25/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RELOCATE 1 INCH OR 1 1/2 INCH WATER METER AND HOUSING

812123

MO8545171 2 2,355.00 4,710.00 03/05/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FIRE HYDRANT

812125

MO5935270 1 6,200.00 6,200.00 10/07/2013

SO4095171 2 6,400.00 12,800.00 10/24/2013

HA2145184 4 4,500.00 18,000.00 02/28/2014

MO8545171 7 7,250.00 50,750.00 03/05/2014

PG4945172 5 6,500.00 32,500.00 03/14/2014

SM2165176 6 5,000.00 30,000.00 03/31/2014

PG5465184 1 4,000.00 4,000.00 04/25/2014

HA3485470 2 4,600.00 9,200.00 05/28/2014

PG7825184 4 6,985.00 27,940.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 INCH FIRE HYDRANT LEAD

812126

MO5935270 35 339.00 11,865.00 10/07/2013

HA2145184 70 225.00 15,750.00 02/28/2014

MO8545171 292 208.00 60,736.00 03/05/2014

PG4945172 84 180.00 15,120.00 03/14/2014

PG5465184 28 200.00 5,600.00 04/25/2014

HA3485470 31 130.00 4,030.00 05/28/2014

PG7825184 149 199.00 29,651.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEST STATIONS

812129

PG7825184 17 5,930.00 100,810.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

3/4 INCH OR 1 INCH WATER HOUSE CONNECTION COPPER

812136

PG4945172 35 170.00 5,950.00 03/14/2014

PG5465184 215 80.00 17,200.00 04/25/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

1 1/2 INCH OR 2 INCH WATER HOUSE CONNECTION COPPER

812137

MO8545171 220 235.00 51,700.00 03/05/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 INCH WATER HOUSE CONNECTION

812140

MO8545171 457 236.00 107,852.00 03/05/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RECONNECT EXISTING 3/4 INCH OR 1 INCH WATER HOUSE CONNECTION TO NEW MAIN

812153

HA2145184 11 1,350.00 14,850.00 02/28/2014

PG5465184 7 750.00 5,250.00 04/25/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RECONNECT EXISTING 6 INCH WATER HOUSE CONNECTION TO NEW MAIN

812157

HA2145184 1 11,500.00 11,500.00 02/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

2 INCH AIR RELIEF VALVE AND MANHOLE

812164

MO8545171 1 8,624.00 8,624.00 03/05/2014

PG4945172 1 7,900.00 7,900.00 03/14/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH WATER VALVE

812175

SM2165176 2 3,500.00 7,000.00 03/31/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CUT AND CAP EXISTING 8 INCH WATER MAIN

812210

HA2145184 5 2,600.00 13,000.00 02/28/2014

PG5465184 1 1,114.53 1,114.53 04/25/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CUT AND CAP EXISTING 8 INCH WATER MAIN

812210

PG7825184 1 2,685.00 2,685.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CUT AND CAP EXISTING 10 INCH WATER MAIN

812211

PG7825184 1 2,750.00 2,750.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CUT AND CAP EXISTING 12 INCH WATER MAIN

812212

PG7825184 1 2,820.00 2,820.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CUT AND CAP EXISTING 16 INCH WATER MAIN

812214

PG5465184 1 1,500.00 1,500.00 04/25/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4 INCH DUCTILE IRON PIPE WATER MAIN CLASS 54

812311

PG4945172 20 190.00 3,800.00 03/14/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 INCH DUCTILE IRON PIPE WATER MAIN CLASS 54

812318

PG5465184 60 250.00 15,000.00 04/25/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

8 INCH DUCTILE IRON PIPE WATER MAIN CLASS 52

812323

HA3485570 99 295.00 29,205.00 10/24/2013

HA3485470 261 185.00 48,285.00 05/28/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

8 INCH DUCTILE IRON PIPE WATER MAIN CLASS 54

812325

HA2145184 2,108 195.00 411,060.00 02/28/2014

PG4945172 720 110.00 79,200.00 03/14/2014

PG5465184 174 280.00 48,720.00 04/25/2014

PG7825184 1,453 190.00 276,070.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

8 INCH DUCTILE IRON PIPE WATER MAIN CLASS 56

812327

MO8545171 215 215.00 46,225.00 03/05/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH DUCTILE IRON PIPE WATER MAIN CLASS 54

812333

PG4945172 210 175.00 36,750.00 03/14/2014

PG7825184 60 278.00 16,680.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH DUCTILE IRON PIPE WATER MAIN CLASS 56

812335

MO8545171 25 471.00 11,775.00 03/05/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH DUCTILE IRON PIPE WATER MAIN CLASS 52

812339

HA3485470 661 225.00 148,725.00 05/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH DUCTILE IRON PIPE WATER MAIN CLASS 54

812341

MO5935270 53 425.00 22,525.00 10/07/2013

PG7825184 1,213 238.00 288,694.00 06/08/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH DUCTILE IRON PIPE WATER MAIN CLASS 56

812343

MO8545171 25 479.00 11,975.00 03/05/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

16 INCH DUCTILE IRON PIPE WATER MAIN CLASS 50

812353

CO2855174 51 185.00 9,435.00 08/15/2013

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

16 INCH DUCTILE IRON PIPE WATER MAIN CLASS 54

812357

PG4945172 960 207.00 198,720.00 03/14/2014

PG5465184 444 300.00 133,200.00 04/25/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

16 INCH DUCTILE IRON PIPE WATER MAIN CLASS 56

812359

MO8545171 2,525 387.00 977,175.00 03/05/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

20 INCH DUCTILE IRON PIPE WATER MAIN CLASS 54

812373

MO5935270 141 844.00 119,004.00 10/07/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 INCH DETECTOR CHECK METER AND VAULT

812446

MO8545171 1 105,414.00 105,414.00 03/05/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 INCH FORCE MAIN METER AND VAULT

812451

MO8545171 1 105,780.00 105,780.00 03/05/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ADJUST SEWER MANHOLE FRAME & COVER (24 INCH)

812508

XY1485176 2 600.00 1,200.00 01/29/2014

PG4945172 1 700.00 700.00 03/14/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ADJUST SEWER MANHOLE FRAME & COVER (30 INCH)

812509

XY1485176 2 600.00 1,200.00 01/29/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ADJUST SEWER MANHOLE FRAME & COVER (36 INCH)

812510

MO8545171 2 600.00 1,200.00 03/05/2014

AL4675180 1 325.00 325.00 04/10/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ADJUST SEWER CLEANOUT

812512

XY1485176 1 500.00 500.00 01/29/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RECONNECT EXISTING 4 INCH SEWER HOUSE CONNECTION TO NEW MAIN

812526

PG5465184 7 750.00 5,250.00 04/25/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SEWER CLEANOUT

812529

MO8545171 2 1,200.00 2,400.00 03/05/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RELOCATE SEWER CLEANOUT

812530

XY1485176 1 1,500.00 1,500.00 01/29/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4 INCH SEWER HOUSE CONNECTION POLYVINYL CHLORIDE

812538

MO8545171 30 357.85 10,735.50 03/05/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4 INCH SEWER HOUSE CONNECTION DUCTILE IRON

812539

MO8545171 70 357.00 24,990.00 03/05/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PRECAST SEWER MANHOLE (48 INCH) - VERTICAL DEPTH

812550

MO5935270 7 1,200.00 8,400.00 10/07/2013

HA3485570 38 650.00 24,700.00 10/24/2013

MO8545171 250 681.50 170,375.00 03/05/2014

PG4945172 73 400.00 29,200.00 03/14/2014

PG5465184 14 200.00 2,700.00 04/25/2014

PG7825184 146 385.00 56,210.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PRECAST SEWER MANHOLE (60 INCH) - VERTICAL DEPTH

812551

HA3485570 19 750.00 14,250.00 10/24/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ABANDON SEWER MANHOLE (48 INCH)

812567

MO8545171 2 4,583.00 9,166.00 03/05/2014

PG4945172 5 1,200.00 6,000.00 03/14/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 INCH POLYVINYL CHLORIDE SEWER LINE

812580

CL2275174 15 105.00 1,575.00 08/07/2013

PG5465184 71 250.00 17,750.00 04/25/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

8 INCH POLYVINYL CHLORIDE SEWER LINE

812581

CL2275174 53 105.00 5,565.00 08/07/2013

MO5935270 14 569.00 7,966.00 10/07/2013

MO8545171 2,250 375.00 843,750.00 03/05/2014

PG4945172 779 52.00 40,508.00 03/14/2014

PG5465184 192 280.00 53,760.00 04/25/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH POLYVINYL CHLORIDE SEWER LINE

812582

PG7825184 526 158.00 83,108.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH POLYVINYL CHLORIDE SEWER LINE

812583

PG7825184 734 170.00 124,780.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

8 INCH DUCTILE IRON PIPE CLASS 56 SEWER LINE

812635

MO8545171 90 503.00 45,270.00 03/05/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

36 INCH CASING PIPE

812805

MO5935270 67 549.00 36,783.00 10/07/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

UTILITY ADJUSTMENT 4 INCH - 18 INCH DIAMETER/SQUARE

812850

AA8125181 1 1,000.00 1,000.00 09/12/2013

XY4145177 5 0.01 0.05 11/22/2013

XY4175177 5 0.01 0.05 12/03/2013

XY4075177 5 150.00 750.00 01/13/2014

XY4055177 5 100.00 500.00 01/29/2014

FR1415179 3 400.00 1,200.00 02/07/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

UTILITY ADJUSTMENT 4 INCH - 18 INCH DIAMETER/SQUARE

812850

MO8545171 50 330.50 16,525.00 03/05/2014

XY4065177 9 300.00 2,700.00 03/13/2014

XY4205177 5 300.00 1,500.00 05/08/2014

XY4105177 9 250.00 2,250.00 05/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

UTILITY ADJUSTMENT 18 INCH DIAMETER/SQUARE AND UP

812855

XY4145177 5 0.01 0.05 11/22/2013

XY4175177 5 0.01 0.05 12/03/2013

XY4075177 5 150.00 750.00 01/13/2014

XY4055177 5 200.00 1,000.00 01/29/2014

MO8545171 50 480.00 24,000.00 03/05/2014

XY4065177 5 400.00 2,000.00 03/13/2014

XY4205177 5 500.00 2,500.00 05/08/2014

XY4105177 5 450.00 2,250.00 05/28/2014

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RELOCATE SIGNS FROM EXISTING OVERHEAD STRUCTURES

813006

BA4625280 1,065 22.60 24,069.00 09/05/2013

XY2405185 800 2.75 2,200.00 12/03/2013

XY1535185 800 2.75 2,200.00 01/13/2014

PG4945172 215 5.00 1,075.00 03/14/2014

HO3175170 312 5.20 1,622.40 04/07/2014

MO1315677 15 52.00 780.00 04/10/2014

PG7825184 15 66.60 999.00 06/08/2014

XY1645185 200 2.50 500.00 06/08/2014

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RELOCATE EXISTING OVERHEAD SIGNAL SIGN INCLUDING NEW MOUNTING HARDWARE

813007

XY2385185 24 14.00 336.00 11/15/2013

XY1485176 8 44.00 352.00 01/29/2014

MO8545171 186 19.86 3,693.96 03/05/2014

MO4965176 30 41.00 1,230.00 03/12/2014
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RELOCATE EXISTING OVERHEAD SIGNAL SIGN INCLUDING NEW MOUNTING HARDWARE

813007

XX7185185 100 30.00 3,000.00 04/23/2014

XY1545185 100 14.00 1,400.00 04/25/2014

BA5025180 9 11.00 99.00 05/08/2014

XY2385285 150 32.00 4,800.00 05/08/2014

XY1555185 24 40.00 960.00 06/17/2014

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL OVERLAY EXISTING GROUND MOUNTED SIGN

813008

XY2405185 200 6.50 1,300.00 12/03/2013

XY1535185 200 6.50 1,300.00 01/13/2014

XY1645185 100 6.00 600.00 06/08/2014

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL OVERLAY EXISTING OVERHEAD SIGN

813009

XY2405185 50 6.50 325.00 12/03/2013

XY1535185 50 6.50 325.00 01/13/2014

XY1645185 250 6.00 1,500.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BAND SIGN TO SIGN SUPPORT

813010

HA3515176 2 360.00 720.00 08/14/2013

XY2405185 10 145.00 1,450.00 12/03/2013

XY1535185 10 145.00 1,450.00 01/13/2014

XY1485176 10 115.00 1,150.00 01/29/2014

FR6085181 1 93.50 93.50 02/25/2014

MO2595130 2 65.00 130.00 02/25/2014

MO8545171 6 86.25 517.50 03/05/2014

MO4965176 1 65.00 65.00 03/12/2014

PG4945172 9 77.00 693.00 03/14/2014

BA8735277 5 111.00 555.00 03/31/2014

HO3175170 6 26.10 156.60 04/07/2014

WI3285674 4 105.00 420.00 04/23/2014

PG5465184 1 250.00 250.00 04/25/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BAND SIGN TO SIGN SUPPORT

813010

CE4465180 1 235.00 235.00 05/08/2014

PG7825184 7 220.00 1,540.00 06/08/2014

XY1645185 5 140.00 700.00 06/08/2014

KE2955177 4 135.00 540.00 06/17/2014

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

OVERLAY EXISTING OVERHEAD SIGNS

813012

BA4625280 93 17.00 1,581.00 09/05/2013

PG4945172 75 30.00 2,250.00 03/14/2014

HO3175170 168 1.05 176.40 04/07/2014

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL GROUND MOUNTED SIGN

813014

XX1285233 1,000 25.00 25,000.00 07/23/2013

CH3165184 168 20.00 3,360.00 09/04/2013

MO9745477 241 15.52 3,740.32 10/02/2013

MO5935270 167 8.00 1,336.00 10/07/2013

HA3485570 604 38.00 22,952.00 10/24/2013

OT2013 8 10.00 80.00 10/24/2013

PG7865377 1,198 6.25 7,487.50 10/30/2013

XY1485176 200 11.00 2,200.00 01/29/2014

AX9755386R 42 9.00 378.00 02/11/2014

XX6675133 400 21.50 8,600.00 02/25/2014

AW8965270 68 26.00 1,768.00 02/28/2014

XX5265233 400 16.00 6,400.00 03/12/2014

PG9795377 137 44.00 6,028.00 03/13/2014

PG4945172 159 9.00 1,431.00 03/14/2014

PG7865577 126 15.75 1,984.50 03/21/2014

MO1595377 142 6.00 852.00 03/31/2014

MO9745277 183 6.70 1,226.10 03/31/2014

PG0765877 31 29.40 911.40 03/31/2014

XX6305279 200 15.00 3,000.00 03/31/2014

MO1315677 4 50.00 200.00 04/10/2014

MO8355176 66 16.76 1,106.16 04/17/2014

BA4055277 18 52.00 936.00 04/23/2014
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL GROUND MOUNTED SIGN

813014

BA0585177 41 31.00 1,271.00 05/08/2014

XX5275233 200 22.00 4,400.00 05/14/2014

BA0595177 162 7.00 1,134.00 05/29/2014

KE2955177 509 24.00 12,216.00 06/17/2014

MO1315477 170 12.75 2,167.50 06/17/2014

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL OVERHEAD SIGN

813015

HA3515176 27 16.00 432.00 08/14/2013

BA6075180 192 16.50 3,168.00 08/28/2013

CH3165184 52 15.00 780.00 09/04/2013

WO2255187 93 11.00 1,023.00 09/12/2013

MO9745477 166 14.69 2,438.54 10/02/2013

MO5935270 533 24.00 12,792.00 10/07/2013

WI3095176 148 20.00 2,960.00 10/16/2013

HA3485570 155 51.00 7,905.00 10/24/2013

OT2013 82 15.00 1,230.00 10/24/2013

PG7865377 200 19.90 3,980.00 10/30/2013

XY1485176 65 20.00 1,300.00 01/29/2014

MO2595130 155 16.50 2,557.50 02/25/2014

HA2145184 8 20.00 160.00 02/28/2014

MO8545171 1,157 16.46 19,044.22 03/05/2014

MO4965176 8 23.00 184.00 03/12/2014

PG9795377 167 19.00 3,173.00 03/13/2014

PG4945172 821 16.00 13,136.00 03/14/2014

PG7865577 50 15.75 787.50 03/21/2014

MO1595377 116 21.00 2,436.00 03/31/2014

MO9745277 634 16.50 10,461.00 03/31/2014

PG0765877 300 12.80 3,840.00 03/31/2014

AA1605177 30 17.00 510.00 04/07/2014

HO2945181 2 104.00 208.00 04/10/2014

MO1315677 22 20.00 440.00 04/10/2014

BA4055277 184 16.00 2,944.00 04/23/2014

WI3285674 42 15.75 661.50 04/23/2014

PG5645176 79 31.50 2,488.50 04/25/2014

AA5805670 443 16.50 7,309.50 05/28/2014
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL OVERHEAD SIGN

813015

AA5805670 443 16.50 7,309.50 05/28/2014

HA3485470 430 16.00 6,880.00 05/28/2014

BA0595177 30 24.00 720.00 05/29/2014

PG7825184 194 66.60 12,920.40 06/08/2014

KE2955177 202 16.50 3,333.00 06/17/2014

MO1315477 161 21.30 3,429.30 06/17/2014

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE EXISTING GROUND MOUNTED SIGNS

813022

KE2965130 185 10.00 1,850.00 07/15/2013

CH3165184 66 5.00 330.00 09/04/2013

WA4255176 157 6.70 1,051.90 10/16/2013

XY1485176 35 7.00 245.00 01/29/2014

AA2785187 203 7.00 1,421.00 02/25/2014

BA0545177 311 6.00 1,866.00 03/05/2014

PG9795377 35 11.50 402.50 03/13/2014

MO9745277 64 16.50 1,056.00 03/31/2014

HA4995177 3 15.00 45.00 04/17/2014

MO8355176 18 6.75 121.50 04/17/2014

BA5025180 460 7.00 3,220.00 05/08/2014

HA3485470 478 5.50 2,629.00 05/28/2014

KE2955177 4 10.00 40.00 06/17/2014

MO1315477 25 12.75 318.75 06/17/2014

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RELOCATE EXISTING GROUND MOUNTED SIGNS

813023

KE2965130 26 15.00 390.00 07/15/2013

MO1155177R 20 20.00 400.00 07/15/2013

XX1285233 350 15.00 5,250.00 07/23/2013

WA4055181 276 5.50 1,518.00 07/24/2013

HA3515176 105 12.00 1,260.00 08/14/2013

AL5205132 200 10.00 2,000.00 08/15/2013

BA6075180 83 23.97 1,989.51 08/28/2013

WA3645132 100 5.00 500.00 09/04/2013

BA4625280 54 9.00 486.00 09/05/2013
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RELOCATE EXISTING GROUND MOUNTED SIGNS

813023

WO2255187 30 27.00 810.00 09/12/2013

XY1515185 298 6.00 1,788.00 09/12/2013

MO9745477 11 13.45 147.95 10/02/2013

MO5935270 115 48.00 5,520.00 10/07/2013

AA4925130 12 5.00 60.00 10/08/2013

WA4255176 3 28.00 84.00 10/16/2013

HA3485570 98 22.00 2,156.00 10/24/2013

SO4095171 120 20.00 2,400.00 10/24/2013

PG7865377 9 15.00 135.00 10/30/2013

GA3555180 24 12.00 288.00 11/06/2013

AA1515188 28 16.00 448.00 11/13/2013

WO2235180 100 16.00 1,600.00 11/13/2013

XY2385185 110 10.00 1,100.00 11/15/2013

WO2035176 655 10.00 6,550.00 11/22/2013

XY2405185 700 4.75 3,325.00 12/03/2013

XY1535185 700 4.75 3,325.00 01/13/2014

XY1485176 200 13.00 2,600.00 01/29/2014

FR1415179 7 100.00 700.00 02/07/2014

BA0335185 17 13.00 221.00 02/11/2014

QA4845180 75 12.50 937.50 02/11/2014

FR6085181 27 9.08 245.16 02/25/2014

XX6675133 350 18.00 6,300.00 02/25/2014

XY2395185 300 15.00 4,500.00 02/25/2014

XY2395385 200 14.81 2,962.00 02/25/2014

AW8965270 145 31.00 4,502.75 02/28/2014

HA2145184 10 350.00 3,500.00 02/28/2014

BA0545177 74 55.00 4,070.00 03/05/2014

MO8545171 45 17.25 776.25 03/05/2014

MO1345130 5 35.00 183.75 03/12/2014

XX5265233 350 14.00 4,900.00 03/12/2014

MO1495179 200 26.50 5,300.00 03/14/2014

PG4945172 64 13.00 832.00 03/14/2014

PG0765677 9 17.50 153.13 03/21/2014

PG7865577 100 17.85 1,785.00 03/21/2014

AA1575132 240 5.00 1,200.00 03/28/2014

BA8735277 24 13.25 318.00 03/31/2014

SM2165176 105 50.00 5,250.00 03/31/2014

XX6305279 250 15.00 3,750.00 03/31/2014
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RELOCATE EXISTING GROUND MOUNTED SIGNS

813023

AA1605177 5 30.00 150.00 04/07/2014

HA4195132 100 1.00 100.00 04/07/2014

HO3175170 193 5.20 1,003.60 04/07/2014

PG9795577 20 50.00 1,000.00 04/07/2014

AL4675180 16 48.00 768.00 04/10/2014

MO1315677 13 15.00 195.00 04/10/2014

MO8355176 11 30.28 333.08 04/17/2014

BA4055277 22 14.50 319.00 04/23/2014

BA5975177 19 14.70 279.30 04/23/2014

HO4725176 79 14.00 1,106.00 04/23/2014

XX7185185 20 30.00 600.00 04/23/2014

PG5465184 92 10.00 920.00 04/25/2014

XY1545185 20 12.00 240.00 04/25/2014

BA0585177 99 31.00 3,069.00 05/08/2014

BA5025180 25 20.00 500.00 05/08/2014

CE4465180 136 30.00 4,080.00 05/08/2014

GA3505130 38 10.00 380.00 05/08/2014

MO9745177 7 10.25 71.75 05/08/2014

XY2375577 1,000 1.00 1,000.00 05/08/2014

XY2385285 100 13.00 1,300.00 05/08/2014

XX5275233 250 22.00 5,500.00 05/14/2014

AA5805670 54 35.00 1,890.00 05/28/2014

HA3485470 337 27.00 9,099.00 05/28/2014

WA2445182 200 10.00 2,000.00 05/28/2014

BA0595177 293 6.00 1,758.00 05/29/2014

PG7825184 300 27.80 8,340.00 06/08/2014

XY1645185 350 4.50 1,575.00 06/08/2014

KE2955177 133 14.50 1,928.50 06/17/2014

MO1315477 10 12.75 127.50 06/17/2014

XY1555185 126 10.00 1,260.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

45 FOOT STEEL CAMERA POLE

815005

MO8545171 1 10,200.36 10,200.36 03/05/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

IP-BASED VIDEO DETECTION CAMERA & ANY LENGTH LEAD-IN CABLE

816002

XY1485176 12 6,100.00 73,200.00 01/29/2014

AA2785187 5 5,800.00 29,000.00 02/25/2014

MO2595130 6 6,000.00 36,000.00 02/25/2014

HA2145184 3 5,900.00 17,700.00 02/28/2014

MO8545171 30 7,076.60 212,298.00 03/05/2014

MO1595877 12 5,800.00 69,600.00 03/13/2014

PG4945172 15 6,000.00 90,000.00 03/14/2014

PG7865577 8 5,670.00 45,360.00 03/21/2014

MO1595377 9 5,900.00 53,100.00 03/31/2014

MO9745277 28 5,400.00 151,200.00 03/31/2014

PG0765877 12 5,215.00 62,580.00 03/31/2014

AA1605177 4 6,200.00 24,800.00 04/07/2014

MO1315677 4 5,800.00 23,200.00 04/10/2014

HA4995177 9 5,410.00 48,690.00 04/17/2014

BA4055277 12 5,772.00 69,264.00 04/23/2014

BA5975177 8 6,300.00 50,400.00 04/23/2014

WI3285674 5 5,775.00 28,875.00 04/23/2014

XX7185185 70 5,200.00 364,000.00 04/23/2014

BA0515177 4 5,403.11 21,612.44 04/25/2014

PG5645176 4 5,775.00 23,100.00 04/25/2014

XY1545185 100 5,298.30 529,830.00 04/25/2014

BA0585177 3 6,200.00 18,600.00 05/08/2014

BA5025180 3 6,270.00 18,810.00 05/08/2014

MO9745177 3 5,600.00 16,800.00 05/08/2014

XY2385285 70 4,968.00 347,760.00 05/08/2014

AA5805670 6 6,000.00 36,000.00 05/28/2014

PG0765577 8 5,670.00 45,360.00 05/28/2014

PG7825184 14 6,860.00 96,040.00 06/08/2014

KE2955177 6 6,300.00 37,800.00 06/17/2014

MO1315477 7 6,250.00 43,750.00 06/17/2014

XY1555185 133 6,500.00 864,500.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONTROL CABLE, 500 FOOT, VIDEO DETECTION CAMERA TO CONTROLLER

816010

PG9795377 2 2,100.00 4,200.00 03/13/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

POLE MOUNTED SPLICE CABINET

816125

XX7185185 5 250.00 1,250.00 04/23/2014

XY1555185 3 2,000.00 6,000.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DISCRIMINATOR MODULE, 4 CHANNEL, NO. 764

816201

XY1515185 3 5,000.00 15,000.00 09/12/2013

WI3095176 1 4,300.00 4,300.00 10/16/2013

QA4845180 2 4,000.00 8,000.00 02/11/2014

XX7185185 10 3,200.00 32,000.00 04/23/2014

XY1545185 25 3,400.00 85,000.00 04/25/2014

XY2385285 4 4,060.00 16,240.00 05/08/2014

KE2955177 1 3,350.00 3,350.00 06/17/2014

XY1555185 1 6,000.00 6,000.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

OPTICOM EMITTER SYSTEM, 700 SERIES

816210

XX7185185 5 1,500.00 7,500.00 04/23/2014

XY2385285 2 1,679.00 3,358.00 05/08/2014

KE2955177 1 1,300.00 1,300.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

OPTICOM NO. 721 DETECTOR EYE

816215

WO2255187 1 900.00 900.00 09/12/2013

XY1515185 4 1,800.00 7,200.00 09/12/2013

WI3095176 4 1,400.00 5,600.00 10/16/2013

OT2013 2 750.00 1,500.00 10/24/2013

QA4845180 2 930.00 1,860.00 02/11/2014

AW8965270 6 900.00 5,400.00 02/28/2014

PG4945172 1 1,100.00 1,100.00 03/14/2014

XX7185185 5 825.00 4,125.00 04/23/2014

XY1545185 3 700.00 2,100.00 04/25/2014

XY2385285 7 1,002.00 7,014.00 05/08/2014

KE2955177 1 1,100.00 1,100.00 06/17/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

OPTICOM NO. 721 DETECTOR EYE

816215

XY1555185 1 2,000.00 2,000.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 FOOT BREAKAWAY PEDESTAL POLE

818004

CH3165184 8 1,500.00 12,000.00 09/04/2013

MO9745477 3 1,246.54 3,739.62 10/02/2013

MO5935270 12 1,500.00 18,000.00 10/07/2013

HA3485570 3 1,500.00 4,500.00 10/24/2013

PG7865377 8 1,300.00 10,400.00 10/30/2013

AA2785187 4 1,350.00 5,400.00 02/25/2014

MO2595130 7 1,400.00 9,800.00 02/25/2014

HA2145184 3 1,400.00 4,200.00 02/28/2014

BA0545177 2 1,500.00 3,000.00 03/05/2014

MO8545171 38 1,227.66 46,651.08 03/05/2014

MO1595877 23 1,000.00 23,000.00 03/13/2014

PG9795377 22 1,250.00 27,500.00 03/13/2014

MO1495179 3 1,430.00 4,290.00 03/14/2014

PG4945172 18 1,400.00 25,200.00 03/14/2014

MO1595377 8 1,400.00 11,200.00 03/31/2014

MO9745277 19 1,350.00 25,650.00 03/31/2014

PG0765877 8 1,180.00 9,440.00 03/31/2014

SM2165176 1 1,534.00 1,534.00 03/31/2014

MO1315677 2 1,400.00 2,800.00 04/10/2014

MO8355176 8 1,504.95 12,039.60 04/17/2014

WI3285674 2 1,470.00 2,940.00 04/23/2014

PG5465184 4 3,500.00 14,000.00 04/25/2014

PG5645176 5 1,260.00 6,300.00 04/25/2014

BA0585177 2 1,200.00 2,400.00 05/08/2014

MO9745177 4 1,250.00 5,000.00 05/08/2014

AA5805670 12 1,500.00 18,000.00 05/28/2014

HA3485470 16 1,400.00 22,400.00 05/28/2014

PG0765577 8 1,230.00 9,840.00 05/28/2014

BA0595177 14 1,430.00 20,020.00 05/29/2014

PG7825184 23 1,650.00 37,950.00 06/08/2014

MO1315477 6 1,500.00 9,000.00 06/17/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

20 FOOT BREAKAWAY PEDESTAL POLE

818006

WO2235180 1 4,300.00 4,300.00 11/13/2013

MO1315677 2 2,250.00 4,500.00 04/10/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

14" X 32' STRAIN POLE (2 PLY)

818009

MO5935270 2 7,900.00 15,800.00 10/07/2013

MO8545171 14 7,458.52 104,419.28 03/05/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

14 FOOT BREAKAWAY PEDESTAL POLE

818010

MO5935270 2 1,900.00 3,800.00 10/07/2013

WI3095176 2 2,350.00 4,700.00 10/16/2013

MO2595130 1 1,900.00 1,900.00 02/25/2014

HA2145184 2 1,850.00 3,700.00 02/28/2014

MO8545171 12 1,574.34 18,892.08 03/05/2014

MO1345130 3 2,117.00 6,351.00 03/12/2014

MO9745177 1 1,650.00 1,650.00 05/08/2014

KE2955177 6 1,900.00 11,400.00 06/17/2014

MO1315477 1 1,775.00 1,775.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL POLE WITH TWIN 50 FOOT MAST ARM

818021

MO5935270 2 11,000.00 22,000.00 10/07/2013

AA2785187 1 11,000.00 11,000.00 02/25/2014

PG7865577 2 11,550.00 23,100.00 03/21/2014

PG0765877 1 9,715.00 9,715.00 03/31/2014

KE2955177 2 9,000.00 18,000.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL POLE WITH A SINGLE 38 FOOT MAST ARM

818030

BA6075180 1 6,655.00 6,655.00 08/28/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL POLE WITH A SINGLE 38 FOOT MAST ARM

818030

MO5935270 1 5,800.00 5,800.00 10/07/2013

WI3095176 2 6,300.00 12,600.00 10/16/2013

MO8545171 1 4,514.16 4,514.16 03/05/2014

MO1495179 2 6,490.00 12,980.00 03/14/2014

PG4945172 5 5,700.00 28,500.00 03/14/2014

PG7865577 1 7,140.00 7,140.00 03/21/2014

MO9745277 1 5,000.00 5,000.00 03/31/2014

BA4055277 1 6,552.00 6,552.00 04/23/2014

PG0765577 1 5,150.00 5,150.00 05/28/2014

KE2955177 2 7,400.00 14,800.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL POLE WITH A SINGLE 50 FOOT MAST ARM

818036

MO9745477 4 7,189.60 28,758.40 10/02/2013

HA3485570 1 9,200.00 9,200.00 10/24/2013

MO8545171 2 6,051.70 12,103.40 03/05/2014

MO1595877 1 7,175.00 7,175.00 03/13/2014

PG4945172 4 6,800.00 27,200.00 03/14/2014

MO1595377 4 7,100.00 28,400.00 03/31/2014

MO9745277 7 6,800.00 47,600.00 03/31/2014

PG0765877 2 7,615.00 15,230.00 03/31/2014

BA4055277 2 8,840.00 17,680.00 04/23/2014

BA0515177 1 8,738.05 8,738.05 04/25/2014

AA5805670 3 8,400.00 25,200.00 05/28/2014

HA3485470 1 9,400.00 9,400.00 05/28/2014

PG0765577 1 6,150.00 6,150.00 05/28/2014

PG7825184 4 11,025.00 44,100.00 06/08/2014

MO1315477 4 12,850.00 51,400.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL POLE WITH A SINGLE 60 FOOT MAST ARM

818041

HA3485570 1 11,100.00 11,100.00 10/24/2013

AA2785187 2 10,800.00 21,600.00 02/25/2014

PG4945172 2 8,900.00 17,800.00 03/14/2014

MO1595377 1 9,700.00 9,700.00 03/31/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL POLE WITH A SINGLE 60 FOOT MAST ARM

818041

MO9745277 4 9,250.00 37,000.00 03/31/2014

BA4055277 4 11,024.00 44,096.00 04/23/2014

PG5645176 1 10,500.00 10,500.00 04/25/2014

AA5805670 1 11,300.00 11,300.00 05/28/2014

HA3485470 1 11,500.00 11,500.00 05/28/2014

PG0765577 2 9,150.00 18,300.00 05/28/2014

PG7825184 2 13,300.00 26,600.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL POLE WITH TWIN 50 FOOT AND 60 FOOT MAST ARMS

818050

WI3095176 2 13,700.00 27,400.00 10/16/2013

AW8965270 2 15,500.00 31,000.00 02/28/2014

MO8545171 1 11,071.86 11,071.86 03/05/2014

PG4945172 2 14,000.00 28,000.00 03/14/2014

PG5645176 1 13,650.00 13,650.00 04/25/2014

AA5805670 1 15,300.00 15,300.00 05/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL POLE WITH TWIN 50 FOOT AND 70 FOOT MAST ARMS

818051

WO2255187 1 13,500.00 13,500.00 09/12/2013

MO2595130 1 16,300.00 16,300.00 02/25/2014

PG9795377 2 14,175.00 28,350.00 03/13/2014

MO1595377 1 14,000.00 14,000.00 03/31/2014

PG0765877 2 12,715.00 25,430.00 03/31/2014

BA0515177 1 13,221.86 13,221.86 04/25/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL POLE WITH SINGLE 70 FOOT MAST ARM

818052

BA6075180 3 12,017.50 36,052.50 08/28/2013

MO5935270 5 11,000.00 55,000.00 10/07/2013

HA3485570 2 12,000.00 24,000.00 10/24/2013

PG7865377 4 12,000.00 48,000.00 10/30/2013

AA2785187 2 11,500.00 23,000.00 02/25/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL POLE WITH SINGLE 70 FOOT MAST ARM

818052

MO8545171 1 8,732.88 8,732.88 03/05/2014

MO1595877 3 10,350.00 31,050.00 03/13/2014

PG4945172 1 10,500.00 10,500.00 03/14/2014

MO1595377 1 10,500.00 10,500.00 03/31/2014

MO9745277 4 10,000.00 40,000.00 03/31/2014

BA4055277 1 11,440.00 11,440.00 04/23/2014

AA5805670 2 11,200.00 22,400.00 05/28/2014

HA3485470 6 12,000.00 72,000.00 05/28/2014

PG7825184 1 14,100.00 14,100.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 FOOT OR 10 FOOT PEDESTAL POLE WITH BREAKAWAY COUPLINGS, FOUNDATION AND

818100

XX7185185 150 1,900.00 285,000.00 04/23/2014

BA0515177 4 3,050.56 12,202.24 04/25/2014

XY1545185 180 1,900.00 342,000.00 04/25/2014

BA5025180 2 2,200.00 4,400.00 05/08/2014

XY2385285 190 1,676.00 318,440.00 05/08/2014

XY1555185 150 1,850.00 277,500.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PEDESTAL POLE (ANY SIZE LARGER THAN 10 FEET) WITH BREAKAWAY

818105

XX6305279 15 1,635.00 24,525.00 03/31/2014

XX7185185 10 2,300.00 23,000.00 04/23/2014

XY1545185 20 2,300.00 46,000.00 04/25/2014

XY2385285 15 2,264.00 33,960.00 05/08/2014

XX5275233 15 2,400.00 36,000.00 05/14/2014

XY1555185 2 7,000.00 14,000.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TWIN MAST ARM POLE AND 50 FOOT/50 FOOT MAST ARMS, ANY 'T' DIMENSION,

818150

XX7185185 8 12,000.00 96,000.00 04/23/2014

XY1545185 5 11,684.48 58,422.40 04/25/2014

XY2385285 5 11,195.00 55,975.00 05/08/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TWIN MAST ARM POLE AND 50 FOOT/50 FOOT MAST ARMS, ANY 'T' DIMENSION,

818150

XY1555185 4 14,000.00 56,000.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MAST ARM POLE AND 38 FOOT MAST ARM, ANY 'T' DIMENSION, FOUNDATION AND GROUND

818160

XX7185185 20 7,000.00 140,000.00 04/23/2014

XY1545185 8 7,200.00 57,600.00 04/25/2014

XY2385285 8 6,111.00 48,888.00 05/08/2014

XY1555185 7 9,000.00 63,000.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MAST ARM POLE AND 50 FOOT MAST ARM, ANY 'T' DIMENSION, FOUNDATION AND GROUND

818162

XX7185185 15 9,000.00 135,000.00 04/23/2014

XY1545185 12 9,755.86 117,070.32 04/25/2014

XY2385285 9 7,940.00 71,460.00 05/08/2014

XY1555185 11 11,000.00 121,000.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MAST ARM POLE AND 60 FOOT MAST ARM, ANY 'T' DIMENSION, FOUNDATION AND GROUND

818164

XY1485176 3 14,000.00 42,000.00 01/29/2014

MO8545171 1 8,017.10 8,017.10 03/05/2014

XX7185185 10 12,500.00 125,000.00 04/23/2014

XY1545185 10 12,500.00 125,000.00 04/25/2014

XY2385285 10 10,672.00 106,720.00 05/08/2014

XY1555185 2 14,000.00 28,000.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MAST ARM POLE AND 70 FOOT MAST ARM, ANY 'T' DIMENSION, FOUNDATION AND GROUND

818166

XY1485176 3 15,000.00 45,000.00 01/29/2014

XX7185185 10 12,900.00 129,000.00 04/23/2014

XY1545185 12 13,371.27 160,455.24 04/25/2014

XY2385285 6 11,872.00 71,232.00 05/08/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MAST ARM POLE AND 70 FOOT MAST ARM, ANY 'T' DIMENSION, FOUNDATION AND GROUND

818166

XY1555185 4 16,000.00 64,000.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TWIN MAST ARM POLE AND 50 FOOT / 60 FOOT MAST ARMS, ANY 'T' DIMENSION,

818170

XX7185185 5 14,700.00 73,500.00 04/23/2014

XY1545185 5 13,303.62 66,518.10 04/25/2014

XY2385285 6 14,584.00 87,504.00 05/08/2014

XY1555185 1 18,000.00 18,000.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TWIN MAST ARM POLE AND 50 FOOT / 70 FOOT MAST ARMS, ANY 'T' DIMENSION,

818172

XX7185185 5 16,000.00 80,000.00 04/23/2014

XY1545185 5 13,853.76 69,268.80 04/25/2014

BA5025180 1 22,000.00 22,000.00 05/08/2014

XY2385285 6 15,280.00 91,680.00 05/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRIPLE MAST ARM POLE AND 38 FOOT / 50 FOOT/ 70 FOOT MAST ARMS ANY 'T' DIMENSION,

818182

MO8545171 2 14,861.06 29,722.12 03/05/2014

XX7185185 4 18,500.00 74,000.00 04/23/2014

XY1545185 2 17,937.77 35,875.54 04/25/2014

XY2385285 2 18,209.00 36,418.00 05/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BREAKAWAY BASE SUPPORT SYSTEM FOR STEEL BEAMS

821001

WA4055181 7 830.00 5,810.00 07/24/2013

HA3515176 10 635.00 6,350.00 08/14/2013

PG7865377 8 1,700.00 13,600.00 10/30/2013

WO2035176 12 825.00 9,900.00 11/22/2013

BA0935181 2 780.00 1,560.00 12/09/2013

XY1485176 25 865.00 21,625.00 01/29/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BREAKAWAY BASE SUPPORT SYSTEM FOR STEEL BEAMS

821001

AA2785187 4 1,180.00 4,720.00 02/25/2014

AW8965270 2 1,300.00 2,600.00 02/28/2014

MO8545171 4 880.00 3,520.00 03/05/2014

MO4965176 2 797.00 1,594.00 03/12/2014

PG4945172 14 750.00 10,500.00 03/14/2014

BA0495177 2 700.00 1,400.00 03/31/2014

PG0765877 2 1,245.00 2,490.00 03/31/2014

HO3175170 31 731.00 22,661.00 04/07/2014

HO2945181 2 1,589.00 3,178.00 04/10/2014

HO4725176 4 810.00 3,240.00 04/23/2014

BA5025180 12 990.00 11,880.00 05/08/2014

HA3485470 3 1,270.00 3,810.00 05/28/2014

PG7825184 25 1,330.00 33,250.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BREAKAWAY BASE SUPPORT SYSTEM FOR LIGHTING STRUCTURE

821002

KE2965130 9 350.00 3,150.00 07/15/2013

WA4055181 7 355.00 2,485.00 07/24/2013

AA8125181 4 400.00 1,600.00 09/12/2013

WO2255187 1 220.00 220.00 09/12/2013

WI3095176 1 460.00 460.00 10/16/2013

HO3175270 1 600.00 600.00 10/24/2013

SO4095171 8 500.00 4,000.00 10/24/2013

WO2035176 8 450.00 3,600.00 11/22/2013

BA0935181 2 465.00 930.00 12/09/2013

BA0335185 35 340.00 11,900.00 02/11/2014

FR6085181 7 365.20 2,556.40 02/25/2014

XY2395185 20 425.00 8,500.00 02/25/2014

XY2395385 80 438.74 35,099.20 02/25/2014

MO8545171 34 357.42 12,152.28 03/05/2014

WI3835130 2 275.00 550.00 03/13/2014

PG4945172 14 380.00 5,320.00 03/14/2014

SM2165176 2 472.00 944.00 03/31/2014

HO3175170 6 327.00 1,962.00 04/07/2014

BA5025180 5 385.00 1,925.00 05/08/2014

PG7825184 26 430.00 11,180.00 06/08/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BREAKAWAY BASE SUPPORT SYSTEM FOR SIGNAL STRUCTURE

821003

MO1345130 3 498.00 1,494.00 03/12/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BREAKAWAY BASE FOR LIGHTING STRUCTURE, PAINTED

821004

HO2945181 2 611.00 1,222.00 04/10/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12-PAIR COMMUNICATION CABLE, SELF-SUPPORTING (OVERHEAD)

822001

BA6075180 2,300 5.78 13,294.00 08/28/2013

MO8545171 1,335 3.86 5,153.10 03/05/2014

PG4945172 4,750 6.00 28,500.00 03/14/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12-PAIR COMMUNICATION CABLE, JELLYFILLED (UNDERGROUND)

822002

WO2235180 2,000 4.20 8,400.00 11/13/2013

AA2785187 12,000 4.10 49,200.00 02/25/2014

MO2595130 200 5.50 1,100.00 02/25/2014

MO1595377 100 4.50 450.00 03/31/2014

PG5645176 1,000 5.25 5,250.00 04/25/2014

MO9745177 65 4.10 266.50 05/08/2014

AA5805670 5,450 4.40 23,980.00 05/28/2014

HA3485470 6,685 4.50 30,082.50 05/28/2014

PG7825184 2,125 5.65 12,006.25 06/08/2014

MO1315477 200 10.00 2,000.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12-PAIR COMMUNICATION CABLE (SELF-SUPPORTING OR JELLY- FILLED / UNDERGROUND)

822010

XX7185185 25,000 3.50 87,500.00 04/23/2014

XY1545185 10,000 5.00 50,000.00 04/25/2014

XY2385285 15,000 4.00 60,000.00 05/08/2014

XY1555185 3,340 2.50 8,350.00 06/17/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

50-PAIR COMMUNICATION CABLE (SELF-SUPPORTING OR JELLY- FILLED/UNDERGROUND)

822015

MO2595130 220 10.50 2,310.00 02/25/2014

MO9745277 280 9.25 2,590.00 03/31/2014

XX7185185 10,000 4.00 40,000.00 04/23/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LASHING NEW CABLE TO EXISTING OVERHEAD CABLE

822020

XX7185185 1,000 1.00 1,000.00 04/23/2014

XY1545185 1,500 1.00 1,500.00 04/25/2014

XY2385285 1,500 4.00 6,000.00 05/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DISCONNECT, PULL-BACK AND REROUTE CABLES

822510

XY1485176 150 1.50 225.00 01/29/2014

AA2785187 4,250 1.07 4,547.50 02/25/2014

MO2595130 40 2.75 110.00 02/25/2014

XY2395185 10,000 2.00 20,000.00 02/25/2014

XY2395385 10,000 3.84 38,400.00 02/25/2014

MO8545171 250 2.56 640.00 03/05/2014

MO4965176 1,200 3.00 3,600.00 03/12/2014

MO1595877 470 2.55 1,198.50 03/13/2014

PG4945172 2,860 1.50 4,290.00 03/14/2014

MO1595377 760 2.60 1,976.00 03/31/2014

MO9745277 4,780 2.40 11,472.00 03/31/2014

PG0765877 875 2.35 2,056.25 03/31/2014

SM2165176 4,350 2.36 10,266.00 03/31/2014

XX6305279 600 1.75 1,050.00 03/31/2014

MO1315677 350 3.07 1,074.50 04/10/2014

HA4995177 150 4.00 600.00 04/17/2014

BA4055277 2,200 1.30 2,860.00 04/23/2014

BA5975177 1,000 3.70 3,700.00 04/23/2014

XX7185185 1,500 2.00 3,000.00 04/23/2014

BA0515177 284 2.40 681.60 04/25/2014

PG5465184 1,750 1.25 2,187.50 04/25/2014

PG5645176 310 4.20 1,302.00 04/25/2014

XY1545185 2,200 5.00 11,000.00 04/25/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DISCONNECT, PULL-BACK AND REROUTE CABLES

822510

XY2385285 1,600 5.00 8,000.00 05/08/2014

XX5275233 600 2.00 1,200.00 05/14/2014

AA5805670 1,590 1.30 2,067.00 05/28/2014

PG0765577 600 2.60 1,560.00 05/28/2014

XY1555185 9,017 2.50 22,542.50 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL AND RELOCATE ROADWAY LIGHTING STRUCTURE

823001

QA4605177 2 2,500.00 5,000.00 01/13/2014

XY2395185 5 500.00 2,500.00 02/25/2014

XY2395385 10 457.99 4,579.90 02/25/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

250 WATT HIGH PRESSURE SODIUM LAMP AND LUMINAIRE

831010

MO5935270 3 375.00 1,125.00 10/07/2013

SO4095171 8 200.00 1,600.00 10/24/2013

BA5025180 5 350.00 1,750.00 05/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DUCT CABLE - 2 CONDUCTOR, NO 6 AWG, 600 V

832001

KE2965130 1,260 7.00 8,820.00 07/15/2013

WA4055181 7,250 4.70 34,075.00 07/24/2013

AA8125181 730 7.25 5,292.50 09/12/2013

WI3095176 375 10.00 3,750.00 10/16/2013

HO3175270 1 20.00 20.00 10/24/2013

XY2405185 250 5.00 1,250.00 12/03/2013

XY1535185 250 5.00 1,250.00 01/13/2014

BA0335185 15,230 5.50 83,765.00 02/11/2014

XY2395185 14,000 4.50 63,000.00 02/25/2014

XY2395385 20,000 4.92 98,400.00 02/25/2014

HO2945181 1,200 6.11 7,332.00 04/10/2014

BA5025180 1,700 8.80 14,960.00 05/08/2014

XY1645185 250 5.00 1,250.00 06/08/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DUCT CABLE - 4 CONDUCTOR, NO 6 AWG, 600 V

832003

XY2405185 500 6.50 3,250.00 12/03/2013

XY1535185 500 6.50 3,250.00 01/13/2014

BA0335185 4,380 7.50 32,850.00 02/11/2014

XY2395185 2,000 6.00 12,000.00 02/25/2014

XY2395385 10,000 6.26 62,600.00 02/25/2014

BA0495177 950 6.80 6,460.00 03/31/2014

HO3175170 4,700 6.55 30,785.00 04/07/2014

XY1645185 500 6.50 3,250.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DUCT CABLE - 2 CONDUCTOR, NO 4 AWG, 600 V

832004

BA4625280 240 7.00 1,680.00 09/05/2013

HO3175270 450 15.00 6,750.00 10/24/2013

SO4095171 1,200 6.50 7,800.00 10/24/2013

WO2035176 9,000 6.25 56,250.00 11/22/2013

XY2405185 250 6.50 1,625.00 12/03/2013

XY1535185 250 6.50 1,625.00 01/13/2014

XY2395185 50,000 5.50 275,000.00 02/25/2014

XY2395385 40,000 5.38 215,200.00 02/25/2014

MO8545171 5,400 8.49 45,846.00 03/05/2014

PG4945172 8,325 8.00 66,600.00 03/14/2014

HO3175170 12,850 4.55 58,467.50 04/07/2014

PG7825184 6,220 9.10 56,602.00 06/08/2014

XY1645185 250 6.50 1,625.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DUCT CABLE - 4 CONDUCTOR, NO 4 AWG, 600 V

832006

BA4625280 1,630 7.50 12,225.00 09/05/2013

SO4095171 650 9.00 5,850.00 10/24/2013

XY2405185 500 8.00 4,000.00 12/03/2013

XY1535185 500 8.00 4,000.00 01/13/2014

XY2395185 5,000 7.00 35,000.00 02/25/2014

XY2395385 1,200 6.26 7,512.00 02/25/2014

PG4945172 2,775 10.00 27,750.00 03/14/2014

XY1645185 500 8.00 4,000.00 06/08/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DUCT CABLE - 3 CONDUCTOR, NO 2 AWG, 600 V

832008

HA3515176 2,660 9.00 23,940.00 08/14/2013

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DUCT CABLE - 4 CONDUCTOR, NO 2 AWG, 600 V

832009

HA3515176 1,240 9.50 11,780.00 08/14/2013

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CABLE - 1 CONDUCTOR, NO 6 AWG, TYPE USE, 600V

832016

WA4055181 900 1.75 1,575.00 07/24/2013

AA8125181 160 0.85 136.00 09/12/2013

WO2255187 800 2.30 1,840.00 09/12/2013

WI3095176 920 1.80 1,656.00 10/16/2013

XY2405185 500 2.25 1,125.00 12/03/2013

XY1535185 500 2.25 1,125.00 01/13/2014

BA0335185 19,610 1.65 32,356.50 02/11/2014

FR6085181 3,500 1.50 5,250.00 02/25/2014

XY2395185 7,500 2.00 15,000.00 02/25/2014

XY2395385 4,000 1.92 7,680.00 02/25/2014

MO8545171 13,500 2.10 28,350.00 03/05/2014

WI3835130 250 13.00 3,250.00 03/13/2014

PG4945172 27,400 1.80 49,320.00 03/14/2014

BA0495177 2,300 1.85 4,255.00 03/31/2014

HO3175170 3,000 1.00 3,000.00 04/07/2014

HO2945181 275 2.00 550.00 04/10/2014

HA4995177 90 1.50 135.00 04/17/2014

BA5025180 2,200 2.00 4,400.00 05/08/2014

XY1645185 5,000 2.25 11,250.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CABLE - 1 CONDUCTOR, NO 4 AWG, TYPE USE, 600V

832017

SO4095171 1,550 2.25 3,487.50 10/24/2013

WO2235180 750 2.10 1,575.00 11/13/2013

WO2035176 2,100 2.00 4,200.00 11/22/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CABLE - 1 CONDUCTOR, NO 4 AWG, TYPE USE, 600V

832017

XY2405185 500 2.75 1,375.00 12/03/2013

BA0935181 1,350 2.60 3,510.00 12/09/2013

XY1535185 500 2.75 1,375.00 01/13/2014

XY2395185 7,500 2.50 18,750.00 02/25/2014

XY2395385 300 2.47 741.00 02/25/2014

MO8545171 7,350 2.45 18,007.50 03/05/2014

PG4945172 2,844 3.00 8,532.00 03/14/2014

BA0495177 150 2.10 315.00 03/31/2014

HO3175170 5,200 1.50 7,800.00 04/07/2014

CE4465180 7,665 2.30 17,629.50 05/08/2014

PG7825184 6,500 3.10 20,150.00 06/08/2014

XY1645185 15,000 2.75 41,250.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CABLE - 1 CONDUCTOR, NO 2 AWG, TYPE USE, 600V

832018

WA4055181 60 3.95 237.00 07/24/2013

HA3515176 1,565 2.55 3,990.75 08/14/2013

XY2405185 1,300 3.25 4,225.00 12/03/2013

XY1535185 1,300 3.25 4,225.00 01/13/2014

XY2395185 7,500 3.00 22,500.00 02/25/2014

XY2395385 200 2.58 516.00 02/25/2014

XX7185185 1,000 2.00 2,000.00 04/23/2014

XY1545185 1,000 3.15 3,150.00 04/25/2014

XY2385285 2,000 2.00 4,000.00 05/08/2014

AA5805670 175 3.30 577.50 05/28/2014

XY1645185 200 3.25 650.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CABLE - 1 CONDUCTOR, NO 10 AWG, TYPE THWN/THHN, 600V

832019

WA4055181 850 0.90 765.00 07/24/2013

HA3515176 235 1.50 352.50 08/14/2013

AA8015185 4,800 0.25 1,200.00 08/27/2013

BA4625280 955 1.00 955.00 09/05/2013

AA8125181 440 0.55 242.00 09/12/2013

WO2255187 140 1.65 231.00 09/12/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CABLE - 1 CONDUCTOR, NO 10 AWG, TYPE THWN/THHN, 600V

832019

MO5935270 950 1.80 1,710.00 10/07/2013

WI3095176 600 1.00 600.00 10/16/2013

HO3175270 140 1.00 140.00 10/24/2013

SO4095171 1,000 1.10 1,100.00 10/24/2013

WO2035176 1,600 0.85 1,360.00 11/22/2013

XY2405185 3,000 1.25 3,750.00 12/03/2013

XY1535185 3,000 1.25 3,750.00 01/13/2014

BA0335185 14,960 0.55 8,228.00 02/11/2014

FR6085181 1,150 0.47 540.50 02/25/2014

XY2395185 155,000 0.40 62,000.00 02/25/2014

XY2395385 210,000 0.40 84,000.00 02/25/2014

MO8545171 13,435 1.62 21,764.70 03/05/2014

PG4945172 3,300 1.10 3,630.00 03/14/2014

SM2165176 350 1.12 392.00 03/31/2014

XX3355185 255,000 0.20 51,000.00 03/31/2014

HO3175170 8,700 0.40 3,480.00 04/07/2014

HO2945181 1,125 1.22 1,372.50 04/10/2014

CE4465180 900 0.90 810.00 05/08/2014

PG7825184 1,650 1.20 1,980.00 06/08/2014

XY1645185 8,000 1.25 10,000.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BARE COPPER GROUND WIRE, NO 6 AWG

832020

FR6085181 1,190 1.35 1,606.50 02/25/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BARE COPPER GROUND WIRE, NO 4 AWG

832021

SO4095171 1,650 1.60 2,640.00 10/24/2013

BA0935181 350 2.60 910.00 12/09/2013

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BARE COPPER GROUND WIRE, #10 AWG, STRANDED

832024

MO8545171 1,050 1.60 1,680.00 03/05/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

1 INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40

833002

XX1285233 300 12.00 3,600.00 07/23/2013

XY2405185 400 13.00 5,200.00 12/03/2013

XY1535185 400 13.00 5,200.00 01/13/2014

XX6675133 300 12.50 3,750.00 02/25/2014

XY2395185 210 12.00 2,520.00 02/25/2014

XY2395385 140 14.33 2,006.20 02/25/2014

BA0545177 60 16.00 960.00 03/05/2014

MO8545171 1,000 8.69 8,690.00 03/05/2014

XX5265233 300 12.50 3,750.00 03/12/2014

XX6305279 200 13.65 2,730.00 03/31/2014

XX5275233 200 11.00 2,200.00 05/14/2014

XY1645185 1,000 13.00 13,000.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

1 1/2 INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40

833004

BA4625280 1,125 12.40 13,950.00 09/05/2013

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

2 INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40

833006

WO2235180 100 21.00 2,100.00 11/13/2013

PG4945172 4,400 22.00 96,800.00 03/14/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

I INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40 FOR SIGN STRUCTURE

833008

HA3515176 30 32.00 960.00 08/14/2013

BA4625280 320 8.30 2,656.00 09/05/2013

BA0335185 860 15.00 12,900.00 02/11/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

1 INCH DIAMETER FLEXIBLE STEEL CONDUIT

833012

HA3515176 15 30.00 450.00 08/14/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

1 INCH DIAMETER FLEXIBLE STEEL CONDUIT

833012

BA4625280 140 10.20 1,428.00 09/05/2013

XY2405185 200 13.50 2,700.00 12/03/2013

XY1535185 200 13.50 2,700.00 01/13/2014

BA0335185 260 15.00 3,900.00 02/11/2014

XY2395185 90 15.00 1,350.00 02/25/2014

XY2395385 60 55.49 3,329.40 02/25/2014

XY1645185 300 13.50 4,050.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

1 1/2 INCH DIAMETER FLEXIBLE STEEL CONDUIT

833014

BA4625280 75 15.00 1,125.00 09/05/2013

BA0335185 10 20.00 200.00 02/11/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

2 INCH DIAMETER FLEXIBLE STEEL CONDUIT

833016

WO2235180 50 37.00 1,850.00 11/13/2013

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

2 INCH DIAMETER POLYVINYL CHLORIDE CONDUIT, SCHEDULE 80, RISER

833050

BA6075180 30 15.40 462.00 08/28/2013

AW8965270 40 10.00 400.00 02/28/2014

MO9745177 10 15.50 155.00 05/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

3 INCH DIAMETER POLYVINYL CHLORIDE CONDUIT, SCHEDULE 80, RISER

833060

BA6075180 160 16.50 2,640.00 08/28/2013

XY1515185 250 35.00 8,750.00 09/12/2013

MO9745477 30 14.48 434.40 10/02/2013

MO5935270 40 11.00 440.00 10/07/2013

XY2385185 215 13.00 2,795.00 11/15/2013

FR6085181 15 19.80 297.00 02/25/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

3 INCH DIAMETER POLYVINYL CHLORIDE CONDUIT, SCHEDULE 80, RISER

833060

MO8545171 90 10.76 968.40 03/05/2014

MO1345130 10 12.00 120.00 03/12/2014

PG4945172 490 15.00 7,350.00 03/14/2014

XX7185185 150 10.00 1,500.00 04/23/2014

XY1545185 100 10.00 1,000.00 04/25/2014

XY2385285 325 3.00 975.00 05/08/2014

AA5805670 80 17.00 1,360.00 05/28/2014

PG0765577 60 15.40 924.00 05/28/2014

XY1555185 220 35.00 7,700.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4 INCH DIAMETER POLYVINYL CHLORIDE CONDUIT, SCHEDULE 80, RISER

833062

MO2595130 10 16.50 165.00 02/25/2014

AW8965270 35 16.00 560.00 02/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONNECTOR KIT - TYPE I

834001

WA4055181 62 78.00 4,836.00 07/24/2013

HA3515176 49 60.00 2,940.00 08/14/2013

BA4625280 24 71.00 1,704.00 09/05/2013

WO2255187 15 45.00 675.00 09/12/2013

WI3095176 13 70.00 910.00 10/16/2013

HO3175270 4 50.00 200.00 10/24/2013

SO4095171 38 65.00 2,470.00 10/24/2013

WO2035176 28 55.00 1,540.00 11/22/2013

AT0515185 300 73.00 21,900.00 12/03/2013

XY2405185 15 70.00 1,050.00 12/03/2013

XY1535185 15 70.00 1,050.00 01/13/2014

BA0335185 258 45.00 11,610.00 02/11/2014

FR6085181 20 57.20 1,144.00 02/25/2014

XY2395185 310 60.00 18,600.00 02/25/2014

XY2395385 530 62.61 33,183.30 02/25/2014

MO8545171 245 37.06 9,079.70 03/05/2014

WI3835130 10 140.00 1,400.00 03/13/2014

PG4945172 215 53.00 11,395.00 03/14/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONNECTOR KIT - TYPE I

834001

BA0495177 32 68.00 2,176.00 03/31/2014

HO3175170 123 67.00 8,241.00 04/07/2014

HO2945181 8 86.00 688.00 04/10/2014

CE4465180 44 64.00 2,816.00 05/08/2014

PG7825184 90 61.00 5,490.00 06/08/2014

XY1645185 60 70.00 4,200.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONNECTOR KIT - TYPE II

834002

KE2965130 14 50.00 700.00 07/15/2013

WA4055181 10 95.00 950.00 07/24/2013

HA3515176 4 61.00 244.00 08/14/2013

AA8015185 4 32.00 128.00 08/27/2013

BA4625280 12 76.00 912.00 09/05/2013

AA8125181 12 50.00 600.00 09/12/2013

WO2255187 2 65.00 130.00 09/12/2013

WI3095176 5 75.00 375.00 10/16/2013

HO3175270 4 50.00 200.00 10/24/2013

SO4095171 8 70.00 560.00 10/24/2013

WO2035176 16 65.00 1,040.00 11/22/2013

XY2405185 15 70.00 1,050.00 12/03/2013

BA0935181 4 41.00 164.00 12/09/2013

XY1535185 15 70.00 1,050.00 01/13/2014

BA0335185 60 49.00 2,940.00 02/11/2014

FR6085181 12 53.90 646.80 02/25/2014

XY2395185 180 65.00 11,700.00 02/25/2014

XY2395385 190 52.01 9,881.90 02/25/2014

MO8545171 50 47.10 2,355.00 03/05/2014

WI3835130 2 165.00 330.00 03/13/2014

PG4945172 100 59.00 5,900.00 03/14/2014

BA0495177 4 73.00 292.00 03/31/2014

SM2165176 4 70.80 283.20 03/31/2014

XX3355185 320 45.00 14,400.00 03/31/2014

HO3175170 59 74.00 4,366.00 04/07/2014

HO2945181 4 92.00 368.00 04/10/2014

BA5025180 16 55.00 880.00 05/08/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONNECTOR KIT - TYPE II

834002

CE4465180 3 64.00 192.00 05/08/2014

PG7825184 42 67.00 2,814.00 06/08/2014

XY1645185 45 70.00 3,150.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONNECTOR KIT - TYPE III

834003

KE2965130 4 40.00 160.00 07/15/2013

WA4055181 8 110.00 880.00 07/24/2013

HA3515176 2 70.00 140.00 08/14/2013

AA8015185 156 35.00 5,460.00 08/27/2013

AA8125181 4 38.00 152.00 09/12/2013

WO2255187 1 80.00 80.00 09/12/2013

SO4095171 6 70.00 420.00 10/24/2013

XY2405185 10 70.00 700.00 12/03/2013

BA0935181 4 60.00 240.00 12/09/2013

XY1535185 10 70.00 700.00 01/13/2014

BA0335185 52 57.00 2,964.00 02/11/2014

FR6085181 4 56.10 224.40 02/25/2014

XY2395185 120 70.00 8,400.00 02/25/2014

XY2395385 300 58.61 17,583.00 02/25/2014

MO8545171 40 57.63 2,305.20 03/05/2014

PG4945172 70 66.00 4,620.00 03/14/2014

BA0495177 14 78.00 1,092.00 03/31/2014

XX3355185 960 45.00 43,200.00 03/31/2014

HO3175170 13 70.00 910.00 04/07/2014

HO2945181 4 92.00 368.00 04/10/2014

BA5025180 14 60.50 847.00 05/08/2014

CE4465180 13 75.00 975.00 05/08/2014

PG7825184 31 73.00 2,263.00 06/08/2014

XY1645185 15 70.00 1,050.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONNECTOR KIT - TYPE IV

834004

WA4055181 6 115.00 690.00 07/24/2013

HA3515176 2 70.00 140.00 08/14/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONNECTOR KIT - TYPE IV

834004

BA4625280 36 76.00 2,736.00 09/05/2013

AA8125181 4 38.00 152.00 09/12/2013

WO2255187 4 80.00 320.00 09/12/2013

WI3095176 5 85.00 425.00 10/16/2013

SO4095171 2 75.00 150.00 10/24/2013

WO2035176 20 70.00 1,400.00 11/22/2013

XY2405185 10 70.00 700.00 12/03/2013

XY1535185 10 70.00 700.00 01/13/2014

BA0335185 60 53.00 3,180.00 02/11/2014

FR6085181 4 52.80 211.20 02/25/2014

XY2395185 200 65.00 13,000.00 02/25/2014

XY2395385 110 58.23 6,405.30 02/25/2014

MO8545171 42 47.49 1,994.58 03/05/2014

PG4945172 60 62.00 3,720.00 03/14/2014

HO3175170 58 73.00 4,234.00 04/07/2014

CE4465180 44 75.00 3,300.00 05/08/2014

PG7825184 36 73.00 2,628.00 06/08/2014

XY1645185 20 70.00 1,400.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

JUNCTION BOX - 12 INCH X 12 INCH X 6 INCH

836001

BA4625280 10 505.00 5,050.00 09/05/2013

BA0335185 8 685.00 5,480.00 02/11/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

JUNCTION BOX - 8 INCH X 8 INCH X 6 INCH

836005

PG4945172 27 745.00 20,115.00 03/14/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GROUND ROD - 3/4 INCH DIAMETER X 10 FOOT LENGTH

837001

KE2965130 16 80.00 1,280.00 07/15/2013

XX1285233 50 190.00 9,500.00 07/23/2013

WA4055181 15 145.00 2,175.00 07/24/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GROUND ROD - 3/4 INCH DIAMETER X 10 FOOT LENGTH

837001

HA3515176 4 125.00 500.00 08/14/2013

BA6075180 20 77.00 1,540.00 08/28/2013

CH3165184 3 82.00 246.00 09/04/2013

BA4625280 21 122.00 2,562.00 09/05/2013

AA8125181 5 138.00 690.00 09/12/2013

WO2255187 17 110.00 1,870.00 09/12/2013

MO9745477 6 67.24 403.44 10/02/2013

MO5935270 25 145.00 3,625.00 10/07/2013

WI3095176 21 80.00 1,680.00 10/16/2013

HA3485570 8 75.00 600.00 10/24/2013

HO3175270 2 105.00 210.00 10/24/2013

SO4095171 16 135.00 2,160.00 10/24/2013

PG7865377 11 108.00 1,188.00 10/30/2013

WO2035176 15 65.00 975.00 11/22/2013

AT0515185 15 246.00 3,690.00 12/03/2013

XY2405185 13 125.00 1,625.00 12/03/2013

BA0935181 2 150.00 300.00 12/09/2013

XY1535185 10 125.00 1,250.00 01/13/2014

XY1485176 10 85.00 850.00 01/29/2014

AX9755386R 13 100.00 1,300.00 02/11/2014

BA0335185 96 70.00 6,720.00 02/11/2014

QA4845180 7 150.00 1,050.00 02/11/2014

AA2785187 8 64.00 512.00 02/25/2014

FR6085181 16 71.50 1,144.00 02/25/2014

MO2595130 11 82.50 907.50 02/25/2014

XX6675133 50 75.00 3,750.00 02/25/2014

XY2395185 280 115.00 32,200.00 02/25/2014

XY2395385 250 85.83 21,457.50 02/25/2014

AW8965270 10 74.00 740.00 02/28/2014

HA2145184 7 80.00 560.00 02/28/2014

BA0545177 1 80.00 80.00 03/05/2014

MO8545171 128 131.18 16,791.04 03/05/2014

MO1345130 10 119.00 1,190.00 03/12/2014

XX5265233 50 75.00 3,750.00 03/12/2014

MO1595877 17 150.00 2,550.00 03/13/2014

PG9795377 28 105.00 2,940.00 03/13/2014

WI3835130 6 3.00 18.00 03/13/2014

MO1495179 11 138.00 1,518.00 03/14/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GROUND ROD - 3/4 INCH DIAMETER X 10 FOOT LENGTH

837001

PG4945172 122 83.00 10,126.00 03/14/2014

PG7865577 9 120.75 1,086.75 03/21/2014

BA0495177 10 135.00 1,350.00 03/31/2014

MO1595377 14 155.00 2,170.00 03/31/2014

MO9745277 29 145.00 4,205.00 03/31/2014

PG0765877 12 68.25 819.00 03/31/2014

SM2165176 5 88.50 442.50 03/31/2014

XX6305279 50 68.25 3,412.50 03/31/2014

HO3175170 3 67.00 201.00 04/07/2014

HO3175170 32 67.00 2,144.00 04/07/2014

HO2945181 3 159.00 477.00 04/10/2014

MO1315677 10 115.00 1,150.00 04/10/2014

HA4995177 6 72.00 432.00 04/17/2014

BA4055277 14 78.00 1,092.00 04/23/2014

WI3285674 1 131.25 131.25 04/23/2014

BA0515177 8 74.45 595.60 04/25/2014

PG5465184 35 78.00 2,730.00 04/25/2014

PG5645176 8 136.50 1,092.00 04/25/2014

BA0585177 2 105.00 210.00 05/08/2014

BA5025180 14 85.00 1,190.00 05/08/2014

CE4465180 18 115.00 2,070.00 05/08/2014

MO9745177 6 135.00 810.00 05/08/2014

XX5275233 50 135.00 6,750.00 05/14/2014

AA5805670 22 80.00 1,760.00 05/28/2014

HA3485470 19 80.00 1,520.00 05/28/2014

PG0765577 28 103.00 2,884.00 05/28/2014

BA0595177 6 120.00 720.00 05/29/2014

PG7825184 66 92.00 6,072.00 06/08/2014

XY1645185 20 125.00 2,500.00 06/08/2014

KE2955177 8 130.00 1,040.00 06/17/2014

MO1315477 8 120.00 960.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LIGHTING CONTROL CABINET, BASE MOUNT (120/240 VOLTS, 1 PHASE 3 WIRE SYSTEM)

838012

KE2965130 1 13,500.00 13,500.00 07/15/2013

WA4055181 1 10,440.00 10,440.00 07/24/2013
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LIGHTING CONTROL CABINET, BASE MOUNT (120/240 VOLTS, 1 PHASE 3 WIRE SYSTEM)

838012

SO4095171 1 11,000.00 11,000.00 10/24/2013

BA0335185 4 10,000.00 40,000.00 02/11/2014

FR6085181 1 12,375.00 12,375.00 02/25/2014

MO8545171 4 8,871.20 35,484.80 03/05/2014

PG7825184 1 14,700.00 14,700.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

POST MOUNTED REMOTE LIGHTING CABINET 60 AMP WITH WOOD POST MOUNTING (6 INCH

838014

XY2395185 3 3,100.00 9,300.00 02/25/2014

XY2395385 2 2,448.16 4,896.32 02/25/2014

HA4995177 1 5,100.00 5,100.00 04/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

POLE MOUNTED REMOTE LIGHTING CABINET 60 AMP

838016

XY2395185 6 3,000.00 18,000.00 02/25/2014

XY2395385 6 2,585.26 15,511.56 02/25/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LIGHTING CONTROL CABINET, POLE MOUNT (120/240 VOLTS, 1 PHASE 3 WIRE SYSTEM)

840002

BA4625280 2 3,300.00 6,600.00 09/05/2013

WI3835130 1 2,800.00 2,800.00 03/13/2014

BA0495177 1 4,690.00 4,690.00 03/31/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GALVANIZED STEEL BEAMS (W6X9)

851002

HA3515176 93 37.00 3,441.00 08/14/2013

XY2405185 300 33.00 9,900.00 12/03/2013

XY1535185 300 33.00 9,900.00 01/13/2014

XY1485176 100 40.00 4,000.00 01/29/2014

PG4945172 90 31.00 2,790.00 03/14/2014

HO3175170 53 36.55 1,937.15 04/07/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GALVANIZED STEEL BEAMS (W6X9)

851002

BA5025180 120 48.00 5,760.00 05/08/2014

PG7825184 120 41.00 4,920.00 06/08/2014

XY1645185 500 35.50 17,750.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GALVANIZED STEEL BEAMS (W6X12)

851003

XY2405185 75 38.00 2,850.00 12/03/2013

XY1535185 75 38.00 2,850.00 01/13/2014

AA2785187 76 50.00 3,800.00 02/25/2014

MO8545171 35 46.00 1,610.00 03/05/2014

BA0495177 30 41.00 1,230.00 03/31/2014

HO3175170 92 37.60 3,459.20 04/07/2014

BA5025180 65 55.00 3,575.00 05/08/2014

PG7825184 65 52.00 3,380.00 06/08/2014

XY1645185 50 38.50 1,925.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GALVANIZED STEEL BEAMS (W6X15)

851004

WO2035176 35 75.00 2,625.00 11/22/2013

AW8965270 33 70.00 2,310.00 02/28/2014

PG0765877 34 97.65 3,320.10 03/31/2014

HO3175170 96 42.00 4,032.00 04/07/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GALVANIZED STEEL BEAMS (W8X18)

851005

BA4625280 115 67.00 7,705.00 09/05/2013

PG7865377 65 71.00 4,615.00 10/30/2013

BA0935181 42 80.00 3,360.00 12/09/2013

MO8545171 40 46.00 1,840.00 03/05/2014

PG4945172 190 46.00 8,740.00 03/14/2014

HO3175170 124 42.00 5,208.00 04/07/2014

PG7825184 40 74.00 2,960.00 06/08/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GALVANIZED STEEL BEAMS (W8X21)

851006

WA4055181 37 66.00 2,442.00 07/24/2013

HA3515176 44 55.00 2,420.00 08/14/2013

PG7865377 30 78.00 2,340.00 10/30/2013

WO2035176 45 130.00 5,850.00 11/22/2013

XY2405185 600 57.00 34,200.00 12/03/2013

BA0935181 39 67.00 2,613.00 12/09/2013

XY1535185 600 57.00 34,200.00 01/13/2014

XY1485176 120 95.00 11,400.00 01/29/2014

HO3175170 84 42.00 3,528.00 04/07/2014

HO2945181 40 92.00 3,680.00 04/10/2014

HO4725176 111 90.00 9,990.00 04/23/2014

HA3485470 17 105.00 1,785.00 05/28/2014

XY1645185 1,000 50.00 50,000.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GALVANIZED STEEL BEAMS (W10X22)

851007

HA3515176 38 60.00 2,280.00 08/14/2013

WO2035176 125 75.00 9,375.00 11/22/2013

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GALVANIZED STEEL BEAMS (W10X26)

851008

PG7865377 33 87.00 2,871.00 10/30/2013

WO2035176 45 75.00 3,375.00 11/22/2013

XY2405185 300 68.00 20,400.00 12/03/2013

XY1535185 300 68.00 20,400.00 01/13/2014

XY1485176 120 108.00 12,960.00 01/29/2014

HO3175170 39 50.00 1,950.00 04/07/2014

HA3485470 45 92.00 4,140.00 05/28/2014

XY1645185 400 56.00 22,400.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GALVANIZED STEEL BEAMS (W12X26)

851009

WA4055181 64 66.00 4,224.00 07/24/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GALVANIZED STEEL BEAMS (W12X26)

851009

HO3175170 49 50.00 2,450.00 04/07/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GALVANIZED STEEL BEAMS (W14X30)

851010

WA4055181 52 66.00 3,432.00 07/24/2013

XY2405185 300 78.00 23,400.00 12/03/2013

XY1535185 300 78.00 23,400.00 01/13/2014

XY1485176 80 127.00 10,160.00 01/29/2014

XY1645185 500 61.00 30,500.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GALVANIZED STEEL BEAMS (W6X16)

851015

XY1485176 35 69.00 2,415.00 01/29/2014

MO4965176 30 44.00 1,320.00 03/12/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

OVERHEAD SIGN STRUCTURE OH-1

852001

HA3515176 1 77,000.00 77,000.00 08/14/2013

BA4625280 1 102,000.00 102,000.00 09/05/2013

BA0495177 1 86,075.00 86,075.00 03/31/2014

HO3175170 1 72,000.00 72,000.00 04/07/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

OVERHEAD SIGN STRUCTURE OH-2

852002

BA4625280 1 83,000.00 83,000.00 09/05/2013

BA0495177 1 104,495.00 104,495.00 03/31/2014

HO3175170 1 77,000.00 77,000.00 04/07/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

OVERHEAD SIGN STRUCTURE OH-3

852003

HO3175170 1 65,000.00 65,000.00 04/07/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

OVERHEAD SIGN STRUCTURE OH-5

852005

HO3175170 1 65,000.00 65,000.00 04/07/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CANTILEVER SIGN STRUCTURE C-1

852101

MO8545171 1 57,500.00 57,500.00 03/05/2014

HO3175170 1 35,000.00 35,000.00 04/07/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CANTILEVER SIGN STRUCTURE C-2

852102

MO8545171 1 43,700.00 43,700.00 03/05/2014

HO3175170 1 25,000.00 25,000.00 04/07/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CANTILEVER SIGN STRUCTURE C-3

852103

HO3175170 1 28,000.00 28,000.00 04/07/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CANTILEVER SIGN STRUCTURE C-4

852104

HO3175170 1 29,000.00 29,000.00 04/07/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CANTILEVER SIGN STRUCTURE C-5

852105

HO3175170 1 38,000.00 38,000.00 04/07/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CANTILEVER SIGN STRUCTURE C-7

852107

HO3175170 1 30,000.00 30,000.00 04/07/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RELOCATE EXISTING SIGNAL HEAD

860265

HA3515176 1 500.00 500.00 08/14/2013

BA6075180 20 137.50 2,750.00 08/28/2013

MO5935270 21 110.00 2,310.00 10/07/2013

OT2013 22 250.00 5,500.00 10/24/2013

PG7865377 2 290.00 580.00 10/30/2013

WO2235180 18 435.00 7,830.00 11/13/2013

AW8965270 6 180.00 1,080.00 02/28/2014

MO8545171 106 100.00 10,600.00 03/05/2014

MO4965176 5 138.00 690.00 03/12/2014

PG4945172 6 275.00 1,650.00 03/14/2014

WI3285674 2 315.00 630.00 04/23/2014

PG5645176 2 315.00 630.00 04/25/2014

BA5025180 18 220.00 3,960.00 05/08/2014

AA5805670 41 110.00 4,510.00 05/28/2014

HA3485470 36 106.00 3,816.00 05/28/2014

BA0595177 14 265.00 3,710.00 05/29/2014

PG7825184 29 275.00 7,975.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RELOCATE EXISTING SIGNAL HEAD ASSEMBLY INCLUDING NEW MOUNTING HARDWARE

860266

XY1485176 3 385.00 1,155.00 01/29/2014

XX7185185 5 250.00 1,250.00 04/23/2014

XY1545185 5 400.00 2,000.00 04/25/2014

XY2385285 5 299.00 1,495.00 05/08/2014

XY1555185 13 750.00 9,750.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

8 INCH LED VEHICULAR TRAFFIC SIGNAL HEAD SECTION

860271

XY1485176 12 300.00 3,600.00 01/29/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

8 INCH LED VEHICULAR TRAFFIC SIGNAL HEAD SECTION

860271

AA2785187 6 280.00 1,680.00 02/25/2014

PG9795377 3 278.00 834.00 03/13/2014

PG4945172 15 310.00 4,650.00 03/14/2014

PG0765877 6 255.00 1,530.00 03/31/2014

HA4995177 3 300.00 900.00 04/17/2014

XX7185185 20 220.00 4,400.00 04/23/2014

XY1545185 90 213.00 19,170.00 04/25/2014

XY2385285 150 254.00 38,100.00 05/08/2014

PG0765577 12 225.00 2,700.00 05/28/2014

PG7825184 6 330.00 1,980.00 06/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH VEHICULAR TRAFFIC SIGNAL HEAD SECTION

860272

HA3485570 1 250.00 250.00 10/24/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH OPTICALLY PROGRAMMED SIGNAL HEAD SECTION

860274

XY1515185 6 3,500.00 21,000.00 09/12/2013

AA2785187 4 1,300.00 5,200.00 02/25/2014

XX7185185 5 1,400.00 7,000.00 04/23/2014

XY1545185 5 851.96 4,259.80 04/25/2014

XY2385285 5 4,449.00 22,245.00 05/08/2014

PG7825184 9 570.00 5,130.00 06/08/2014

XY1555185 2 5,000.00 10,000.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH LED VEHICULAR TRAFFIC SIGNAL HEAD SECTION

860284

BA6075180 4 467.50 1,870.00 08/28/2013

WO2255187 32 275.00 8,800.00 09/12/2013

XY1515185 1,308 275.00 359,700.00 09/12/2013

MO9745477 50 322.76 16,138.00 10/02/2013

MO5935270 169 320.00 54,080.00 10/07/2013

WI3095176 65 310.00 20,150.00 10/16/2013

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2014 Page 538



DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH LED VEHICULAR TRAFFIC SIGNAL HEAD SECTION

860284

HA3485570 53 285.00 15,105.00 10/24/2013

PG7865377 49 290.00 14,210.00 10/30/2013

XY2385185 368 250.00 92,000.00 11/15/2013

XY1485176 100 300.00 30,000.00 01/29/2014

QA4845180 24 300.00 7,200.00 02/11/2014

AA2785187 40 300.00 12,000.00 02/25/2014

MO2595130 46 315.00 14,490.00 02/25/2014

AW8965270 90 280.00 25,200.00 02/28/2014

HA2145184 37 320.00 11,840.00 02/28/2014

MO8545171 397 280.32 111,287.04 03/05/2014

MO1345130 8 318.00 2,544.00 03/12/2014

MO4965176 15 326.00 4,890.00 03/12/2014

MO1595877 57 300.00 17,100.00 03/13/2014

PG9795377 73 278.00 20,294.00 03/13/2014

MO1495179 8 286.00 2,288.00 03/14/2014

PG4945172 144 304.00 43,776.00 03/14/2014

PG7865577 40 309.75 12,390.00 03/21/2014

MO1595377 61 250.00 15,250.00 03/31/2014

MO9745277 187 290.00 54,230.00 03/31/2014

PG0765877 87 300.00 26,100.00 03/31/2014

MO1315677 39 295.00 11,505.00 04/10/2014

HA4995177 11 340.00 3,740.00 04/17/2014

MO8355176 18 331.00 5,958.00 04/17/2014

BA4055277 78 312.00 24,336.00 04/23/2014

XX7185185 600 240.00 144,000.00 04/23/2014

BA0515177 46 213.02 9,798.92 04/25/2014

PG5645176 30 278.25 8,347.50 04/25/2014

XY1545185 500 261.97 130,985.00 04/25/2014

BA5025180 32 330.00 10,560.00 05/08/2014

XY2385285 750 275.00 206,250.00 05/08/2014

AA5805670 162 310.00 50,220.00 05/28/2014

HA3485470 116 302.00 35,032.00 05/28/2014

PG0765577 94 235.00 22,090.00 05/28/2014

BA0595177 6 310.00 1,860.00 05/29/2014

PG7825184 52 370.00 19,240.00 06/08/2014

KE2955177 30 315.00 9,450.00 06/17/2014

MO1315477 47 315.00 14,805.00 06/17/2014

XY1555185 407 300.00 122,100.00 06/17/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

16 INCH LED COUNTDOWN PEDESTRIAN SIGNAL HEAD

860285

XY1485176 12 700.00 8,400.00 01/29/2014

AA2785187 6 650.00 3,900.00 02/25/2014

MO2595130 8 700.00 5,600.00 02/25/2014

HA2145184 4 675.00 2,700.00 02/28/2014

MO8545171 33 541.38 17,865.54 03/05/2014

MO1595877 19 560.00 10,640.00 03/13/2014

PG9795377 18 625.00 11,250.00 03/13/2014

PG4945172 16 700.00 11,200.00 03/14/2014

MO1595377 8 575.00 4,600.00 03/31/2014

MO9745277 20 560.00 11,200.00 03/31/2014

PG0765877 10 700.00 7,000.00 03/31/2014

SM2165176 1 767.00 767.00 03/31/2014

XX6305279 20 720.00 14,400.00 03/31/2014

MO1315677 4 295.00 1,180.00 04/10/2014

MO8355176 8 623.47 4,987.76 04/17/2014

XX7185185 150 550.00 82,500.00 04/23/2014

BA0515177 2 666.99 1,333.98 04/25/2014

PG5465184 4 665.00 2,660.00 04/25/2014

PG5645176 2 840.00 1,680.00 04/25/2014

XY1545185 200 575.17 115,034.00 04/25/2014

BA0585177 4 635.00 2,540.00 05/08/2014

BA5025180 2 715.00 1,430.00 05/08/2014

MO9745177 6 730.00 4,380.00 05/08/2014

XY2385285 190 548.00 104,120.00 05/08/2014

XX5275233 20 800.00 16,000.00 05/14/2014

AA5805670 22 660.00 14,520.00 05/28/2014

PG0765577 8 580.00 4,640.00 05/28/2014

BA0595177 14 635.00 8,890.00 05/29/2014

PG7825184 24 810.00 19,440.00 06/08/2014

KE2955177 8 710.00 5,680.00 06/17/2014

MO1315477 8 315.00 2,520.00 06/17/2014

XY1555185 111 800.00 88,800.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL SIGNAL HEAD, ANY TYPE

860286

PG4945172 16 304.00 4,864.00 03/14/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FURNISH AND INSTALL 4 CONDUCTOR OPTICOM CABLE

860288

WO2255187 195 1.80 351.00 09/12/2013

WI3095176 1,350 1.30 1,755.00 10/16/2013

QA4845180 775 1.65 1,278.75 02/11/2014

AW8965270 1,655 1.30 2,151.50 02/28/2014

PG4945172 320 2.00 640.00 03/14/2014

XX7185185 5,000 1.20 6,000.00 04/23/2014

XY1545185 12,500 1.15 14,375.00 04/25/2014

XY2385285 1,500 3.00 4,500.00 05/08/2014

KE2955177 100 2.70 270.00 06/17/2014

XY1555185 280 4.00 1,120.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EMT CONDUIT WITH FIREHOUSE PRE-EMPTION BUTTON

860291

BA0545177 2 110.00 220.00 03/05/2014

XX7185185 600 10.00 6,000.00 04/23/2014

XY1545185 130 12.75 1,657.50 04/25/2014

XY2385285 600 13.00 7,800.00 05/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CUT, CLEAN, GALVANIZE AND CAP TRAFFIC SIGNAL STRUCTURE

860292

XX1285233 35 1.25 43.75 07/23/2013

XY1515185 10 750.00 7,500.00 09/12/2013

MO5935270 3 22.00 66.00 10/07/2013

PG7865377 1 38.00 38.00 10/30/2013

XY2385185 2 500.00 1,000.00 11/15/2013

XY1485176 3 275.00 825.00 01/29/2014

MO2595130 1 165.00 165.00 02/25/2014

XX6675133 35 125.00 4,375.00 02/25/2014

MO8545171 5 57.70 288.50 03/05/2014

XX5265233 35 150.00 5,250.00 03/12/2014

MO1595877 9 58.00 522.00 03/13/2014

MO1495179 3 165.00 495.00 03/14/2014

PG4945172 1 276.00 276.00 03/14/2014

MO1595377 1 60.00 60.00 03/31/2014

XX6305279 20 40.00 800.00 03/31/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CUT, CLEAN, GALVANIZE AND CAP TRAFFIC SIGNAL STRUCTURE

860292

BA4055277 1 156.00 156.00 04/23/2014

XX7185185 50 5.00 250.00 04/23/2014

BA0515177 2 62.05 124.10 04/25/2014

PG5645176 1 105.00 105.00 04/25/2014

XY1545185 650 1.00 650.00 04/25/2014

XY2385285 100 3.00 300.00 05/08/2014

XX5275233 20 135.00 2,700.00 05/14/2014

AA5805670 1 300.00 300.00 05/28/2014

PG0765577 4 114.00 456.00 05/28/2014

XY1555185 8 800.00 6,400.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND DISPOSE OF LIGHTING STRUCTURE

860296

WA4055181 2 630.00 1,260.00 07/24/2013

AA8015185 80 220.00 17,600.00 08/27/2013

AA8125181 1 660.00 660.00 09/12/2013

WO2255187 1 550.00 550.00 09/12/2013

WI3095176 3 400.00 1,200.00 10/16/2013

HA3485570 11 240.00 2,640.00 10/24/2013

SO4095171 3 300.00 900.00 10/24/2013

FR6085181 3 275.00 825.00 02/25/2014

XY2395185 50 400.00 20,000.00 02/25/2014

XY2395385 50 223.09 11,154.50 02/25/2014

HA2145184 5 375.00 1,875.00 02/28/2014

PG4945172 31 220.00 6,820.00 03/14/2014

SM2165176 1 590.00 590.00 03/31/2014

HO3175170 26 166.00 4,316.00 04/07/2014

BA5025180 4 550.00 2,200.00 05/08/2014

PG7825184 11 950.00 10,450.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL CABLE - 3 WIRE NO. 8 AWG

861102

BA6075180 190 2.48 471.20 08/28/2013

FR6085181 60 6.05 363.00 02/25/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL CABLE - 2 CONDUCTOR (ALUMINUM SHIELDED)

861104

BA6075180 700 1.38 966.00 08/28/2013

BA4625280 1,900 1.55 2,945.00 09/05/2013

OT2013 10,000 1.25 12,500.00 10/24/2013

AT0515185 4,000 1.50 6,000.00 12/03/2013

XY1485176 600 1.50 900.00 01/29/2014

AW8965270 800 1.20 960.00 02/28/2014

MO4965176 600 2.00 1,200.00 03/12/2014

BA8735277 1,469 0.75 1,101.75 03/31/2014

MO9745277 2,150 1.70 3,655.00 03/31/2014

XX7185185 1,000 2.00 2,000.00 04/23/2014

XY1545185 100 0.90 90.00 04/25/2014

XY2385285 1,200 1.50 1,800.00 05/08/2014

XY1555185 950 1.75 1,662.50 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL CABLE - 2 CONDUCTOR (NO. 14 AWG)

861105

XX1285233 4,000 1.62 6,480.00 07/23/2013

CH3165184 850 1.65 1,402.50 09/04/2013

XY1515185 62,305 1.50 93,457.50 09/12/2013

MO9745477 975 0.85 828.75 10/02/2013

MO5935270 3,260 1.90 6,194.00 10/07/2013

HA3485570 1,030 1.50 1,545.00 10/24/2013

OT2013 1,000 1.25 1,250.00 10/24/2013

PG7865377 1,945 1.35 2,625.75 10/30/2013

XY2385185 22,308 1.25 27,885.00 11/15/2013

XY1485176 1,000 1.50 1,500.00 01/29/2014

AA2785187 1,050 1.25 1,312.50 02/25/2014

MO2595130 1,900 1.30 2,470.00 02/25/2014

XX6675133 4,000 1.25 5,000.00 02/25/2014

HA2145184 1,000 1.50 1,500.00 02/28/2014

BA0545177 350 1.50 525.00 03/05/2014

MO8545171 25,870 1.73 44,755.10 03/05/2014

XX5265233 4,000 1.25 5,000.00 03/12/2014

MO1595877 5,865 1.75 10,263.75 03/13/2014

PG9795377 2,635 1.30 3,425.50 03/13/2014

PG4945172 3,370 2.00 6,740.00 03/14/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL CABLE - 2 CONDUCTOR (NO. 14 AWG)

861105

MO1595377 2,030 1.80 3,654.00 03/31/2014

MO9745277 4,095 1.70 6,961.50 03/31/2014

PG0765877 1,725 1.35 2,328.75 03/31/2014

XX6305279 2,000 1.00 2,000.00 03/31/2014

HO2945181 100 2.00 200.00 04/10/2014

MO1315677 600 1.50 900.00 04/10/2014

MO8355176 1,350 2.01 2,713.50 04/17/2014

WI3285674 215 1.47 316.05 04/23/2014

XX7185185 15,000 1.00 15,000.00 04/23/2014

PG5465184 950 1.50 1,425.00 04/25/2014

PG5645176 585 1.50 877.50 04/25/2014

XY1545185 30,000 1.10 33,000.00 04/25/2014

BA0585177 300 1.35 405.00 05/08/2014

BA5025180 250 1.50 375.00 05/08/2014

MO9745177 1,250 1.25 1,562.50 05/08/2014

XY2385285 10,000 1.30 13,000.00 05/08/2014

XX5275233 2,000 1.30 2,600.00 05/14/2014

AA5805670 2,865 1.10 3,151.50 05/28/2014

HA3485470 3,665 1.25 4,581.25 05/28/2014

PG0765577 2,400 1.10 2,640.00 05/28/2014

BA0595177 2,475 1.85 4,578.75 05/29/2014

PG7825184 4,315 1.80 7,767.00 06/08/2014

KE2955177 1,150 2.40 2,760.00 06/17/2014

MO1315477 1,255 1.60 2,008.00 06/17/2014

XY1555185 41,745 1.50 62,617.50 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL CABLE - 3 CONDUCTOR (NO. 14 AWG)

861106

BA6075180 130 1.43 185.90 08/28/2013

XY1515185 2,200 1.50 3,300.00 09/12/2013

OT2013 434 1.50 651.00 10/24/2013

MO1345130 590 1.50 885.00 03/12/2014

PG4945172 1,090 2.00 2,180.00 03/14/2014

XX7185185 500 0.20 100.00 04/23/2014

XY1545185 5,800 1.15 6,670.00 04/25/2014

XY2385285 500 1.60 800.00 05/08/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL CABLE - 3 CONDUCTOR (NO. 14 AWG)

861106

XY1555185 375 1.75 656.25 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL CABLE - 5 CONDUCTOR (NO. 14 AWG)

861107

XX1285233 5,500 1.86 10,230.00 07/23/2013

HA3515176 25 4.00 100.00 08/14/2013

BA6075180 325 1.71 555.75 08/28/2013

CH3165184 500 2.00 1,000.00 09/04/2013

WO2255187 1,360 1.80 2,448.00 09/12/2013

XY1515185 53,530 1.75 93,677.50 09/12/2013

MO9745477 1,100 0.95 1,045.00 10/02/2013

MO5935270 4,770 2.35 11,209.50 10/07/2013

WI3095176 210 1.50 315.00 10/16/2013

HA3485570 1,130 2.00 2,260.00 10/24/2013

OT2013 5,000 1.50 7,500.00 10/24/2013

PG7865377 2,055 1.55 3,185.25 10/30/2013

WO2235180 60 2.10 126.00 11/13/2013

XY2385185 21,676 1.65 35,765.40 11/15/2013

XY1485176 1,000 1.75 1,750.00 01/29/2014

QA4845180 1,610 1.75 2,817.50 02/11/2014

AA2785187 1,550 1.50 2,325.00 02/25/2014

MO2595130 2,800 1.60 4,480.00 02/25/2014

XX6675133 5,500 1.65 9,075.00 02/25/2014

AW8965270 2,075 1.60 3,320.00 02/28/2014

HA2145184 2,140 1.75 3,745.00 02/28/2014

BA0545177 350 1.75 612.50 03/05/2014

MO8545171 61,160 2.06 125,989.60 03/05/2014

MO4965176 100 3.00 300.00 03/12/2014

XX5265233 5,500 1.65 9,075.00 03/12/2014

MO1595877 4,650 2.10 9,765.00 03/13/2014

PG9795377 3,130 1.50 4,695.00 03/13/2014

MO1495179 1,500 1.70 2,550.00 03/14/2014

PG4945172 4,450 2.00 8,900.00 03/14/2014

PG7865577 100 1.94 194.00 03/21/2014

MO1595377 1,770 2.15 3,805.50 03/31/2014

MO9745277 4,450 2.00 8,900.00 03/31/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL CABLE - 5 CONDUCTOR (NO. 14 AWG)

861107

PG0765877 2,100 1.55 3,255.00 03/31/2014

XX6305279 3,500 1.25 4,375.00 03/31/2014

MO1315677 900 1.50 1,350.00 04/10/2014

MO8355176 1,400 2.37 3,318.00 04/17/2014

BA4055277 180 1.70 306.00 04/23/2014

WI3285674 225 1.89 425.25 04/23/2014

XX7185185 15,000 1.50 22,500.00 04/23/2014

BA0515177 949 1.36 1,290.64 04/25/2014

PG5465184 1,000 1.85 1,850.00 04/25/2014

PG5645176 410 1.90 779.00 04/25/2014

XY1545185 30,000 1.65 49,500.00 04/25/2014

BA0585177 300 1.50 450.00 05/08/2014

BA5025180 480 1.93 926.40 05/08/2014

MO9745177 1,390 1.50 2,085.00 05/08/2014

XY2385285 20,000 1.70 34,000.00 05/08/2014

XX5275233 3,500 1.50 5,250.00 05/14/2014

AA5805670 4,985 1.50 7,477.50 05/28/2014

HA3485470 4,155 1.75 7,271.25 05/28/2014

PG0765577 3,020 1.55 4,681.00 05/28/2014

BA0595177 2,560 1.95 4,992.00 05/29/2014

PG7825184 4,670 2.10 9,807.00 06/08/2014

KE2955177 1,720 2.70 4,644.00 06/17/2014

MO1315477 1,375 1.60 2,200.00 06/17/2014

XY1555185 27,680 1.75 48,440.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL CABLE - 7 CONDUCTOR (NO. 14 AWG)

861108

BA6075180 960 1.82 1,747.20 08/28/2013

WO2255187 400 1.80 720.00 09/12/2013

XY1515185 46,825 2.00 93,650.00 09/12/2013

MO9745477 2,250 1.34 3,015.00 10/02/2013

MO5935270 7,375 2.50 18,437.50 10/07/2013

WI3095176 4,000 1.60 6,400.00 10/16/2013

HA3485570 3,270 2.00 6,540.00 10/24/2013

OT2013 9,500 1.75 16,625.00 10/24/2013

PG7865377 3,075 1.70 5,227.50 10/30/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL CABLE - 7 CONDUCTOR (NO. 14 AWG)

861108

WO2235180 1,050 3.20 3,360.00 11/13/2013

XY2385185 13,870 1.75 24,272.50 11/15/2013

XY1485176 1,000 2.00 2,000.00 01/29/2014

AA2785187 3,300 1.75 5,775.00 02/25/2014

MO2595130 1,750 1.85 3,237.50 02/25/2014

AW8965270 2,810 1.70 4,777.00 02/28/2014

HA2145184 1,930 2.00 3,860.00 02/28/2014

MO8545171 10,585 2.26 23,922.10 03/05/2014

MO4965176 2,000 2.60 5,200.00 03/12/2014

MO1595877 2,660 2.30 6,118.00 03/13/2014

PG9795377 5,150 1.65 8,497.50 03/13/2014

PG4945172 7,845 2.00 15,690.00 03/14/2014

PG7865577 1,270 2.21 2,806.70 03/21/2014

MO1595377 3,505 2.35 8,236.75 03/31/2014

MO9745277 11,985 2.25 26,966.25 03/31/2014

PG0765877 3,900 1.70 6,630.00 03/31/2014

MO1315677 1,750 1.50 2,625.00 04/10/2014

HA4995177 645 1.40 903.00 04/17/2014

MO8355176 500 2.62 1,310.00 04/17/2014

BA4055277 5,050 2.08 10,504.00 04/23/2014

XX7185185 25,000 1.60 40,000.00 04/23/2014

BA0515177 753 1.60 1,204.80 04/25/2014

PG5645176 1,375 2.35 3,231.25 04/25/2014

XY1545185 45,000 1.75 78,750.00 04/25/2014

BA5025180 290 2.04 591.60 05/08/2014

MO9745177 1,880 1.75 3,290.00 05/08/2014

XY2385285 25,000 1.80 45,000.00 05/08/2014

AA5805670 10,685 1.75 18,698.75 05/28/2014

HA3485470 12,815 1.85 23,707.75 05/28/2014

PG0765577 6,210 1.55 9,625.50 05/28/2014

BA0595177 405 2.10 850.50 05/29/2014

PG7825184 5,640 2.50 14,100.00 06/08/2014

KE2955177 1,100 3.00 3,300.00 06/17/2014

MO1315477 2,110 1.60 3,376.00 06/17/2014

XY1555185 17,440 2.25 39,240.00 06/17/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL CABLE - 2 CONDUCTOR (NO. 12 AWG)

861116

BA6075180 300 1.38 414.00 08/28/2013

MO5935270 2,515 2.15 5,407.25 10/07/2013

WI3095176 1,300 1.10 1,430.00 10/16/2013

XY1485176 600 1.50 900.00 01/29/2014

AW8965270 1,275 1.30 1,657.50 02/28/2014

HA2145184 330 1.75 577.50 02/28/2014

PG9795377 250 1.45 362.50 03/13/2014

PG4945172 1,460 2.00 2,920.00 03/14/2014

MO1595377 450 2.25 1,012.50 03/31/2014

BA4055277 1,015 2.00 2,030.00 04/23/2014

BA0515177 861 0.91 783.51 04/25/2014

PG5645176 350 2.10 735.00 04/25/2014

BA5025180 50 1.43 71.50 05/08/2014

AA5805670 2,250 1.45 3,262.50 05/28/2014

HA3485470 4,360 1.50 6,540.00 05/28/2014

PG7825184 2,205 1.80 3,969.00 06/08/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL CABLE - 3 WIRE (NO. 4 AWG)

861117

BA6075180 300 4.40 1,320.00 08/28/2013

BA4625280 150 3.05 457.50 09/05/2013

AW8965270 35 3.00 105.00 02/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LOOP WIRE ENCASED IN FLEXIBLE TUBING (NO. 14 AWG)

862101

XX1285233 4,000 1.25 5,000.00 07/23/2013

XY3235277 1,500 1.60 2,400.00 08/07/2013

XY3225277 1,500 1.70 2,550.00 08/14/2013

BA6075180 1,050 2.20 2,310.00 08/28/2013

BA4625280 2,300 2.08 4,784.00 09/05/2013

OT2013 7,000 1.00 7,000.00 10/24/2013

WI3285574 300 1.58 474.00 10/24/2013

XY3035277 6,000 9.10 54,600.00 11/13/2013

XY3035177 6,000 0.50 3,000.00 11/22/2013

AT0515185 12,000 1.75 21,000.00 12/03/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LOOP WIRE ENCASED IN FLEXIBLE TUBING (NO. 14 AWG)

862101

XY3125277 6,000 0.50 3,000.00 12/09/2013

XY1485176 1,500 2.00 3,000.00 01/29/2014

XX6675133 4,000 1.95 7,800.00 02/25/2014

AW8965270 1,350 2.00 2,700.00 02/28/2014

BA0545177 4,100 2.15 8,815.00 03/05/2014

MO4965176 400 2.00 800.00 03/12/2014

XX5265233 4,000 1.95 7,800.00 03/12/2014

PG9795377 2,400 1.30 3,120.00 03/13/2014

XY4065177 2,500 2.10 5,250.00 03/13/2014

BA8735277 1,054 0.80 843.20 03/31/2014

MO9745277 520 1.50 780.00 03/31/2014

XX6305279 2,000 0.80 1,600.00 03/31/2014

BA0575177 1,750 0.75 1,312.50 04/07/2014

AX0435176 6,750 0.85 5,737.50 04/17/2014

HA4995177 720 0.85 612.00 04/17/2014

WI3285674 2,350 3.15 7,402.50 04/23/2014

XX7185185 2,000 2.00 4,000.00 04/23/2014

XY1545185 4,500 1.00 4,500.00 04/25/2014

XY2385285 7,000 1.60 11,200.00 05/08/2014

XX5275233 2,000 2.10 4,200.00 05/14/2014

XY4095177 1,500 2.05 3,075.00 05/28/2014

XY4105177 2,500 1.00 2,500.00 05/28/2014

XY4235177 1,500 1.95 2,925.00 05/28/2014

XY1555185 2,580 10.00 25,800.00 06/17/2014

XY4195177 1,500 5.10 7,650.00 06/17/2014

XY4025177 1,000 9.75 9,750.00 06/26/2014

XY4185177 1,000 1.45 1,450.00 06/26/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SAW CUT FOR SIGNAL (LOOP DETECTOR)

862102

XX1285233 3,500 9.90 34,650.00 07/23/2013

XY3235277 375 7.00 2,625.00 08/07/2013

XY3225277 375 8.00 3,000.00 08/14/2013

BA6075180 600 11.00 6,600.00 08/28/2013

BA4625280 1,275 12.00 15,300.00 09/05/2013

OT2013 2,400 12.00 28,800.00 10/24/2013
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SAW CUT FOR SIGNAL (LOOP DETECTOR)

862102

WI3285574 140 12.60 1,764.00 10/24/2013

XY3035277 5,000 1.80 9,000.00 11/13/2013

XY3035177 5,000 0.50 2,500.00 11/22/2013

AT0515185 5,000 21.00 105,000.00 12/03/2013

XY3125277 5,000 0.50 2,500.00 12/09/2013

XY1485176 1,500 10.00 15,000.00 01/29/2014

XX6675133 2,500 9.00 22,500.00 02/25/2014

AW8965270 600 10.00 6,000.00 02/28/2014

BA0545177 1,510 10.50 15,855.00 03/05/2014

MO4965176 65 15.00 975.00 03/12/2014

XX5265233 2,500 9.00 22,500.00 03/12/2014

PG9795377 590 12.00 7,080.00 03/13/2014

XY4065177 2,000 10.50 21,000.00 03/13/2014

PG7865577 40 13.65 546.00 03/21/2014

BA8735277 300 12.00 3,600.00 03/31/2014

MO9745277 230 14.25 3,277.50 03/31/2014

XX6305279 1,500 12.25 18,375.00 03/31/2014

BA0575177 500 12.25 6,125.00 04/07/2014

AX0435176 1,900 16.00 30,400.00 04/17/2014

HA4995177 555 13.00 7,215.00 04/17/2014

WI3285674 1,350 16.80 22,680.00 04/23/2014

XX7185185 500 14.00 7,000.00 04/23/2014

XY1545185 460 10.00 4,600.00 04/25/2014

BA0585177 50 12.00 600.00 05/08/2014

XY2385285 2,000 12.00 24,000.00 05/08/2014

XX5275233 1,500 14.00 21,000.00 05/14/2014

XY4095177 375 15.25 5,718.75 05/28/2014

XY4105177 2,000 13.00 26,000.00 05/28/2014

XY4235177 375 14.50 5,437.50 05/28/2014

XY4195177 375 25.50 9,562.50 06/17/2014

XY4025177 1,000 0.01 10.00 06/26/2014

XY4185177 1,000 12.40 12,400.00 06/26/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

40 FOOT CLASS II WOOD POLE WITH 2 DOWN GUYS AND ANCHORS

862300

XY2395185 2 900.00 1,800.00 02/25/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

40 FOOT CLASS II WOOD POLE WITH 2 DOWN GUYS AND ANCHORS

862300

XY2395385 2 1,645.27 3,290.54 02/25/2014

AW8965270 6 1,200.00 7,200.00 02/28/2014

PG4945172 9 1,100.00 9,900.00 03/14/2014

XX7185185 5 1,500.00 7,500.00 04/23/2014

XY1545185 3 1,000.00 3,000.00 04/25/2014

XY2385285 3 1,299.00 3,897.00 05/08/2014

AA5805670 3 1,700.00 5,100.00 05/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TWO DOWN GUYS AND ANCHORS ON EXISTING POLE

862305

MO8545171 6 627.32 3,763.92 03/05/2014

XX7185185 4 500.00 2,000.00 04/23/2014

XY1545185 2 200.00 400.00 04/25/2014

XY2385285 2 406.00 812.00 05/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL PUSHBUTTON AND SIGN

865201

PG4945172 8 238.00 1,904.00 03/14/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AUDIBLE/TACTILE PEDESTRIAN PUSHBUTTON STATION AND SIGNS

865210

XY1485176 12 750.00 9,000.00 01/29/2014

AA2785187 6 700.00 4,200.00 02/25/2014

MO2595130 7 745.00 5,215.00 02/25/2014

HA2145184 4 750.00 3,000.00 02/28/2014

BA0545177 2 725.00 1,450.00 03/05/2014

MO8545171 58 594.48 34,479.84 03/05/2014

MO1595877 25 615.00 15,375.00 03/13/2014

PG9795377 22 650.00 14,300.00 03/13/2014

PG4945172 16 700.00 11,200.00 03/14/2014

MO1595377 10 625.00 6,250.00 03/31/2014

MO9745277 20 620.00 12,400.00 03/31/2014

PG0765877 10 715.00 7,150.00 03/31/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AUDIBLE/TACTILE PEDESTRIAN PUSHBUTTON STATION AND SIGNS

865210

SM2165176 1 826.00 826.00 03/31/2014

XX6305279 15 1,451.10 21,766.50 03/31/2014

HO2945181 2 1,027.00 2,054.00 04/10/2014

MO1315677 4 650.00 2,600.00 04/10/2014

MO8355176 8 678.64 5,429.12 04/17/2014

WI3285674 2 788.00 1,576.00 04/23/2014

XX7185185 150 600.00 90,000.00 04/23/2014

BA0515177 2 701.11 1,402.22 04/25/2014

PG5465184 4 1,500.00 6,000.00 04/25/2014

PG5645176 3 840.00 2,520.00 04/25/2014

XY1545185 200 650.00 130,000.00 04/25/2014

BA0585177 2 660.00 1,320.00 05/08/2014

BA5025180 2 745.00 1,490.00 05/08/2014

MO9745177 6 730.00 4,380.00 05/08/2014

XY2385285 190 626.00 118,940.00 05/08/2014

XX5275233 15 2,500.00 37,500.00 05/14/2014

AA5805670 14 720.00 10,080.00 05/28/2014

PG0765577 9 650.00 5,850.00 05/28/2014

BA0595177 14 660.00 9,240.00 05/29/2014

PG7825184 23 840.00 19,320.00 06/08/2014

KE2955177 8 1,050.00 8,400.00 06/17/2014

MO1315477 8 700.00 5,600.00 06/17/2014

XY1555185 237 775.00 183,675.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

2-WIRE APS CENTRAL CONTROL UNIT

865300

XY1485176 3 3,300.00 9,900.00 01/29/2014

AA2785187 1 3,100.00 3,100.00 02/25/2014

MO2595130 1 290.00 290.00 02/25/2014

HA2145184 1 3,200.00 3,200.00 02/28/2014

MO8545171 4 2,745.80 10,983.20 03/05/2014

MO1595877 3 2,850.00 8,550.00 03/13/2014

PG9795377 4 2,950.00 11,800.00 03/13/2014

PG4945172 3 3,200.00 9,600.00 03/14/2014

MO1595377 2 2,950.00 5,900.00 03/31/2014

MO9745277 4 2,900.00 11,600.00 03/31/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

2-WIRE APS CENTRAL CONTROL UNIT

865300

PG0765877 2 2,785.00 5,570.00 03/31/2014

HO2945181 1 3,667.00 3,667.00 04/10/2014

MO1315677 2 3,000.00 6,000.00 04/10/2014

MO8355176 1 3,131.10 3,131.10 04/17/2014

WI3285674 1 3,150.00 3,150.00 04/23/2014

XX7185185 35 2,600.00 91,000.00 04/23/2014

BA0515177 8 2,792.04 22,336.32 04/25/2014

PG5645176 1 3,360.00 3,360.00 04/25/2014

XY1545185 35 2,600.00 91,000.00 04/25/2014

BA0585177 1 2,900.00 2,900.00 05/08/2014

BA5025180 1 3,275.00 3,275.00 05/08/2014

MO9745177 1 3,140.00 3,140.00 05/08/2014

XY2385285 30 2,999.00 89,970.00 05/08/2014

AA5805670 2 3,200.00 6,400.00 05/28/2014

PG0765577 2 2,800.00 5,600.00 05/28/2014

BA0595177 2 3,065.00 6,130.00 05/29/2014

PG7825184 3 3,685.00 11,055.00 06/08/2014

KE2955177 1 2,650.00 2,650.00 06/17/2014

MO1315477 1 3,200.00 3,200.00 06/17/2014

XY1555185 53 3,500.00 185,500.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 FOOT LIGHTING ARM ON SIGNAL STRUCTURE

866101

BA6075180 1 1,100.00 1,100.00 08/28/2013

MO2595130 2 1,100.00 2,200.00 02/25/2014

MO8545171 2 755.66 1,511.32 03/05/2014

MO1595877 2 900.00 1,800.00 03/13/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

15 FOOT LIGHTING ARM ON SIGNAL STRUCTURE

866103

MO5935270 11 1,100.00 12,100.00 10/07/2013

WI3095176 2 1,100.00 2,200.00 10/16/2013

WO2235180 2 1,700.00 3,400.00 11/13/2013

MO8545171 3 847.70 2,543.10 03/05/2014

MO1595877 2 1,000.00 2,000.00 03/13/2014

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2014 Page 553



DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

15 FOOT LIGHTING ARM ON SIGNAL STRUCTURE

866103

HA3485470 8 1,350.00 10,800.00 05/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

20 FOOT LIGHTING ARM ON SIGNAL STRUCTURE

866104

BA6075180 1 1,457.50 1,457.50 08/28/2013

MO9745477 4 1,293.09 5,172.36 10/02/2013

WI3095176 2 1,370.00 2,740.00 10/16/2013

HA3485570 2 1,500.00 3,000.00 10/24/2013

PG7865377 2 1,025.00 2,050.00 10/30/2013

AW8965270 6 1,600.00 9,600.00 02/28/2014

MO8545171 16 1,070.72 17,131.52 03/05/2014

PG9795377 2 945.00 1,890.00 03/13/2014

PG4945172 15 1,400.00 21,000.00 03/14/2014

PG7865577 2 13.13 26.26 03/21/2014

MO1595377 3 1,225.00 3,675.00 03/31/2014

MO9745277 10 1,175.00 11,750.00 03/31/2014

BA4055277 5 1,456.00 7,280.00 04/23/2014

PG5645176 2 1,575.00 3,150.00 04/25/2014

BA5025180 2 1,540.00 3,080.00 05/08/2014

AA5805670 8 1,500.00 12,000.00 05/28/2014

PG0765577 4 1,000.00 4,000.00 05/28/2014

PG7825184 5 1,775.00 8,875.00 06/08/2014

KE2955177 2 1,260.00 2,520.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ANY SIZE LIGHTING ARM ON SIGNAL POLE WITH LED ROADWAY LUMINAIRE

866110

XX7185185 20 1,800.00 36,000.00 04/23/2014

BA0515177 2 2,223.29 4,446.58 04/25/2014

XY1545185 15 2,200.00 33,000.00 04/25/2014

XY2385285 40 2,078.00 83,120.00 05/08/2014

AA5805670 3 2,300.00 6,900.00 05/28/2014

XY1555185 22 2,000.00 44,000.00 06/17/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL STEEL POLE AND SINGLE MAST ARM, ANY SIZE

866204

OT2013 2 6,000.00 12,000.00 10/24/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL STEEL POLE AND TWIN MAST ARM, ANY SIZE

866205

OT2013 2 6,500.00 13,000.00 10/24/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH X 30 FOOT STRAIN POLE

867103

MO5935270 1 4,300.00 4,300.00 10/07/2013

MO8545171 2 3,709.66 7,419.32 03/05/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH X 32 FOOT STRAIN POLE

867105

MO5935270 1 7,300.00 7,300.00 10/07/2013

MO8545171 2 6,365.84 12,731.68 03/05/2014

AA5805670 4 6,000.00 24,000.00 05/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL STRAIN POLE, ANY SIZE

867204

PG0925174 1 1,800.00 1,800.00 07/10/2013

BA4625280 1 2,020.00 2,020.00 09/05/2013

OT2013 2 5,500.00 11,000.00 10/24/2013

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL SPAN WIRE - 1/4 INCH DIAMETER

869101

MO5935270 500 2.00 1,000.00 10/07/2013

OT2013 205 2.00 410.00 10/24/2013

AW8965270 615 4.00 2,460.00 02/28/2014

MO8545171 4,210 2.09 8,798.90 03/05/2014

XX7185185 100 3.00 300.00 04/23/2014
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL SPAN WIRE - 1/4 INCH DIAMETER

869101

XY1545185 100 1.00 100.00 04/25/2014

XY2385285 400 2.00 800.00 05/08/2014

AA5805670 900 3.00 2,700.00 05/28/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL SPAN WIRE - 3/8 INCH DIAMETER

869102

BA6075180 260 5.78 1,502.80 08/28/2013

MO5935270 500 5.00 2,500.00 10/07/2013

OT2013 835 4.00 3,340.00 10/24/2013

QA4845180 800 7.00 5,600.00 02/11/2014

AW8965270 615 6.00 3,690.00 02/28/2014

MO8545171 4,210 5.10 21,471.00 03/05/2014

PG4945172 500 7.00 3,500.00 03/14/2014

XX7185185 100 6.00 600.00 04/23/2014

XY1545185 100 3.00 300.00 04/25/2014

XY2385285 600 2.00 1,200.00 05/08/2014

AA5805670 900 5.00 4,500.00 05/28/2014

HA3485470 1,045 5.00 5,225.00 05/28/2014

KE2955177 120 6.80 816.00 06/17/2014

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ADJUST/RE-RING EXISTING SPAN WIRE WITH 4 INCH RINGS

869105

XX7185185 100 1.00 100.00 04/23/2014

XY2385285 5 146.00 730.00 05/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL TRAFFIC RESPONSIVE MASTER CONTROLLER AND CABINET - BASE MOUNT

871020

PG5645176 1 1,890.00 1,890.00 04/25/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL TWO CIRCUIT FLASHER AND CABINET - POLE MOUNT

871040

MO5935270 2 440.00 880.00 10/07/2013

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL EIGHT PHASE (FULLY ACTUATED) CONTROLLER AND CABINET - BASE MOUNT

871117

WO2255187 1 1,300.00 1,300.00 09/12/2013

AA2785187 1 800.00 800.00 02/25/2014

HA2145184 1 800.00 800.00 02/28/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL CONTROLLER AND CABINET - POLE MOUNT

871201

BA6075180 8 951.50 7,612.00 08/28/2013

OT2013 1 500.00 500.00 10/24/2013

QA4845180 1 950.00 950.00 02/11/2014

MO2595130 2 975.00 1,950.00 02/25/2014

AW8965270 1 1,050.00 1,050.00 02/28/2014

MO1345130 2 1,179.00 2,358.00 03/12/2014

PG4945172 1 717.00 717.00 03/14/2014

PG7865577 1 1,575.00 1,575.00 03/21/2014

MO1595377 1 1,225.00 1,225.00 03/31/2014

BA5025180 1 1,100.00 1,100.00 05/08/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL CONTROLLER AND CABINET - BASE MOUNT

871202

BA6075180 1 825.00 825.00 08/28/2013

MO9745477 1 4,344.79 4,344.79 10/02/2013

MO5935270 2 1,300.00 2,600.00 10/07/2013

WI3095176 1 1,500.00 1,500.00 10/16/2013

HA3485570 1 800.00 800.00 10/24/2013

OT2013 1 1,500.00 1,500.00 10/24/2013

PG7865377 1 2,300.00 2,300.00 10/30/2013

XY1485176 3 825.00 2,475.00 01/29/2014

MO2595130 1 825.00 825.00 02/25/2014

AW8965270 1 1,050.00 1,050.00 02/28/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL CONTROLLER AND CABINET - BASE MOUNT

871202

MO8545171 4 1,200.00 4,800.00 03/05/2014

MO1595877 1 1,200.00 1,200.00 03/13/2014

PG9795377 3 2,200.00 6,600.00 03/13/2014

MO1495179 1 2,860.00 2,860.00 03/14/2014

PG4945172 5 551.00 2,755.00 03/14/2014

PG7865577 1 2,625.00 2,625.00 03/21/2014

MO1595377 2 1,650.00 3,300.00 03/31/2014

MO9745277 4 1,125.00 4,500.00 03/31/2014

PG0765877 3 3,835.00 11,505.00 03/31/2014

MO1315677 2 2,150.00 4,300.00 04/10/2014

HA4995177 1 4,085.00 4,085.00 04/17/2014

BA4055277 2 1,040.00 2,080.00 04/23/2014

MO9745177 1 2,300.00 2,300.00 05/08/2014

AA5805670 2 1,100.00 2,200.00 05/28/2014

HA3485470 2 1,100.00 2,200.00 05/28/2014

PG0765577 2 2,050.00 4,100.00 05/28/2014

PG7825184 2 1,225.00 2,450.00 06/08/2014

KE2955177 1 1,600.00 1,600.00 06/17/2014

MO1315477 1 2,350.00 2,350.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL CONTROL LER AND CABINET BASE MOUNT (ANY SIZE) WITH FURNISH AND INSTALL

871210

XX7185185 50 1,500.00 75,000.00 04/23/2014

BA0515177 1 4,808.51 4,808.51 04/25/2014

XY1545185 25 1,800.00 45,000.00 04/25/2014

XY2385285 30 1,699.00 50,970.00 05/08/2014

XY1555185 19 2,000.00 38,000.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL CONTROLLER AND CABINET POLE MOUNT INCLUDING FURNISH AND INSTALL

871215

XX7185185 5 1,500.00 7,500.00 04/23/2014

XY1545185 5 1,200.00 6,000.00 04/25/2014

XY2385285 5 862.00 4,310.00 05/08/2014
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND SALVAGE EXISTING EQUIPMENT

873001

PG0925174 1 1,200.00 1,200.00 07/10/2013

MO5935270 1 1,400.00 1,400.00 10/07/2013

WA4255176 1 840.00 840.00 10/16/2013

AW8965270 1 4,600.00 4,600.00 02/28/2014

BA5025180 1 4,400.00 4,400.00 05/08/2014

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND DISPOSE OF EXISTING SIGNAL EQUIPMENT

873002

AA2785187 1 4,800.00 4,800.00 02/25/2014

MO2595130 1 6,050.00 6,050.00 02/25/2014

HA2145184 1 4,500.00 4,500.00 02/28/2014

BA0545177 1 525.00 525.00 03/05/2014

MO8545171 1 49,200.00 49,200.00 03/05/2014

MO4965176 1 550.00 550.00 03/12/2014

MO1595877 1 9,300.00 9,300.00 03/13/2014

MO1495179 1 3,400.00 3,400.00 03/14/2014

PG4945172 1 16,600.00 16,600.00 03/14/2014

PG7865577 1 6,825.00 6,825.00 03/21/2014

MO1595377 1 9,100.00 9,100.00 03/31/2014

MO9745277 1 20,500.00 20,500.00 03/31/2014

SM2165176 1 1,180.00 1,180.00 03/31/2014

AA1605177 1 1,100.00 1,100.00 04/07/2014

MO1315677 1 2,600.00 2,600.00 04/10/2014

HA4995177 1 1,300.00 1,300.00 04/17/2014

PG5645176 1 4,900.00 4,900.00 04/25/2014

BA0585177 1 1,250.00 1,250.00 05/08/2014

BA5025180 1 3,300.00 3,300.00 05/08/2014

MO9745177 1 1,900.00 1,900.00 05/08/2014

PG0765577 1 4,300.00 4,300.00 05/28/2014

BA0595177 1 4,000.00 4,000.00 05/29/2014

PG7825184 1 18,370.00 18,370.00 06/08/2014

KE2955177 1 5,300.00 5,300.00 06/17/2014

MO1315477 1 825.00 825.00 06/17/2014
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND DISPOSE OF EXISTING SIGNAL EQUIPMENT (PER SIGNALIZED INTERSECTION

873003

PG0765877 4 3,595.00 14,380.00 03/31/2014

BA4055277 2 5,200.00 10,400.00 04/23/2014

BA0515177 1 1,396.02 1,396.02 04/25/2014

PG5465184 1 25,000.00 25,000.00 04/25/2014

PG7825184 5 3,675.00 18,375.00 06/08/2014

XY1555185 54 2,500.00 135,000.00 06/17/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND DISPOSE OF EXISTING SIGNAL EQUIPMENT (PER ASIGNMENT)

873004

XX6305279 15 787.50 11,812.50 03/31/2014

WI3285674 1 2,651.00 2,651.00 04/23/2014

XX7185185 40 1,500.00 60,000.00 04/23/2014

XY1545185 70 1,500.00 105,000.00 04/25/2014

XY2385285 40 1,460.00 58,400.00 05/08/2014

XX5275233 15 1,100.00 16,500.00 05/14/2014

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND DISPOSE OF EXISTING MATERIAL AND EQUIPMENT (PER ASSIGNMENT)

873005

XY1485176 6 3,300.00 19,800.00 01/29/2014

XY2395185 5 7,500.00 37,500.00 02/25/2014

XY2395385 40 1,096.85 43,874.00 02/25/2014

AA5805670 2 6,300.00 12,600.00 05/28/2014

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL FOREMAN

873115

528D21416 3,125 30.00 93,750.00 09/19/2013

5281371416 6,000 10.00 60,000.00 10/07/2013

5281531416 6,225 56.00 348,600.00 01/03/2014

5281631416 6,225 5.00 31,125.00 02/11/2014

5280922146 760 40.00 30,400.00 02/25/2014

5281923146 625 50.00 31,250.00 05/08/2014

52861071417 2,800 60.00 168,000.00 06/08/2014
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL HELPER

873120

528D21416 3,125 30.00 93,750.00 09/19/2013

5281371416 6,000 10.00 60,000.00 10/07/2013

5281531416 6,225 55.00 342,375.00 01/03/2014

5281631416 6,225 5.00 31,125.00 02/11/2014

5280922146 1,500 30.00 45,000.00 02/25/2014

5281923146 1,250 35.00 43,750.00 05/08/2014

52861071417 2,800 32.00 89,600.00 06/08/2014

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PICKUP TRUCK AND/OR VAN

873130

5280341415 7,000 25.00 175,000.00 08/06/2013

5281371416 4,000 45.00 180,000.00 10/07/2013

52861071417 2,800 0.01 28.00 06/08/2014

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BUCKET TRUCK

873135

42915G1415 40 10.00 400.00 08/07/2013

42916L1415 40 5.00 200.00 08/07/2013

4291721416SB 450 34.90 15,705.00 08/27/2013

42915F1415 40 5.00 200.00 09/10/2013

42916M1415 40 10.00 400.00 09/10/2013

4292021416SB 600 29.52 17,712.00 09/10/2013

528D21416 2,000 20.00 40,000.00 09/19/2013

5281371416 2,500 35.00 87,500.00 10/07/2013

5281531416 4,800 0.01 48.00 01/03/2014

5281631416 2,000 30.00 60,000.00 02/11/2014

5280922146 907 25.00 22,675.00 02/25/2014

5281923146 625 5.00 3,125.00 05/08/2014

52861071417 2,000 0.01 20.00 06/08/2014

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

POLE TRAILER

873140

5280341415 100 0.01 1.00 08/06/2013
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

POLE TRAILER

873140

5281531416 120 0.01 1.20 01/03/2014

5281631416 100 0.01 1.00 02/11/2014

5280922146 514 5.00 2,570.00 02/25/2014

5281923146 445 0.01 4.45 05/08/2014

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRENCHER WITH BACKHOE ATTACHMENT

873145

5280341415 400 0.01 4.00 08/06/2013

528D21416 500 0.01 5.00 09/19/2013

5281531416 1,200 0.01 12.00 01/03/2014

5281631416 800 0.01 8.00 02/11/2014

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AIR COMPRESSOR WITH ATTACHMENTS

873150

5280341415 40 0.01 0.40 08/06/2013

5281531416 120 0.01 1.20 01/03/2014

5281631416 100 0.01 1.00 02/11/2014
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