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ITEM 110100 UNITS LS
DESCRIPTION— CLEARING & GRUBBING

CONTRACT
AL8815184
D0O5815184
M03265180
PG6665126
AA3495174
FR4955187
C05685180
GA3135188
WA1815174
HA2835180
PG3515173
AA4195174
FR5635180
KE4085776
FR3805180
PG1115384
HO3495187
M0O6235187
AL4005177R
BA6835184
CL3245180
WA1425176
MO3795176
PG6495176
BA5325177
FR4735177
FR5745180
PG6845176
AT1785180
HO3115170
MO3775180R
BA6885184
CA3255170
MO4045130
FR5295181
BA7135126
CA3135170

QUANTITY

B R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R P R R B R

UNIT PRICE

30,000.00
50,000.00
47,000.00
38,000.00
22,000.00
20,000.00
2,500.00
20,950.00
15,000.00
12,800.00
257,500.00
30,000.00
2,860.00
2,500.00
25,000.00
9,800.00
2,340.00
6,000.00
3,175.00
20,000.00
10,000.00
128,920.00
500.00
15,000.00
7,500.00
2,500.00
4,140.00
25,000.00
20,000.00
105,000.00
25,000.00
5,000.00
200,000.00
3,500.00
7,000.00
97,000.00
300,000.00

TOTAL AMOUNT
30,000.00
50,000.00
47,000.00
38,000.00
22,000.00
20,000.00

2,500.00
20,950.00
15,000.00
12,800.00

257,500.00
30,000.00

2,860.00

2,500.00
25,000.00

9,800.00

2,340.00

6,000.00

3,175.00
20,000.00
10,000.00

128,920.00
500.00
15,000.00

7,500.00

2,500.00

4,140.00
25,000.00
20,000.00

105,000.00
25,000.00
5,000.00
200,000.00

3,500.00

7,000.00
97,000.00

300,000.00

AWARDED DATE
01/04/2007
01/17/2007
01/17/2007
01/22/2007
01/24/2007
01/30/2007
02/08/2007
02/08/2007
02/16/2007
02/23/2007
02/23/2007
02/26/2007
03/05/2007
03/05/2007
03/07/2007
03/13/2007
03/14/2007
03/15/2007
03/20/2007
04/18/2007
04/20/2007
04/20/2007
04/30/2007
04/30/2007
05/08/2007
05/14/2007
05/22/2007
05/22/2007
05/24/2007
06/05/2007
06/11/2007
06/13/2007
06/18/2007
06/18/2007
06/27/2007
07/03/2007
07/05/2007



ITEM

DESCRIPTION— CLEARING & GRUBBING

CONTRACT
AX2325177
BA3915187
HA4565177
PG6795176
PG6775176
WA4395174
HA3385149
AL6205180

ITEM

DESCRIPTION— BUILDING INSPECTION

CONTRACT
PG1115384

ITEM

DESCRIPTION— TYPE A ENGINEERS OFFICE

CONTRACT
PG6845176

ITEM

DESCRIPTION— TYPE B ENGINEERS OFFICE

CONTRACT
AX1425185
M0O3265180
M0O5025180
FR4955187
C05685180
WA3045180
WA1815174
GA6565177
HA2835180
HO3035132
PG3515173
AA4195174
AA4495177

110100

110202

110340

110350

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

QUANTITY

N T e

QUANTITY
1

QUANTITY
1

QUANTITY

R N e = e T = T~ S SO =

UNITS LS

UNIT PRICE
1.00
30,000.00
13,000.00
1,000.00
3,000.00
40,000.00
10,000.00
20,000.00

UNITS LS

UNIT PRICE
10,000.00

UNITS LS

UNIT PRICE
7,500.00

UNITS LS

UNIT PRICE
80,000.00
40,000.00
60,000.00
22,000.00
45,000.00
20,000.00

4,000.00
222,000.00
19,400.00
5,000.00
90,000.00
17,500.00
24,000.00

TOTAL AMOUNT

1.00

30,000.00
13,000.00
1,000.00

3,000.00
40,000.00
10,000.00
20,000.00

TOTAL AMOUNT
10,000.00

TOTAL AMOUNT
7,500.00

TOTAL AMOUNT
80,000.00
40,000.00
60,000.00
22,000.00
45,000.00
20,000.00

4,000.00
222,000.00
19,400.00
5,000.00
90,000.00
17,500.00
24,000.00

Page 2

AWARDED DATE
08/08/2007
08/08/2007
08/08/2007
08/08/2007
08/28/2007
09/04/2007
09/06/2007
11/26/2007

AWARDED DATE
03/13/2007

AWARDED DATE
05/22/2007

AWARDED DATE
01/17/2007
01/17/2007
01/23/2007
01/30/2007
02/08/2007
02/08/2007
02/16/2007
02/20/2007
02/23/2007
02/23/2007
02/23/2007
02/26/2007
02/26/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
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ITEM 110350 UNITS LS
DESCRIPTION— TYPE B ENGINEERS OFFICE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR5635180 1 19,200.00 19,200.00 03/05/2007
AA4485177 1 22,500.00 22,500.00 03/06/2007
FR4155176 1 22,500.00 22,500.00 03/08/2007
PG1115384 1 36,500.00 36,500.00 03/13/2007
HO3495187 1 10,000.00 10,000.00 03/14/2007
M0O6235187 1 27,000.00 27,000.00 03/15/2007
AL4005177R 1 30,000.00 30,000.00 03/20/2007
AL3115177 1 90,000.00 90,000.00 03/22/2007
HA3255180 1 40,000.00 40,000.00 03/29/2007
BA3965177 1 21,122.00 21,122.00 04/18/2007
CL3245180 1 20,000.00 20,000.00 04/20/2007
BA6285180 1 40,000.00 40,000.00 04/26/2007
FR3975177 1 29,000.00 29,000.00 04/26/2007
HO3215176 1 18,000.00 18,000.00 04/26/2007
MO3795176 1 2,500.00 2,500.00 04/30/2007
PG6495176 1 12,000.00 12,000.00 04/30/2007
BA5325177 1 31,000.00 31,000.00 05/08/2007
AT1785180 1 30,000.00 30,000.00 05/24/2007
MO3775180R 1 40,000.00 40,000.00 06/11/2007
FR5515132 1 9,700.00 9,700.00 06/18/2007
MO4045130 1 14,000.00 14,000.00 06/18/2007
AL3145177 1 74,000.00 74,000.00 06/25/2007
QA3445177 1 18,000.00 18,000.00 06/26/2007
FR5295181 1 27,000.00 27,000.00 06/27/2007
BA7135126 1 25,000.00 25,000.00 07/03/2007
BA6305180 1 25,000.00 25,000.00 07/11/2007
BA3915187 1 36,000.00 36,000.00 08/08/2007
HA4565177 1 23,000.00 23,000.00 08/08/2007
HO3585177 1 24,500.00 24,500.00 08/08/2007
PG6775176 1 12,000.00 12,000.00 08/28/2007
WA4395174 1 20,000.00 20,000.00 09/04/2007
HA3385149 1 15,500.00 15,500.00 09/06/2007
AA4945177 1 20,000.00 20,000.00 09/25/2007
HO3905126 1 15,000.00 15,000.00 11/26/2007
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ITEM 110360 UNITS LS
DESCRIPTION— TYPE C ENGINEERS OFFICE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 1 50,000.00 50,000.00 01/04/2007
D0O5815184 1 90,000.00 90,000.00 01/17/2007
HO3125177 1 43,500.00 43,500.00 01/17/2007
PG6665126 1 25,000.00 25,000.00 01/22/2007
MO5595177 1 34,500.00 34,500.00 03/06/2007
AL3345180 1 50,000.00 50,000.00 03/07/2007
FR3805180 1 33,000.00 33,000.00 03/07/2007
GA6645180 1 20,000.00 20,000.00 04/11/2007
BA6835184 1 61,600.00 61,600.00 04/18/2007
WA1425176 1 30,350.00 30,350.00 04/20/2007
AL3275177 1 38,500.00 38,500.00 04/26/2007
MO5665177 1 42,500.00 42,500.00 04/26/2007
FR4735177 1 32,500.00 32,500.00 05/14/2007
FR5745180 1 23,910.00 23,910.00 05/22/2007
BA6885184 1 75,000.00 75,000.00 06/13/2007
CH3295180R 1 25,000.00 25,000.00 06/25/2007
WA3085177 1 22,000.00 22,000.00 06/26/2007
CA3135170 1 130,000.00 130,000.00 07/05/2007
AX2325177 1 29,000.00 29,000.00 08/08/2007
PG6795176 1 20,000.00 20,000.00 08/08/2007
AL6205180 1 53,000.00 53,000.00 11/26/2007
ITEM 110370 UNITS LS

DESCRIPTION- TYPE D ENGINEERS OFFICE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3115170 1 105,000.00 105,000.00 06/05/2007
CA3255170 1 75,000.00 75,000.00 06/18/2007
ITEM 110480 UNITS UD

DESCRIPTION— DRONE RADAR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR4955187 80 10.00 800.00 01/30/2007
AA4485177 360 25.00 9,000.00 03/06/2007

PG1115384 312 6.00 1,872.00 03/13/2007



ITEM
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114005 UNITS LF

DESCRIPTION— 5 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT
AL8815184
AT9825176
M03265180
FR4955187
C05685180
GA6565177
AA4495177
AA4485177
MO5595177
PG1115384
M06235187
AL4005177R
AL3115177
XX8035277
XX8125177
BA3965177
BA6835184
WA1425176
AL3275177
HO3215176
MO5665177
MO3795176
PG6495176
BA5325177
FR4735177
AT1785180
XX8165177
BA6885184
CA3255170
XX8155177
XX8155277
XX8165277
AL3145177
CH3295180R
WA3085177
CA3135170
AX2325177

QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4,000 A3 520.00 01/04/2007
9,000 .25 2,250.00 01/17/2007
5,500 .45 2,475.00 01/17/2007
6,800 75 5,100.00 01/30/2007
7,600 .25 1,900.00 02/08/2007

117,150 A1 12,886.50 02/20/2007
20,000 A7 3,400.00 02/26/2007
84,650 .20 16,930.00 03/06/2007

103,000 .20 20,600.00 03/06/2007
17,350 .25 4,337.50 03/13/2007

2,300 1.00 2,300.00 03/15/2007
32,000 A1 3,520.00 03/20/2007
22,000 15 3,300.00 03/22/2007

200,000 16 32,000.00 03/27/2007

230,000 .16 36,800.00 03/30/2007
66,500 15 9,975.00 04/18/2007
31,500 15 4,725.00 04/18/2007
37,910 16 6,065.60 04/20/2007

106,500 A2 12,780.00 04/26/2007

9,360 21 1,965.60 04/26/2007
37,800 .20 7,560.00 04/26/2007
1,530 .85 1,300.50 04/30/2007
1,500 .30 450.00 04/30/2007
76,000 A7 12,920.00 05/08/2007
22,000 A3 2,860.00 05/14/2007
3,320 .55 1,826.00 05/24/2007
1,000 .75 750.00 05/24/2007
57,000 .16 9,120.00 06/13/2007
4,800 .27 1,296.00 06/18/2007

101,655 22 22,364.10 06/18/2007

12,000 .45 5,400.00 06/18/2007
6,000 .59 3,540.00 06/18/2007
47,300 A1 5,203.00 06/25/2007
580 1.30 754.00 06/25/2007
134,400 A3 17,472.00 06/26/2007
8,900 .30 2,670.00 07/05/2007
92,000 .01 920.00 08/08/2007



ITEM
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114005 UNITS LF

DESCRIPTION— 5 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT
BA3915187
HA4565177
PG6795176
AT9815176
PG6775176
HA3385149
AA4945177

ITEM

QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
2,000 .40 800.00 08/08/2007
7,800 .30 2,340.00 08/08/2007
3,500 .50 1,750.00 08/08/2007
1,200 .60 720.00 08/13/2007
400 .55 220.00 08/28/2007
250 1.00 250.00 09/06/2007
25,132 .23 5,780.36 09/25/2007
114010 UNITS LF

DESCRIPTION—- 5 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT
AL8815184
AT9825176
M0O3265180
FR4955187
C05685180
GA6565177
AA4495177
AA4485177
MO5595177
PG1115384
M0O6235187
AL4005177R
AL3115177
XX8035277
XX8125177
BA3965177
BA6835184
WA1425176
AL3275177
HO3215176
MO5665177
MO3795176
PG6495176
BA5325177
FR4735177

QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
2,000 A3 260.00 01/04/2007
9,000 .25 2,250.00 01/17/2007
9,000 .45 4,050.00 01/17/2007
7,300 .75 5,475.00 01/30/2007
7,600 .25 1,900.00 02/08/2007

155,475 A1 17,102.25 02/20/2007
6,000 16 960.00 02/26/2007
138,400 .20 27,680.00 03/06/2007
104,000 .20 20,800.00 03/06/2007
17,340 .25 4,335.00 03/13/2007
4,300 1.00 4,300.00 03/15/2007
25,100 A1 2,761.00 03/20/2007
34,000 15 5,100.00 03/22/2007
200,000 .05 10,000.00 03/27/2007
230,000 .05 11,500.00 03/30/2007
11,000 15 1,650.00 04/18/2007
19,500 14 2,730.00 04/18/2007
47,820 .16 7,651.20 04/20/2007
129,700 A2 15,564.00 04/26/2007
8,000 21 1,680.00 04/26/2007
21,500 .20 4,300.00 04/26/2007
810 .85 688.50 04/30/2007
5,000 .30 1,500.00 04/30/2007
108,000 A7 18,360.00 05/08/2007
22,000 A3 2,860.00 05/14/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
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UNITS LF
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DESCRIPTION— 5 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT
AT1785180
XX8165177
BA6885184
CA3255170
MO4045130
XX8155177
XX8155277
XX8165277
AL3145177
CH3295180R
WA3085177
CA3135170
AX2325177
BA3915187
HA4565177
PG6795176
AT9815176
PG6775176
HA3385149
AA4945177

ITEM

QUANTITY
2,120
1,000

58,000
5,235
400
117,000
12,000
6,000
47,600
580
136,000
19,000
114,200
2,000
7,800
5,500
3,000
1,400
200
14,200

114015

UNIT PRICE

.55
75
.16
.30
2.22
22
45
.59
A1
1.30
A3
.30
.01
40
.30
.50
.60
.55
1.00
.23

UNITS LF

TOTAL AMOUNT

1,166.00
750.00
9,280.00
1,570.50
888.00
25,740.00
5,400.00
3,540.00
5,236.00
754.00
17,680.00
5,700.00
1,142.00
800.00
2,340.00
2,750.00
1,800.00
770.00
200.00
3,266.00

AWARDED DATE

05/24/2007
05/24/2007
06/13/2007
06/18/2007
06/18/2007
06/18/2007
06/18/2007
06/18/2007
06/25/2007
06/25/2007
06/26/2007
07/05/2007
08/08/2007
08/08/2007
08/08/2007
08/08/2007
08/13/2007
08/28/2007
09/06/2007
09/25/2007

DESCRIPTION— 10 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT
BA6885184

ITEM

QUANTITY
150

114020

UNIT PRICE
1.25

UNITS LF

TOTAL AMOUNT
187.50

AWARDED DATE
06/13/2007

DESCRIPTION— 10 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT
AL8815184
FR4955187
GA6565177
MO5595177
AL3115177
AL3275177
AA4945177

QUANTITY
250

9,300

7,800

6,400

4,850
14,400

400

UNIT PRICE
.26

1.75

.20

.35

.25

.24

.45

TOTAL AMOUNT
65.00
16,275.00
1,560.00
2,240.00
1,212.50
3,456.00
180.00

AWARDED DATE
01/04/2007
01/30/2007
02/20/2007
03/06/2007
03/22/2007
04/26/2007
09/25/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

114035

01/01/2008
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DESCRIPTION— 12 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT
PG1115384
M0O6235187
HO3215176
PG6795176

ITEM

QUANTITY
270
250
4,760
830

114040

UNIT PRICE

1.70
3.00
1.35
1.65

TOTAL AMOUNT
459.00
750.00
6,426.00
1,369.50

AWARDED DATE
03/13/2007
03/15/2007
04/26/2007
08/08/2007

DESCRIPTION— 16 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT
AL3275177
WA3085177

ITEM

QUANTITY
1,100
176

114045

UNIT PRICE

42
4.50

TOTAL AMOUNT
462.00
792.00

AWARDED DATE
04/26/2007
06/26/2007

DESCRIPTION— 24 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT
AA4485177
PG1115384
M06235187
AL4005177R
AL3115177
WA1425176
HO3215176
FR4735177
AL3145177
PG6795176
AA4945177

ITEM

DESCRIPTION—- 4 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT
AL4005177R
BA3965177
WA1425176
PG6495176
AT9815176
PG6775176

QUANTITY
320
425

75
250
250

80
300

96
420
245
135

114205

QUANTITY
740

30,500
4,320

3,950

1,200

400

UNIT PRICE

3.50
2.75
6.00
2.75
1.10
1.15
1.75
155
1.10
3.30
3.75

UNIT PRICE

1.75
.98
1.40
1.00
.80
1.50

TOTAL AMOUNT
1,120.00
1,168.75

450.00
687.50
275.00

92.00
525.00
148.80
462.00
808.50
506.25

TOTAL AMOUNT
1,295.00
29,890.00
6,048.00
3,950.00
960.00
600.00

AWARDED DATE
03/06/2007
03/13/2007
03/15/2007
03/20/2007
03/22/2007
04/20/2007
04/26/2007
05/14/2007
06/25/2007
08/08/2007
09/25/2007

AWARDED DATE
03/20/2007
04/18/2007
04/20/2007
04/30/2007
08/13/2007
08/28/2007



ITEM
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114210 UNITS LF

DESCRIPTION— 4 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT
AL4005177R
BA3965177
WA1425176
PG6495176
AT9815176
PG6775176

ITEM

QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
100 1.75 175.00 03/20/2007

5,500 .98 5,390.00 04/18/2007

2,000 1.40 2,800.00 04/20/2007

2,300 1.00 2,300.00 04/30/2007

3,000 .80 2,400.00 08/13/2007

1,400 1.50 2,100.00 08/28/2007

114215 UNITS LF

DESCRIPTION- 5 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT
DO5815184
M0O3265180
C05685180
WA1815174
AA4495177
MO5595177
AL3345180
FR4155176
PG1115384
HO3495187
M06235187
GA6645180
BA6835184
HO3215176
MO5665177
FR4735177
HO3115170
MO3775180R
BA6885184
CA3255170
AL3145177
CH3295180R
WA3085177
CA3135170
BA3915187
HA4565177

QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
21,000 .01 210.00 01/17/2007
1,300 1.40 1,820.00 01/17/2007
3,000 1.50 4,500.00 02/08/2007
3,600 .55 1,980.00 02/16/2007
20,000 1.30 26,000.00 02/26/2007
20,560 1.50 30,840.00 03/06/2007
26,700 1.20 32,040.00 03/07/2007
6,520 1.45 9,454.00 03/08/2007
1,000 1.30 1,300.00 03/13/2007
2,140 1.38 2,953.20 03/14/2007
1,750 1.50 2,625.00 03/15/2007
23,025 1.20 27,630.00 04/11/2007
1,440 1.29 1,857.60 04/18/2007
4,680 1.40 6,552.00 04/26/2007
100 1.30 130.00 04/26/2007
22,000 1.25 27,500.00 05/14/2007
50,000 121 60,500.00 06/05/2007
3,000 1.25 3,750.00 06/11/2007
26,600 1.20 31,920.00 06/13/2007
21,035 1.20 25,242.00 06/18/2007
2,050 1.75 3,587.50 06/25/2007
2,000 1.50 3,000.00 06/25/2007
3,400 1.25 4,250.00 06/26/2007
9,400 1.25 11,750.00 07/05/2007
2,000 1.50 3,000.00 08/08/2007
7,800 1.50 11,700.00 08/08/2007
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ITEM 114215 UNITS LF
DESCRIPTION— 5 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG6795176 3,500 1.25 4,375.00 08/08/2007
AT9815176 2,000 1.00 2,000.00 08/13/2007
HA3385149 1,300 1.10 1,430.00 09/06/2007
AA4945177 25,132 1.55 38,954.60 09/25/2007
ITEM 114220 UNITS LF

DESCRIPTION- 5 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
DO05815184 21,000 .01 210.00 01/17/2007
M0O3265180 1,100 1.40 1,540.00 01/17/2007
PG6665126 500 3.00 1,500.00 01/22/2007
C05685180 3,000 .01 30.00 02/08/2007
WA1815174 1,600 1.75 2,800.00 02/16/2007
HA2835180 5,000 1.50 7,500.00 02/23/2007
AA4495177 6,000 1.34 8,040.00 02/26/2007
MO5595177 25,160 1.50 37,740.00 03/06/2007
AL3345180 29,000 1.20 34,800.00 03/07/2007
FR4155176 5,115 1.45 7,416.75 03/08/2007
PG1115384 2,900 1.40 4,060.00 03/13/2007
HO3495187 1,000 1.38 1,380.00 03/14/2007
M06235187 3,000 1.50 4,500.00 03/15/2007
GA6645180 22,675 1.20 27,210.00 04/11/2007
BA6835184 1,950 1.28 2,496.00 04/18/2007
HO3215176 4,000 1.40 5,600.00 04/26/2007
MO5665177 4,250 1.30 5,525.00 04/26/2007
FR4735177 1,000 1.25 1,250.00 05/14/2007
HO3115170 50,000 121 60,500.00 06/05/2007
MO3775180R 2,400 1.25 3,000.00 06/11/2007
BA6885184 26,500 1.20 31,800.00 06/13/2007
CA3255170 33,025 10 3,302.50 06/18/2007
MO4045130 400 3.33 1,332.00 06/18/2007
CH3295180R 4,500 1.50 6,750.00 06/25/2007
WA3085177 600 1.25 750.00 06/26/2007
CA3135170 24,375 1.25 30,468.75 07/05/2007
BA3915187 2,000 1.50 3,000.00 08/08/2007

HA4565177 7,800 1.50 11,700.00 08/08/2007
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ITEM 114220 UNITS LF
DESCRIPTION- 5 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG6795176 3,500 1.25 4,375.00 08/08/2007
AT9815176 2,000 1.00 2,000.00 08/13/2007
HA3385149 1,000 1.10 1,100.00 09/06/2007
AA4945177 12,566 1.55 19,477.30 09/25/2007
AL6205180 700 1.50 1,050.00 11/26/2007
ITEM 114225 UNITS LF

DESCRIPTION—- 10 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA6885184 150 2.20 330.00 06/13/2007
ITEM 114230 UNITS LF

DESCRIPTION— 10 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT
M0O5025180
AL3345180
MO5665177
MO3775180R
AA4945177
AL6205180

ITEM

QUANTITY
900
3,400
1,050
60
400
1,000

114235

UNIT PRICE

3.92
2.40
2.50
3.00
2.65
2.60

TOTAL AMOUNT
3,528.00
8,160.00
2,625.00
180.00
1,060.00
2,600.00

DESCRIPTION- 12 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT
AA4495177
PG1115384
M06235187
HO3215176
MO5665177
PG6795176

QUANTITY
1,000
300
160
2,400
5,000
830

UNIT PRICE

2.97
3.50
5.00
2.75
2.75
3.30

TOTAL AMOUNT
2,970.00
1,050.00
800.00
6,600.00
13,750.00
2,739.00

AWARDED DATE
01/23/2007
03/07/2007
04/26/2007
06/11/2007
09/25/2007
11/26/2007

AWARDED DATE
02/26/2007
03/13/2007
03/15/2007
04/26/2007
04/26/2007
08/08/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

114245

UNITS LF

01/01/2008

DESCRIPTION- 24 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT
WA3045180
PG1115384
M06235187
AL4005177R
AL3115177
BA6835184
HO3215176
MO5665177
FR4735177
HO3115170
AL3145177
CH3295180R
QA3445177
CA3135170
PG6795176
HA3385149
AA4945177
AL6205180

ITEM

QUANTITY
100
125
150
125
125

45
150
1,200
96
600
210
30
180
200
245
48
135
60

114250

UNIT PRICE
10.00
6.60
10.00
6.50
9.00
5.35
5.50
5.25
5.20
5.83
7.50
6.00
4.80
5.00
6.60
14.00
7.50
6.00

UNITS EA

DESCRIPTION— REMOVABLE PREFORMED LETTERS

CONTRACT
PG1115384
WA3085177
CA3135170

ITEM

QUANTITY
20
4
40

114260

UNIT PRICE
88.00

85.00
100.00

UNITS EA

DESCRIPTION- REMOVABLE PREFORMED ARROWS

CONTRACT
PG1115384
QA3445177
CA3135170
PG6795176

QUANTITY
12
20
30
20

UNIT PRICE
110.00
40.00
250.00
192.50

TOTAL AMOUNT
1,000.00
825.00
1,500.00
812.50
1,125.00
240.75
825.00
6,300.00
499.20
3,498.00
1,575.00
180.00
864.00
1,000.00
1,617.00
672.00
1,012.50
360.00

TOTAL AMOUNT
1,760.00
340.00
4,000.00

TOTAL AMOUNT
1,320.00
800.00
7,500.00
3,850.00

Page 12

AWARDED DATE
02/08/2007
03/13/2007
03/15/2007
03/20/2007
03/22/2007
04/18/2007
04/26/2007
04/26/2007
05/14/2007
06/05/2007
06/25/2007
06/25/2007
06/26/2007
07/05/2007
08/08/2007
09/06/2007
09/25/2007
11/26/2007

AWARDED DATE
03/13/2007
06/26/2007
07/05/2007

AWARDED DATE
03/13/2007
06/26/2007
07/05/2007
08/08/2007
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ITEM 114270 UNITS EA
DESCRIPTION— REMOVAL OF REMOVABLE PREFORMED LETTERS, SYMBOLS, ARROWS AND NUMBERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
QA3445177 20 10.00 200.00 06/26/2007
WA3085177 4 85.00 340.00 06/26/2007
CA3135170 70 30.00 2,100.00 07/05/2007
PG6795176 20 38.50 770.00 08/08/2007
ITEM 114275 UNITS LF

DESCRIPTION— REMOVAL OF REMOVABLE PREFORMED PAVEMENT MARKINGS - ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
DO05815184 42,000 .01 420.00 01/17/2007
M0O3265180 2,400 .25 600.00 01/17/2007
PG6665126 500 .30 150.00 01/22/2007
MO5025180 900 1.00 900.00 01/23/2007
C05685180 6,000 .01 60.00 02/08/2007
WA3045180 100 1.00 100.00 02/08/2007
WA1815174 5,200 75 3,900.00 02/16/2007
HA2835180 8,500 .25 2,125.00 02/23/2007
AA4495177 27,000 A1 2,970.00 02/26/2007
MO5595177 45,720 .10 4,572.00 03/06/2007
AL3345180 63,200 .23 14,536.00 03/07/2007
FR4155176 11,635 .10 1,163.50 03/08/2007
HO3495187 3,140 .36 1,130.40 03/14/2007
M0O6235187 910 .65 591.50 03/15/2007
AL4005177R 965 1.10 1,061.50 03/20/2007
AL3115177 125 3.00 375.00 03/22/2007
GA6645180 52,250 .23 12,017.50 04/11/2007
BA3965177 36,000 A1 3,960.00 04/18/2007
BA6835184 3,435 A1 377.85 04/18/2007
WA1425176 7,820 .35 2,737.00 04/20/2007
HO3215176 11,390 A2 1,366.80 04/26/2007
MO5665177 11,600 .10 1,160.00 04/26/2007
PG6495176 6,250 15 937.50 04/30/2007
XX9105177 16,000 .10 1,600.00 05/11/2007
XX9135177 22,000 .01 220.00 05/14/2007
XX9065177 6,000 .10 600.00 05/24/2007
HO3115170 100,600 .30 30,180.00 06/05/2007
MO3775180R 8,700 .35 3,045.00 06/11/2007
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ITEM

114275

UNITS LF

DESCRIPTION— REMOVAL OF REMOVABLE PREFORMED PAVEMENT MARKINGS - ANY WIDTH

CONTRACT
BA6885184
CA3255170
MO4045130
AL3145177
CH3295180R
QA3445177
WA3085177
CA3135170
BA3915187
HA4565177
PG6795176
AT9815176
HA3385149
AL6205180
XX9115177
XX9215177

ITEM

DESCRIPTION— MAINTENANCE OF TRAFFIC

CONTRACT
AL8815184
AX1386114SBR
AX1785133
AT9825176
DO05815184
HO3125177
M03265180
PG6665126
M0O5025180
AA3495174
HA3076114SBR
FR4955187
AX1795133
C05685180
GA3135188
WA3045180

QUANTITY

53,250
7,020
400
2,260
13,530
180
4,000
45,200
4,000
15,600
8,075
4,200
4,348
4,360
4,000
30,000

120500

QUANTITY

R N e T e = T = o T S o e e S S S =Y

UNIT PRICE
.20
.10
.56
75
.05
.20
.20
.30
.25
.25

1.00
.50
1.00
.50
.35
15

UNITS LS

UNIT PRICE
78,000.00
500.00
50,000.00
217,500.00
150,000.00
616,675.00
100,000.00
22,000.00
250,000.00
9,000.00
7,500.00
60,000.00
175,000.00
30,000.00
19,515.00
75,000.00

TOTAL AMOUNT
10,650.00
702.00
224.00
1,695.00
676.50
36.00
800.00
13,560.00
1,000.00
3,900.00
8,075.00
2,100.00
4,348.00
2,180.00
1,400.00
4,500.00

TOTAL AMOUNT
78,000.00
500.00
50,000.00
217,500.00
150,000.00
616,675.00
100,000.00
22,000.00
250,000.00
9,000.00
7,500.00
60,000.00
175,000.00
30,000.00
19,515.00
75,000.00

AWARDED DATE
06/13/2007
06/18/2007
06/18/2007
06/25/2007
06/25/2007
06/26/2007
06/26/2007
07/05/2007
08/08/2007
08/08/2007
08/08/2007
08/13/2007
09/06/2007
11/26/2007
11/26/2007
12/10/2007

AWARDED DATE
01/04/2007
01/04/2007
01/16/2007
01/17/2007
01/17/2007
01/17/2007
01/17/2007
01/22/2007
01/23/2007
01/24/2007
01/29/2007
01/30/2007
01/31/2007
02/08/2007
02/08/2007
02/08/2007
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ITEM 120500 UNITS LS

DESCRIPTION— MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WA1815174 1 35,000.00 35,000.00 02/16/2007
AT7516114RSBR 1 500.00 500.00 02/20/2007
AT9957714 1 22,785.00 22,785.00 02/20/2007
GA6565177 1 139,885.00 139,885.00 02/20/2007
HA2835180 1 15,100.00 15,100.00 02/23/2007
HO3035132 1 17,500.00 17,500.00 02/23/2007
AA4195174 1 30,000.00 30,000.00 02/26/2007
AA4495177 1 88,000.00 88,000.00 02/26/2007
AT9925132 1 5,000.00 5,000.00 03/05/2007
FR5635180 1 4,310.00 4,310.00 03/05/2007
KE4085776 1 11,000.00 11,000.00 03/05/2007
AA4485177 1 407,000.00 407,000.00 03/06/2007
MO5595177 1 427,500.00 427,500.00 03/06/2007
AL3345180 1 200,000.00 200,000.00 03/07/2007
FR3805180 1 15,000.00 15,000.00 03/07/2007
FR4155176 1 87,000.00 87,000.00 03/08/2007
PG1115384 1 64,800.00 64,800.00 03/13/2007
HO3495187 1 15,000.00 15,000.00 03/14/2007
M0O6235187 1 49,000.00 49,000.00 03/15/2007
AL4005177R 1 76,000.00 76,000.00 03/20/2007
AL3115177 1 150,000.00 150,000.00 03/22/2007
5281371409 1 20,000.00 20,000.00 03/23/2007
HO3866114SBR 1 500.00 500.00 03/27/2007
HA3255180 1 40,000.00 40,000.00 03/29/2007
GA6645180 1 225,000.00 225,000.00 04/11/2007
BA3965177 1 89,608.43 89,608.43 04/18/2007
BA6835184 1 200,000.00 200,000.00 04/18/2007
CL3245180 1 40,000.00 40,000.00 04/20/2007
WA1425176 1 88,230.00 88,230.00 04/20/2007
AL3275177 1 66,000.00 66,000.00 04/26/2007
BA6285180 1 9,000.00 9,000.00 04/26/2007
BA6285180 1 4,500.00 4,500.00 04/26/2007
FR3975177 1 153,350.00 153,350.00 04/26/2007
HO3215176 1 10,000.00 10,000.00 04/26/2007
MO5665177 1 153,500.00 153,500.00 04/26/2007
MO3795176 1 10,000.00 10,000.00 04/30/2007
PG6495176 1 35,000.00 35,000.00 04/30/2007
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ITEM 120500 UNITS LS

DESCRIPTION— MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA5325177 1 73,500.00 73,500.00 05/08/2007
FR4735177 1 51,500.00 51,500.00 05/14/2007
AX1215124SBR 1 2,500.00 2,500.00 05/16/2007
FR5745180 1 2,530.00 2,530.00 05/22/2007
PG6845176 1 35,000.00 35,000.00 05/22/2007
AT1785180 1 20,000.00 20,000.00 05/24/2007
HO3115170 1 325,000.00 325,000.00 06/05/2007
5280161409 1 15,000.00 15,000.00 06/11/2007
MO3775180R 1 90,000.00 90,000.00 06/11/2007
AX1695124SBR 1 500.00 500.00 06/13/2007
BA6885184 1 450,000.00 450,000.00 06/13/2007
CA3255170 1 120,000.00 120,000.00 06/18/2007
FR5515132 1 24,600.00 24,600.00 06/18/2007
MO4045130 1 30,000.00 30,000.00 06/18/2007
4070251409 1 1,000.00 1,000.00 06/25/2007
AL3145177 1 84,000.00 84,000.00 06/25/2007
CH3295180R 1 70,000.00 70,000.00 06/25/2007
QA3445177 1 50,000.00 50,000.00 06/26/2007
WA3085177 1 46,000.00 46,000.00 06/26/2007
FR5295181 1 18,900.00 18,900.00 06/27/2007
XX1235177 1 50,000.00 50,000.00 06/27/2007
BA7135126 1 50,000.00 50,000.00 07/03/2007
CA3135170 1 400,000.00 400,000.00 07/05/2007
52861071408 1 10,000.00 10,000.00 07/13/2007
5281161409 1 20,000.00 20,000.00 07/16/2007
AX2225124SBR 1 1,500.00 1,500.00 07/18/2007
AX2325177 1 92,000.00 92,000.00 08/08/2007
AX3745133 1 180,000.00 180,000.00 08/08/2007
AX3755133 1 80,000.00 80,000.00 08/08/2007
BA3915187 1 140,000.00 140,000.00 08/08/2007
HA4565177 1 117,287.50 117,287.50 08/08/2007
HO3585177 1 70,000.00 70,000.00 08/08/2007
PG6795176 1 36,000.00 36,000.00 08/08/2007
AX1725180 1 3,000.00 3,000.00 08/20/2007
PG6775176 1 20,000.00 20,000.00 08/28/2007
WI3685177 1 53,972.00 53,972.00 08/31/2007
WO04415177 1 79,702.00 79,702.00 08/31/2007
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ITEM 120500 UNITS LS
DESCRIPTION— MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WA4395174 1 10,000.00 10,000.00 09/04/2007
HA3385149 1 8,800.00 8,800.00 09/06/2007
DO3125124SBR 1 1,500.00 1,500.00 09/10/2007
415D61409 1 24,000.00 24,000.00 09/17/2007
AX3996114SBR 1 500.00 500.00 09/20/2007
AA4945177 1 75,000.00 75,000.00 09/25/2007
WA3355124SBR 1 1,000.00 1,000.00 10/31/2007
MO2866114SBR 1 500.00 500.00 11/01/2007
PG7065132 1 15,000.00 15,000.00 11/06/2007
AXA4346114SBR 1 800.00 800.00 11/13/2007
AA7526114SBR 1 200.00 200.00 11/15/2007
AL6205180 1 55,000.00 55,000.00 11/26/2007
HO3905126 1 14,300.00 14,300.00 11/26/2007
M0O2825185 1 65,000.00 65,000.00 11/28/2007
5280341409 1 65,000.00 65,000.00 11/30/2007
AX3906114SBR 1 500.00 500.00 12/13/2007
PG5556114SBR 1 1,000.00 1,000.00 12/13/2007
BA6285180 1 4,500.00 4,500.00 04/26/2007
BA6285180 1 12,000.00 12,000.00 04/26/2007
BA6285180 1 3,000.00 3,000.00 04/26/2007
BA6305180 1 10,000.00 10,000.00 07/11/2007
BA6305180 1 10,000.00 10,000.00 07/11/2007
BA6305180 1 10,000.00 10,000.00 07/11/2007
BA6305180 1 10,000.00 10,000.00 07/11/2007
BA6305180 1 10,000.00 10,000.00 07/11/2007
BA6305180 1 10,000.00 10,000.00 07/11/2007
BA6305180 1 10,000.00 10,000.00 07/11/2007
BA6305180 1 10,000.00 10,000.00 07/11/2007
ITEM 120510 UNITS UD

DESCRIPTION— MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4592161408SB 50 85.69 4,284.50 01/17/2007
406D31408 100 1.00 100.00 01/25/2007
XX9225177 45 2,233.00 100,485.00 02/23/2007

XX9195177 60 135.00 8,100.00 02/26/2007
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ITEM 120510 UNITS UD
DESCRIPTION— MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX5015179 400 400.00 160,000.00 03/22/2007
AT9957214R 500 50.00 25,000.00 03/27/2007
XX8035277 200 1,550.00 310,000.00 03/27/2007
XX9095177 25 720.85 18,021.25 03/29/2007
XX9235177 30 73451 22,035.30 03/29/2007
XX8125177 220 500.00 110,000.00 03/30/2007
415D11409 300 500.00 150,000.00 04/06/2007
XX9105177 200 3,200.00 640,000.00 05/11/2007
XX9135177 150 8,000.00 1,200,000.00 05/14/2007
407D31409 250 4.00 1,000.00 05/16/2007
4590051408SB 100 73.69 7,369.00 05/16/2007
XX8165177 75 1,775.00 133,125.00 05/24/2007
XX9065177 125 3,200.00 400,000.00 05/24/2007
XX8155177 61 1,655.00 100,955.00 06/18/2007
XX8155277 70 6,500.00 455,000.00 06/18/2007
XX8165277 70 8,000.00 560,000.00 06/18/2007
XX1105677 200 10.00 2,000.00 06/27/2007
4591631409 100 40.00 4,000.00 07/13/2007
407D61409 600 1.00 600.00 08/02/2007
4071241409 120 10.00 1,200.00 11/26/2007
XX9115177 100 1,500.00 150,000.00 11/26/2007
4070341409 120 1.00 120.00 12/07/2007
XX9215177 100 1,350.00 135,000.00 12/10/2007
XX4125277 40 4,000.00 160,000.00 12/17/2007
XX4125177 35 4,000.00 140,000.00 12/19/2007
ITEM 120552 UNITS TON

DESCRIPTION—- CRUSHER RUN AGGREGATE CR-6 FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 200 22.00 4,400.00 01/04/2007
M0O3265180 50 20.00 1,000.00 01/17/2007
GAB565177 25 15.00 375.00 02/20/2007
HA2835180 20 17.55 351.00 02/23/2007
AA4495177 50 35.00 1,750.00 02/26/2007
AL4005177R 50 22.00 1,100.00 03/20/2007

AL3115177 25 30.00 750.00 03/22/2007
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ITEM 120552 UNITS TON
DESCRIPTION— CRUSHER RUN AGGREGATE CR-6 FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA3965177 20 30.63 612.60 04/18/2007
AL3275177 50 45.00 2,250.00 04/26/2007
MO3795176 20 10.00 200.00 04/30/2007
FR4735177 150 1.00 150.00 05/14/2007
HO3115170 260 22.00 5,720.00 06/05/2007
MO3775180R 20 50.00 1,000.00 06/11/2007
AL3145177 25 21.00 525.00 06/25/2007
WA3085177 25 20.00 500.00 06/26/2007
BA3915187 100 30.00 3,000.00 08/08/2007
AT9815176 100 50.00 5,000.00 08/13/2007
WA4395174 20 25.00 500.00 09/04/2007
ITEM 120555 UNITS TON

DESCRIPTION— GRADED AGGREGATE BASE FOR MAINTENANCE OF TRAFFIC

CONTRACT
AL8815184
DO05815184
PG6665126
FR4955187
WA1815174
KE4085776
PG1115384
HO3495187
M0O6235187
XX5015179
WA1425176
FR3975177
HO3215176
MO5665177
PG6495176
BA5325177
PG6845176
BA6885184
CA3255170
MO4045130
QA3445177

QUANTITY
200
1,925
100
100

5

100
100
150
50
100
1,000
150
50
50
100
20
540
250
810
10

50

UNIT PRICE
26.00
.01
20.00
30.00
15.00
27.00
32.00
30.00
25.00
25.00
5.00
20.00
35.00
30.00
10.00
15.00
2.50
45.00
20.00
35.00
.01

TOTAL AMOUNT

5,200.00
19.25
2,000.00
3,000.00
75.00
2,700.00
3,200.00
4,500.00
1,250.00
2,500.00
5,000.00
3,000.00
1,750.00
1,500.00
1,000.00
300.00
1,350.00
11,250.00
16,200.00
350.00
0.50

AWARDED DATE
01/04/2007
01/17/2007
01/22/2007
01/30/2007
02/16/2007
03/05/2007
03/13/2007
03/14/2007
03/15/2007
03/22/2007
04/20/2007
04/26/2007
04/26/2007
04/26/2007
04/30/2007
05/08/2007
05/22/2007
06/13/2007
06/18/2007
06/18/2007
06/26/2007
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ITEM 120555 UNITS TON
DESCRIPTION— GRADED AGGREGATE BASE FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CA3135170 500 30.00 15,000.00 07/05/2007
AX2325177 40 14.70 588.00 08/08/2007
AX3745133 100 40.00 4,000.00 08/08/2007
AX3755133 100 50.00 5,000.00 08/08/2007
HA4565177 25 100.00 2,500.00 08/08/2007
HO3585177 100 64.00 6,400.00 08/08/2007
PG6795176 300 30.00 9,000.00 08/08/2007
PG6775176 100 20.00 2,000.00 08/28/2007
AA4945177 20 50.00 1,000.00 09/25/2007
AL6205180 20 20.00 400.00 11/26/2007
ITEM 120561 UNITS TON

DESCRIPTION— HOT MIX ASPHALT FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 50 58.00 2,900.00 01/04/2007
AT9825176 100 150.00 15,000.00 01/17/2007
HO3125177 80 193.00 15,440.00 01/17/2007
MO3265180 50 200.00 10,000.00 01/17/2007
PG6665126 100 50.00 5,000.00 01/22/2007
FR4955187 800 60.00 48,000.00 01/30/2007
WA1815174 10 90.00 900.00 02/16/2007
GAB565177 50 55.00 2,750.00 02/20/2007
HA2835180 20 104.00 2,080.00 02/23/2007
AA4495177 200 180.00 36,000.00 02/26/2007
KE4085776 100 90.00 9,000.00 03/05/2007
AA4485177 520 50.00 26,000.00 03/06/2007
MO5595177 150 75.00 11,250.00 03/06/2007
FR4155176 50 .01 0.50 03/08/2007
PG1115384 80 90.00 7,200.00 03/13/2007
HO3495187 50 .01 0.50 03/14/2007
M06235187 50 200.00 10,000.00 03/15/2007
AL4005177R 100 70.00 7,000.00 03/20/2007
AL3115177 50 152.00 7,600.00 03/22/2007
XX5015179 200 60.00 12,000.00 03/22/2007
XX8035277 120 70.00 8,400.00 03/27/2007

HA3255180 10 100.00 1,000.00 03/29/2007
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ITEM 120561 UNITS TON
DESCRIPTION— HOT MIX ASPHALT FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX8125177 130 100.00 13,000.00 03/30/2007
BA3965177 50 102.82 5,141.00 04/18/2007
BA6835184 100 120.00 12,000.00 04/18/2007
WA1425176 300 69.50 20,850.00 04/20/2007
AL3275177 100 100.00 10,000.00 04/26/2007
FR3975177 100 71.65 7,165.00 04/26/2007
HO3215176 50 100.00 5,000.00 04/26/2007
MO5665177 250 135.00 33,750.00 04/26/2007
MO3795176 20 10.00 200.00 04/30/2007
PG6495176 100 10.00 1,000.00 04/30/2007
BA5325177 100 110.00 11,000.00 05/08/2007
XX9105177 200 54.40 10,880.00 05/11/2007
FR4735177 150 1.00 150.00 05/14/2007
XX9135177 300 45.00 13,500.00 05/14/2007
FR5745180 20 120.00 2,400.00 05/22/2007
PG6845176 270 5.00 1,350.00 05/22/2007
XX8165177 50 205.00 10,250.00 05/24/2007
XX9065177 60 55.00 3,300.00 05/24/2007
HO3115170 600 100.00 60,000.00 06/05/2007
MO3775180R 20 200.00 4,000.00 06/11/2007
BA6885184 300 100.00 30,000.00 06/13/2007
CA3255170 50 100.00 5,000.00 06/18/2007
FR5515132 3 165.00 495.00 06/18/2007
MO4045130 10 100.00 1,000.00 06/18/2007
XX8155177 25 200.00 5,000.00 06/18/2007
XX8155277 50 82.00 4,100.00 06/18/2007
XX8165277 70 50.00 3,500.00 06/18/2007
AL3145177 50 95.00 4,750.00 06/25/2007
QA3445177 300 .01 3.00 06/26/2007
WA3085177 50 40.00 2,000.00 06/26/2007
CA3135170 200 100.00 20,000.00 07/05/2007
AX2325177 100 111.00 11,100.00 08/08/2007
BA3915187 100 100.00 10,000.00 08/08/2007
HA4565177 25 135.00 3,375.00 08/08/2007
HO3585177 100 145.00 14,500.00 08/08/2007
PG6795176 275 98.00 26,950.00 08/08/2007

AT9815176 100 200.00 20,000.00 08/13/2007
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ITEM 120561 UNITS TON
DESCRIPTION— HOT MIX ASPHALT FOR MAINTENANCE OF TRAFFIC

CONTRACT
PG6775176
WA4395174
HA3385149
AA4945177
AL6205180
XX9115177
XX9215177
XX4125277
XX4125177

ITEM

QUANTITY

50

20

15

20

20

1,075

400

100

100

120565

UNIT PRICE
45.00
200.00
150.00

75.00

125.00

65.00

60.00

125.00
115.00

UNITS LF

TOTAL AMOUNT
2,250.00
4,000.00
2,250.00
1,500.00
2,500.00
69,875.00
24,000.00
12,500.00
11,500.00

DESCRIPTION— HOT MIX ASPHALT CURB FOR MAINTENANCE OF TRAFFIC

CONTRACT
M0O6235187

ITEM

QUANTITY
190

UNIT PRICE
20.00

UNITS EA

TOTAL AMOUNT
3,800.00

AWARDED DATE
08/28/2007
09/04/2007
09/06/2007
09/25/2007
11/26/2007
11/26/2007
12/10/2007
12/17/2007
12/19/2007

AWARDED DATE
03/15/2007

DESCRIPTION— STEEL PLATE 8 FOOT X 12 FOOT X 1 INCH FOR MAINTENANCE OF TRAFFIC RENTAL PER

CONTRACT
AT9957214R
XX1235177
415D61409
4240051409

ITEM

120571
DAY
QUANTITY
30
3,000
5
20
120610

DESCRIPTION- ARROW PANEL

CONTRACT
AL8815184
AX1386114SBR
AX1785133
AT9825176
HO3125177
M0O3265180
PG6665126
406D31408
FR4955187

QUANTITY
40

50

100

180

180

84

60

200

100

UNIT PRICE
1.00

5.00

1.00

.01

UNITS UD

UNIT PRICE
42.00

20.00

25.00

25.00

138.00
330.00

34.00

1.00

40.00

TOTAL AMOUNT
30.00
15,000.00
5.00
0.20

TOTAL AMOUNT

1,680.00

1,000.00

2,500.00

4,500.00
24,840.00
27,720.00
2,040.00

200.00

4,000.00

AWARDED DATE
03/27/2007
06/27/2007
09/17/2007
11/19/2007

AWARDED DATE
01/04/2007
01/04/2007
01/16/2007
01/17/2007
01/17/2007
01/17/2007
01/22/2007
01/25/2007
01/30/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

DESCRIPTION- ARROW PANEL

CONTRACT
AX1795133
AT9957714
GA6565177
HO3035132
AA4495177
KE4085776
AA4485177
MO5595177
AL3345180
PG1115384
HO3495187
M0O6235187
AL3115177
XX5015179
5281371409
AT9957214R
HO3866114SBR
XX8035277
XX8125177
GA6645180
BA3965177
BA6835184
WA1425176
AL3275177
FR3975177
MO5665177
MO3795176
PG6495176
BA5325177
XX9105177
XX9135177
407D31409
4590051408SB
AX1215124SBR
PG6845176
XX8165177
XX9065177

Price Index
UNITS UD

QUANTITY UNIT PRICE
100 25.00
350 290.00
100 35.00
120 50.00
150 36.00
30 115.00
360 30.00
180 20.00
480 20.00
312 20.00
60 25.00
25 40.00
70 23.00
300 20.00
75 1.00
75 6.00
50 20.00
50 51.00
50 65.00
360 20.00
200 .01
800 30.00
90 29.50
100 30.00
100 32.40
325 24.00
56 25.00
30 300.00
70 600.00
25 22.50
150 25.00
250 2.00
100 44.71
10 10.00
30 25.00
125 25.00
25 25.00

TOTAL AMOUNT
2,500.00
101,500.00
3,500.00
6,000.00
5,400.00
3,450.00
10,800.00
3,600.00
9,600.00
6,240.00
1,500.00
1,000.00
1,610.00
6,000.00
75.00
450.00
1,000.00
2,550.00
3,250.00
7,200.00
2.00
24,000.00
2,655.00
3,000.00
3,240.00
7,800.00
1,400.00
9,000.00
42,000.00
562.50
3,750.00
500.00
4,471.00
100.00
750.00
3,125.00
625.00

Page 23

AWARDED DATE
01/31/2007
02/20/2007
02/20/2007
02/23/2007
02/26/2007
03/05/2007
03/06/2007
03/06/2007
03/07/2007
03/13/2007
03/14/2007
03/15/2007
03/22/2007
03/22/2007
03/23/2007
03/27/2007
03/27/2007
03/27/2007
03/30/2007
04/11/2007
04/18/2007
04/18/2007
04/20/2007
04/26/2007
04/26/2007
04/26/2007
04/30/2007
04/30/2007
05/08/2007
05/11/2007
05/14/2007
05/16/2007
05/16/2007
05/16/2007
05/22/2007
05/24/2007
05/24/2007
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ITEM 120610 UNITS UD

DESCRIPTION- ARROW PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3115170 25 30.00 750.00 06/05/2007
5280161409 25 25.00 625.00 06/11/2007
AX1695124SBR 50 25.00 1,250.00 06/13/2007
BA6885184 56 40.00 2,240.00 06/13/2007
MO4045130 90 35.00 3,150.00 06/18/2007
XX8155177 30 100.00 3,000.00 06/18/2007
XX8155277 125 32.90 4,112.50 06/18/2007
XX8165277 150 21.15 3,172.50 06/18/2007
4070251409 800 5.00 4,000.00 06/25/2007
QA3445177 75 21.00 1,575.00 06/26/2007
XX1105677 200 10.00 2,000.00 06/27/2007
XX1235177 1,000 25.00 25,000.00 06/27/2007
BA7135126 200 24.00 4,800.00 07/03/2007
CA3135170 300 20.00 6,000.00 07/05/2007
4591631409 100 40.00 4,000.00 07/13/2007
52861071408 30 .05 1.50 07/13/2007
5281161409 30 25.00 750.00 07/16/2007
AX2225124SBR 30 20.00 600.00 07/18/2007
407D61409 200 27.00 5,400.00 08/02/2007
AX2325177 275 .01 2.75 08/08/2007
AX3745133 100 25.00 2,500.00 08/08/2007
AX3755133 100 50.00 5,000.00 08/08/2007
BA3915187 30 40.00 1,200.00 08/08/2007
HO3585177 160 52.00 8,320.00 08/08/2007
PG6795176 100 30.00 3,000.00 08/08/2007
AT9815176 35 100.00 3,500.00 08/13/2007
AX1725180 30 50.00 1,500.00 08/20/2007
PG6775176 160 25.00 4,000.00 08/28/2007
WI3685177 40 1.00 40.00 08/31/2007
WO04415177 60 200.00 12,000.00 08/31/2007
D0O3125124SBR 25 55.00 1,375.00 09/10/2007
415D61409 80 6.00 480.00 09/17/2007
AA4945177 80 35.00 2,800.00 09/25/2007
WA3355124SBR 10 20.00 200.00 10/31/2007
MO2866114SBR 50 20.00 1,000.00 11/01/2007
4240051409 600 .01 6.00 11/19/2007

4071241409 60 25.00 1,500.00 11/26/2007
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ITEM 120610 UNITS UD

DESCRIPTION— ARROW PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3905126 60 25.00 1,500.00 11/26/2007
XX9115177 25 25.00 625.00 11/26/2007
5280341409 400 .01 4.00 11/30/2007
4070341409 60 20.00 1,200.00 12/07/2007
XX9215177 40 25.00 1,000.00 12/10/2007
XX4125277 40 30.00 1,200.00 12/17/2007
XX4125177 35 25.00 875.00 12/19/2007
ITEM 120611 UNITS EA

DESCRIPTION— PORTABLE FLASHING ARROW PANEL, RENTAL PER DAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AX3996114SBR 50 20.00 1,000.00 09/20/2007
AX4346114SBR 50 20.00 1,000.00 11/13/2007
AA7526114SBR 30 20.00 600.00 11/15/2007
528D221409 50 .01 0.50 11/30/2007
AX3906114SBR 40 25.00 1,000.00 12/13/2007
ITEM 120625 UNITS SF

DESCRIPTION—- TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE

SHEETING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 1,165 13.00 15,145.00 01/04/2007
AX1785133 300 19.00 5,700.00 01/16/2007
4592161408SB 96 4.92 472.32 01/17/2007
AT9825176 300 17.50 5,250.00 01/17/2007
DO5815184 1,475 20.00 29,500.00 01/17/2007
HO3125177 2,000 12.00 24,000.00 01/17/2007
M03265180 550 18.00 9,900.00 01/17/2007
PG6665126 100 19.37 1,937.00 01/22/2007
M0O5025180 165 15.00 2,475.00 01/23/2007
AA3495174 864 15.50 13,392.00 01/24/2007
406D31408 300 1.00 300.00 01/25/2007
FR4955187 370 28.00 10,360.00 01/30/2007
AX1795133 300 17.00 5,100.00 01/31/2007
C05685180 288 20.00 5,760.00 02/08/2007
GA3135188 160 18.60 2,976.00 02/08/2007

WA3045180 670 20.00 13,400.00 02/08/2007
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ITEM 120625 UNITS SF

DESCRIPTION- TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE

SHEETING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WA1815174 900 8.00 7,200.00 02/16/2007
AT7516114RSBR 128 1.00 128.00 02/20/2007
AT9957714 1,500 3.00 4,500.00 02/20/2007
GA6565177 1,500 11.00 16,500.00 02/20/2007
HA2835180 900 17.65 15,885.00 02/23/2007
HO3035132 252 11.00 2,772.00 02/23/2007
AA4195174 168 19.00 3,192.00 02/26/2007
AA4495177 560 19.00 10,640.00 02/26/2007
FR5635180 724 28.20 20,416.80 03/05/2007
KE4085776 64 106.00 6,784.00 03/05/2007
AA4485177 2,000 16.00 32,000.00 03/06/2007
MO5595177 2,850 15.00 42,750.00 03/06/2007
AL3345180 2,320 14.94 34,660.80 03/07/2007
FR3805180 1,650 29.00 47,850.00 03/07/2007
FR4155176 216 14.75 3,186.00 03/08/2007
PG1115384 700 21.00 14,700.00 03/13/2007
HO3495187 650 1.00 650.00 03/14/2007
M0O6235187 1,500 27.00 40,500.00 03/15/2007
AL4005177R 1,500 16.00 24,000.00 03/20/2007
AL3115177 1,000 15.50 15,500.00 03/22/2007
XX5015179 1,000 13.00 13,000.00 03/22/2007
5281371409 240 1.00 240.00 03/23/2007
AT9957214R 500 3.00 1,500.00 03/27/2007
XX8035277 1,100 14.00 15,400.00 03/27/2007
HA3255180 780 25.00 19,500.00 03/29/2007
XX8125177 1,100 14.00 15,400.00 03/30/2007
GA6645180 4,403 14.94 65,780.82 04/11/2007
BA3965177 600 14.34 8,604.00 04/18/2007
BA6835184 1,600 15.00 24,000.00 04/18/2007
CL3245180 1,596 17.00 27,132.00 04/20/2007
WA1425176 1,000 17.50 17,500.00 04/20/2007
AL3275177 1,500 18.15 27,225.00 04/26/2007
FR3975177 1,000 24.05 24,050.00 04/26/2007
HO3215176 300 18.00 5,400.00 04/26/2007
MO5665177 2,300 15.00 34,500.00 04/26/2007
MO3795176 360 18.00 6,480.00 04/30/2007

PG6495176 100 18.00 1,800.00 04/30/2007
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ITEM 120625 UNITS SF

DESCRIPTION- TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE

SHEETING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA5325177 2,000 14.50 29,000.00 05/08/2007
XX9105177 1,200 16.85 20,220.00 05/11/2007
FR4735177 865 13.00 11,245.00 05/14/2007
XX9135177 1,200 14.00 16,800.00 05/14/2007
407D31409 600 1.00 600.00 05/16/2007
AX1215124SBR 176 .50 88.00 05/16/2007
FR5745180 1,004 17.25 17,319.00 05/22/2007
PG6845176 280 20.00 5,600.00 05/22/2007
AT1785180 828 26.00 21,528.00 05/24/2007
XX8165177 240 20.00 4,800.00 05/24/2007
XX9065177 1,200 14.00 16,800.00 05/24/2007
HO3115170 2,500 15.50 38,750.00 06/05/2007
5280161409 288 12.00 3,456.00 06/11/2007
MO3775180R 1,941 30.00 58,230.00 06/11/2007
BA6885184 850 20.00 17,000.00 06/13/2007
CA3255170 520 25.00 13,000.00 06/18/2007
MO4045130 114 19.00 2,166.00 06/18/2007
XX8155177 1,015 12.50 12,687.50 06/18/2007
XX8155277 240 21.15 5,076.00 06/18/2007
XX8165277 300 18.80 5,640.00 06/18/2007
4070251409 192 12.00 2,304.00 06/25/2007
AL3145177 1,000 8.50 8,500.00 06/25/2007
CH3295180R 670 22.00 14,740.00 06/25/2007
QA3445177 120 25.00 3,000.00 06/26/2007
WA3085177 1,500 13.00 19,500.00 06/26/2007
FR5295181 480 11.00 5,280.00 06/27/2007
XX1105677 480 13.00 6,240.00 06/27/2007
BA7135126 400 16.00 6,400.00 07/03/2007
CA3135170 2,500 25.00 62,500.00 07/05/2007
52861071408 240 .05 12.00 07/13/2007
5281161409 500 12.00 6,000.00 07/16/2007
52809221410 600 .01 6.00 08/01/2007
52819231410 600 .01 6.00 08/01/2007
407D61409 192 14.00 2,688.00 08/02/2007
AX2325177 1,100 10.50 11,550.00 08/08/2007
AX3745133 300 15.00 4,500.00 08/08/2007

AX3755133 300 25.00 7,500.00 08/08/2007
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ITEM 120625 UNITS SF
DESCRIPTION— TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE

CONTRACT
BA3915187
HA4565177
HO3585177
PG6795176
AT9815176
AX1725180
PG6775176
WI3685177
WO04415177
WA4395174
HA3385149
DO3125124SBR
415D61409
AX3996114SBR
AA4945177
WA3355124SBR
MO2866114SBR
AX4346114SBR
AAT7526114SBR
4240051409
4071241409
AL6205180
HO3905126
XX9115177
5280341409
4070341409
XX9215177
AX3906114SBR
PG5556114SBR
XX4125277
XX4125177

ITEM

SHEETING
QUANTITY

350
1,000
300
500
400
1,908
160
800
1,800
164
400
96
1,200
176
1,500
60
176
176
128
640
500
230
250
1,200
800
500
1,200
128
176
500
500

120630

UNIT PRICE

17.00
16.00
14.00
24.20
25.00
.50
18.00
.50
10.50
25.00
25.00
10.00
6.00
1.00
15.00
1.00
1.00
1.00
1.00
.01
2.50
17.00
16.75
12.00
.01
10.00
12.50
1.00
1.00
1.00
1.00

DESCRIPTION— TEMPORARY RAISED PAVEMENT MARKERS

CONTRACT
CA3135170

QUANTITY
450

UNIT PRICE

20.00

TOTAL AMOUNT
5,950.00
16,000.00
4,200.00
12,100.00
10,000.00
954.00
2,880.00
400.00
18,900.00
4,100.00
10,000.00
960.00
7,200.00
176.00
22,500.00
60.00
176.00
176.00
128.00
6.40
1,250.00
3,910.00
4,187.50
14,400.00
8.00
5,000.00
15,000.00
128.00
176.00
500.00
500.00

TOTAL AMOUNT
9,000.00

AWARDED DATE
08/08/2007
08/08/2007
08/08/2007
08/08/2007
08/13/2007
08/20/2007
08/28/2007
08/31/2007
08/31/2007
09/04/2007
09/06/2007
09/10/2007
09/17/2007
09/20/2007
09/25/2007
10/31/2007
11/01/2007
11/13/2007
11/15/2007
11/19/2007
11/26/2007
11/26/2007
11/26/2007
11/26/2007
11/30/2007
12/07/2007
12/10/2007
12/13/2007
12/13/2007
12/17/2007
12/19/2007

AWARDED DATE
07/05/2007
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ITEM

120635 UNITS EA

DESCRIPTION— SIGNS FOR MAINTENANCE OF TRAFFIC, RENTAL PER DAY

CONTRACT
AX1016114
4590051408SB
XX1235177
4591631409
528D221409

ITEM

QUANTITY UNIT PRICE
9,000 .01
200 4.92
3,000 2.50
200 1.00
900 .01
120640 UNITS EA

TOTAL AMOUNT
90.00
984.00
7,500.00
200.00
9.00

DESCRIPTION—- REMOVAL OF TEMPORARY RAISED PAVEMENT MARKERS

CONTRACT
CA3135170

ITEM

DESCRIPTION—

CONTRACT
AX1016114

ITEM

DESCRIPTION—-

CONTRACT
AA4485177

ITEM

DESCRIPTION—

CONTRACT
AA4485177

ITEM

QUANTITY UNIT PRICE

450 3.00

120645 UNITS EA
TRAFFIC CONES, RENTAL PER DAY

QUANTITY UNIT PRICE
34,000 5.00
120690 UNITS EA
TUBULAR MARKERS
QUANTITY UNIT PRICE
800 32.00
120697 UNITS EA

REPLACEMENT OF TUBULAR MARKER MAST

TOTAL AMOUNT
1,350.00

TOTAL AMOUNT
170,000.00

TOTAL AMOUNT
25,600.00

TOTAL AMOUNT
1,600.00

AWARDED DATE
01/25/2007
05/16/2007
06/27/2007
07/13/2007
11/30/2007

AWARDED DATE
07/05/2007

AWARDED DATE
01/25/2007

AWARDED DATE
03/06/2007

AWARDED DATE
03/06/2007

DESCRIPTION— TEMPORARY CONCRETE SINGLE FACE TRAFFIC BARRIER FOR MAINTENANCE OF

CONTRACT
M0O3265180
HA2835180
FR5745180
MO3775180R
CH3295180R

QUANTITY UNIT PRICE
50 32.00
120700 UNITS LF
TRAFFIC
QUANTITY UNIT PRICE
1,050 1.00
108 62.00
48 33.00
590 20.00
420 60.00

TOTAL AMOUNT
1,050.00
6,696.00
1,584.00
11,800.00
25,200.00

AWARDED DATE
01/17/2007
02/23/2007
05/22/2007
06/11/2007
06/25/2007
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DESCRIPTION— TEMPORARY CONCRETE SINGLE FACE TRAFFIC BARRIER FOR MAINTENANCE OF

CONTRACT
XX3375185

ITEM

Price Index 01/01/2008
120700 UNITS LF
TRAFFIC
QUANTITY UNIT PRICE
1,000 30.00
120704 UNITS LF

DESCRIPTION— TEMPORARY CONCRETE BARRIER, RENTAL PER DAY

CONTRACT
XX1235177

ITEM

QUANTITY
6,000

120710

UNIT PRICE
1.00

UNITS LF

TOTAL AMOUNT
30,000.00

TOTAL AMOUNT
6,000.00

DESCRIPTION— RESET TEMPORARY CONCRETE TRAFFIC BARRIER SINGLE FACE

CONTRACT
DO05815184
XX1235177

ITEM

TOTAL AMOUNT
45.25
500.00

AWARDED DATE
08/29/2007

AWARDED DATE
06/27/2007

AWARDED DATE
01/17/2007
06/27/2007

DESCRIPTION— RESET PRECAST TEMPORARY CONCRETE TRAFFIC BARRIER FOR MAINTENANCE OF

CONTRACT
M03265180
PG6665126
FR4955187
WA3045180
AL3345180
PG1115384
M06235187
GA6645180
WA1425176
PG6495176
FR4735177
HO3115170
MO3775180R
BA6885184
CA3255170
CH3295180R
CA3135170
WA4395174
AL6205180

QUANTITY UNIT PRICE

4,525 .01

500 1.00
120715 UNITS LF

TRAFFIC

QUANTITY UNIT PRICE

2,500 1.00

100 5.80

4,000 4.00

504 15.00

5,184 5.00

600 10.00

400 4.00

3,564 5.00

3,000 14.50

1,030 5.00

80 4.50

7,000 5.50

450 15.00

175 10.00

4,400 3.00

350 5.25

6,325 8.00

1,025 3.50

260 14.00

TOTAL AMOUNT

2,500.00
580.00
16,000.00
7,560.00
25,920.00
6,000.00
1,600.00
17,820.00
43,500.00
5,150.00
360.00
38,500.00
6,750.00
1,750.00
13,200.00
1,837.50
50,600.00
3,587.50
3,640.00

AWARDED DATE
01/17/2007
01/22/2007
01/30/2007
02/08/2007
03/07/2007
03/13/2007
03/15/2007
04/11/2007
04/20/2007
04/30/2007
05/14/2007
06/05/2007
06/11/2007
06/13/2007
06/18/2007
06/25/2007
07/05/2007
09/04/2007
11/26/2007
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ITEM 120717 UNITS EA
DESCRIPTION— REFLECTIVE BARRIER MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 21 22.00 462.00 01/04/2007
M0O3265180 60 15.00 900.00 01/17/2007
PG6665126 25 26.00 650.00 01/22/2007
MO5025180 64 5.00 320.00 01/23/2007
AA3495174 10 15.00 150.00 01/24/2007
WA3045180 84 15.00 1,260.00 02/08/2007
HA2835180 50 12.80 640.00 02/23/2007
AL3345180 256 16.25 4,160.00 03/07/2007
PG1115384 36 10.00 360.00 03/13/2007
HO3495187 10 30.00 300.00 03/14/2007
GA6645180 386 16.25 6,272.50 04/11/2007
BA3965177 10 35.31 353.10 04/18/2007
WA1425176 40 18.75 750.00 04/20/2007
PG6495176 40 15.00 600.00 04/30/2007
HO3115170 400 14.50 5,800.00 06/05/2007
BA6885184 20 30.00 600.00 06/13/2007
CH3295180R 32 17.00 544.00 06/25/2007
BA7135126 90 16.50 1,485.00 07/03/2007
CA3135170 275 20.00 5,500.00 07/05/2007
BA3915187 45 15.00 675.00 08/08/2007
AL6205180 20 20.00 400.00 11/26/2007
HO3905126 20 15.00 300.00 11/26/2007
ITEM 120743 UNITS EA

DESCRIPTION- TYPE Il BARRICADE FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 22 275.00 6,050.00 01/04/2007
D0O5815184 10 500.00 5,000.00 01/17/2007
HA2835180 2 256.00 512.00 02/23/2007
FR5635180 2 328.00 656.00 03/05/2007
MO5595177 5 130.00 650.00 03/06/2007
FR3805180 4 314.00 1,256.00 03/07/2007
PG1115384 23 265.00 6,095.00 03/13/2007
M0O6235187 8 315.00 2,520.00 03/15/2007
HA3255180 6 300.00 1,800.00 03/29/2007

BA6835184 10 226.00 2,260.00 04/18/2007
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ITEM 120743 UNITS EA
DESCRIPTION- TYPE Il BARRICADE FOR MAINTENANCE OF TRAFFIC

CONTRACT
CL3245180
WA1425176
BA5325177
FR4735177
FR5745180
HO3115170
MO3775180R
CA3255170
CA3135170
WA4395174
AL6205180

ITEM

QUANTITY
4
1

10
2
2

25
4
5
9

10

120746

UNIT PRICE
250.00
330.00
100.00
150.00
485.00
225.00
500.00
300.00
300.00
350.00
350.00

UNITS EA

DESCRIPTION— BARRICADES TYPE II, RENTAL PER DAY

CONTRACT
528D221409

ITEM

QUANTITY
100

120747

DESCRIPTION—- FLAGGER

CONTRACT
4290521408
4292A51408SB
5492G51408SB
4290671408
4291371408
4291851409
4292G51409
52809221410
52819231410
AX1725180
429D41409
4291721409
5280341409
528D221409
549D41409
549D41409

QUANTITY

800
1,200
12,800
1,200
1,800
300
900
3,000
3,000
180
11,000
960
1,200
500
7,500
7,500

UNIT PRICE
.01

UNITS HR

UNIT PRICE
19.68
1.00
11.21
18.50
18.28
17.00
17.78
28.50
30.00
25.00
13.00
18.00
.01
.01
12.73
12.73

TOTAL AMOUNT
1,000.00
330.00
1,000.00
300.00
970.00
5,625.00
2,000.00
1,500.00
2,700.00
3,500.00
350.00

TOTAL AMOUNT
1.00

TOTAL AMOUNT
15,744.00
1,200.00
143,488.00
22,200.00
32,904.00
5,100.00
16,002.00
85,500.00
90,000.00
4,500.00
143,000.00
17,280.00
12.00
5.00
95,475.00
95,475.00

AWARDED DATE
04/20/2007
04/20/2007
05/08/2007
05/14/2007
05/22/2007
06/05/2007
06/11/2007
06/18/2007
07/05/2007
09/04/2007
11/26/2007

AWARDED DATE
11/30/2007

AWARDED DATE
01/29/2007
02/20/2007
02/20/2007
03/06/2007
03/26/2007
07/05/2007
07/13/2007
08/01/2007
08/01/2007
08/20/2007
08/23/2007
10/04/2007
11/30/2007
11/30/2007
07/13/2007
07/13/2007
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ITEM 120747 UNITS HR
DESCRIPTION- FLAGGER
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
549D41409 7,500 12.73 95,475.00 07/13/2007
549D41409 7,500 12.73 95,475.00 07/13/2007
ITEM 120750 UNITS BBL
DESCRIPTION— TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR MAINTENANCE OF

TRAFFIC
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 32 400.00 12,800.00 01/04/2007
D0O5815184 35 .01 0.35 01/17/2007
MO3265180 18 300.00 5,400.00 01/17/2007
PG6665126 20 270.00 5,400.00 01/22/2007
AA3495174 17 360.00 6,120.00 01/24/2007
WA3045180 20 300.00 6,000.00 02/08/2007
WA1815174 14 300.00 4,200.00 02/16/2007
HA2835180 14 307.00 4,298.00 02/23/2007
AL3345180 136 185.00 25,160.00 03/07/2007
PG1115384 9 320.00 2,880.00 03/13/2007
HO3495187 14 360.00 5,040.00 03/14/2007
M06235187 32 363.00 11,616.00 03/15/2007
GA6645180 102 195.00 19,890.00 04/11/2007
BA3965177 10 310.30 3,103.00 04/18/2007
PG6495176 24 350.00 8,400.00 04/30/2007
PG6845176 14 300.00 4,200.00 05/22/2007
HO3115170 300 270.00 81,000.00 06/05/2007
MO3775180R 16 400.00 6,400.00 06/11/2007
BA6885184 14 450.00 6,300.00 06/13/2007
CA3255170 45 250.00 11,250.00 06/18/2007
CH3295180R 20 300.00 6,000.00 06/25/2007
XX1235177 27 250.00 6,750.00 06/27/2007
BA7135126 76 264.00 20,064.00 07/03/2007
CA3135170 50 350.00 17,500.00 07/05/2007
BA3915187 40 280.00 11,200.00 08/08/2007
HA4565177 16 350.00 5,600.00 08/08/2007
WA4395174 14 363.00 5,082.00 09/04/2007
HA3385149 20 410.00 8,200.00 09/06/2007
AL6205180 28 290.00 8,120.00 11/26/2007

HO3905126 14 287.00 4,018.00 11/26/2007
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120761

UNITS BBL

DESCRIPTION— REPLACE TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR

CONTRACT
AL8815184
D0O5815184
M03265180
PG6665126
AA3495174
HA2835180
AL3345180
PG1115384
HO3495187
M0O6235187
GA6645180
BA3965177
HO3115170
MO3775180R
BA6885184
CA3255170
CH3295180R
BA7135126
CA3135170
BA3915187
HA4565177
WA4395174
HA3385149
AL6205180
HO3905126

ITEM

MAINTENANCE OF TRAFFIC

QUANTITY
16
10
18
10

5
14
56
10

7
15

123

90
16
14
10
15
38
25
20

10

10
14

120763

DESCRIPTION— VERTICAL PANELS

CONTRACT
AA3495174
AL3345180
PG1115384
HO3495187
GA6645180
BA3965177
CH3295180R

QUANTITY
1
246

UNIT PRICE
400.00
.01
300.00
160.00
275.00
307.00
375.00
330.00
300.00
350.00
300.00
401.25
270.00
300.00
100.00
100.00
300.00
264.00
300.00
280.00
250.00
330.00
410.00
290.00
287.00

UNITS EA

UNIT PRICE
45.00

28.00
110.00
100.00
45.00
107.00
50.00

TOTAL AMOUNT

6,400.00
0.10
5,400.00
1,600.00
1,375.00
4,298.00
21,000.00
3,300.00
2,100.00
5,250.00
36,900.00
2,006.25
24,300.00
4,800.00
1,400.00
1,000.00
4,500.00
10,032.00
7,500.00
5,600.00
2,000.00
3,300.00
4,100.00
4,060.00
2,009.00

TOTAL AMOUNT

45.00

6,888.00

440.00

100.00

540.00

214.00

100.00

AWARDED DATE
01/04/2007
01/17/2007
01/17/2007
01/22/2007
01/24/2007
02/23/2007
03/07/2007
03/13/2007
03/14/2007
03/15/2007
04/11/2007
04/18/2007
06/05/2007
06/11/2007
06/13/2007
06/18/2007
06/25/2007
07/03/2007
07/05/2007
08/08/2007
08/08/2007
09/04/2007
09/06/2007
11/26/2007
11/26/2007

AWARDED DATE
01/24/2007
03/07/2007
03/13/2007
03/14/2007
04/11/2007
04/18/2007
06/25/2007



ITEM
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01/01/2008

DESCRIPTION- VERTICAL PANELS

CONTRACT
XX1235177
BA7135126
CA3135170
AL6205180
HO3905126

ITEM

Price Index
120763 UNITS EA
QUANTITY UNIT PRICE
5 125.00
3 44.00
26 100.00
4 120.00
2 75.00
120765 UNITS BBL

TOTAL AMOUNT
625.00
132.00
2,600.00
480.00
150.00

Page 35

AWARDED DATE
06/27/2007
07/03/2007
07/05/2007
11/26/2007
11/26/2007

DESCRIPTION— REMOVE AND RESET TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR

CONTRACT
D0O5815184
M03265180
PG6665126
WA3045180
HA2835180
AL3345180
PG1115384
GA6645180
PG6495176
HO3115170
MO3775180R
BA6885184
CA3255170
CH3295180R
CA3135170
WA4395174
AL6205180

ITEM

MAINTENANCE OF TRAFFIC

QUANTITY
85

18

20

20

14

136

27

102

300
16
14
30
10
48
28
21

120773

DESCRIPTION—- RELOCATE SIGN

CONTRACT
AA4195174
PG1115384
XX5015179
FR4735177
CH3295180R

QUANTITY
1
825
800
112
16

UNIT PRICE
.01
100.00
95.00
20.00
109.00
75.00
135.00
85.00
50.00
95.00
150.00
100.00
10.00
105.00
50.00
140.00
65.00

UNITS SF

UNIT PRICE
19.00

9.00

5.00

6.50

19.00

TOTAL AMOUNT
0.85
1,800.00
1,900.00
400.00
1,526.00
10,200.00
3,645.00
8,670.00
400.00
28,500.00
2,400.00
1,400.00
300.00
1,050.00
2,400.00
3,920.00
1,365.00

TOTAL AMOUNT
19.00
7,425.00
4,000.00
728.00
304.00

AWARDED DATE
01/17/2007
01/17/2007
01/22/2007
02/08/2007
02/23/2007
03/07/2007
03/13/2007
04/11/2007
04/30/2007
06/05/2007
06/11/2007
06/13/2007
06/18/2007
06/25/2007
07/05/2007
09/04/2007
11/26/2007

AWARDED DATE
02/26/2007
03/13/2007
03/22/2007
05/14/2007
06/25/2007
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ITEM 120784 UNITS LF
DESCRIPTION— TEMPORARY ORANGE CONSTRUCTION FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AX1785133 700 8.00 5,600.00 01/16/2007
D0O5815184 9,195 2.00 18,390.00 01/17/2007
AX1795133 700 3.00 2,100.00 01/31/2007
C05685180 3,000 2.00 6,000.00 02/08/2007
PG3515173 3,414 2.85 9,729.90 02/23/2007
AA4195174 3,565 4.00 14,260.00 02/26/2007
FR5635180 100 5.75 575.00 03/05/2007
FR3805180 1,080 2.50 2,700.00 03/07/2007
PG1115384 1,700 2.50 4,250.00 03/13/2007
HO3495187 305 2.10 640.50 03/14/2007
M06235187 400 5.00 2,000.00 03/15/2007
XX5015179 500 3.00 1,500.00 03/22/2007
BA3965177 600 3.10 1,860.00 04/18/2007
BA6835184 500 2.00 1,000.00 04/18/2007
CL3245180 50 6.00 300.00 04/20/2007
HO3215176 360 3.25 1,170.00 04/26/2007
PG6495176 2,000 2.10 4,200.00 04/30/2007
BA5325177 100 4.00 400.00 05/08/2007
AT1785180 1,240 4.00 4,960.00 05/24/2007
HO3115170 2,948 2.50 7,370.00 06/05/2007
BA6885184 2,000 2.00 4,000.00 06/13/2007
CA3255170 1,700 2.50 4,250.00 06/18/2007
MO4045130 650 3.00 1,950.00 06/18/2007
CH3295180R 135 2.00 270.00 06/25/2007
XX1235177 500 1.00 500.00 06/27/2007
BA7135126 1,280 2.20 2,816.00 07/03/2007
CA3135170 2,050 3.00 6,150.00 07/05/2007
AX3745133 700 3.50 2,450.00 08/08/2007
AX3755133 700 3.30 2,310.00 08/08/2007
BA3915187 1,600 3.50 5,600.00 08/08/2007
HA4565177 300 5.00 1,500.00 08/08/2007
AT9815176 300 10.00 3,000.00 08/13/2007
PG6775176 300 4.00 1,200.00 08/28/2007
WA4395174 600 4.00 2,400.00 09/04/2007
HA3385149 75 5.00 375.00 09/06/2007
AL6205180 1,000 3.50 3,500.00 11/26/2007

HO3905126 100 4.00 400.00 11/26/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 01/01/2008 Page 37

ITEM 120786 UNITS LF
DESCRIPTION— REMOVE AND RESET TEMPORARY ORANGE CONSTRUCTION FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AX1785133 1,260 3.00 3,780.00 01/16/2007
D0O5815184 11,210 2.00 22,420.00 01/17/2007
AX1795133 1,260 2.00 2,520.00 01/31/2007
C05685180 1,500 2.00 3,000.00 02/08/2007
AA4195174 500 4.00 2,000.00 02/26/2007
PG1115384 2,000 1.50 3,000.00 03/13/2007
M06235187 200 5.00 1,000.00 03/15/2007
XX5015179 500 3.00 1,500.00 03/22/2007
BA6835184 5,000 2.00 10,000.00 04/18/2007
HO3215176 360 2.00 720.00 04/26/2007
CA3255170 1,000 1.00 1,000.00 06/18/2007
CA3135170 1,000 1.00 1,000.00 07/05/2007
AX3745133 1,260 3.50 4,410.00 08/08/2007
AX3755133 1,100 3.30 3,630.00 08/08/2007
AT9815176 100 10.00 1,000.00 08/13/2007
ITEM 120800

DESCRIPTION— WATER FILLED BARRIER FOR MAINTENANCE OF TRAFFIC

CONTRACT
PG1115384

ITEM

QUANTITY
350

120820

UNIT PRICE

95.00

UNITS EA

DESCRIPTION— DRUMS FOR MAINTENANCE OF TRAFFIC

CONTRACT
AL8815184
AX1785133
AT9825176
DO5815184
HO3125177
M0O3265180
PG6665126
AA3495174
406D31408
FR4955187
AX1795133
C05685180

QUANTITY

600
84

50
315
1,800
60
100
70
100
250
84
125

UNIT PRICE

80.00
80.00
95.00
100.00
12.50
100.00
75.00
95.00
1.00
92.00
85.00
.01

TOTAL AMOUNT
33,250.00

TOTAL AMOUNT
48,000.00
6,720.00
4,750.00
31,500.00
22,500.00
6,000.00
7,500.00
6,650.00
100.00
23,000.00
7,140.00
1.25

AWARDED DATE
03/13/2007

AWARDED DATE
01/04/2007
01/16/2007
01/17/2007
01/17/2007
01/17/2007
01/17/2007
01/22/2007
01/24/2007
01/25/2007
01/30/2007
01/31/2007
02/08/2007
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ITEM 120820 UNITS EA
DESCRIPTION— DRUMS FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WA1815174 60 100.00 6,000.00 02/16/2007
AT9957714 50 150.00 7,500.00 02/20/2007
GA6565177 175 55.00 9,625.00 02/20/2007
HA2835180 100 101.00 10,100.00 02/23/2007
HO3035132 140 5.00 700.00 02/23/2007
AA4195174 24 100.00 2,400.00 02/26/2007
AA4495177 430 90.00 38,700.00 02/26/2007
KE4085776 25 45.00 1,125.00 03/05/2007
AA4485177 800 50.00 40,000.00 03/06/2007
MO5595177 1,000 82.00 82,000.00 03/06/2007
AL3345180 540 78.00 42,120.00 03/07/2007
FR4155176 100 .01 1.00 03/08/2007
PG1115384 147 87.00 12,789.00 03/13/2007
HO3495187 100 1.00 100.00 03/14/2007
M06235187 200 92.00 18,400.00 03/15/2007
AL4005177R 100 105.00 10,500.00 03/20/2007
AL3115177 250 75.00 18,750.00 03/22/2007
XX5015179 150 60.00 9,000.00 03/22/2007
5281371409 25 1.00 25.00 03/23/2007
AT9957214R 100 25.00 2,500.00 03/27/2007
XX8035277 100 110.00 11,000.00 03/27/2007
HA3255180 20 80.00 1,600.00 03/29/2007
XX8125177 100 1.20 120.00 03/30/2007
GA6645180 402 78.00 31,356.00 04/11/2007
BA3965177 400 72.76 29,104.00 04/18/2007
BA6835184 500 80.00 40,000.00 04/18/2007
WA1425176 245 105.00 25,725.00 04/20/2007
AL3275177 175 100.00 17,500.00 04/26/2007
FR3975177 400 82.20 32,880.00 04/26/2007
HO3215176 175 90.00 15,750.00 04/26/2007
MO5665177 325 92.00 29,900.00 04/26/2007
MO3795176 90 50.00 4,500.00 04/30/2007
PG6495176 25 100.00 2,500.00 04/30/2007
BA5325177 1,000 80.00 80,000.00 05/08/2007
XX9105177 100 68.25 6,825.00 05/11/2007
FR4735177 150 62.50 9,375.00 05/14/2007

XX9135177 150 20.00 3,000.00 05/14/2007
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ITEM 120820 UNITS EA

DESCRIPTION- DRUMS FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE
407D31409 200 .75
AX1215124SBR 10 20.00
PG6845176 40 75.00
AT1785180 75 92.00
XX8165177 50 100.00
XX9065177 150 70.00
HO3115170 1,130 88.50
MO3775180R 100 100.00
BA6885184 300 50.00
CA3255170 120 10.00
MO4045130 90 95.00
XX8155177 25 100.00
XX8155277 50 85.50
XX8165277 50 80.00
AL3145177 100 56.00
CH3295180R 25 95.00
QA3445177 150 .01
WA3085177 150 95.00
FR5295181 30 82.00
XX1105677 100 1.00
BA7135126 70 99.00
CA3135170 525 55.00
52861071408 25 .05
407D61409 150 1.00
AX2325177 800 .01
AX3745133 84 90.00
AX3755133 70 150.00
BA3915187 50 90.00
HA4565177 150 50.00
HO3585177 175 115.00
PG6795176 100 90.00
AX1725180 809 5.00
PG6775176 120 95.00
WA4395174 34 100.00
HA3385149 30 100.00
D03125124SBR 8 100.00
415D61409 40 35.00

TOTAL AMOUNT
150.00
200.00

3,000.00
6,900.00
5,000.00
10,500.00
100,005.00
10,000.00
15,000.00
1,200.00
8,550.00
2,500.00
4,275.00
4,000.00
5,600.00
2,375.00
1.50
14,250.00
2,460.00
100.00
6,930.00
28,875.00
1.25
150.00
8.00
7,560.00
10,500.00
4,500.00
7,500.00
20,125.00
9,000.00
4,045.00
11,400.00
3,400.00
3,000.00
800.00
1,400.00

Page 39

AWARDED DATE
05/16/2007
05/16/2007
05/22/2007
05/24/2007
05/24/2007
05/24/2007
06/05/2007
06/11/2007
06/13/2007
06/18/2007
06/18/2007
06/18/2007
06/18/2007
06/18/2007
06/25/2007
06/25/2007
06/26/2007
06/26/2007
06/27/2007
06/27/2007
07/03/2007
07/05/2007
07/13/2007
08/02/2007
08/08/2007
08/08/2007
08/08/2007
08/08/2007
08/08/2007
08/08/2007
08/08/2007
08/20/2007
08/28/2007
09/04/2007
09/06/2007
09/10/2007
09/17/2007
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ITEM 120820 UNITS EA
DESCRIPTION—- DRUMS FOR MAINTENANCE OF TRAFFIC
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA4945177 350 94.00 32,900.00 09/25/2007
WA3355124SBR 5 10.00 50.00 10/31/2007
4240051409 200 .01 2.00 11/19/2007
4071241409 50 5.00 250.00 11/26/2007
AL6205180 30 85.00 2,550.00 11/26/2007
HO3905126 32 90.00 2,880.00 11/26/2007
XX9115177 100 60.00 6,000.00 11/26/2007
5280341409 100 .01 1.00 11/30/2007
528D221409 50 .01 0.50 11/30/2007
4070341409 50 20.00 1,000.00 12/07/2007
XX9215177 100 100.00 10,000.00 12/10/2007
XX4125277 50 1.00 50.00 12/17/2007
XX4125177 30 1.00 30.00 12/19/2007
ITEM 120835 UNITS EA
DESCRIPTION—- DRUMS, RENTAL PER DAY
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AX1016114 13,500 5.50 74,250.00 01/25/2007
XX1235177 40,000 .50 20,000.00 06/27/2007
ITEM 120860 UNITS UD
DESCRIPTION- PORTABLE VARIABLE MESSAGE SIGN
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 630 70.00 44,100.00 01/04/2007
HO3125177 180 199.00 35,820.00 01/17/2007
M0O3265180 28 85.00 2,380.00 01/17/2007
M0O5025180 400 60.00 24,000.00 01/23/2007
AX1016114 90 .01 0.90 01/25/2007
C05685180 30 250.00 7,500.00 02/08/2007
WA3045180 500 30.00 15,000.00 02/08/2007
AT9957714 10 10.40 104.00 02/20/2007
GA6565177 150 70.00 10,500.00 02/20/2007
HA2835180 28 160.00 4,480.00 02/23/2007
AA4495177 80 110.00 8,800.00 02/26/2007
AA4485177 540 90.00 48,600.00 03/06/2007
MO5595177 180 82.00 14,760.00 03/06/2007
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ITEM 120860 UNITS UD

DESCRIPTION— PORTABLE VARIABLE MESSAGE SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL3345180 483 75.00 36,225.00 03/07/2007
FR3805180 250 125.00 31,250.00 03/07/2007
FR4155176 200 .01 2.00 03/08/2007
PG1115384 100 115.00 11,500.00 03/13/2007
AL4005177R 50 82.00 4,100.00 03/20/2007
AL3115177 70 85.00 5,950.00 03/22/2007
5281371409 5 1.00 5.00 03/23/2007
AT9957214R 10 100.00 1,000.00 03/27/2007
HA3255180 60 150.00 9,000.00 03/29/2007
GA6645180 390 85.00 33,150.00 04/11/2007
BA6835184 1,000 100.00 100,000.00 04/18/2007
WA1425176 380 10.00 3,800.00 04/20/2007
AL3275177 100 87.00 8,700.00 04/26/2007
FR3975177 100 90.75 9,075.00 04/26/2007
HO3215176 40 105.00 4,200.00 04/26/2007
MO5665177 200 65.00 13,000.00 04/26/2007
PG6495176 60 75.00 4,500.00 04/30/2007
BA5325177 340 112.00 38,080.00 05/08/2007
XX9105177 25 93.75 2,343.75 05/11/2007
FR4735177 6 310.00 1,860.00 05/14/2007
XX9135177 225 30.00 6,750.00 05/14/2007
FR5745180 90 115.00 10,350.00 05/22/2007
PG6845176 60 120.00 7,200.00 05/22/2007
AT1785180 840 125.00 105,000.00 05/24/2007
XX9065177 15 83.00 1,245.00 05/24/2007
HO3115170 1,000 85.00 85,000.00 06/05/2007
MO3775180R 90 150.00 13,500.00 06/11/2007
BA6885184 750 70.00 52,500.00 06/13/2007
CH3295180R 28 100.00 2,800.00 06/25/2007
QA3445177 75 105.00 7,875.00 06/26/2007
WA3085177 75 80.00 6,000.00 06/26/2007
XX1235177 50 100.00 5,000.00 06/27/2007
CA3135170 300 50.00 15,000.00 07/05/2007
AX2325177 100 98.00 9,800.00 08/08/2007
BA3915187 30 150.00 4,500.00 08/08/2007
HA4565177 30 120.00 3,600.00 08/08/2007
HO3585177 280 40.00 11,200.00 08/08/2007
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ITEM 120860 UNITS UD
DESCRIPTION— PORTABLE VARIABLE MESSAGE SIGN
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AT9815176 20 150.00 3,000.00 08/13/2007
PG6775176 160 75.00 12,000.00 08/28/2007
WA4395174 90 125.00 11,250.00 09/04/2007
415D61409 50 10.40 520.00 09/17/2007
4240051409 150 .01 1.50 11/19/2007
AL6205180 28 120.00 3,360.00 11/26/2007
XX9115177 10 85.00 850.00 11/26/2007
XX9215177 20 90.00 1,800.00 12/10/2007
ITEM 120880 UNITS UD
DESCRIPTION— TRUCK MOUNTED ATTENUATOR
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA3495174 10 550.00 5,500.00 01/24/2007
4261071408 75 151.83 11,387.25 03/23/2007
4261371408 75 125.00 9,375.00 03/26/2007
4260671408 75 95.00 7,125.00 03/27/2007
415D11409 50 200.00 10,000.00 04/06/2007
GA6645180 20 50.00 1,000.00 04/11/2007
407D31409 250 155 387.50 05/16/2007
AX1695124SBR 50 200.00 10,000.00 06/13/2007
ITEM 120890 UNITS UD
DESCRIPTION—- PROTECTION VEHICLE
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AX1386114SBR 50 50.00 2,500.00 01/04/2007
AT9825176 180 550.00 99,000.00 01/17/2007
DO05815184 50 500.00 25,000.00 01/17/2007
HO3125177 180 665.00 119,700.00 01/17/2007
M0O3265180 28 450.00 12,600.00 01/17/2007
PG6665126 60 330.00 19,800.00 01/22/2007
MO5025180 100 100.00 10,000.00 01/23/2007
HA3076114SBR 80 280.00 22,400.00 01/29/2007
FR4955187 80 500.00 40,000.00 01/30/2007
4290161409SB 50 100.00 5,000.00 02/20/2007
4400161408 30 275.00 8,250.00 02/20/2007
AT7516114RSBR 20 200.00 4,000.00 02/20/2007
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ITEM 120890 UNITS UD
DESCRIPTION— PROTECTION VEHICLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AT9957714 100 900.00 90,000.00 02/20/2007
GAB565177 100 330.00 33,000.00 02/20/2007
HA2835180 28 608.00 17,024.00 02/23/2007
HO3035132 120 100.00 12,000.00 02/23/2007
AA4195174 60 500.00 30,000.00 02/26/2007
AA4495177 150 280.00 42,000.00 02/26/2007
AT9925132 80 100.00 8,000.00 03/05/2007
AA4485177 360 215.00 77,400.00 03/06/2007
MO5595177 180 250.00 45,000.00 03/06/2007
PG1115384 75 240.00 18,000.00 03/13/2007
HO3495187 30 200.00 6,000.00 03/14/2007
M0O6235187 30 250.00 7,500.00 03/15/2007
AL3115177 70 130.00 9,100.00 03/22/2007
HO3866114SBR 50 50.00 2,500.00 03/27/2007
BA3965177 300 .01 3.00 04/18/2007
BA6835184 300 200.00 60,000.00 04/18/2007
WA1425176 100 10.00 1,000.00 04/20/2007
AL3275177 100 175.00 17,500.00 04/26/2007
BA6285180 180 200.00 36,000.00 04/26/2007
FR3975177 100 302.80 30,280.00 04/26/2007
MO5665177 325 245.00 79,625.00 04/26/2007
MO3795176 28 250.00 7,000.00 04/30/2007
PG6495176 110 100.00 11,000.00 04/30/2007
BA5325177 40 140.00 5,600.00 05/08/2007
XX9135177 30 235.00 7,050.00 05/14/2007
PG6845176 30 125.00 3,750.00 05/22/2007
XX9065177 10 300.00 3,000.00 05/24/2007
479D61409 100 25.00 2,500.00 06/11/2007
5280161409 25 200.00 5,000.00 06/11/2007
MO3775180R 28 1,000.00 28,000.00 06/11/2007
BA6885184 100 150.00 15,000.00 06/13/2007
FR5515132 60 90.00 5,400.00 06/18/2007
MO4045130 4 600.00 2,400.00 06/18/2007
CH3295180R 40 240.00 9,600.00 06/25/2007
QA3445177 85 75.00 6,375.00 06/26/2007
XX1235177 350 150.00 52,500.00 06/27/2007

BA7135126 20 685.00 13,700.00 07/03/2007
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ITEM 120890 UNITS UD
DESCRIPTION— PROTECTION VEHICLE
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CA3135170 50 100.00 5,000.00 07/05/2007
BA6305180 170 10.00 1,700.00 07/11/2007
5281161409 30 200.00 6,000.00 07/16/2007
AX2225124SBR 30 200.00 6,000.00 07/18/2007
407D61409 150 25.00 3,750.00 08/02/2007
AX2325177 70 120.00 8,400.00 08/08/2007
BA3915187 30 550.00 16,500.00 08/08/2007
HO3585177 80 115.00 9,200.00 08/08/2007
PG6795176 75 275.00 20,625.00 08/08/2007
AT9815176 5 600.00 3,000.00 08/13/2007
AX1725180 30 500.00 15,000.00 08/20/2007
PG6775176 160 75.00 12,000.00 08/28/2007
WI3685177 30 1.00 30.00 08/31/2007
WA4395174 90 525.00 47,250.00 09/04/2007
415D61409 15 130.00 1,950.00 09/17/2007
PG7065132 30 25.00 750.00 11/06/2007
4100161409SB 80 585.00 46,800.00 11/19/2007
4261161409 160 373.15 59,704.00 12/06/2007
XX3415185 30 600.00 18,000.00 12/19/2007
ITEM 120900 UNITS UD
DESCRIPTION— SPEED DISPLAY TRAILER
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL3345180 180 37.00 6,660.00 03/07/2007
GA6645180 180 37.00 6,660.00 04/11/2007
HO3115170 25 100.00 2,500.00 06/05/2007
ITEM 120905 UNITS UD

DESCRIPTION—- TRUCK MOUNTED VARIABLE MESSAGE SIGN (TVMS)

CONTRACT
M06235187

QUANTITY
30

UNIT PRICE
250.00

TOTAL AMOUNT
7,500.00

AWARDED DATE
03/15/2007



ITEM

CONTRACT
BA6835184

ITEM

CONTRACT
DO5815184
CA3135170

ITEM

DESCRIPTION— TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 6 BAYS,ANY WIDTH

CONTRACT
CA3135170

ITEM

CONTRACT
M0O5025180

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

121001

QUANTITY
2

121019

01/01/2008

UNITS EA
DESCRIPTION— TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 1 BAY, ANY WIDTH

UNIT PRICE
6,700.00

UNITS EA
DESCRIPTION—- TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 4 BAYS, ANY WIDTH

QUANTITY UNIT PRICE
4 .01
8 17,815.00
121031 UNITS EA

QUANTITY
3

121049

QUANTITY
2

121060

UNIT PRICE
23,112.00

UNITS EA
DESCRIPTION— TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 9 BAYS, ANY WIDTH

UNIT PRICE
30,240.00

UNITS EA

TOTAL AMOUNT

13,400.00

TOTAL AMOUNT

0.04

142,520.00

TOTAL AMOUNT

69,336.00

TOTAL AMOUNT

60,480.00

Page 45

AWARDED DATE

04/18/2007

AWARDED DATE

01/17/2007
07/05/2007

AWARDED DATE

07/05/2007

AWARDED DATE

01/23/2007

DESCRIPTION- REMOVE AND RESET TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT, ANY

CONTRACT
CA3135170

ITEM

DESCRIPTION— PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BARRIER

CONTRACT
AL8815184
DO5815184
M03265180
PG6665126
M0O5025180
AA3495174
FR4955187
WA3045180

BAYS, ANY WIDTH

QUANTITY UNIT PRICE
4 2,354.00
121150 UNITS LF

QUANTITY
850
2,130
1,200
300
1,580
576
4,000
504

UNIT PRICE
33.00

.01

1.00

19.50

50.00

32.00

15.00

28.00

TOTAL AMOUNT

9,416.00

TOTAL AMOUNT

28,050.00
21.30
1,200.00
5,850.00
79,000.00
18,432.00
60,000.00
14,112.00

AWARDED DATE

07/05/2007

AWARDED DATE

01/04/2007
01/17/2007
01/17/2007
01/22/2007
01/23/2007
01/24/2007
01/30/2007
02/08/2007
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ITEM 121150 UNITS LF
DESCRIPTION— PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WA1815174 230 25.00 5,750.00 02/16/2007
FR5635180 80 33.50 2,680.00 03/05/2007
AL3345180 5,486 30.00 164,580.00 03/07/2007
FR3805180 96 25.00 2,400.00 03/07/2007
PG1115384 300 30.00 9,000.00 03/13/2007
HO3495187 220 23.00 5,060.00 03/14/2007
M06235187 800 15.00 12,000.00 03/15/2007
HA3255180 96 40.00 3,840.00 03/29/2007
GA6645180 4,272 30.00 128,160.00 04/11/2007
BA3965177 130 48.32 6,281.60 04/18/2007
BA6835184 1,000 33.00 33,000.00 04/18/2007
CL3245180 62 22.00 1,364.00 04/20/2007
WA1425176 1,700 16.50 28,050.00 04/20/2007
PG6495176 1,150 12.00 13,800.00 04/30/2007
FR4735177 80 22.50 1,800.00 05/14/2007
PG6845176 600 35.00 21,000.00 05/22/2007
HO3115170 9,000 30.00 270,000.00 06/05/2007
MO3775180R 450 20.00 9,000.00 06/11/2007
BA6885184 355 30.00 10,650.00 06/13/2007
CA3255170 9,900 14.00 138,600.00 06/18/2007
CH3295180R 350 36.00 12,600.00 06/25/2007
BA7135126 2,124 22.00 46,728.00 07/03/2007
CA3135170 6,900 15.00 103,500.00 07/05/2007
BA3915187 2,050 30.00 61,500.00 08/08/2007
HA4565177 132 77.00 10,164.00 08/08/2007
WA4395174 1,400 16.00 22,400.00 09/04/2007
HA3385149 170 54.00 9,180.00 09/06/2007
HO3905126 430 25.00 10,750.00 11/26/2007
ITEM 130840 UNITS LS

DESCRIPTION— CONSTRUCTION STAKEOUT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 1 166,000.00 166,000.00 01/04/2007
D0O5815184 1 150,000.00 150,000.00 01/17/2007
HO3125177 1 25,000.00 25,000.00 01/17/2007
MO3265180 1 48,000.00 48,000.00 01/17/2007
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ITEM 130840 UNITS LS
DESCRIPTION— CONSTRUCTION STAKEOUT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG6665126 1 12,500.00 12,500.00 01/22/2007
AA3495174 1 17,000.00 17,000.00 01/24/2007
FR4955187 1 25,000.00 25,000.00 01/30/2007
C05685180 1 20,000.00 20,000.00 02/08/2007
GA3135188 1 4,315.00 4,315.00 02/08/2007
WA1815174 1 15,000.00 15,000.00 02/16/2007
GA6565177 1 78,000.00 78,000.00 02/20/2007
HA2835180 1 15,000.00 15,000.00 02/23/2007
HO3035132 1 2,000.00 2,000.00 02/23/2007
PG3515173 1 245,000.00 245,000.00 02/23/2007
AA4195174 1 25,000.00 25,000.00 02/26/2007
AA4495177 1 18,000.00 18,000.00 02/26/2007
AT9925132 1 5,000.00 5,000.00 03/05/2007
FR5635180 1 8,200.00 8,200.00 03/05/2007
KE4085776 1 5,000.00 5,000.00 03/05/2007
AA4485177 1 7,500.00 7,500.00 03/06/2007
MO5595177 1 19,000.00 19,000.00 03/06/2007
AL3345180 1 50,000.00 50,000.00 03/07/2007
FR3805180 1 25,000.00 25,000.00 03/07/2007
FR4155176 1 12,500.00 12,500.00 03/08/2007
PG1115384 1 26,000.00 26,000.00 03/13/2007
HO3495187 1 7,700.00 7,700.00 03/14/2007
M06235187 1 10,000.00 10,000.00 03/15/2007
AL4005177R 1 12,000.00 12,000.00 03/20/2007
AL3115177 1 5,900.00 5,900.00 03/22/2007
415D11409 1 15,000.00 15,000.00 04/06/2007
GA6645180 1 50,000.00 50,000.00 04/11/2007
BA3965177 1 26,708.82 26,708.82 04/18/2007
BA6835184 1 65,000.00 65,000.00 04/18/2007
CL3245180 1 5,000.00 5,000.00 04/20/2007
WA1425176 1 11,180.00 11,180.00 04/20/2007
AL3275177 1 8,500.00 8,500.00 04/26/2007
FR3975177 1 9,590.00 9,590.00 04/26/2007
HO3215176 1 6,500.00 6,500.00 04/26/2007
MO5665177 1 12,750.00 12,750.00 04/26/2007
MO3795176 1 3,000.00 3,000.00 04/30/2007
PG6495176 1 15,000.00 15,000.00 04/30/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

Price Index
ITEM 130840 UNITS LS
DESCRIPTION— CONSTRUCTION STAKEOUT
CONTRACT QUANTITY UNIT PRICE
BA5325177 1 4,600.00
FR4735177 1 31,000.00
FR5745180 1 3,060.00
PG6845176 1 7,000.00
AT1785180 1 40,000.00
HO3115170 1 350,000.00
MO3775180R 1 5,000.00
BA6885184 1 208,600.00
CA3255170 1 85,000.00
FR5515132 1 1,900.00
MO4045130 1 3,500.00
AL3145177 1 10,350.00
CH3295180R 1 10,000.00
QA3445177 1 1.00
WA3085177 1 5,000.00
FR5295181 1 11,000.00
BA7135126 1 30,000.00
CA3135170 1 175,000.00
AX2325177 1 1.00
BA3915187 1 60,000.00
HA4565177 1 33,000.00
HO3585177 1 8,400.00
PG6795176 1 13,800.00
AT9815176 1 150,000.00
PG6775176 1 7,500.00
WA4395174 1 2,000.00
HA3385149 1 5,000.00
AA4945177 1 7,500.00
PG7065132 1 1,505.50
AL6205180 1 45,000.00
HO3905126 1 5,000.00
ITEM 130850 UNITS LS
DESCRIPTION— MOBILIZATION
CONTRACT QUANTITY UNIT PRICE
AL8815184 1 276,000.00

TOTAL AMOUNT
4,600.00
31,000.00
3,060.00
7,000.00
40,000.00
350,000.00
5,000.00
208,600.00
85,000.00
1,900.00
3,500.00
10,350.00
10,000.00
1.00
5,000.00
11,000.00
30,000.00
175,000.00
1.00
60,000.00
33,000.00
8,400.00
13,800.00
150,000.00
7,500.00
2,000.00
5,000.00
7,500.00
1,505.50
45,000.00
5,000.00

TOTAL AMOUNT
276,000.00

Page 48

AWARDED DATE
05/08/2007
05/14/2007
05/22/2007
05/22/2007
05/24/2007
06/05/2007
06/11/2007
06/13/2007
06/18/2007
06/18/2007
06/18/2007
06/25/2007
06/25/2007
06/26/2007
06/26/2007
06/27/2007
07/03/2007
07/05/2007
08/08/2007
08/08/2007
08/08/2007
08/08/2007
08/08/2007
08/13/2007
08/28/2007
09/04/2007
09/06/2007
09/25/2007
11/06/2007
11/26/2007
11/26/2007

AWARDED DATE
01/04/2007
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ITEM 130850 UNITS LS

DESCRIPTION— MOBILIZATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AT9825176 1 110,000.00 110,000.00 01/17/2007
AX1425185 1 200,000.00 200,000.00 01/17/2007
D0O5815184 1 460,000.00 460,000.00 01/17/2007
HO3125177 1 346,000.00 346,000.00 01/17/2007
MO3265180 1 200,000.00 200,000.00 01/17/2007
PG6665126 1 200,000.00 200,000.00 01/22/2007
AT9145185 1 150,000.00 150,000.00 01/23/2007
MO5025180 1 550,000.00 550,000.00 01/23/2007
AA3495174 1 45,200.00 45,200.00 01/24/2007
FR4955187 1 172,000.00 172,000.00 01/30/2007
C05685180 1 135,000.00 135,000.00 02/08/2007
GA3135188 1 2,400.00 2,400.00 02/08/2007
WA3045180 1 100,000.00 100,000.00 02/08/2007
WA1815174 1 60,000.00 60,000.00 02/16/2007
GA6565177 1 120,000.00 120,000.00 02/20/2007
HA2835180 1 150,840.00 150,840.00 02/23/2007
HO3035132 1 17,500.00 17,500.00 02/23/2007
PG3515173 1 371,400.00 371,400.00 02/23/2007
XX9225177 1 88,925.00 88,925.00 02/23/2007
AA4195174 1 42,500.00 42,500.00 02/26/2007
AA4495177 1 220,000.00 220,000.00 02/26/2007
XX9195177 1 98,147.00 98,147.00 02/26/2007
AX1395185 1 100,000.00 100,000.00 03/05/2007
FR5635180 1 15,900.00 15,900.00 03/05/2007
KE4085776 1 12,000.00 12,000.00 03/05/2007
AA4485177 1 105,000.00 105,000.00 03/06/2007
MO5595177 1 165,750.00 165,750.00 03/06/2007
AL3345180 1 148,758.30 148,758.30 03/07/2007
AX1415185 1 100,000.00 100,000.00 03/07/2007
FR3805180 1 110,000.00 110,000.00 03/07/2007
FR4155176 1 92,000.00 92,000.00 03/08/2007
PG1115384 1 161,750.00 161,750.00 03/13/2007
HO3495187 1 53,998.78 53,998.78 03/14/2007
AT9135185 1 150,000.00 150,000.00 03/15/2007
AX1405185 1 100,000.00 100,000.00 03/15/2007
M06235187 1 62,000.00 62,000.00 03/15/2007
AL4005177R 1 45,500.00 45,500.00 03/20/2007
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ITEM 130850 UNITS LS

DESCRIPTION— MOBILIZATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL3115177 1 31,000.00 31,000.00 03/22/2007
XX8035277 1 106,000.00 106,000.00 03/27/2007
HA3255180 1 52,484.00 52,484.00 03/29/2007
XX9095177 1 3,675.20 3,675.20 03/29/2007
XX9235177 1 5,499.21 5,499.21 03/29/2007
XX8125177 1 101,300.00 101,300.00 03/30/2007
GA6645180 1 175,400.28 175,400.28 04/11/2007
BA3965177 1 211,131.34 211,131.34 04/18/2007
BA6835184 1 848,300.00 848,300.00 04/18/2007
CL3245180 1 150,000.00 150,000.00 04/20/2007
WA1425176 1 90,000.00 90,000.00 04/20/2007
AL3275177 1 66,300.00 66,300.00 04/26/2007
FR3975177 1 105,450.00 105,450.00 04/26/2007
HO3215176 1 20,000.00 20,000.00 04/26/2007
MO5665177 1 185,000.00 185,000.00 04/26/2007
MO3795176 1 52,000.00 52,000.00 04/30/2007
PG6495176 1 112,000.00 112,000.00 04/30/2007
BA5325177 1 191,833.65 191,833.65 05/08/2007
XX9105177 1 122,919.75 122,919.75 05/11/2007
FR4735177 1 197,000.00 197,000.00 05/14/2007
XX9135177 1 136,000.00 136,000.00 05/14/2007
FR5745180 1 69,250.00 69,250.00 05/22/2007
PG6845176 1 15,000.00 15,000.00 05/22/2007
AT1785180 1 134,000.00 134,000.00 05/24/2007
XX8165177 1 97,500.00 97,500.00 05/24/2007
XX9065177 1 80,000.00 80,000.00 05/24/2007
HO3115170 1 450,000.00 450,000.00 06/05/2007
MO3775180R 1 297,500.00 297,500.00 06/11/2007
BA6885184 1 450,000.00 450,000.00 06/13/2007
CA3255170 1 400,000.00 400,000.00 06/18/2007
MO4045130 1 10,000.00 10,000.00 06/18/2007
XX8155177 1 90,000.00 90,000.00 06/18/2007
XX8155277 1 50,000.00 50,000.00 06/18/2007
XX8165277 1 64,750.00 64,750.00 06/18/2007
AL3145177 1 8,400.00 8,400.00 06/25/2007
CH3295180R 1 475,000.00 475,000.00 06/25/2007
QA3445177 1 82,195.07 82,195.07 06/26/2007



ITEM 130850

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

DESCRIPTION—- MOBILIZATION

CONTRACT
WA3085177
FR5295181
BA7135126
CA3135170
AX2325177
BA3915187
HA4565177
HO3585177
PG6795176
AT9815176
XX3405185
XX3435185
AX1725180
PG6775176
XX3375185
WA4395174
HA3385149
AA4945177
XX3395185
XX3425185
XX3385185
AL6205180
HO3905126
XX9115177
M02825185
XX9215177
XX3415185

ITEM 130900

DESCRIPTION— ON-THE-JOB TRAINING

CONTRACT
M0O3265180
PG6665126
C05685180
HO3115170
MO3775180R

QUANTITY

B R R R R R R R R R R R R R R R R R R R R R R R R R R

QUANTITY
2,000
1,000
1,000
5,000
2,000

UNITS LS

UNIT PRICE
23,500.00
41,000.00

215,000.00
800,000.00
104,871.92
140,000.00
105,000.00
83,200.00
135,000.00
285,000.00
150,000.00
400,000.00
3,200.00
134,600.00
200,000.00
40,000.00
19,900.00
45,000.00
200,000.00
75,000.00
200,000.00
97,500.00
22,100.00
84,000.00
128,030.28
76,000.00
100,000.00

UNITS HR

UNIT PRICE
.80
.80
.80
.80
.80

TOTAL AMOUNT
23,500.00
41,000.00

215,000.00
800,000.00
104,871.92
140,000.00
105,000.00
83,200.00
135,000.00
285,000.00
150,000.00
400,000.00
3,200.00
134,600.00
200,000.00
40,000.00
19,900.00
45,000.00
200,000.00
75,000.00
200,000.00
97,500.00
22,100.00
84,000.00
128,030.28
76,000.00
100,000.00

TOTAL AMOUNT
1,600.00
800.00
800.00
4,000.00
1,600.00

Page 51

AWARDED DATE
06/26/2007
06/27/2007
07/03/2007
07/05/2007
08/08/2007
08/08/2007
08/08/2007
08/08/2007
08/08/2007
08/13/2007
08/14/2007
08/15/2007
08/20/2007
08/28/2007
08/29/2007
09/04/2007
09/06/2007
09/25/2007
09/26/2007
10/11/2007
11/05/2007
11/26/2007
11/26/2007
11/26/2007
11/28/2007
12/10/2007
12/19/2007

AWARDED DATE
01/17/2007
01/22/2007
02/08/2007
06/05/2007
06/11/2007



ITEM

DESCRIPTION—

CONTRACT
BA7135126
CA3135170
AX2325177
MO6325171
WO06345170
WA4375180
SM7575171
PG7065132

ITEM

DESCRIPTION—

CONTRACT
M03265180
HA2835180
MO5595177
AL3345180
PG1115384
GA6645180
BA6835184
CL3245180
MO5665177
HO3115170
MO3775180R
BA6885184
CA3255170
CH3295180R
CA3135170

ITEM

DESCRIPTION—-

CONTRACT
AT9957714
5281371409
AT9957214R
XX8035277
XX8125177

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008
130900 UNITS HR
ON-THE-JOB TRAINING
QUANTITY UNIT PRICE
1,000 .80
2,000 .80
2,000 .80
6,000 .80
4,000 .80
4,000 .80
11,000 .80
1,000 .80
131000 UNITS LS
CPM PROJECT SCHEDULE
QUANTITY UNIT PRICE
1 5,000.00
1 4,570.00
1 14,000.00
1 25,000.00
1 7,000.00
1 25,000.00
1 12,000.00
1 2,300.00
1 14,500.00
1 22,000.00
1 3,000.00
1 15,000.00
1 15,000.00
1 1,000.00
1 65,000.00
199000 UNITS EA
CONES FOR MAINTENANCE OF TRAFFIC
QUANTITY UNIT PRICE
500 7.50
100 .50
100 7.50
200 100.00
200 100.00

TOTAL AMOUNT

800.00
1,600.00
1,600.00
4,800.00
3,200.00
3,200.00
8,800.00

800.00

TOTAL AMOUNT
5,000.00
4,570.00

14,000.00
25,000.00
7,000.00
25,000.00
12,000.00
2,300.00
14,500.00
22,000.00
3,000.00
15,000.00
15,000.00
1,000.00
65,000.00

TOTAL AMOUNT
3,750.00
50.00
750.00
20,000.00
20,000.00
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AWARDED DATE
07/03/2007
07/05/2007
08/08/2007
08/28/2007
09/17/2007
10/18/2007
10/23/2007
11/06/2007

AWARDED DATE
01/17/2007
02/23/2007
03/06/2007
03/07/2007
03/13/2007
04/11/2007
04/18/2007
04/20/2007
04/26/2007
06/05/2007
06/11/2007
06/13/2007
06/18/2007
06/25/2007
07/05/2007

AWARDED DATE
02/20/2007
03/23/2007
03/27/2007
03/27/2007
03/30/2007



ITEM

CONTRACT
XX9105177
XX9135177
XX9065177
4070251409
52861071408
407D61409
415D61409
4240051409
XX9115177
5280341409
528D221409

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

199000 UNITS EA
DESCRIPTION—- CONES FOR MAINTENANCE OF TRAFFIC

QUANTITY UNIT PRICE

200 13.50

200 20.00

175 16.00

200 10.00

25 .05

200 11.00

75 7.50

200 .01

200 17.00

200 .01

200 .01

300 20.00

XX9215177

ITEM

199005 UNITS LF

DESCRIPTION- 4 INCH TEMPORARY PAVEMENT STRIPING TAPE

CONTRACT
AT9825176
XX8035277
XX8125177
XX9105177
XX9135177
XX8165177
XX9065177
XX8155177
XX8155277
XX8165277
XX1105677
XX4125277
XX4125177

ITEM

QUANTITY UNIT PRICE
141,000 1.00
220,000 .50
220,000 .70

16,000 .85
22,000 1.00
25,000 1.25
6,000 .75
3,000 1.30
10,100 1.10
20,000 1.50
6,000 1.50
4,000 1.00
3,000 1.50
199010 UNITS LF

DESCRIPTION- 6 INCH TEMPORARY PAVEMENT STRIPING TAPE

CONTRACT
XX8035277
XX8125177
PG6845176

QUANTITY UNIT PRICE
500 1.20
500 1.20
200 5.50

TOTAL AMOUNT
2,700.00
4,000.00
2,800.00
2,000.00

1.25
2,200.00
562.50
2.00
3,400.00
2.00
2.00
6,000.00

TOTAL AMOUNT
141,000.00
110,000.00
154,000.00

13,600.00
22,000.00
31,250.00
4,500.00
3,900.00
11,110.00
30,000.00
9,000.00
4,000.00
4,500.00

TOTAL AMOUNT
600.00
600.00
1,100.00
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AWARDED DATE
05/11/2007
05/14/2007
05/24/2007
06/25/2007
07/13/2007
08/02/2007
09/17/2007
11/19/2007
11/26/2007
11/30/2007
11/30/2007
12/10/2007

AWARDED DATE
01/17/2007
03/27/2007
03/30/2007
05/11/2007
05/14/2007
05/24/2007
05/24/2007
06/18/2007
06/18/2007
06/18/2007
06/27/2007
12/17/2007
12/19/2007

AWARDED DATE
03/27/2007
03/30/2007
05/22/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 01/01/2008 Page 54

ITEM 199010 UNITS LF
DESCRIPTION- 6 INCH TEMPORARY PAVEMENT STRIPING TAPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX8165177 1,000 2.15 2,150.00 05/24/2007
XX8155177 100 1.75 175.00 06/18/2007
XX8155277 100 2.35 235.00 06/18/2007
XX8165277 1,000 2.35 2,350.00 06/18/2007
XX1105677 6,000 2.00 12,000.00 06/27/2007
WI3685177 100 1.00 100.00 08/31/2007
XX9115177 4,000 1.75 7,000.00 11/26/2007
XX9215177 30,000 1.10 33,000.00 12/10/2007
XX4125277 1,000 1.00 1,000.00 12/17/2007
XX4125177 720 2.00 1,440.00 12/19/2007
ITEM 199015

DESCRIPTION— REMOVAL OF TEMPORARY PAVEMENT STRIPING TAPE - ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AT9825176 141,000 .05 7,050.00 01/17/2007
WA3045180 1,600 1.00 1,600.00 02/08/2007
XX8035277 220,000 .01 2,200.00 03/27/2007
XX8125177 220,000 .01 2,200.00 03/30/2007
PG6845176 200 75 150.00 05/22/2007
XX8155177 2,000 .20 400.00 06/18/2007
XX8155277 10,000 .35 3,500.00 06/18/2007
PG6775176 1,800 .25 450.00 08/28/2007
WI3685177 100 1.00 100.00 08/31/2007
AA4945177 38,233 .35 13,381.55 09/25/2007
XX4125277 4,000 .25 1,000.00 12/17/2007
XX4125177 3,720 .25 930.00 12/19/2007
ITEM 199020 UNITS LF

DESCRIPTION—- REMOVAL OF EXISTING PAVEMENT MARKINGS - ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WA1425176 15,000 .60 9,000.00 04/20/2007
AT1785180 5,440 1.00 5,440.00 05/24/2007
XX8165177 26,000 .20 5,200.00 05/24/2007
CA3255170 50 .10 5.00 06/18/2007
XX8155177 1,000 2.00 2,000.00 06/18/2007
XX8155277 15,000 1.10 16,500.00 06/18/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008 Page 55

ITEM

199020

UNITS LF

DESCRIPTION— REMOVAL OF EXISTING PAVEMENT MARKINGS - ANY WIDTH

CONTRACT
XX8165277

ITEM

DESCRIPTION— TRIMMING EXISTING DITCHES

CONTRACT
AA3495174
GA6565177
KE4085776
MO5595177
XX5015179
BA3965177
WA1425176
AL3275177
AL3145177
WA3085177
CA3135170
AT9815176

ITEM

DESCRIPTION—-

CONTRACT
AA3495174
FR4955187
C05685180
HA2835180
PG3515173
AA4195174
FR5635180
FR3805180
M0O6235187
CL3245180
WA1425176
HO3215176
PG6495176
FR4735177
FR5745180

QUANTITY
13,000

201020

QUANTITY
220
200

70
35
750
492
195
250
500
1,955
500
1,000

201030
CLASS 1 EXCAVATION

QUANTITY
10,464
11,100
10,600

170
298,500
1,985
81
5,449
1,900
135
4,760
1,350
1,700
300
320

UNIT PRICE
.90

UNITS LF

UNIT PRICE
8.00
7.50
40.00
20.00
20.00
28.10
10.00
10.00

5.50

3.00
50.00
10.00

UNITS CY

UNIT PRICE
21.00
22.00

7.80
27.00

8.50
12.00
64.00
13.00
40.00
60.00
20.00
28.00
42.00
50.00

2.00

TOTAL AMOUNT
11,700.00

TOTAL AMOUNT
1,760.00
1,500.00
2,800.00

700.00
15,000.00
13,825.20

1,950.00
2,500.00
2,750.00
5,865.00
25,000.00
10,000.00

TOTAL AMOUNT
219,744.00
244,200.00

82,680.00
4,590.00
2,537,250.00
23,820.00
5,184.00
70,837.00
76,000.00
8,100.00
95,200.00
37,800.00
71,400.00
15,000.00
640.00

AWARDED DATE
06/18/2007

AWARDED DATE
01/24/2007
02/20/2007
03/05/2007
03/06/2007
03/22/2007
04/18/2007
04/20/2007
04/26/2007
06/25/2007
06/26/2007
07/05/2007
08/13/2007

AWARDED DATE
01/24/2007
01/30/2007
02/08/2007
02/23/2007
02/23/2007
02/26/2007
03/05/2007
03/07/2007
03/15/2007
04/20/2007
04/20/2007
04/26/2007
04/30/2007
05/14/2007
05/22/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

DESCRIPTION— CLASS 1 EXCAVATION

CONTRACT
PG6845176
AT1785180
HO3115170
MO3775180R
BA6885184
CA3255170
CH3295180R
FR5295181
CA3135170
AT9815176
AL6205180

ITEM

DESCRIPTION— CLASS 1-A EXCAVATION

CONTRACT
AL8815184
DO05815184
FR4955187
HA2835180
AA4495177
FR5635180
AA4485177
FR3805180
HO3495187
M06235187
BA3965177
BA6835184
WA1425176
HO3215176
PG6495176
FR4735177
HO3115170
MO3775180R
BA6885184
CA3255170
CH3295180R

Price Index
201030 UNITS CY
QUANTITY UNIT PRICE
687 30.00
1,000 40.00
242,639 4.50
200 100.19
600 35.00
47,549 5.00
20 120.00
1,200 28.00
29,300 16.00
300 100.00
211 35.00
201031 UNITS CY
QUANTITY UNIT PRICE
250 24.00
4,000 .01
350 22.00
50 18.00
10 150.00
40 45.00
10 75.00
500 24.00
25 35.00
50 40.00
150 43.71
500 45.00
1,000 15.50
50 40.00
200 30.00
114 32.50
6,965 7.00
20 100.00
1,500 28.00
200 10.00
10 42.00

TOTAL AMOUNT
20,610.00
40,000.00

1,091,875.50
20,038.00
21,000.00
237,745.00
2,400.00
33,600.00
468,800.00
30,000.00
7,385.00

TOTAL AMOUNT
6,000.00
40.00
7,700.00
900.00
1,500.00
1,800.00
750.00
12,000.00
875.00
2,000.00
6,556.50
22,500.00
15,500.00
2,000.00
6,000.00
3,705.00
48,755.00
2,000.00
42,000.00
2,000.00
420.00
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AWARDED DATE
05/22/2007
05/24/2007
06/05/2007
06/11/2007
06/13/2007
06/18/2007
06/25/2007
06/27/2007
07/05/2007
08/13/2007
11/26/2007

AWARDED DATE
01/04/2007
01/17/2007
01/30/2007
02/23/2007
02/26/2007
03/05/2007
03/06/2007
03/07/2007
03/14/2007
03/15/2007
04/18/2007
04/18/2007
04/20/2007
04/26/2007
04/30/2007
05/14/2007
06/05/2007
06/11/2007
06/13/2007
06/18/2007
06/25/2007



ITEM

DESCRIPTION— CLASS 1-A EXCAVATION

CONTRACT
FR5295181
BA7135126
CA3135170
BA3915187
HO3585177
AT9815176
PG6775176
AL6205180
HO3905126

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

DESCRIPTION— CLASS 2 EXCAVATION

CONTRACT
AL8815184
AX1785133
AX1425185
DO05815184
HO3125177
PG6665126
AT9145185
AX1795133
GA3135188
WA1815174
AA4495177
KE4085776
MO5595177
AL3345180
PG1115384
HO3495187
AT9135185
M06235187
AL4005177R
XX5015179
415D11409
GA6645180
BA3965177

Price Index
201031 UNITS CY
QUANTITY UNIT PRICE
200 30.00
100 35.00
1,000 35.00
200 36.00
50 57.00
150 100.00
10 75.00
50 22.00
50 10.00
201032 UNITS CY
QUANTITY UNIT PRICE
6,200 19.00
100 35.00
10 1.00
18,500 22.50
60 63.00
10 50.00
25 200.00
100 25.00
775 19.50
1,000 20.00
350 69.00
45 35.00
5 75.00
561 75.00
210 32.00
1,180 35.00
25 50.00
20 40.00
285 34.50
200 25.00
500 40.00
296 30.00
1,300 46.43

TOTAL AMOUNT

6,000.00

3,500.00
35,000.00
7,200.00

2,850.00
15,000.00

750.00

1,100.00

500.00

TOTAL AMOUNT
117,800.00
3,500.00
10.00
416,250.00
3,780.00
500.00
5,000.00
2,500.00
15,112.50
20,000.00
24,150.00
1,575.00
375.00
42,075.00
6,720.00
41,300.00
1,250.00
800.00
9,832.50
5,000.00
20,000.00
8,880.00
60,359.00
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AWARDED DATE
06/27/2007
07/03/2007
07/05/2007
08/08/2007
08/08/2007
08/13/2007
08/28/2007
11/26/2007
11/26/2007

AWARDED DATE
01/04/2007
01/16/2007
01/17/2007
01/17/2007
01/17/2007
01/22/2007
01/23/2007
01/31/2007
02/08/2007
02/16/2007
02/26/2007
03/05/2007
03/06/2007
03/07/2007
03/13/2007
03/14/2007
03/15/2007
03/15/2007
03/20/2007
03/22/2007
04/06/2007
04/11/2007
04/18/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

DESCRIPTION— CLASS 2 EXCAVATION

CONTRACT
BA6835184
FR3975177
MO3795176
FR4735177
AT1785180
XX8165177
AX1695124SBR
BA6885184
MO4045130
XX8155177
XX8155277
XX8165277
FR5295181
BA7135126
AX2325177
AX3745133
AX3755133
BA3915187
HA4565177
HO3585177
PG6795176
AT9815176
XX3405185
PG6775176
WA4395174
M0O2825185
XX3415185

ITEM

DESCRIPTION— CLASS 5 EXCAVATION

CONTRACT
AL8815184
AA3495174
PG3515173
CA3135170

Price Index
201032 UNITS CY
QUANTITY UNIT PRICE
3,550 37.00
15 54.75
120 60.00
20 50.00
250 45.00
250 32.50
726 27.00
10,200 28.00
273 35.00
100 25.00
100 42.20
250 22.00
100 30.00
2,800 25.00
175 45.00
100 38.00
100 80.00
2,750 44.00
50 50.00
335 65.00
1,150 37.00
1,000 100.00
20 10.00
10 75.00
886 50.00
9 50.00
10 250.00
201035 UNITS CY
QUANTITY UNIT PRICE
150 19.00
355 44.00
30,500 16.00
1,000 25.00

TOTAL AMOUNT
131,350.00
821.25
7,200.00
1,000.00
11,250.00
8,125.00
19,602.00
285,600.00
9,555.00
2,500.00
4,220.00
5,500.00
3,000.00
70,000.00
7,875.00
3,800.00
8,000.00
121,000.00
2,500.00
21,775.00
42,550.00
100,000.00
200.00
750.00
44,300.00
450.00
2,500.00

TOTAL AMOUNT
2,850.00
15,620.00
488,000.00
25,000.00
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AWARDED DATE
04/18/2007
04/26/2007
04/30/2007
05/14/2007
05/24/2007
05/24/2007
06/13/2007
06/13/2007
06/18/2007
06/18/2007
06/18/2007
06/18/2007
06/27/2007
07/03/2007
08/08/2007
08/08/2007
08/08/2007
08/08/2007
08/08/2007
08/08/2007
08/08/2007
08/13/2007
08/14/2007
08/28/2007
09/04/2007
11/28/2007
12/19/2007

AWARDED DATE
01/04/2007
01/24/2007
02/23/2007
07/05/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

201040

UNITS CY

01/01/2008

DESCRIPTION— GEOSYNTHETIC STABILIZED SUBGRADE USING GRADED AGGREGATE

CONTRACT
AL8815184
FR4955187
FR5635180
FR3805180
HO3495187
M0O6235187
BA6835184
WA1425176
HO3215176
PG6495176
FR4735177
HO3115170
BA6885184
CA3255170
FR5295181
CA3135170
BA3915187
HO3585177
PG6775176

ITEM

DESCRIPTION— DISPOSAL OF PETROLEUM CONTAMINATED MATERIAL

CONTRACT
DO5815184
BA6835184

ITEM

QUANTITY
2,000
200
40
500
320
50
700
1,000
50
200
50
3,250
1,500
200
200
1,000
140
50
10

201060

QUANTITY
500
100

202050

DESCRIPTION— SELECT BORROW

CONTRACT
DO5815184
M03265180
AA3495174
FR4955187
C05685180
AA4495177
FR3975177

QUANTITY
50

35

803

100

8,300

400

30

UNIT PRICE
48.00
50.00
66.10
45.00
50.00
60.00
50.00
38.50
40.00
28.00
48.00
35.00
60.00
35.00
90.00
40.00
80.00
89.00
75.00

UNITS TON

UNIT PRICE
100.00
150.00

UNITS CY

UNIT PRICE
100.00
75.00

36.00

50.00

14.50

55.00

41.10

TOTAL AMOUNT
96,000.00
10,000.00

2,644.00
22,500.00
16,000.00

3,000.00
35,000.00
38,500.00

2,000.00

5,600.00

2,400.00

113,750.00
90,000.00

7,000.00
18,000.00
40,000.00
11,200.00

4,450.00

750.00

TOTAL AMOUNT
50,000.00
15,000.00

TOTAL AMOUNT

5,000.00

2,625.00
28,908.00
5,000.00
120,350.00
22,000.00
1,233.00

Page 59

BASE

AWARDED DATE
01/04/2007
01/30/2007
03/05/2007
03/07/2007
03/14/2007
03/15/2007
04/18/2007
04/20/2007
04/26/2007
04/30/2007
05/14/2007
06/05/2007
06/13/2007
06/18/2007
06/27/2007
07/05/2007
08/08/2007
08/08/2007
08/28/2007

AWARDED DATE
01/17/2007
04/18/2007

AWARDED DATE
01/17/2007
01/17/2007
01/24/2007
01/30/2007
02/08/2007
02/26/2007
04/26/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008 Page 60
ITEM 202050 UNITS CY
DESCRIPTION- SELECT BORROW
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR4735177 20 69.00 1,380.00 05/14/2007
BA6885184 1,000 28.00 28,000.00 06/13/2007
CA3255170 2,900 25.00 72,500.00 06/18/2007
CH3295180R 15 70.00 1,050.00 06/25/2007
BA7135126 100 30.00 3,000.00 07/03/2007
CA3135170 26,000 25.00 650,000.00 07/05/2007
BA3915187 60 40.00 2,400.00 08/08/2007
HA4565177 50 40.00 2,000.00 08/08/2007
PG6795176 600 44.00 26,400.00 08/08/2007
HA3385149 1,400 27.00 37,800.00 09/06/2007
HO3905126 50 10.00 500.00 11/26/2007
ITEM 202055 UNITS CY
DESCRIPTION- CAPPING BORROW
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
DO05815184 2,100 52.00 109,200.00 01/17/2007
CA3255170 7,680 20.00 153,600.00 06/18/2007
CH3295180R 20 50.00 1,000.00 06/25/2007
ITEM 202060 UNITS CY
DESCRIPTION- MODIFIED BORROW
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 6,900 14.50 100,050.00 01/04/2007
GA3135188 100 39.10 3,910.00 02/08/2007
FR5745180 200 30.50 6,100.00 05/22/2007
ITEM 202065 UNITS CY
DESCRIPTION- COMMON BORROW
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 3,200 28.00 89,600.00 01/04/2007
AX1785133 150 35.00 5,250.00 01/16/2007
DO05815184 1,200 .01 12.00 01/17/2007
FR4955187 3,550 15.00 53,250.00 01/30/2007
AX1795133 150 30.00 4,500.00 01/31/2007
GA3135188 240 36.50 8,760.00 02/08/2007
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ITEM 202065 UNITS CY

DESCRIPTION- COMMON BORROW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WA1815174 300 19.00 5,700.00 02/16/2007
GA6565177 45 28.00 1,260.00 02/20/2007
HA2835180 10 16.00 160.00 02/23/2007
AA4195174 907 25.00 22,675.00 02/26/2007
FR5635180 10 83.20 832.00 03/05/2007
KE4085776 20 25.00 500.00 03/05/2007
AA4485177 150 50.00 7,500.00 03/06/2007
FR3805180 500 20.00 10,000.00 03/07/2007
PG1115384 50 35.00 1,750.00 03/13/2007
HO3495187 25 45.00 1,125.00 03/14/2007
M0O6235187 1,200 15.00 18,000.00 03/15/2007
AL4005177R 100 46.00 4,600.00 03/20/2007
XX5015179 400 25.00 10,000.00 03/22/2007
415D11409 500 30.00 15,000.00 04/06/2007
BA6835184 1,250 40.00 50,000.00 04/18/2007
HO3215176 25 30.00 750.00 04/26/2007
AX1113170 450 15.00 6,750.00 04/30/2007
BA5325177 185 41.00 7,585.00 05/08/2007
PG6845176 17 35.00 595.00 05/22/2007
HO3115170 165,936 8.00 1,327,488.00 06/05/2007
MO3775180R 20 200.00 4,000.00 06/11/2007
MO4045130 96 30.00 2,880.00 06/18/2007
CA3135170 15,400 16.00 246,400.00 07/05/2007
AX3745133 150 50.00 7,500.00 08/08/2007
AX3755133 150 80.00 12,000.00 08/08/2007
BA3915187 7,950 26.00 206,700.00 08/08/2007
HO3585177 25 63.00 1,575.00 08/08/2007
PG6795176 675 38.00 25,650.00 08/08/2007
AT9815176 200 60.00 12,000.00 08/13/2007
PG6775176 5 100.00 500.00 08/28/2007
WA4395174 150 50.00 7,500.00 09/04/2007
AL6205180 50 75.00 3,750.00 11/26/2007
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ITEM 203030 UNITS CY

DESCRIPTION—- TEST PIT EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 12 125.00 1,500.00 01/04/2007
AX1425185 60 1.00 60.00 01/17/2007
DO05815184 150 100.00 15,000.00 01/17/2007
PG6665126 15 270.00 4,050.00 01/22/2007
AT9145185 100 50.00 5,000.00 01/23/2007
AA3495174 4 250.00 1,000.00 01/24/2007
FR4955187 1 200.00 200.00 01/30/2007
WA1815174 10 65.00 650.00 02/16/2007
GA6565177 10 1.00 10.00 02/20/2007
HA2835180 2 195.00 390.00 02/23/2007
HO3035132 27 50.00 1,350.00 02/23/2007
PG3515173 200 50.00 10,000.00 02/23/2007
AA4495177 5 150.00 750.00 02/26/2007
AT9925132 55 150.00 8,250.00 03/05/2007
KE4085776 20 75.00 1,500.00 03/05/2007
AA4485177 30 150.00 4,500.00 03/06/2007
FR3805180 50 150.00 7,500.00 03/07/2007
FR4155176 1 100.00 100.00 03/08/2007
PG1115384 100 90.00 9,000.00 03/13/2007
HO3495187 25 100.00 2,500.00 03/14/2007
AT9135185 100 100.00 10,000.00 03/15/2007
M0O6235187 30 150.00 4,500.00 03/15/2007
AL4005177R 10 395.00 3,950.00 03/20/2007
AL3115177 20 105.00 2,100.00 03/22/2007
XX5015179 20 100.00 2,000.00 03/22/2007
415D11409 10 170.00 1,700.00 04/06/2007
BA3965177 29 127.51 3,697.79 04/18/2007
BA6835184 120 100.00 12,000.00 04/18/2007
CL3245180 3 140.00 420.00 04/20/2007
WA1425176 10 82.00 820.00 04/20/2007
AL3275177 5 65.00 325.00 04/26/2007
FR3975177 5 82.05 410.25 04/26/2007
HO3215176 75 50.00 3,750.00 04/26/2007
MO5665177 240 1.00 240.00 04/26/2007
MO3795176 8 1.00 8.00 04/30/2007
PG6495176 20 75.00 1,500.00 04/30/2007
BA5325177 10 73.00 730.00 05/08/2007
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ITEM 203030 UNITS CY

DESCRIPTION—- TEST PIT EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3115170 56 50.00 2,800.00 06/05/2007
MO3775180R 10 200.00 2,000.00 06/11/2007
BA6885184 500 50.00 25,000.00 06/13/2007
CA3255170 6 100.00 600.00 06/18/2007
FR5515132 75 220.00 16,500.00 06/18/2007
MO4045130 5 50.00 250.00 06/18/2007
AL3145177 5 85.00 425.00 06/25/2007
CH3295180R 4 180.00 720.00 06/25/2007
WA3085177 5 50.00 250.00 06/26/2007
BA7135126 100 50.00 5,000.00 07/03/2007
CA3135170 100 100.00 10,000.00 07/05/2007
AX2325177 10 65.00 650.00 08/08/2007
AX3745133 20 250.00 5,000.00 08/08/2007
AX3755133 20 150.00 3,000.00 08/08/2007
BA3915187 25 100.00 2,500.00 08/08/2007
HA4565177 10 450.00 4,500.00 08/08/2007
HO3585177 25 60.00 1,500.00 08/08/2007
PG6795176 100 88.00 8,800.00 08/08/2007
AT9815176 100 200.00 20,000.00 08/13/2007
XX3405185 50 100.00 5,000.00 08/14/2007
PG6775176 5 75.00 375.00 08/28/2007
WA4395174 5 200.00 1,000.00 09/04/2007
XX3395185 60 1.00 60.00 09/26/2007
XX3385185 60 1.00 60.00 11/05/2007
PG7065132 60 25.00 1,500.00 11/06/2007
AL6205180 11 95.00 1,045.00 11/26/2007
HO3905126 50 10.00 500.00 11/26/2007
M0O2825185 111 100.00 11,100.00 11/28/2007
XX3415185 10 250.00 2,500.00 12/19/2007
ITEM 210010 UNITS LF

DESCRIPTION—- REMOVAL OF EXISTING CURB (ANY TYPE)

CONTRACT
415D11409
PG6775176
AA4945177

QUANTITY
4,000

520

1,700

UNIT PRICE

1.50
8.00
10.00

TOTAL AMOUNT
6,000.00
4,160.00
17,000.00

AWARDED DATE
04/06/2007
08/28/2007
09/25/2007
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ITEM

210011

UNITS LF

DESCRIPTION— REMOVAL OF EXISTING COMBINATION CURB & GUTTER

CONTRACT
AL8815184
FR3975177
MO5665177

ITEM

DESCRIPTION—-

CONTRACT
C05685180
AA4485177
AL3345180
GA6645180
FR3975177
CA3255170

ITEM

QUANTITY
400

200

40

210019
SAW CUTS

QUANTITY
150

925

3,000

2,000

360

6,650

210025

UNIT PRICE
13.00

6.80

16.00

UNITS LF

UNIT PRICE
10.00

5.00

1.00

1.00

2.50

2.25

UNITS CY

DESCRIPTION— REMOVAL OF EXISTING PAVEMENT

CONTRACT
AL8815184
DO5815184
C05685180
AL4005177R
PG6495176
HO3115170
CA3255170
CA3135170
HO3585177

ITEM

QUANTITY
10

915

700

28

1,070

1,405

656

440

255

210026

UNIT PRICE
65.00
35.00
20.00
25.00
42.00
10.00
30.00
50.00
22.00

UNITS CY

DESCRIPTION— REMOVAL OF EXISTING SIDEWALK

CONTRACT
AL8815184
PG6665126
PG1115384
AL4005177R
MO5665177

QUANTITY
10
8
24
5
1

UNIT PRICE
65.00

95.00

40.00

72.00
175.00

TOTAL AMOUNT
5,200.00
1,360.00
640.00

TOTAL AMOUNT
1,500.00
4,625.00
3,000.00
2,000.00
900.00
14,962.50

TOTAL AMOUNT

650.00

32,025.00
14,000.00

700.00

44,940.00
14,050.00
19,680.00
22,000.00
5,610.00

TOTAL AMOUNT
650.00
760.00
960.00
360.00
175.00

AWARDED DATE
01/04/2007
04/26/2007
04/26/2007

AWARDED DATE
02/08/2007
03/06/2007
03/07/2007
04/11/2007
04/26/2007
06/18/2007

AWARDED DATE
01/04/2007
01/17/2007
02/08/2007
03/20/2007
04/30/2007
06/05/2007
06/18/2007
07/05/2007
08/08/2007

AWARDED DATE
01/04/2007
01/22/2007
03/13/2007
03/20/2007
04/26/2007



ITEM

CONTRACT
PG6795176

ITEM

CONTRACT
AL8815184
WA4395174

ITEM

CONTRACT
AL8815184
DO0O5815184
AA4195174
PG1115384
BA3965177
BA6835184
BA6885184
FR5295181
CA3135170
BA3915187
HA4565177
PG6775176

ITEM

CONTRACT
FR5515132

ITEM

CONTRACT
AL8815184

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008
210026 UNITS CY
DESCRIPTION- REMOVAL OF EXISTING SIDEWALK
QUANTITY UNIT PRICE
55 54.00
210027 UNITS CY
DESCRIPTION—- REMOVAL OF EXISTING PAVED DITCHES
QUANTITY UNIT PRICE
40 80.00
947 50.00
210030 UNITS CY
DESCRIPTION—- REMOVAL OF EXISTING MASONRY
QUANTITY UNIT PRICE
40 190.00
20 100.00
8 400.00
40 40.00
10 405.96
28 200.00
22 75.00
2 235.00
50 50.00
15 100.00
2 200.00
8 100.00
210031 UNITS LS
DESCRIPTION—- REMOVAL OF EXISTING MASONRY
QUANTITY UNIT PRICE
1 1,650.00
301006 UNITS TON
DESCRIPTION- STABILIZED CONSTRUCTION ENTRANCE
QUANTITY UNIT PRICE
400 25.00
500 35.00

DO5815184

TOTAL AMOUNT
2,970.00

TOTAL AMOUNT
3,200.00
47,350.00

TOTAL AMOUNT
7,600.00
2,000.00
3,200.00
1,600.00
4,059.60
5,600.00
1,650.00

470.00
2,500.00
1,500.00

400.00

800.00

TOTAL AMOUNT
1,650.00

TOTAL AMOUNT
10,000.00
17,500.00

Page 65

AWARDED DATE
08/08/2007

AWARDED DATE
01/04/2007
09/04/2007

AWARDED DATE
01/04/2007
01/17/2007
02/26/2007
03/13/2007
04/18/2007
04/18/2007
06/13/2007
06/27/2007
07/05/2007
08/08/2007
08/08/2007
08/28/2007

AWARDED DATE
06/18/2007

AWARDED DATE
01/04/2007
01/17/2007
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ITEM 301006 UNITS TON

DESCRIPTION—- STABILIZED CONSTRUCTION ENTRANCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG6665126 200 51.00 10,200.00 01/22/2007
M0O5025180 490 50.00 24,500.00 01/23/2007
AA3495174 170 40.00 6,800.00 01/24/2007
FR4955187 510 25.00 12,750.00 01/30/2007
C05685180 120 50.00 6,000.00 02/08/2007
GA6565177 100 25.00 2,500.00 02/20/2007
PG3515173 60 35.00 2,100.00 02/23/2007
AA4195174 300 35.00 10,500.00 02/26/2007
KE4085776 40 30.00 1,200.00 03/05/2007
FR3805180 200 25.00 5,000.00 03/07/2007
FR4155176 50 35.00 1,750.00 03/08/2007
PG1115384 35 40.00 1,400.00 03/13/2007
HO3495187 100 30.00 3,000.00 03/14/2007
M0O6235187 120 25.00 3,000.00 03/15/2007
AL4005177R 50 15.00 750.00 03/20/2007
AL3115177 50 1.00 50.00 03/22/2007
GA6645180 460 25.00 11,500.00 04/11/2007
BA6835184 240 20.00 4,800.00 04/18/2007
CL3245180 60 50.00 3,000.00 04/20/2007
WA1425176 120 25.50 3,060.00 04/20/2007
HO3215176 25 35.00 875.00 04/26/2007
PG6495176 120 25.00 3,000.00 04/30/2007
BA5325177 60 23.00 1,380.00 05/08/2007
FR5745180 150 23.75 3,562.50 05/22/2007
AT1785180 120 30.00 3,600.00 05/24/2007
HO3115170 1,550 22.50 34,875.00 06/05/2007
MO3775180R 240 20.00 4,800.00 06/11/2007
BA6885184 480 25.00 12,000.00 06/13/2007
CA3255170 450 40.00 18,000.00 06/18/2007
AL3145177 50 32.00 1,600.00 06/25/2007
WA3085177 50 25.00 1,250.00 06/26/2007
FR5295181 50 34.00 1,700.00 06/27/2007
BA7135126 90 44.00 3,960.00 07/03/2007
CA3135170 2,150 40.00 86,000.00 07/05/2007
BA3915187 200 36.00 7,200.00 08/08/2007
HA4565177 30 30.00 900.00 08/08/2007
HO3585177 25 79.00 1,975.00 08/08/2007
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ITEM 301006 UNITS TON
DESCRIPTION— STABILIZED CONSTRUCTION ENTRANCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WA4395174 570 25.00 14,250.00 09/04/2007
HA3385149 75 24.00 1,800.00 09/06/2007
AL6205180 90 40.00 3,600.00 11/26/2007
HO3905126 20 35.00 700.00 11/26/2007
ITEM 301007 UNITS TON

DESCRIPTION— REHABILITATE STABILIZED CONSTRUCTION ENTRANCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 80 20.00 1,600.00 01/04/2007
D0O5815184 250 .01 2.50 01/17/2007
PG6665126 90 27.00 2,430.00 01/22/2007
AA3495174 80 20.00 1,600.00 01/24/2007
FR4955187 510 15.00 7,650.00 01/30/2007
C05685180 120 25.00 3,000.00 02/08/2007
GA6565177 50 20.00 1,000.00 02/20/2007
PG3515173 90 35.00 3,150.00 02/23/2007
AA4195174 135 35.00 4,725.00 02/26/2007
FR3805180 200 20.00 4,000.00 03/07/2007
FR4155176 50 35.00 1,750.00 03/08/2007
PG1115384 35 20.00 700.00 03/13/2007
HO3495187 100 15.00 1,500.00 03/14/2007
M0O6235187 120 15.00 1,800.00 03/15/2007
AL4005177R 25 15.00 375.00 03/20/2007
AL3115177 25 1.00 25.00 03/22/2007
BA6835184 300 35.00 10,500.00 04/18/2007
CL3245180 60 10.00 600.00 04/20/2007
WA1425176 60 19.00 1,140.00 04/20/2007
HO3215176 25 30.00 750.00 04/26/2007
PG6495176 120 20.00 2,400.00 04/30/2007
FR5745180 150 17.50 2,625.00 05/22/2007
HO3115170 200 22.50 4,500.00 06/05/2007
MO3775180R 120 10.00 1,200.00 06/11/2007
BA6885184 480 25.00 12,000.00 06/13/2007
CA3255170 675 20.00 13,500.00 06/18/2007
AL3145177 25 25.00 625.00 06/25/2007

WA3085177 25 20.00 500.00 06/26/2007
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ITEM 301007 UNITS TON
DESCRIPTION— REHABILITATE STABILIZED CONSTRUCTION ENTRANCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR5295181 25 31.00 775.00 06/27/2007
BA7135126 360 33.00 11,880.00 07/03/2007
CA3135170 1,075 35.00 37,625.00 07/05/2007
BA3915187 100 28.00 2,800.00 08/08/2007
HA4565177 30 30.00 900.00 08/08/2007
HO3585177 25 19.00 475.00 08/08/2007
HA3385149 75 22.00 1,650.00 09/06/2007
AL6205180 90 25.00 2,250.00 11/26/2007
HO3905126 60 35.00 2,100.00 11/26/2007
ITEM 301010 UNITS CY

DESCRIPTION— CLASS 3 EXCAVATION FOR INCIDENTAL CONSTRUCTION

CONTRACT
DO5815184
FR4955187
GA6565177
AL4005177R
AL3115177
BA3965177
BA6835184
WA1425176
BA5325177
BA6885184
AL3145177
WA3085177
CA3135170
BA3915187
HA4565177
PG6795176

ITEM

QUANTITY UNIT PRICE
10 200.00
2,652 22.00
5 44.00
5 33.00
5 45.50
10 64.20
30 50.00
20 40.00
5 80.00
500 30.00
10 45.00
5 100.00
100 19.00
10 26.00
10 100.00
10 85.00
301110 UNITS CY

TOTAL AMOUNT

2,000.00
58,344.00
220.00
165.00
227.50
642.00
1,500.00
800.00
400.00
15,000.00
450.00
500.00
1,900.00
260.00
1,000.00
850.00

DESCRIPTION— SELECTED BACKFILL USING AASHTO NO. 57 AGGREGATE

CONTRACT
DO5815184
WA1815174
GA6565177

QUANTITY
10
300

UNIT PRICE

200.00
40.00
55.00

TOTAL AMOUNT
2,000.00
12,000.00
275.00

AWARDED DATE
01/17/2007
01/30/2007
02/20/2007
03/20/2007
03/22/2007
04/18/2007
04/18/2007
04/20/2007
05/08/2007
06/13/2007
06/25/2007
06/26/2007
07/05/2007
08/08/2007
08/08/2007
08/08/2007

AWARDED DATE
01/17/2007
02/16/2007
02/20/2007
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ITEM 301110 UNITS CY

DESCRIPTION— SELECTED BACKEFILL USING AASHTO NO. 57 AGGREGATE

CONTRACT
AL3345180
AL4005177R
AL3115177
BA3965177
BA6835184
WA1425176
BA5325177
FR4735177
BA6885184
AL3145177
WA3085177
CA3135170
BA3915187
HA4565177
PG6795176
AT9815176

ITEM

QUANTITY UNIT PRICE
20 110.00
5 64.00
5 41.50
18 28.89
30 70.00
10 52.00
5 110.00
64 45.00
13,000 33.00
10 35.00
5 100.00
500 46.00
10 70.00
20 60.00
10 60.00
75 60.00
301112 UNITS CY

DESCRIPTION— FLOWABLE BACKFILL FOR UTILITY CUTS

CONTRACT
BA6835184
HO3215176
MO5665177
HO3115170
CA3135170

ITEM

QUANTITY UNIT PRICE
30 180.00
15 175.00
75 225.00
22 150.00
720 200.00
301120 UNITS CY

TOTAL AMOUNT
2,200.00
320.00
207.50
520.02
2,100.00
520.00
550.00
2,880.00
429,000.00
350.00
500.00
23,000.00
700.00
1,200.00
600.00
4,500.00

TOTAL AMOUNT
5,400.00
2,625.00
16,875.00
3,300.00
144,000.00

DESCRIPTION— SELECTED BACKFILL USING CRUSHER RUN AGGREGATE CR-6

CONTRACT
AL8815184
XX5015179
CA3135170

QUANTITY
7,600

100

100

UNIT PRICE
17.50
44.00
46.00

TOTAL AMOUNT
133,000.00
4,400.00
4,600.00

AWARDED DATE
03/07/2007
03/20/2007
03/22/2007
04/18/2007
04/18/2007
04/20/2007
05/08/2007
05/14/2007
06/13/2007
06/25/2007
06/26/2007
07/05/2007
08/08/2007
08/08/2007
08/08/2007
08/13/2007

AWARDED DATE
04/18/2007
04/26/2007
04/26/2007
06/05/2007
07/05/2007

AWARDED DATE
01/04/2007
03/22/2007
07/05/2007
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ITEM 301210 UNITS LF

DESCRIPTION- REMOVAL OF EXISTING PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 70 32.50 2,275.00 01/04/2007
D0O5815184 1,000 10.00 10,000.00 01/17/2007
AA3495174 75 6.00 450.00 01/24/2007
C05685180 66 10.00 660.00 02/08/2007
HO3035132 1 500.00 500.00 02/23/2007
PG3515173 95 20.00 1,900.00 02/23/2007
KE4085776 70 8.00 560.00 03/05/2007
PG1115384 30 15.00 450.00 03/13/2007
HO3495187 34 40.00 1,360.00 03/14/2007
BA6835184 450 40.00 18,000.00 04/18/2007
WA1425176 88 27.00 2,376.00 04/20/2007
BA6885184 300 50.00 15,000.00 06/13/2007
CA3135170 1,510 25.00 37,750.00 07/05/2007
BA3915187 176 33.00 5,808.00 08/08/2007
ITEM 301311 UNITS CY

DESCRIPTION— MIX 2 CONCRETE FOR MISCELLANEOUS STRUCTURES

CONTRACT
DO05815184
FR4955187
GA6565177
AL4005177R
AL3115177
XX5015179
415D11409
BA3965177
BA6835184
FR4735177
HO3115170
BA6885184
CA3255170
AL3145177
WA3085177
CA3135170
HA4565177
AT9815176

QUANTITY
5
7
5

10
5
40
40
3
20
5
8
25
28
5
5
50
30
25

UNIT PRICE
1,000.00
450.00
660.00
475.00
770.00
500.00
400.00
802.50
550.00
750.00
275.00
250.00
300.00
800.00
1,000.00
395.00
800.00
1,000.00

TOTAL AMOUNT
5,000.00
3,150.00
3,300.00
4,750.00
3,850.00

20,000.00
16,000.00
2,407.50
11,000.00
3,750.00
2,200.00
6,250.00
8,400.00
4,000.00
5,000.00
19,750.00
24,000.00
25,000.00

AWARDED DATE
01/17/2007
01/30/2007
02/20/2007
03/20/2007
03/22/2007
03/22/2007
04/06/2007
04/18/2007
04/18/2007
05/14/2007
06/05/2007
06/13/2007
06/18/2007
06/25/2007
06/26/2007
07/05/2007
08/08/2007
08/13/2007
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ITEM 301312 UNITS CY
DESCRIPTION— BRICK MASONRY FOR MISCELLANEOUS STRUCTURES

CONTRACT
DO05815184
AA4495177
PG1115384
WA1425176
BA6885184
CA3135170
BA3915187
HA4565177
AT9815176

ITEM

QUANTITY UNIT PRICE
4 1,000.00

2 1,500.00

2 320.00

1 820.00

5 800.00

10 500.00

5 500.00

5 800.00

25 1,000.00

301315 UNITS CY

TOTAL AMOUNT

4,000.00

3,000.00

640.00

820.00

4,000.00

5,000.00

2,500.00

4,000.00
25,000.00

DESCRIPTION— MIX 3 CONCRETE FOR MISCELLANEOUS STRUCTURES

CONTRACT
DO5815184
AA3495174
AA4495177
XX5015179
BA5325177
HO3115170
BA6885184
CA3135170
BA3915187
HA4565177

ITEM

QUANTITY UNIT PRICE
2 1,000.00
15 400.00
6 2,000.00
40 500.00
5 480.00
125 275.00
22 250.00
50 350.00
5 500.00
5 800.00
301318 UNITS CY

TOTAL AMOUNT
2,000.00
6,000.00

12,000.00
20,000.00
2,400.00
34,375.00
5,500.00
17,500.00
2,500.00
4,000.00

DESCRIPTION— MIX 6 CONCRETE FOR MISCELLANEOUS STRUCTURES

CONTRACT
FR4955187
PG1115384
BA6835184
AA4945177

QUANTITY UNIT PRICE
10 2,150.00

16 375.00

5 750.00

3 900.00

TOTAL AMOUNT
21,500.00
6,000.00
3,750.00
2,700.00

AWARDED DATE
01/17/2007
02/26/2007
03/13/2007
04/20/2007
06/13/2007
07/05/2007
08/08/2007
08/08/2007
08/13/2007

AWARDED DATE
01/17/2007
01/24/2007
02/26/2007
03/22/2007
05/08/2007
06/05/2007
06/13/2007
07/05/2007
08/08/2007
08/08/2007

AWARDED DATE
01/30/2007
03/13/2007
04/18/2007
09/25/2007
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ITEM 301320 UNITS LF
DESCRIPTION—- CLEAN EXISTING PIPE ANY SIZE
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 532 13.00 6,916.00 01/04/2007
D0O5815184 600 10.00 6,000.00 01/17/2007
AA4495177 650 20.00 13,000.00 02/26/2007
FR4155176 10 225.00 2,250.00 03/08/2007
AL4005177R 45 16.00 720.00 03/20/2007
XX5015179 200 20.00 4,000.00 03/22/2007
BA3965177 1,150 12.84 14,766.00 04/18/2007
BA6835184 500 20.00 10,000.00 04/18/2007
WA1425176 200 5.90 1,180.00 04/20/2007
FR3975177 80 54.10 4,328.00 04/26/2007
MO5665177 9,000 9.25 83,250.00 04/26/2007
PG6495176 372 10.00 3,720.00 04/30/2007
BA5325177 1,000 13.50 13,500.00 05/08/2007
FR4735177 95 12.00 1,140.00 05/14/2007
HO3115170 500 15.00 7,500.00 06/05/2007
MO3775180R 35 50.00 1,750.00 06/11/2007
BA6885184 280 30.00 8,400.00 06/13/2007
CA3255170 250 10.00 2,500.00 06/18/2007
MO4045130 58 45.00 2,610.00 06/18/2007
CA3135170 500 20.00 10,000.00 07/05/2007
AX2325177 941 16.00 15,056.00 08/08/2007
BA3915187 498 9.00 4,482.00 08/08/2007
HA4565177 575 16.00 9,200.00 08/08/2007
AT9815176 300 20.00 6,000.00 08/13/2007
PG6775176 500 15.00 7,500.00 08/28/2007
AA4945177 20 45.00 900.00 09/25/2007
ITEM 301322 UNITS EA
DESCRIPTION— CLEAN EXISTING INLETS
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 10 165.00 1,650.00 01/04/2007
HO3125177 61 215.00 13,115.00 01/17/2007
AA4495177 33 400.00 13,200.00 02/26/2007
MO5595177 39 400.00 15,600.00 03/06/2007
FR4155176 1 550.00 550.00 03/08/2007
AL3115177 6 650.00 3,900.00 03/22/2007



ITEM

CONTRACT
XX5015179
BA3965177
BA6835184
FR3975177
MO5665177
PG6495176
BA5325177
MO4045130
CA3135170
AX2325177
BA3915187

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008
301322 UNITS EA
DESCRIPTION— CLEAN EXISTING INLETS
QUANTITY UNIT PRICE
40 300.00
7 267.50
10 450.00
8 432.00
7 395.00
4 300.00
10 335.00
3 650.00
10 500.00
10 425.00
9 600.00
5 500.00

AT9815176

ITEM

302412 UNITS LF

DESCRIPTION- 12 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT
AA3495174
BA6835184

ITEM

QUANTITY UNIT PRICE
204 25.00
66 140.00
302415 UNITS LF

DESCRIPTION- 15 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT
AL8815184
DO5815184
C05685180
WA1815174
GA6565177
AA4195174
KE4085776
PG1115384
BA3965177
BA6835184
BA5325177
BA6885184
BA7135126
CA3135170

QUANTITY UNIT PRICE
362 78.00
1,270 68.00
25 110.00
193 90.00
90 110.00

73 63.00
144 36.00
24 65.00

22 104.22

3 200.00

210 87.00
1,920 105.00
16 215.00
110 100.00

TOTAL AMOUNT
12,000.00
1,872.50
4,500.00
3,456.00
30,415.00
1,200.00
3,350.00
1,950.00
5,000.00
4,250.00
5,400.00
2,500.00

TOTAL AMOUNT
5,100.00
9,240.00

TOTAL AMOUNT
28,236.00
86,360.00

2,750.00
17,370.00
9,900.00
4,599.00
5,184.00
1,560.00
2,292.84
600.00
18,270.00
201,600.00
3,440.00
11,000.00

Page 73

AWARDED DATE
03/22/2007
04/18/2007
04/18/2007
04/26/2007
04/26/2007
04/30/2007
05/08/2007
06/18/2007
07/05/2007
08/08/2007
08/08/2007
08/13/2007

AWARDED DATE
01/24/2007
04/18/2007

AWARDED DATE
01/04/2007
01/17/2007
02/08/2007
02/16/2007
02/20/2007
02/26/2007
03/05/2007
03/13/2007
04/18/2007
04/18/2007
05/08/2007
06/13/2007
07/03/2007
07/05/2007
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ITEM 302415 UNITS LF
DESCRIPTION- 15 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT
BA3915187
AT9815176
AL6205180

ITEM

DESCRIPTION- 18 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT
AL8815184
DO05815184
C05685180
WA1815174
AA4495177
PG1115384
XX5015179
BA6835184
WA1425176
HO3215176
PG6495176
BA5325177
HO3115170
BA6885184
FR5295181
CA3135170
AX2325177
BA3915187
HA4565177
PG6795176
AT9815176
HA3385149

ITEM

DESCRIPTION- 21 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT
DO5815184
BA3915187

QUANTITY
59
200

302418

QUANTITY
1,732

1,680

90

649

460
40
2,466
585
23
30
142
578
6,869
90
1,220
65
164
148
530
250
50

302421

QUANTITY
270
24

UNIT PRICE
160.00
200.00
160.00

UNITS LF

UNIT PRICE
66.50
70.00
115.00

95.00
600.00

72.00
100.00
135.00
267.00
150.00
115.00
190.00

50.00
120.00

45.00
120.00
143.00
140.00
100.00

94.00
200.00
100.00

UNITS LF

UNIT PRICE
88.00
190.00

TOTAL AMOUNT
9,440.00
40,000.00
1,280.00

TOTAL AMOUNT
115,178.00
117,600.00

10,350.00
61,655.00
2,400.00
33,120.00
4,000.00
332,910.00
156,195.00
3,450.00
3,450.00
26,980.00
28,900.00
824,280.00
4,050.00
146,400.00
9,295.00
22,960.00
14,800.00
49,820.00
50,000.00
5,000.00

TOTAL AMOUNT
23,760.00
4,560.00

AWARDED DATE
08/08/2007
08/13/2007
11/26/2007

AWARDED DATE
01/04/2007
01/17/2007
02/08/2007
02/16/2007
02/26/2007
03/13/2007
03/22/2007
04/18/2007
04/20/2007
04/26/2007
04/30/2007
05/08/2007
06/05/2007
06/13/2007
06/27/2007
07/05/2007
08/08/2007
08/08/2007
08/08/2007
08/08/2007
08/13/2007
09/06/2007

AWARDED DATE
01/17/2007
08/08/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 01/01/2008 Page 75

ITEM 302424 UNITS LF
DESCRIPTION- 24 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT
AL8815184
D0O5815184
AA3495174
WA1815174
415D11409
BA6835184
HO3115170
BA6885184
CA3255170
CA3135170
BA3915187
HA4565177
AT9815176

ITEM

CONTRACT
CA3255170

ITEM

CONTRACT
AL8815184
DO5815184
PG1115384
HO3115170
BA6885184
HA4565177

ITEM

CONTRACT
AL8815184
HO3495187
BA6835184

QUANTITY

1,671
190
212
32

90
1,080
1,242
3,200
16
4,030
20
715
250

302427

QUANTITY
8

302430

QUANTITY
1,098
100
24
539
32

302436

QUANTITY
1,321
32
91

UNIT PRICE

84.50
90.00
49.00
113.00
120.00
155.00
66.80
140.00
80.00
110.00
250.00
110.00
200.00

UNITS LF
DESCRIPTION- 27 INCH REINFORCED CONCRETE PIPE, CLASS IV

UNIT PRICE

150.00

UNITS LF
DESCRIPTION— 30 INCH REINFORCED CONCRETE PIPE, CLASS IV

UNIT PRICE

98.25
100.00
125.00

88.50
160.00
350.00

UNITS LF
DESCRIPTION— 36 INCH REINFORCED CONCRETE PIPE, CLASS IV

UNIT PRICE

112.50
181.00
270.00

TOTAL AMOUNT

141,199.50
17,100.00
10,388.00
3,616.00
10,800.00
167,400.00
82,965.60
448,000.00
1,280.00
443,300.00
5,000.00
78,650.00
50,000.00

TOTAL AMOUNT
1,200.00

TOTAL AMOUNT
107,878.50
10,000.00
3,000.00
47,701.50
5,120.00
3,150.00

TOTAL AMOUNT
148,612.50
5,792.00
24,570.00

AWARDED DATE
01/04/2007
01/17/2007
01/24/2007
02/16/2007
04/06/2007
04/18/2007
06/05/2007
06/13/2007
06/18/2007
07/05/2007
08/08/2007
08/08/2007
08/13/2007

AWARDED DATE
06/18/2007

AWARDED DATE
01/04/2007
01/17/2007
03/13/2007
06/05/2007
06/13/2007
08/08/2007

AWARDED DATE
01/04/2007
03/14/2007
04/18/2007
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ITEM 302436 UNITS LF
DESCRIPTION- 36 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA6885184 56 190.00 10,640.00 06/13/2007
CA3135170 125 400.00 50,000.00 07/05/2007
HA4565177 48 240.00 11,520.00 08/08/2007
ITEM 302442 UNITS LF

DESCRIPTION- 42 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 471 132.50 62,407.50 01/04/2007
CA3135170 33 425.00 14,025.00 07/05/2007
ITEM 302448 UNITS LF

DESCRIPTION- 48 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 193 161.50 31,169.50 01/04/2007
HO3115170 155 185.00 28,675.00 06/05/2007
ITEM 302454 UNITS LF

DESCRIPTION- 54 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 967 188.00 181,796.00 01/04/2007
ITEM 302460 UNITS LF

DESCRIPTION- 60 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 1,036 206.00 213,416.00 01/04/2007
ITEM 302518 UNITS LF

DESCRIPTION- 18 INCH REINFORCED CONCRETE PIPE, CLASS V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
C05685180 62 150.00 9,300.00 02/08/2007
HA4565177 30 170.00 5,100.00 08/08/2007
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ITEM 302524 UNITS LF
DESCRIPTION- 24 INCH REINFORCED CONCRETE PIPE, CLASS V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3115170 254 70.50 17,907.00 06/05/2007
HA4565177 8 300.00 2,400.00 08/08/2007
ITEM 302536 UNITS LF

DESCRIPTION- 36 INCH REINFORCED CONCRETE PIPE, CLASS V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3115170 99 125.85 12,459.15 06/05/2007
HA4565177 89 240.00 21,360.00 08/08/2007
ITEM 302548 UNITS LF

DESCRIPTION—- 48 INCH REINFORCED CONCRETE PIPE, CLASS V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3115170 262 188.50 49,387.00 06/05/2007
ITEM 304112 UNITS LF

DESCRIPTION- 12 INCH CORRUGATED STEEL PIPE, 16 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 106 36.50 3,869.00 01/04/2007
HO3125177 12 107.75 1,293.00 01/17/2007
PG1115384 62 48.00 2,976.00 03/13/2007
ITEM 304115 UNITS LF

DESCRIPTION- 15 INCH CORRUGATED STEEL PIPE, 16 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 16 36.50 584.00 01/04/2007
FR5515132 100 50.00 5,000.00 06/18/2007
WA3085177 10 100.00 1,000.00 06/26/2007
AT9815176 40 150.00 6,000.00 08/13/2007
ITEM 304118 UNITS LF

DESCRIPTION- 18 INCH CORRUGATED STEEL PIPE, 16 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL4005177R 80 175.00 14,000.00 03/20/2007
WA1425176 20 96.00 1,920.00 04/20/2007



ITEM

DESCRIPTION- 18 INCH CORRUGATED STEEL PIPE, 16 GAUGE

CONTRACT
AL3145177
WA3085177
AT9815176

ITEM

DESCRIPTION- 24 INCH CORRUGATED STEEL PIPE, 16 GAUGE

CONTRACT
HO3125177
BA6835184
WA3085177
AT9815176

ITEM

DESCRIPTION- 15 INCH CORRUGATED ALUMINUM PIPE, 16 GAUGE

CONTRACT
FR4735177

ITEM

DESCRIPTION— 24 INCH CORRUGATED ALUMINUM PIPE, 16 GAUGE

CONTRACT
AA3495174

ITEM

DESCRIPTION- 18 INCH CORRUGATED ALUMINUM PIPE, 14 GAUGE

CONTRACT
C05685180
CH3295180R

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

304118 UNITS LF

QUANTITY UNIT PRICE
20 120.00
240 85.00
40 150.00
304124 UNITS LF

QUANTITY UNIT PRICE
12 130.25
4 200.00
180 94.00
40 150.00
305115 UNITS LF

QUANTITY UNIT PRICE

50 180.00

305124 UNITS LF

QUANTITY UNIT PRICE

156 58.00

305218 UNITS LF

QUANTITY UNIT PRICE
20 150.00
45 130.00
312414 UNITS LF

01/01/2008

TOTAL AMOUNT
2,400.00
20,400.00
6,000.00

TOTAL AMOUNT
1,563.00
800.00
16,920.00
6,000.00

TOTAL AMOUNT
9,000.00

TOTAL AMOUNT
9,048.00

TOTAL AMOUNT
3,000.00
5,850.00

Page 78

AWARDED DATE
06/25/2007
06/26/2007
08/13/2007

AWARDED DATE
01/17/2007
04/18/2007
06/26/2007
08/13/2007

AWARDED DATE
05/14/2007

AWARDED DATE
01/24/2007

AWARDED DATE
02/08/2007
06/25/2007

DESCRIPTION— 14 INCH X 23 INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT
D0O5815184
WA1815174
BA3965177

QUANTITY UNIT PRICE
1,570 75.00

106 200.00

123 135.65

TOTAL AMOUNT
117,750.00
21,200.00
16,684.95

AWARDED DATE
01/17/2007
02/16/2007
04/18/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

312414

01/01/2008

UNITS LF

Page 79

DESCRIPTION— 14 INCH X 23 INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT
BA6835184

ITEM

QUANTITY
458

312419

UNIT PRICE
160.00

UNITS LF

TOTAL AMOUNT
73,280.00

AWARDED DATE
04/18/2007

DESCRIPTION— 19 INCH X 30 INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT
DO5815184
WA1815174
BA3965177
BA6835184
HO3115170

ITEM

QUANTITY UNIT PRICE
30 260.00
60 220.00
36 369.21
1,485 175.00
69 95.00
312422 UNITS LF

TOTAL AMOUNT
7,800.00
13,200.00
13,291.56
259,875.00
6,555.00

AWARDED DATE
01/17/2007
02/16/2007
04/18/2007
04/18/2007
06/05/2007

DESCRIPTION— 22 INCH X 34 INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT
DO05815184

ITEM

QUANTITY
30

312424

UNIT PRICE
180.00

UNITS LF

TOTAL AMOUNT
5,400.00

AWARDED DATE
01/17/2007

DESCRIPTION— 24 INCH X 38 INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT
CA3135170

ITEM

QUANTITY
20

312427

UNIT PRICE
400.00

UNITS LF

TOTAL AMOUNT
8,000.00

AWARDED DATE
07/05/2007

DESCRIPTION— 27 INCH X 42 INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT
DO05815184

ITEM

QUANTITY
10

312429

UNIT PRICE
370.00

UNITS LF

TOTAL AMOUNT
3,700.00

AWARDED DATE
01/17/2007

DESCRIPTION— 29 INCH X 45 INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT
BA3965177
BA6835184

QUANTITY
36
16

UNIT PRICE
439.82
250.00

TOTAL AMOUNT
15,833.52
4,000.00

AWARDED DATE
04/18/2007
04/18/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

314117

UNITS LF

DESCRIPTION— 17 INCH X 13 INCH CORRUGATED STEEL PIPE ARCH, 16 GAUGE

CONTRACT
AL4005177R
WA1425176
AL3145177
WA3085177

ITEM

QUANTITY
58
870
75
215

314121

UNIT PRICE
166.00

83.00

85.00

96.00

UNITS LF

TOTAL AMOUNT
9,628.00
72,210.00
6,375.00
20,640.00

DESCRIPTION— 21 INCH X 15 INCH CORRUGATED STEEL PIPE ARCH, 16 GAUGE

CONTRACT
WA1425176
BA5325177
AL3145177
WA3085177

ITEM

QUANTITY
247
420
145
50

314128

UNIT PRICE
94.00

100.00

50.00

107.00

UNITS LF

TOTAL AMOUNT
23,218.00
42,000.00

7,250.00
5,350.00

DESCRIPTION— 28 INCH X 20 INCH CORRUGATED STEEL PIPE ARCH, 16 GAUGE

CONTRACT
FR4735177

ITEM

QUANTITY
4

320415

UNIT PRICE
140.00

UNITS EA

DESCRIPTION- 15 INCH CONCRETE PIPE CONNECTION

CONTRACT
BA6835184

ITEM

QUANTITY
1

320418

UNIT PRICE
1,500.00

UNITS EA

DESCRIPTION— 18 INCH CONCRETE PIPE CONNECTION

CONTRACT
BA6835184
BA6885184

ITEM

QUANTITY
2
2

320424

UNIT PRICE
1,500.00
1,500.00

UNITS EA

DESCRIPTION— 24 INCH CONCRETE PIPE CONNECTION

CONTRACT
BA6885184

QUANTITY
2

UNIT PRICE
1,500.00

TOTAL AMOUNT
560.00

TOTAL AMOUNT
1,500.00

TOTAL AMOUNT
3,000.00
3,000.00

TOTAL AMOUNT
3,000.00

Page 80

AWARDED DATE
03/20/2007
04/20/2007
06/25/2007
06/26/2007

AWARDED DATE
04/20/2007
05/08/2007
06/25/2007
06/26/2007

AWARDED DATE
05/14/2007

AWARDED DATE
04/18/2007

AWARDED DATE
04/18/2007
06/13/2007

AWARDED DATE
06/13/2007



ITEM
DESCRIPTION—

CONTRACT
BA6835184

ITEM
DESCRIPTION—-

CONTRACT
FR5515132

ITEM
DESCRIPTION—

CONTRACT
WA1425176

ITEM
DESCRIPTION—-

CONTRACT
BA6835184
WA3085177

ITEM
DESCRIPTION—-

CONTRACT
WA1425176

ITEM
DESCRIPTION—

CONTRACT
DO05815184
BA6885184

ITEM

DESCRIPTION—

CONTRACT
DO5815184

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008
320436 UNITS EA
36 INCH CONCRETE PIPE CONNECTION
QUANTITY UNIT PRICE
1 2,500.00

321115 UNITS EA
15 INCH CORRUGATED STEEL PIPE CONNECTION

QUANTITY UNIT PRICE
2 1,760.00
321118 UNITS EA

18 INCH CORRUGATED STEEL PIPE CONNECTION

QUANTITY UNIT PRICE
2 215.00
321124 UNITS EA

24 INCH CORRUGATED STEEL PIPE CONNECTION

QUANTITY UNIT PRICE
1 2,000.00
1 150.00
328121 UNITS EA

TOTAL AMOUNT
2,500.00

TOTAL AMOUNT
3,520.00

TOTAL AMOUNT
430.00

TOTAL AMOUNT
2,000.00
150.00

21 INCH X 15 INCH CORRUGATED STEEL PIPE ARCH CONNECTION

QUANTITY UNIT PRICE
7 215.00
330418 UNITS EA

18 INCH CONCRETE PIPE ELBOW (ANY ANGLE)

QUANTITY UNIT PRICE
1 1,200.00
1 1,200.00
330424 UNITS EA

24 INCH CONCRETE PIPE ELBOW (ANY ANGLE)

QUANTITY UNIT PRICE

2 1,500.00

TOTAL AMOUNT
1,505.00

TOTAL AMOUNT
1,200.00
1,200.00

TOTAL AMOUNT
3,000.00
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AWARDED DATE
04/18/2007

AWARDED DATE
06/18/2007

AWARDED DATE
04/20/2007

AWARDED DATE
04/18/2007
06/26/2007

AWARDED DATE
04/20/2007

AWARDED DATE
01/17/2007
06/13/2007

AWARDED DATE
01/17/2007



ITEM
DESCRIPTION—

CONTRACT
AL8815184

ITEM
DESCRIPTION—-

CONTRACT
AL8815184

ITEM
DESCRIPTION—

CONTRACT
AA3495174

ITEM
DESCRIPTION—-

CONTRACT
BA6885184

ITEM
DESCRIPTION—

CONTRACT
BA5325177

ITEM
DESCRIPTION—-

CONTRACT
BA5325177

ITEM
DESCRIPTION—

CONTRACT
PG3515173
HO3115170

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

331112 UNITS EA
12 INCH CORRUGATED STEEL PIPE ELBOW (ANY ANGLE)

QUANTITY UNIT PRICE TOTAL AMOUNT
2 125.00 250.00
331115 UNITS EA

15 INCH CORRUGATED STEEL PIPE ELBOW (ANY ANGLE)

QUANTITY UNIT PRICE TOTAL AMOUNT
1 165.00 165.00
332124 UNITS EA

24 INCH CORRUGATED ALUMINUM PIPE ELBOW (ANY ANGLE)

QUANTITY UNIT PRICE TOTAL AMOUNT
2 1,000.00 2,000.00
333112 UNITS EA

12 INCH POLYVINYL CHLORIDE PIPE ELBOW (ANY ANGLE)

QUANTITY UNIT PRICE TOTAL AMOUNT
1 500.00 500.00
338121 UNITS EA

21 INCH X 15 INCH CORRUGATED STEEL PIPE ARCH ELBOW(ANY ANGLE

QUANTITY UNIT PRICE TOTAL AMOUNT

9 300.00 2,700.00

340012 UNITS LF
12 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

QUANTITY UNIT PRICE TOTAL AMOUNT

21 35.00 735.00

340018 UNITS LF
18 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

QUANTITY UNIT PRICE TOTAL AMOUNT
35 25.00 875.00
1,001 25.20 25,225.20

Page 82

AWARDED DATE
01/04/2007

AWARDED DATE
01/04/2007

AWARDED DATE
01/24/2007

AWARDED DATE
06/13/2007

AWARDED DATE
05/08/2007

AWARDED DATE
05/08/2007

AWARDED DATE
02/23/2007
06/05/2007



ITEM
DESCRIPTION—

CONTRACT
PG3515173
HO3115170

ITEM
DESCRIPTION—

CONTRACT
HO3115170

ITEM
DESCRIPTION—-

CONTRACT
PG3515173

ITEM
DESCRIPTION—

CONTRACT
CA3255170

ITEM
DESCRIPTION—-

CONTRACT
CA3135170

ITEM
DESCRIPTION—

CONTRACT
CA3255170

ITEM
DESCRIPTION—-

CONTRACT
CA3255170
CA3135170

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

340024 UNITS LF
24 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

QUANTITY UNIT PRICE
178 35.00
813 35.00
340030 UNITS LF

30 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

QUANTITY UNIT PRICE

195 45.00

340036 UNITS LF
36 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

QUANTITY UNIT PRICE

97 65.00

340512 UNITS LF
12 INCH POLYVINYL CHLORIDE PROFILE WALL PIPE

QUANTITY UNIT PRICE

167 20.00

340515 UNITS LF
15 INCH POLYVINYL CHLORIDE PROFILE WALL PIPE

QUANTITY UNIT PRICE

15 50.00

340518 UNITS LF
18 INCH POLYVINYL CHLORIDE PROFILE WALL PIPE

QUANTITY UNIT PRICE

1,343 32.00

340524 UNITS LF
24 INCH POLYVINYL CHLORIDE PROFILE WALL PIPE

QUANTITY UNIT PRICE
1,449 45.00
220 55.00

TOTAL AMOUNT
6,230.00
28,455.00

TOTAL AMOUNT
8,775.00

TOTAL AMOUNT
6,305.00

TOTAL AMOUNT
3,340.00

TOTAL AMOUNT
750.00

TOTAL AMOUNT
42,976.00

TOTAL AMOUNT
65,205.00
12,100.00
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AWARDED DATE
02/23/2007
06/05/2007

AWARDED DATE
06/05/2007

AWARDED DATE
02/23/2007

AWARDED DATE
06/18/2007

AWARDED DATE
07/05/2007

AWARDED DATE
06/18/2007

AWARDED DATE
06/18/2007
07/05/2007



ITEM

DESCRIPTION—

CONTRACT
CA3255170
CA3135170

ITEM

DESCRIPTION—

CONTRACT
CA3135170

ITEM

DESCRIPTION—-

CONTRACT
FR4735177

ITEM

DESCRIPTION—

CONTRACT
FR4735177

ITEM

DESCRIPTION—-

CONTRACT
FR4735177

ITEM

DESCRIPTION—

CONTRACT
HO3115170

ITEM

DESCRIPTION—-

CONTRACT
CA3255170

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

340530 UNITS LF
30 INCH POLYVINYL CHLORIDE PROFILE WALL PIPE

QUANTITY UNIT PRICE
166 65.00
200 65.00
340536 UNITS LF

36 INCH POLYVINYL CHLORIDE PROFILE WALL PIPE

QUANTITY UNIT PRICE

70 75.00

350015 UNITS EA
STANDARD END SUPPORT WALL FOR 15 INCH PIPE

QUANTITY UNIT PRICE
1 1,000.00
350018 UNITS EA

STANDARD END SUPPORT WALL FOR 18 INCH PIPE

QUANTITY UNIT PRICE
1 1,025.00
350024 UNITS EA

STANDARD END SUPPORT WALL FOR 24 INCH PIPE

QUANTITY UNIT PRICE
2 1,475.00
352048 UNITS EA
STANDARD B-48 HEADWALL
QUANTITY UNIT PRICE
2 6,300.00
354412 UNITS EA

STANDARD TYPE C ENDWALL FOR 12 INCH PIPE

QUANTITY UNIT PRICE

2 1,900.00

TOTAL AMOUNT
10,790.00
13,000.00

TOTAL AMOUNT
5,250.00

TOTAL AMOUNT
1,000.00

TOTAL AMOUNT
1,025.00

TOTAL AMOUNT
2,950.00

TOTAL AMOUNT
12,600.00

TOTAL AMOUNT
3,800.00
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AWARDED DATE
06/18/2007
07/05/2007

AWARDED DATE
07/05/2007

AWARDED DATE
05/14/2007

AWARDED DATE
05/14/2007

AWARDED DATE
05/14/2007

AWARDED DATE
06/05/2007

AWARDED DATE
06/18/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008 Page 85

ITEM 354415 UNITS EA
DESCRIPTION— STANDARD TYPE C ENDWALL FOR 15 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA3965177 1 2,426.76 2,426.76 04/18/2007
CA3135170 2 3,000.00 6,000.00 07/05/2007
BA3915187 2 2,500.00 5,000.00 08/08/2007
ITEM 354418 UNITS EA

DESCRIPTION— STANDARD TYPE C ENDWALL FOR 18 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR4735177 1 1,675.00 1,675.00 05/14/2007
HO3115170 2 1,700.00 3,400.00 06/05/2007
CA3255170 1 1,900.00 1,900.00 06/18/2007
CA3135170 1 3,200.00 3,200.00 07/05/2007
AX2325177 1 1,700.00 1,700.00 08/08/2007
BA3915187 4 2,800.00 11,200.00 08/08/2007
ITEM 354421 UNITS EA

DESCRIPTION— STANDARD TYPE C ENDWALL FOR 21 INCH PIPE

CONTRACT
BA3915187

ITEM

DESCRIPTION— STANDARD TYPE C ENDWALL FOR 24 INCH PIPE

CONTRACT
AL8815184
BA3965177
HO3115170
BA6885184
CA3255170
CA3135170
BA3915187

ITEM

DESCRIPTION— STANDARD TYPE C ENDWALL FOR 30 INCH PIPE

CONTRACT
AL8815184

QUANTITY UNIT PRICE

1 2,800.00

354424 UNITS EA

QUANTITY UNIT PRICE
1 1,850.00
3,159.71

20 2,233.00
3,100.00
2,000.00
4,000.00

3,000.00

N N N Y

354430 UNITS EA

QUANTITY UNIT PRICE

2 2,400.00

TOTAL AMOUNT
2,800.00

TOTAL AMOUNT
1,850.00
3,159.71
44,660.00
3,100.00
8,000.00
16,000.00
3,000.00

TOTAL AMOUNT
4,800.00

AWARDED DATE
08/08/2007

AWARDED DATE
01/04/2007
04/18/2007
06/05/2007
06/13/2007
06/18/2007
07/05/2007
08/08/2007

AWARDED DATE
01/04/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

ITEM 354430 UNITS EA
DESCRIPTION— STANDARD TYPE C ENDWALL FOR 30 INCH PIPE

CONTRACT QUANTITY UNIT PRICE
HO3115170 13 2,608.00
ITEM 354436 UNITS EA

DESCRIPTION— STANDARD TYPE C ENDWALL FOR 36 INCH PIPE

CONTRACT QUANTITY UNIT PRICE
AL8815184 1 3,850.00
FR4955187 1 4,600.00
BA3965177 2 3,799.57
HO3115170 2 3,447.00
CA3135170 2 4,500.00
ITEM 354442 UNITS EA

DESCRIPTION— STANDARD TYPE C ENDWALL FOR 42 INCH PIPE

CONTRACT QUANTITY UNIT PRICE
CA3135170 1 4,400.00
ITEM 354448 UNITS EA

DESCRIPTION— STANDARD TYPE C ENDWALL FOR 48 INCH PIPE

CONTRACT QUANTITY UNIT PRICE
HO3115170 1 6,784.00
ITEM 354454 UNITS EA

DESCRIPTION— STANDARD TYPE C ENDWALL FOR 54 INCH PIPE

CONTRACT QUANTITY UNIT PRICE
AL8815184 1 5,400.00
ITEM 354460 UNITS EA

DESCRIPTION— STANDARD TYPE C ENDWALL FOR 60 INCH PIPE

CONTRACT QUANTITY UNIT PRICE

AL8815184 1 4,800.00

01/01/2008

TOTAL AMOUNT
33,904.00

TOTAL AMOUNT
3,850.00
4,600.00
7,599.14
6,894.00
9,000.00

TOTAL AMOUNT
4,400.00

TOTAL AMOUNT
6,784.00

TOTAL AMOUNT
5,400.00

TOTAL AMOUNT
4,800.00
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AWARDED DATE
06/05/2007

AWARDED DATE
01/04/2007
01/30/2007
04/18/2007
06/05/2007
07/05/2007

AWARDED DATE
07/05/2007

AWARDED DATE
06/05/2007

AWARDED DATE
01/04/2007

AWARDED DATE
01/04/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
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ITEM 355513 UNITS EA
DESCRIPTION— STANDARD TYPE C ENDWALL FOR 21 INCH X 15 INCH PIPE ARCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA5325177 3 1,700.00 5,100.00 05/08/2007
ITEM 356615 UNITS EA

DESCRIPTION— STANDARD TYPE E ENDWALL FOR 15 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
DO5815184 1 1,000.00 1,000.00 01/17/2007
ITEM 356618 UNITS EA

DESCRIPTION— STANDARD TYPE E ENDWALL FOR 18 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
C05685180 1 1,600.00 1,600.00 02/08/2007
ITEM 356624 UNITS EA

DESCRIPTION— STANDARD TYPE E ENDWALL FOR 24 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG3515173 1 5,000.00 5,000.00 02/23/2007
HO3115170 3 2,676.00 8,028.00 06/05/2007
ITEM 358836 UNITS EA

DESCRIPTION— STANDARD TYPE F ENDWALL FOR 36 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3495187 1 5,000.00 5,000.00 03/14/2007
ITEM 362218 UNITS EA

DESCRIPTION— STANDARD TYPE H ENDWALL FOR 18 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
C05685180 1 1,800.00 1,800.00 02/08/2007
ITEM 362224 UNITS EA

DESCRIPTION— STANDARD TYPE H ENDWALL FOR 24 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA3495174 1 850.00 850.00 01/24/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

ITEM 363114 UNITS EA

Page 88

DESCRIPTION— STANDARD TYPE C ENDWALL FOR HORIZONTAL ELLIPTICAL 14 INCH X 23 INCH

CONCRETE PIPE

CONTRACT QUANTITY UNIT PRICE
BA3965177 2 1.00
ITEM 363119 UNITS EA

TOTAL AMOUNT
2.00

AWARDED DATE
04/18/2007

DESCRIPTION— STANDARD TYPE C ENDWALL FOR HORIZONTAL ELLIPTICAL 19 INCH X 30 INCH

CONCRETE PIPE

CONTRACT QUANTITY UNIT PRICE
BA3965177 4 988.48
HO3115170 1 1,888.00
ITEM 363124 UNITS EA

TOTAL AMOUNT
3,953.92
1,888.00

AWARDED DATE
04/18/2007
06/05/2007

DESCRIPTION— STANDARD TYPE C ENDWALL FOR HORIZONTAL ELLIPTICAL 24 INCH X 38 INCH

CONCRETE PIPE

CONTRACT QUANTITY UNIT PRICE
CA3135170 1 2,500.00
ITEM 363127 UNITS EA

TOTAL AMOUNT
2,500.00

AWARDED DATE
07/05/2007

DESCRIPTION— STANDARD TYPE C ENDWALL FOR HORIZONTAL ELLIPTICAL 27 INCH X 42 INCH

CONCRETE PIPE

CONTRACT QUANTITY UNIT PRICE
DO5815184 1 1,800.00
ITEM 363129 UNITS EA

TOTAL AMOUNT
1,800.00

AWARDED DATE
01/17/2007

DESCRIPTION— STANDARD TYPE C ENDWALL FOR HORIZONTAL ELLIPTICAL 29 INCH X 45 INCH

CONCRETE PIPE

CONTRACT QUANTITY UNIT PRICE
BA3965177 2 1,843.61
ITEM 368812 UNITS EA

DESCRIPTION— 12 INCH STANDARD CONCRETE END SECTION

CONTRACT QUANTITY UNIT PRICE
AA3495174 5 640.00
CA3255170 1 1,200.00
ITEM 368815 UNITS EA

DESCRIPTION- 15 INCH STANDARD CONCRETE END SECTION

CONTRACT QUANTITY UNIT PRICE

DO5815184 9 500.00

TOTAL AMOUNT
3,687.22

TOTAL AMOUNT
3,200.00
1,200.00

TOTAL AMOUNT
4,500.00

AWARDED DATE
04/18/2007

AWARDED DATE
01/24/2007
06/18/2007

AWARDED DATE
01/17/2007



ITEM

DESCRIPTION—- 15 INCH STANDARD CONCRETE END SECTION

CONTRACT
AA3495174
C05685180
GA6565177
AA4195174
KE4085776
BA3965177
WA1425176
CA3255170
BA7135126

ITEM

DESCRIPTION- 18 INCH STANDARD CONCRETE END SECTION

CONTRACT
AL8815184
DO05815184
C05685180
BA3965177
BA6835184
WA1425176
BA5325177
HO3115170
CA3255170
FR5295181
CA3135170

ITEM

DESCRIPTION- 21 INCH STANDARD CONCRETE END SECTION

CONTRACT
DO05815184

ITEM

DESCRIPTION- 24 INCH STANDARD CONCRETE END SECTION

CONTRACT
D0O5815184
AA3495174

368815

368818

368821

368824

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

QUANTITY
24

w A P P P N NN

QUANTITY

N B P O P N O OB~ N

QUANTITY
1

QUANTITY
2
3

UNITS EA

UNIT PRICE
700.00
500.00
880.00
800.00
480.00
706.20
840.00

1,000.00
945.00

UNITS EA

UNIT PRICE
905.00
600.00
625.00

1.07
1,000.00
930.00
600.00
827.00
1,500.00
1,000.00
1,500.00

UNITS EA

UNIT PRICE
700.00

UNITS EA

UNIT PRICE
750.00
1,225.00

TOTAL AMOUNT

16,800.00
1,000.00

1,760.00

1,600.00

480.00

706.20

840.00

4,000.00

2,835.00

TOTAL AMOUNT
1,810.00
2,400.00
3,125.00

4.28
5,000.00
1,860.00

600.00
4,962.00
1,500.00
4,000.00
3,000.00

TOTAL AMOUNT
700.00

TOTAL AMOUNT
1,500.00
3,675.00
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AWARDED DATE
01/24/2007
02/08/2007
02/20/2007
02/26/2007
03/05/2007
04/18/2007
04/20/2007
06/18/2007
07/03/2007

AWARDED DATE
01/04/2007
01/17/2007
02/08/2007
04/18/2007
04/18/2007
04/20/2007
05/08/2007
06/05/2007
06/18/2007
06/27/2007
07/05/2007

AWARDED DATE
01/17/2007

AWARDED DATE
01/17/2007
01/24/2007



ITEM

DESCRIPTION— 24 INCH STANDARD CONCRETE END SECTION

CONTRACT
415D11409
BA6835184
HO3115170
CA3135170

ITEM

DESCRIPTION— 30 INCH STANDARD CONCRETE END SECTION

CONTRACT
DO05815184
HO3115170
AL3145177

ITEM

DESCRIPTION- 36 INCH STANDARD CONCRETE END SECTION

CONTRACT
HA4565177

ITEM

DESCRIPTION—

CONTRACT
FR4955187

ITEM

DESCRIPTION—-

CONTRACT
FR4735177
FR5515132
WA3085177

ITEM

DESCRIPTION—

CONTRACT
C05685180
AL4005177R

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

Price Index

368824 UNITS EA

QUANTITY UNIT PRICE
1,200.00
1,100.00
1,085.00

1,800.00

@D W PN

368830 UNITS EA

QUANTITY UNIT PRICE
1 1,000.00
1 1,324.00
1 1,900.00
368836 UNITS EA

QUANTITY UNIT PRICE
1 2,900.00
370012 UNITS EA

12 INCH STANDARD METAL END SECTION

QUANTITY UNIT PRICE
2 1,400.00
370015 UNITS EA

15 INCH STANDARD METAL END SECTION

QUANTITY UNIT PRICE
4 575.00
2 880.00
2 125.00
370018 UNITS EA

18 INCH STANDARD METAL END SECTION

QUANTITY UNIT PRICE
1 800.00
1 275.00

TOTAL AMOUNT
2,400.00
1,100.00
3,255.00
10,800.00

TOTAL AMOUNT
1,000.00
1,324.00
1,900.00

TOTAL AMOUNT
2,900.00

TOTAL AMOUNT
2,800.00

TOTAL AMOUNT
2,300.00
1,760.00
250.00

TOTAL AMOUNT
800.00
275.00
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AWARDED DATE
04/06/2007
04/18/2007
06/05/2007
07/05/2007

AWARDED DATE
01/17/2007
06/05/2007
06/25/2007

AWARDED DATE
08/08/2007

AWARDED DATE
01/30/2007

AWARDED DATE
05/14/2007
06/18/2007
06/26/2007

AWARDED DATE
02/08/2007
03/20/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
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ITEM 370018 UNITS EA
DESCRIPTION—- 18 INCH STANDARD METAL END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WA1425176 3 385.00 1,155.00 04/20/2007
AL3145177 2 90.00 180.00 06/25/2007
CH3295180R 1 650.00 650.00 06/25/2007
WA3085177 8 125.00 1,000.00 06/26/2007
CA3135170 1 1,300.00 1,300.00 07/05/2007
ITEM 370024 UNITS EA

DESCRIPTION- 24 INCH STANDARD METAL END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA3495174 1 750.00 750.00 01/24/2007
WA3085177 5 150.00 750.00 06/26/2007
ITEM 371011 UNITS EA

DESCRIPTION— 17 INCH X 13 INCH STANDARD METAL END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3035132 1 500.00 500.00 02/23/2007
WA1425176 51 360.00 18,360.00 04/20/2007
WA3085177 11 150.00 1,650.00 06/26/2007
ITEM 371013 UNITS EA

DESCRIPTION— 21INCH X 15 INCH STANDARD METAL END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WA1425176 11 385.00 4,235.00 04/20/2007
AL3145177 2 85.00 170.00 06/25/2007
WA3085177 1 175.00 175.00 06/26/2007
ITEM 371018 UNITS EA

DESCRIPTION- 28 INCH X 20 INCH STANDARD METAL END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR4735177 1 825.00 825.00 05/14/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008 Page 92
ITEM 372120 UNITS EA
DESCRIPTION- SINGLE WR INLET-MINIMUM DEPTH
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 1 2,900.00 2,900.00 01/04/2007
AL4005177R 1 4,450.00 4,450.00 03/20/2007
BA6835184 2 3,500.00 7,000.00 04/18/2007
WA3085177 1 4,000.00 4,000.00 06/26/2007
AT9815176 2 4,000.00 8,000.00 08/13/2007
AL6205180 1 4,000.00 4,000.00 11/26/2007
ITEM 372121 UNITS LF
DESCRIPTION- SINGLE WR INLET-VERTICAL DEPTH
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL4005177R 1 350.00 350.00 03/20/2007
BA6835184 2 450.00 900.00 04/18/2007
WA3085177 1 450.00 450.00 06/26/2007
AT9815176 10 200.00 2,000.00 08/13/2007
ITEM 372122 UNITS EA
DESCRIPTION— STANDARD WR INLET-MINIMUM DEPTH
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 11 4,200.00 46,200.00 01/04/2007
AL4005177R 1 5,700.00 5,700.00 03/20/2007
AL3115177 1 4,940.00 4,940.00 03/22/2007
BA6885184 13 4,230.00 54,990.00 06/13/2007
AL3145177 1 4,200.00 4,200.00 06/25/2007
CA3135170 1 3,900.00 3,900.00 07/05/2007
HA4565177 2 3,200.00 6,400.00 08/08/2007
ITEM 372123 UNITS LF
DESCRIPTION—- STANDARD WR INLET-VERTICAL DEPTH
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 20 340.00 6,800.00 01/04/2007
AL4005177R 1 350.00 350.00 03/20/2007
AL3115177 1 350.00 350.00 03/22/2007
BA6885184 30 100.00 3,000.00 06/13/2007
AL3145177 1 400.00 400.00 06/25/2007
CA3135170 5 500.00 2,500.00 07/05/2007



ITEM

CONTRACT
HAA4565177

ITEM

CONTRACT
AL8815184

HO3215176
MO5665177

ITEM

CONTRACT
AL8815184
MO5665177

ITEM

CONTRACT
HO3215176

ITEM

CONTRACT

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008
372123 UNITS LF
DESCRIPTION- STANDARD WR INLET-VERTICAL DEPTH
QUANTITY UNIT PRICE
2 450.00
372152 UNITS EA
DESCRIPTION—- STANDARD WRM INLET-MINIMUM DEPTH
QUANTITY UNIT PRICE
3 6,900.00
1 6,000.00
44 6,700.00
372153 UNITS LF
DESCRIPTION—- STANDARD WRM INLET-VERTICAL DEPTH
QUANTITY UNIT PRICE
15 690.00
80 1,100.00
372154 UNITS EA
DESCRIPTION- TRIPLE WRM INLET-MINIMUM DEPTH
QUANTITY UNIT PRICE
1 8,500.00
372155 UNITS LF
DESCRIPTION- TRIPLE WRM INLET-VERTICAL DEPTH
QUANTITY UNIT PRICE
2 600.00

HO3215176

ITEM

374005

UNITS EA

DESCRIPTION— STANDARD 5 FT COG INLET-MINIMUM DEPTH

CONTRACT
XX5015179
BA6835184
BA5325177
HO3115170
BA6885184
CA3255170

QUANTITY

N N B~ O W

UNIT PRICE
3,500.00
3,000.00
4,000.00
3,310.00
3,500.00
3,500.00

TOTAL AMOUNT
900.00

TOTAL AMOUNT
20,700.00
6,000.00
294,800.00

TOTAL AMOUNT
10,350.00
88,000.00

TOTAL AMOUNT
8,500.00

TOTAL AMOUNT
1,200.00

TOTAL AMOUNT
28,000.00
9,000.00
20,000.00
13,240.00
7,000.00
7,000.00
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AWARDED DATE
08/08/2007

AWARDED DATE
01/04/2007
04/26/2007
04/26/2007

AWARDED DATE
01/04/2007
04/26/2007

AWARDED DATE
04/26/2007

AWARDED DATE
04/26/2007

AWARDED DATE
03/22/2007
04/18/2007
05/08/2007
06/05/2007
06/13/2007
06/18/2007
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ITEM 374005 UNITS EA
DESCRIPTION— STANDARD 5 FT COG INLET-MINIMUM DEPTH
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CA3135170 5 4,000.00 20,000.00 07/05/2007
AX2325177 1 4,500.00 4,500.00 08/08/2007
BA3915187 4 4,300.00 17,200.00 08/08/2007
AT9815176 2 4,600.00 9,200.00 08/13/2007
HA3385149 1 4,500.00 4,500.00 09/06/2007
ITEM 374011 UNITS EA
DESCRIPTION- SHALLOW 5 FT COG INLET-MINIMUM DEPTH
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
KE4085776 1 2,625.00 2,625.00 03/05/2007
ITEM 374015 UNITS EA

DESCRIPTION— STANDARD 10 FT COG INLET-MINIMUM DEPTH

CONTRACT
AL8815184
WA1815174
XX5015179
BA6835184
MO3775180R
BA6885184
CA3255170
CA3135170
HA4565177
PG6795176
AT9815176
PG6775176

ITEM

DESCRIPTION—

CONTRACT
KE4085776

QUANTITY UNIT PRICE
13 4,600.00

2 3,500.00

8 4,700.00

16 4,900.00

2 5,100.00

26 4,800.00

5 4,500.00

13 5,200.00

1 4,000.00

5 5,250.00

2 5,000.00

4 7,850.00

374021 UNITS EA

SHALLOW 10 FT COG INLET-MINIMUM DEPTH

QUANTITY UNIT PRICE

1 3,465.00

TOTAL AMOUNT

59,800.00
7,000.00
37,600.00
78,400.00
10,200.00
124,800.00
22,500.00
67,600.00
4,000.00
26,250.00
10,000.00
31,400.00

TOTAL AMOUNT
3,465.00

AWARDED DATE
01/04/2007
02/16/2007
03/22/2007
04/18/2007
06/11/2007
06/13/2007
06/18/2007
07/05/2007
08/08/2007
08/08/2007
08/13/2007
08/28/2007

AWARDED DATE
03/05/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

374025 UNITS EA

DESCRIPTION— STANDARD 15 FT COG INLET-MINIMUM DEPTH

CONTRACT
AL8815184
BA6835184
BA6885184
CA3255170
CA3135170
PG6795176

ITEM

QUANTITY UNIT PRICE
3 5,100.00

4 6,200.00

25 5,300.00

4 4,700.00

14 5,600.00

2 6,100.00

374035 UNITS EA

DESCRIPTION— STANDARD 20 FT COG INLET-MINIMUM DEPTH

CONTRACT
AL8815184
BA6835184
WA1425176
BA6885184
CA3135170
AX2325177
HA4565177
PG6795176

ITEM

QUANTITY UNIT PRICE
15 5,800.00

1 6,000.00

1 5,500.00

12 6,800.00

22 6,100.00

1 6,600.00

1 5,200.00

8 7,220.00

374045 UNITS LF

DESCRIPTION— STANDARD COG INLET-VERTICAL DEPTH

CONTRACT
AL8815184
XX5015179
BA6835184
HO3115170
MO3775180R
BA6885184
CA3255170
CA3135170
BA3915187
HA4565177
AT9815176
HA3385149

QUANTITY UNIT PRICE
61 325.00
20 25.00

5 450.00
26 100.00
6 80.00
84 125.00
16 300.00
171 200.00
12 100.00
6 600.00
10 200.00
1 130.00

TOTAL AMOUNT
15,300.00
24,800.00

132,500.00
18,800.00
78,400.00
12,200.00

TOTAL AMOUNT

87,000.00
6,000.00

5,500.00
81,600.00
134,200.00
6,600.00

5,200.00
57,760.00

TOTAL AMOUNT

19,825.00
500.00
2,250.00
2,600.00
480.00
10,500.00
4,800.00
34,200.00
1,200.00
3,600.00
2,000.00
130.00
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AWARDED DATE
01/04/2007
04/18/2007
06/13/2007
06/18/2007
07/05/2007
08/08/2007

AWARDED DATE
01/04/2007
04/18/2007
04/20/2007
06/13/2007
07/05/2007
08/08/2007
08/08/2007
08/08/2007

AWARDED DATE
01/04/2007
03/22/2007
04/18/2007
06/05/2007
06/11/2007
06/13/2007
06/18/2007
07/05/2007
08/08/2007
08/08/2007
08/13/2007
09/06/2007
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ITEM 374100 UNITS EA
DESCRIPTION- 5 FOOT COG/COS OPENING
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
M0O6235187 1 3,500.00 3,500.00 03/15/2007
XX5015179 8 2,300.00 18,400.00 03/22/2007
BA5325177 26 2,770.00 72,020.00 05/08/2007
AT9815176 2 4,200.00 8,400.00 08/13/2007
ITEM 374110 UNITS EA
DESCRIPTION- 10 FOOT COG/COS OPENING
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX5015179 8 3,350.00 26,800.00 03/22/2007
BA6835184 7 6,050.00 42,350.00 04/18/2007
CA3135170 2 4,500.00 9,000.00 07/05/2007
AT9815176 2 5,300.00 10,600.00 08/13/2007
ITEM 374205 UNITS EA
DESCRIPTION— STANDARD 5 FT COS INLET-MININUM DEPTH
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG1115384 4 2,550.00 10,200.00 03/13/2007
BA6835184 1 4,500.00 4,500.00 04/18/2007
WA1425176 2 2,910.00 5,820.00 04/20/2007
BA5325177 2 4,000.00 8,000.00 05/08/2007
CA3255170 2 3,200.00 6,400.00 06/18/2007
CA3135170 1 4,000.00 4,000.00 07/05/2007
BA3915187 2 4,300.00 8,600.00 08/08/2007
ITEM 374211 UNITS EA
DESCRIPTION- SHALLOW 5 FT COS INLET-MINIMUM DEPTH
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA3965177 1 4,084.19 4,084.19 04/18/2007
ITEM 374221 UNITS EA

DESCRIPTION— STANDARD 10 FT COS INLET-MINIMUM DEPTH

CONTRACT
BA6835184
BA6885184

QUANTITY UNIT PRICE
1 5,500.00
1 5,725.00

TOTAL AMOUNT
5,500.00
5,725.00

AWARDED DATE
04/18/2007
06/13/2007
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ITEM 374221 UNITS EA
DESCRIPTION— STANDARD 10 FT COS INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CA3255170 2 4,000.00 8,000.00 06/18/2007
ITEM 374222 UNITS EA

DESCRIPTION— SHALLOW 10 FT COS INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA3965177 1 4,917.72 4,917.72 04/18/2007
ITEM 374225 UNITS EA

DESCRIPTION— STANDARD 15 FT COS INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA6885184 1 6,925.00 6,925.00 06/13/2007
ITEM 374235 UNITS EA

DESCRIPTION— STANDARD 20 FT COS INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA6885184 2 8,225.00 16,450.00 06/13/2007
ITEM 374242 UNITS LF

DESCRIPTION— STANDARD COS INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA6885184 4 125.00 500.00 06/13/2007
CA3255170 1 350.00 350.00 06/18/2007
CA3135170 4 400.00 1,600.00 07/05/2007
BA3915187 3 100.00 300.00 08/08/2007
ITEM 376101 UNITS EA

DESCRIPTION— STANDARD TYPE E COMBINATION INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL3115177 1 4,330.00 4,330.00 03/22/2007
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ITEM 376102 UNITS LF
DESCRIPTION— STANDARD TYPE E COMBINATION INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
AL3115177 1 315.00 315.00
ITEM 376110 UNITS EA

DESCRIPTION— STANDARD TYPE H COMBINATION INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
AL3115177 1 4,665.00 4,665.00
ITEM 376111 UNITS LF

DESCRIPTION— STANDARD TYPE H COMBINATION INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
AL3115177 1 530.00 530.00
ITEM 378164 UNITS EA
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AWARDED DATE
03/22/2007

AWARDED DATE
03/22/2007

AWARDED DATE
03/22/2007

DESCRIPTION— STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC

AREAS-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
AL8815184 1 2,700.00 2,700.00
DO0O5815184 4 1,600.00 6,400.00
AA3495174 1 1,500.00 1,500.00
BA6885184 1 2,725.00 2,725.00
BA7135126 3 2,500.00 7,500.00
CA3135170 6 3,500.00 21,000.00
ITEM 378165 UNITS LF

AWARDED DATE
01/04/2007
01/17/2007
01/24/2007
06/13/2007
07/03/2007
07/05/2007

DESCRIPTION— STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC

AREAS-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
BA6885184 1 125.00 125.00
CA3135170 15 500.00 7,500.00
ITEM 378167 UNITS EA

AWARDED DATE
06/13/2007
07/05/2007

DESCRIPTION— STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC

AREAS-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CA3255170 2 2,500.00 5,000.00

AWARDED DATE
06/18/2007
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378168 UNITS LF
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DESCRIPTION— STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC

CONTRACT
CA3255170

ITEM

AREAS-VERTICAL DEPTH

QUANTITY UNIT PRICE TOTAL AMOUNT
4 300.00 1,200.00
378169 UNITS EA

DESCRIPTION— STANDARD TYPE K INLET SINGLE OPENING REPLACEMENT GRATE

CONTRACT
AL3115177

ITEM

QUANTITY UNIT PRICE TOTAL AMOUNT
2 575.00 1,150.00
378172 UNITS EA

DESCRIPTION— STANDARD TYPE K INLET DOUBLE OPENING REPLACEMENT GRATE

CONTRACT
MO5595177
AL3115177
BA3965177
AL3145177

ITEM

QUANTITY UNIT PRICE TOTAL AMOUNT
1 825.00 825.00
1 575.00 575.00
1 845.30 845.30
1 815.00 815.00
378175 UNITS EA

AWARDED DATE
06/18/2007

AWARDED DATE
03/22/2007

AWARDED DATE
03/06/2007
03/22/2007
04/18/2007
06/25/2007

DESCRIPTION— STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE-MINIMUM DEPTH

CONTRACT
AL8815184
WA1425176
PG6495176
HO3115170
CA3255170
CA3135170
AX2325177
AT9815176

ITEM

QUANTITY UNIT PRICE TOTAL AMOUNT
5 2,750.00 13,750.00
8 2,900.00 23,200.00
1 3,200.00 3,200.00
2 2,157.00 4,314.00
4 2,900.00 11,600.00
3 3,200.00 9,600.00
1 3,350.00 3,350.00
2 4,300.00 8,600.00
378178 UNITS LF

AWARDED DATE
01/04/2007
04/20/2007
04/30/2007
06/05/2007
06/18/2007
07/05/2007
08/08/2007
08/13/2007

DESCRIPTION— STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE-VERTICAL DEPTH

CONTRACT
AL8815184
AA3495174
WA1425176
HO3115170

QUANTITY UNIT PRICE TOTAL AMOUNT
3 305.00 915.00

4 450.00 1,800.00

9 370.00 3,330.00

10 135.00 1,350.00

AWARDED DATE
01/04/2007
01/24/2007
04/20/2007
06/05/2007
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DESCRIPTION— STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE-VERTICAL DEPTH

CONTRACT
CA3255170
CA3135170
AX2325177

ITEM

QUANTITY UNIT PRICE TOTAL AMOUNT
3 300.00 900.00
6 350.00 2,100.00
4 100.00 400.00
378190 UNITS EA

AWARDED DATE
06/18/2007
07/05/2007
08/08/2007

DESCRIPTION— STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE-MINIMUM DEPTH

CONTRACT
AA3495174
WA1425176
HO3115170
CA3255170
WA3085177

ITEM

QUANTITY UNIT PRICE TOTAL AMOUNT
1 2,000.00 2,000.00
6 2,740.00 16,440.00
10 2,157.00 21,570.00
2 3,000.00 6,000.00
5 4,000.00 20,000.00
378191 UNITS LF

AWARDED DATE
01/24/2007
04/20/2007
06/05/2007
06/18/2007
06/26/2007

DESCRIPTION— STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE-VERTICAL DEPTH

CONTRACT
AA3495174
WA1425176
HO3115170
CA3255170
WA3085177

ITEM

QUANTITY UNIT PRICE TOTAL AMOUNT
5 625.00 3,125.00
6 345.00 2,070.00
23 135.00 3,105.00
2 300.00 600.00
5 500.00 2,500.00
379110 UNITS EA

DESCRIPTION— STANDARD TYPE S INLET, SINGLE GRATE - MINIMUM DEPTH

CONTRACT
WA1815174
HO3115170
AT9815176

ITEM

QUANTITY UNIT PRICE TOTAL AMOUNT
4 4,000.00 16,000.00
5 2,000.00 10,000.00
2 4,000.00 8,000.00
379111 UNITS LF

DESCRIPTION— STANDARD TYPE S INLET, SINGLE GRATE - VERTICAL DEPTH

CONTRACT
WA1815174
HO3115170

QUANTITY UNIT PRICE TOTAL AMOUNT
2 4,000.00 8,000.00
24 150.00 3,600.00

AWARDED DATE
01/24/2007
04/20/2007
06/05/2007
06/18/2007
06/26/2007

AWARDED DATE
02/16/2007
06/05/2007
08/13/2007

AWARDED DATE
02/16/2007
06/05/2007
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ITEM 379111 UNITS LF
DESCRIPTION— STANDARD TYPE S INLET, SINGLE GRATE - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AT9815176 4 200.00 800.00 08/13/2007
ITEM 379120 UNITS EA

DESCRIPTION— STANDARD TYPE S INLET, DOUBLE GRATE TANDEM - MINIMUM DEPTH

CONTRACT
AL8815184
MO5595177
PG1115384
CA3255170
AT9815176

ITEM

DESCRIPTION—

CONTRACT
AL8815184
PG1115384
CA3255170
AT9815176

ITEM

DESCRIPTION—

CONTRACT
AT9815176

ITEM

DESCRIPTION—-

CONTRACT
AA4495177

ITEM

DESCRIPTION—

CONTRACT
CA3255170
AT9815176

QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
1 4,200.00 4,200.00 01/04/2007
1 4,325.00 4,325.00 03/06/2007
18 2,120.00 38,160.00 03/13/2007
7 2,900.00 20,300.00 06/18/2007
2 4,600.00 9,200.00 08/13/2007
379122 UNITS LF

STANDARD TYPE S INLET, DOUBLE GRATE TANDEM - VERTICAL DEPTH

QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
3 330.00 990.00 01/04/2007
12 265.00 3,180.00 03/13/2007
14 300.00 4,200.00 06/18/2007
4 300.00 1,200.00 08/13/2007
379123 UNITS EA

ALTERNATE SINGLE TYPE S INLET FRAME WITH CURVE VANE GRATE (S-CV)

QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
2 2,000.00 4,000.00 08/13/2007
379125 UNITS EA

STANDARD TYPE S COMBINATION INLET, DOUBLE GRATE TANDEM - MINIMUM DEPTH

QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
2 6,500.00 13,000.00 02/26/2007
379127 UNITS EA

ALTERNATE DOUBLE TYPE S INLET FRAME WITH CURVE VANE GRATE (S2-CV)

QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
7 3,500.00 24,500.00 06/18/2007
2 2,500.00 5,000.00 08/13/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008 Page 102

ITEM 380120 UNITS EA

DESCRIPTION— STANDARD YARD INLET - MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 7 1,800.00 12,600.00 01/04/2007
XX5015179 4 1,200.00 4,800.00 03/22/2007
BA5325177 4 1,500.00 6,000.00 05/08/2007
AT9815176 2 3,600.00 7,200.00 08/13/2007
ITEM 380122 UNITS LF

DESCRIPTION— STANDARD YARD INLET - VERTICAL DEPTH

CONTRACT
AL8815184
XX5015179
AT9815176

ITEM

CONTRACT
AT9925132
AL4005177R
XX5015179
XX8035277
XX8035277
BA6885184
XX8125177
XX8125177
XX9105177
XX9105177
XX9135177
XX9135177
XX8165177
XX8165177
XX9065177
XX9065177
XX8155177
XX8155177
XX8155277
XX8155277

QUANTITY UNIT PRICE
3 245.00

4 120.00

10 200.00

380201 UNITS EA
DESCRIPTION— ADJUST EXISTING INLET

QUANTITY UNIT PRICE
1 1,378.50

2 1,100.00

10 2,500.00

50 250.00

50 125.00

2 1,000.00

50 100.00

50 150.00

3 164.00

3 164.00

3 435.00

3 500.00

5 515.00

5 625.00

3 300.00

3 400.00

5 450.00

5 550.00

5 363.00

5 435.00

5 2,470.00

XX8165277

TOTAL AMOUNT
735.00
480.00
2,000.00

TOTAL AMOUNT
1,378.50
2,200.00

25,000.00
12,500.00
6,250.00
2,000.00
5,000.00
7,500.00
492.00
492.00
1,305.00
1,500.00
2,575.00
3,125.00
900.00
1,200.00
2,250.00
2,750.00
1,815.00
2,175.00
12,350.00

AWARDED DATE
01/04/2007
03/22/2007
08/13/2007

AWARDED DATE
03/05/2007
03/20/2007
03/22/2007
03/27/2007
03/27/2007
06/13/2007
03/30/2007
03/30/2007
05/11/2007
05/11/2007
05/14/2007
05/14/2007
05/24/2007
05/24/2007
05/24/2007
05/24/2007
06/18/2007
06/18/2007
06/18/2007
06/18/2007
06/18/2007
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ITEM 380201 UNITS EA
DESCRIPTION— ADJUST EXISTING INLET
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX8165277 5 1,765.00 8,825.00 06/18/2007
XX9115177 5 350.00 1,750.00 11/26/2007
XX9115177 5 450.00 2,250.00 11/26/2007
XX9215177 5 650.00 3,250.00 12/10/2007
XX9215177 20 550.00 11,000.00 12/10/2007
XX4125277 8 500.00 4,000.00 12/17/2007
XX4125277 8 500.00 4,000.00 12/17/2007
XX4125177 4 500.00 2,000.00 12/19/2007
XX4125177 4 500.00 2,000.00 12/19/2007
ITEM 380202 UNITS EA
DESCRIPTION— RECONSTRUCT EXISTING INLET
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3125177 8 486.75 3,894.00 01/17/2007
GA6565177 1 2,200.00 2,200.00 02/20/2007
AL4005177R 3 1,100.00 3,300.00 03/20/2007
AL4005177R 2 1,350.00 2,700.00 03/20/2007
WA1425176 1 960.00 960.00 04/20/2007
AL3145177 6 1,685.00 10,110.00 06/25/2007
AT9815176 10 5,000.00 50,000.00 08/13/2007
PG6775176 1 1,900.00 1,900.00 08/28/2007
AL3115177 7 2,375.00 16,625.00 03/22/2007
AL3115177 19 2,350.00 44,650.00 03/22/2007
ITEM 380210 UNITS EA

DESCRIPTION— CONVERT EXISTING INLET TO MANHOLE TRAFFIC AREAS

CONTRACT
AT9815176

ITEM

TOTAL AMOUNT
8,000.00

AWARDED DATE
08/13/2007

DESCRIPTION— STANDARD SHALLOW MANHOLE 4 FT SQUARE WITH TYPE A FRAMEAND COVER-MINIMUM

CONTRACT
AL8815184

DO5815184
HO3215176

QUANTITY UNIT PRICE
2 4,000.00
380500 UNITS EA
DEPTH
QUANTITY UNIT PRICE
1 3,100.00
5 2,000.00
1 2,500.00

TOTAL AMOUNT
3,100.00
10,000.00
2,500.00

AWARDED DATE
01/04/2007
01/17/2007
04/26/2007
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ITEM 380500 UNITS EA
DESCRIPTION- STANDARD SHALLOW MANHOLE 4 FT SQUARE WITH TYPE A FRAMEAND COVER-MINIMUM
DEPTH
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CA3135170 1 4,200.00 4,200.00 07/05/2007
ITEM 380520 UNITS LF

DESCRIPTION— STANDARD SHALLOW MANHOLE 4 FT SQUARE-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CA3135170 1 350.00 350.00 07/05/2007
ITEM 380600 UNITS EA

DESCRIPTION— 48 INCH DIAMETER MANHOLE FOR 12 INCH TO 24 INCH PIPES -MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 1 3,500.00 3,500.00 01/04/2007
AA3495174 4 1,100.00 4,400.00 01/24/2007
WA1815174 2 3,200.00 6,400.00 02/16/2007
PG1115384 2 1,210.00 2,420.00 03/13/2007
BA6835184 38 3,460.00 131,480.00 04/18/2007
WA1425176 2 3,100.00 6,200.00 04/20/2007
PG6495176 1 5,200.00 5,200.00 04/30/2007
HO3115170 1 2,000.00 2,000.00 06/05/2007
BA6885184 34 4,389.00 149,226.00 06/13/2007
CA3255170 1 3,500.00 3,500.00 06/18/2007
CA3135170 14 5,200.00 72,800.00 07/05/2007
BA3915187 3 5,500.00 16,500.00 08/08/2007
HA4565177 6 2,800.00 16,800.00 08/08/2007
PG6795176 1 3,900.00 3,900.00 08/08/2007
HA3385149 1 2,400.00 2,400.00 09/06/2007
ITEM 380605 UNITS LF

DESCRIPTION—- 48 INCH DIAMETER MANHOLE - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 2 265.00 530.00 01/04/2007
AA3495174 35 300.00 10,500.00 01/24/2007
PG1115384 9 152.00 1,368.00 03/13/2007
BA6835184 2 300.00 600.00 04/18/2007
WA1425176 2 82.00 164.00 04/20/2007
HO3115170 1 125.00 125.00 06/05/2007



ITEM

CONTRACT
BA6885184
CA3135170
BA3915187
HA4565177

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

380605

QUANTITY
106
60
22
22

380610

01/01/2008

UNITS LF
DESCRIPTION— 48 INCH DIAMETER MANHOLE - VERTICAL DEPTH

UNIT PRICE
125.00
350.00
100.00
430.00

UNITS EA

TOTAL AMOUNT
13,250.00
21,000.00

2,200.00
9,460.00
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AWARDED DATE
06/13/2007
07/05/2007
08/08/2007
08/08/2007

DESCRIPTION- 60 INCH DIAMETER MANHOLE FOR 27 INCH TO 36 INCH PIPES -MINIMUM DEPTH

CONTRACT
AL8815184
WA1815174
PG1115384
HO3495187
M06235187
BA6835184
HO3115170
BA6885184
CA3255170
CA3135170
HAA4565177

ITEM

CONTRACT
AL8815184
PG1115384
HO3495187
M06235187
HO3115170
BA6885184
CA3255170
CA3135170

QUANTITY

N B e N N = e S )

[y
= O

380615

QUANTITY
21

7

5

14

5

18

2

70

UNIT PRICE
5,000.00
4,500.00
2,650.00
3,500.00
5,300.00
4,200.00
3,643.00
7,460.00
6,500.00
5,900.00
3,700.00

UNITS LF
DESCRIPTION- 60 INCH DIAMETER MANHOLE - VERTICAL DEPTH

UNIT PRICE
337.00
185.00
600.00
250.00
150.00
250.00
550.00
350.00

TOTAL AMOUNT
45,000.00
9,000.00
2,650.00
3,500.00
5,300.00
16,800.00
3,643.00
37,300.00
6,500.00
59,000.00
3,700.00

TOTAL AMOUNT

7,077.00

1,295.00

3,000.00

3,500.00

750.00

4,500.00

1,100.00
24,500.00

AWARDED DATE
01/04/2007
02/16/2007
03/13/2007
03/14/2007
03/15/2007
04/18/2007
06/05/2007
06/13/2007
06/18/2007
07/05/2007
08/08/2007

AWARDED DATE
01/04/2007
03/13/2007
03/14/2007
03/15/2007
06/05/2007
06/13/2007
06/18/2007
07/05/2007
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DESCRIPTION— 72 INCH DIAMETER MANHOLE FOR 42 INCH AND 48 INCH PIPES -MINIMUM DEPTH

CONTRACT
AL8815184
HO3115170
CA3255170
CA3135170

ITEM

DESCRIPTION—

CONTRACT
AL8815184
HO3115170
CA3255170
CA3135170

ITEM

QUANTITY UNIT PRICE
6,200.00
4,500.00
8,500.00

13,000.00

[ N S

380625 UNITS LF
72 INCH DIAMETER MANHOLE - VERTICAL DEPTH

QUANTITY UNIT PRICE
10 417.00
1 250.00
7 500.00
1 600.00
380630 UNITS EA

TOTAL AMOUNT
24,800.00
4,500.00
8,500.00
13,000.00

TOTAL AMOUNT
4,170.00
250.00
3,500.00
600.00

AWARDED DATE
01/04/2007
06/05/2007
06/18/2007
07/05/2007

AWARDED DATE
01/04/2007
06/05/2007
06/18/2007
07/05/2007

DESCRIPTION— 84 INCH DIAMETER MANHOLE FOR 54 INCH AND 60 INCH PIPES -MINIMUM DEPTH

CONTRACT
AL8815184

ITEM

DESCRIPTION—-

CONTRACT
AL8815184

ITEM

DESCRIPTION— 48 INCH DIAMETER DROP MANHOLE - MINIMUM DEPTH

CONTRACT
HO3115170

ITEM

QUANTITY UNIT PRICE
3 9,700.00
380635 UNITS LF

84 INCH DIAMETER MANHOLE - VERTICAL DEPTH

QUANTITY UNIT PRICE
9 622.00
380700 UNITS EA

QUANTITY UNIT PRICE
2 2,924.00
380705 UNITS LF

TOTAL AMOUNT
29,100.00

TOTAL AMOUNT
5,598.00

TOTAL AMOUNT
5,848.00

DESCRIPTION—- 48 INCH DIAMETER DROP MANHOLE - VERTICAL DEPTH

CONTRACT
HO3115170

QUANTITY UNIT PRICE

22 120.00

TOTAL AMOUNT
2,640.00

AWARDED DATE
01/04/2007

AWARDED DATE
01/04/2007

AWARDED DATE
06/05/2007

AWARDED DATE
06/05/2007
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ITEM 380850 UNITS EA
DESCRIPTION—- ADJUST EXISTING MANHOLE
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 1 335.00 335.00 01/04/2007
XX5015179 8 350.00 2,800.00 03/22/2007
BA6885184 1 1,000.00 1,000.00 06/13/2007
ITEM 381548 UNITS EA
DESCRIPTION— RECONSTRUCT EXISTING MANHOLE
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AT9815176 2 5,000.00 10,000.00 08/13/2007
ITEM 387001 UNITS LF
DESCRIPTION—- SUBGRADE DRAINS
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
406D31408 100 1.00 100.00 01/25/2007
ITEM 387106 UNITS LF

DESCRIPTION- 6 INCH PERFORATED CIRCULAR PIPE LONGITUDINAL UNDERDRAIN

CONTRACT
AL8815184
FR4955187
HO3495187
M06235187
BA6835184
WA1425176
HO3215176
PG6495176
PG6845176
HO3115170
CA3255170
QA3445177
CA3135170
BA3915187

QUANTITY
6,600
3,550

650
95
21,000
2,356
601
693
325
25,620
9,500
500
12,000
390

UNIT PRICE

11.75
11.00
18.50
25.00
14.00
17.75
17.00
18.00
20.00
10.00
12.00
10.00
13.00
30.00

TOTAL AMOUNT
77,550.00
39,050.00
12,025.00

2,375.00
294,000.00
41,819.00
10,217.00
12,474.00
6,500.00
256,200.00
114,000.00
5,000.00
156,000.00
11,700.00

AWARDED DATE
01/04/2007
01/30/2007
03/14/2007
03/15/2007
04/18/2007
04/20/2007
04/26/2007
04/30/2007
05/22/2007
06/05/2007
06/18/2007
06/26/2007
07/05/2007
08/08/2007
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ITEM 387107 UNITS LF
DESCRIPTION- 6 INCH PERFORATED CIRCULAR PIPE UNDERDRAIN

CONTRACT
AA3495174
406D31408
AL4005177R
XX8035277
XX8125177
XX8165177
BA6885184
XX8155177
XX8155277
XX8165277
CA3135170

ITEM

DESCRIPTION- 6 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS

CONTRACT
AA3495174
406D31408
HO3495187
M06235187
XX5015179
BA6835184
HO3215176
PG6845176
XX8165177
HO3115170
BA6885184
CA3255170
XX8155177
XX8155277
XX8165277
QA3445177
CA3135170
BA3915187

QUANTITY
4
500
10
300
300
100
2,400
100
100
100
260

387109

QUANTITY
40
100
35
10
100
100
10
100
50
1,281
600
250
100
50
100
100
330
40

UNIT PRICE

14.00

1.00
42.00

9.00

9.00
20.00
10.00
19.00
28.00
35.30
15.00

UNIT PRICE

18.00

1.00
18.50
30.00
20.00
23.00
30.00
18.50
17.50
10.10
20.00
18.00
17.50
24.50
35.30
10.00
19.00
40.00

TOTAL AMOUNT
56.00
500.00
420.00
2,700.00
2,700.00
2,000.00
24,000.00
1,900.00
2,800.00
3,530.00
3,900.00

TOTAL AMOUNT
720.00
100.00
647.50
300.00

2,000.00
2,300.00
300.00
1,850.00
875.00
12,938.10
12,000.00
4,500.00
1,750.00
1,225.00
3,530.00
1,000.00
6,270.00
1,600.00

AWARDED DATE
01/24/2007
01/25/2007
03/20/2007
03/27/2007
03/30/2007
05/24/2007
06/13/2007
06/18/2007
06/18/2007
06/18/2007
07/05/2007

AWARDED DATE
01/24/2007
01/25/2007
03/14/2007
03/15/2007
03/22/2007
04/18/2007
04/26/2007
05/22/2007
05/24/2007
06/05/2007
06/13/2007
06/18/2007
06/18/2007
06/18/2007
06/18/2007
06/26/2007
07/05/2007
08/08/2007
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ITEM 387112 UNITS LF
DESCRIPTION- 12 INCH PERFORATED CIRCULAR PIPE UNDERDRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA5325177 559 78.00 43,602.00 05/08/2007
ITEM 387125 UNITS SY

DESCRIPTION— GEOTEXTILE FOR UNDERDRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA6885184 1,000 2.00 2,000.00 06/13/2007
ITEM 388042 UNITS LF

DESCRIPTION—- 12 INCH PIPE SLOPE DRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CA3255170 62 20.00 1,240.00 06/18/2007
CA3135170 80 20.00 1,600.00 07/05/2007
ITEM 388043 UNITS LF

DESCRIPTION—- 18 INCH PIPE SLOPE DRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA3495174 1,838 34.00 62,492.00 01/24/2007
HO3215176 35 36.00 1,260.00 04/26/2007
CA3255170 417 20.00 8,340.00 06/18/2007
CA3135170 25 25.00 625.00 07/05/2007
ITEM 388045 UNITS LF

DESCRIPTION—- 24 INCH PIPE SLOPE DRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 244 18.00 4,392.00 01/04/2007
AA3495174 100 48.00 4,800.00 01/24/2007
BA6835184 26 58.00 1,508.00 04/18/2007
CA3255170 1,002 25.00 25,050.00 06/18/2007
CA3135170 170 35.00 5,950.00 07/05/2007
ITEM 388058 UNITS CY

DESCRIPTION— EROSION AND SEDIMENT CONTROL ORIGINAL EXCAVATION

CONTRACT
FR5635180

QUANTITY
50

UNIT PRICE
45.00

TOTAL AMOUNT
2,250.00

AWARDED DATE
03/05/2007
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ITEM 388058 UNITS CY
DESCRIPTION— EROSION AND SEDIMENT CONTROL ORIGINAL EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
M06235187 200 30.00 6,000.00 03/15/2007
PG6495176 60 15.00 900.00 04/30/2007
HO3115170 15,722 5.00 78,610.00 06/05/2007
CA3255170 2,000 12.00 24,000.00 06/18/2007
CA3135170 1,425 6.00 8,550.00 07/05/2007
BA3915187 1,500 20.00 30,000.00 08/08/2007
ITEM 388059

DESCRIPTION— EROSION AND SEDIMENT CONTROL CLEANOUT EXCAVATION

CONTRACT
DO5815184
PG6665126
AA3495174
PG3515173
AA4195174
FR5635180
FR3805180
M0O6235187
BA6835184
CL3245180
MO5665177
PG6495176
FR5745180
HO3115170
MO3775180R
CA3255170
BA7135126
CA3135170
BA3915187
HA3385149
AL6205180

ITEM

DESCRIPTION— BULKHEAD EXISTING STORM DRAIN

CONTRACT
BA7135126

QUANTITY
2,000
40
5
540

25
200
90
125
10

25

25

20
3,767
70
2,510
1,110
2,450
500
25

388061

QUANTITY
1

UNIT PRICE

.01
80.00
48.00
20.00
50.00
45.00
20.00

1.00
10.00
50.00
50.00
20.00
54.00

1.00
10.00

1.00

1.00

5.00

1.00
40.00
15.00

UNIT PRICE
450.00

TOTAL AMOUNT
20.00
3,200.00
240.00
10,800.00
50.00
1,125.00
4,000.00
90.00
1,250.00
500.00
1,250.00
500.00
1,080.00
3,767.00
700.00
2,510.00
1,110.00
12,250.00
500.00
1,000.00
75.00

TOTAL AMOUNT
450.00

AWARDED DATE
01/17/2007
01/22/2007
01/24/2007
02/23/2007
02/26/2007
03/05/2007
03/07/2007
03/15/2007
04/18/2007
04/20/2007
04/26/2007
04/30/2007
05/22/2007
06/05/2007
06/11/2007
06/18/2007
07/03/2007
07/05/2007
08/08/2007
09/06/2007
11/26/2007

AWARDED DATE
07/03/2007
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ITEM 388062 UNITS LF

DESCRIPTION— EARTH DIKE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
GA3135188 60 16.10 966.00 02/08/2007
PG3515173 585 5.00 2,925.00 02/23/2007
AA4195174 407 5.00 2,035.00 02/26/2007
FR3805180 38 10.00 380.00 03/07/2007
PG6495176 66 10.00 660.00 04/30/2007
HO3115170 973 4.00 3,892.00 06/05/2007
MO3775180R 24 50.00 1,200.00 06/11/2007
CA3255170 959 3.00 2,877.00 06/18/2007
FR5295181 27 19.00 513.00 06/27/2007
CA3135170 220 5.00 1,100.00 07/05/2007
ITEM 388063 UNITS EA

DESCRIPTION— PORTABLE SEDIMENT TANK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 2 275.00 550.00 01/04/2007
D0O5815184 12 .01 0.12 01/17/2007
M03265180 1 1,500.00 1,500.00 01/17/2007
AA3495174 1 2,300.00 2,300.00 01/24/2007
C05685180 3 500.00 1,500.00 02/08/2007
WA1815174 2 2,200.00 4,400.00 02/16/2007
AA4195174 2 1,500.00 3,000.00 02/26/2007
PG1115384 1 1,850.00 1,850.00 03/13/2007
BA3965177 1 1,180.00 1,180.00 04/18/2007
BA6835184 7 620.00 4,340.00 04/18/2007
WA1425176 1 600.00 600.00 04/20/2007
MO5665177 1 5,000.00 5,000.00 04/26/2007
PG6495176 1 1,500.00 1,500.00 04/30/2007
FR4735177 1 9,600.00 9,600.00 05/14/2007
FR5745180 1 760.00 760.00 05/22/2007
AT1785180 2 1,000.00 2,000.00 05/24/2007
HO3115170 10 1.00 10.00 06/05/2007
MO3775180R 2 1,500.00 3,000.00 06/11/2007
BA6885184 1 1,000.00 1,000.00 06/13/2007
MO4045130 1 3,200.00 3,200.00 06/18/2007
BA7135126 1 1,300.00 1,300.00 07/03/2007
CA3135170 5 1,500.00 7,500.00 07/05/2007
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ITEM 388063 UNITS EA
DESCRIPTION— PORTABLE SEDIMENT TANK
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA3915187 1 1,000.00 1,000.00 08/08/2007
HA4565177 1 1,000.00 1,000.00 08/08/2007
HA3385149 1 1,800.00 1,800.00 09/06/2007
ITEM 388064 UNITS LF
DESCRIPTION- PERIMETER DIKE/SWALE
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG3515173 323 5.00 1,615.00 02/23/2007
HO3115170 150 5.00 750.00 06/05/2007
CA3135170 1,600 5.00 8,000.00 07/05/2007
ITEM 388066 UNITS EA
DESCRIPTION- INLET PROTECTION
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 1 105.00 105.00 01/04/2007
DO5815184 60 150.00 9,000.00 01/17/2007
FR4955187 7 350.00 2,450.00 01/30/2007
GA6565177 4 440.00 1,760.00 02/20/2007
PG1115384 22 185.00 4,070.00 03/13/2007
HO3495187 1 230.00 230.00 03/14/2007
415D11409 25 200.00 5,000.00 04/06/2007
GA6645180 1 265.00 265.00 04/11/2007
BA3965177 10 144.45 1,444.50 04/18/2007
BA6835184 7 150.00 1,050.00 04/18/2007
WA1425176 4 235.00 940.00 04/20/2007
HO3215176 2 210.00 420.00 04/26/2007
PG6495176 1 250.00 250.00 04/30/2007
HO3115170 5 215.00 1,075.00 06/05/2007
MO3775180R 2 600.00 1,200.00 06/11/2007
BA6885184 123 225.00 27,675.00 06/13/2007
CA3255170 30 225.00 6,750.00 06/18/2007
BA7135126 3 150.00 450.00 07/03/2007
CA3135170 21 250.00 5,250.00 07/05/2007
BA3915187 6 300.00 1,800.00 08/08/2007
PG6795176 16 210.00 3,360.00 08/08/2007
AT9815176 20 300.00 6,000.00 08/13/2007
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ITEM 388066 UNITS EA
DESCRIPTION— INLET PROTECTION
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA3385149 1 360.00 360.00 09/06/2007
AL6205180 1 300.00 300.00 11/26/2007
HO3905126 2 250.00 500.00 11/26/2007
ITEM 388068 UNITS LF
DESCRIPTION—- TEMPORARY SWALE
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG3515173 127 5.00 635.00 02/23/2007
BA6835184 240 9.00 2,160.00 04/18/2007
CL3245180 2 200.00 400.00 04/20/2007
AT1785180 120 10.00 1,200.00 05/24/2007
HO3115170 33 5.00 165.00 06/05/2007
CA3135170 670 20.00 13,400.00 07/05/2007
ITEM 388070 UNITS LF
DESCRIPTION- STRAW BALES
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA2835180 30 7.10 213.00 02/23/2007
ITEM 388080 UNITS EA
DESCRIPTION- REMOVABLE PUMPING STATION
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA3495174 3 1,400.00 4,200.00 01/24/2007
WA1815174 2 5,000.00 10,000.00 02/16/2007
AA4195174 5 2,500.00 12,500.00 02/26/2007
AT1785180 2 1,000.00 2,000.00 05/24/2007
HO3115170 13 1,750.00 22,750.00 06/05/2007
CA3255170 3 1,000.00 3,000.00 06/18/2007
CA3135170 5 1,000.00 5,000.00 07/05/2007
ITEM 388085 UNITS EA
DESCRIPTION- SUMP PIT
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3495187 2 300.00 600.00 03/14/2007



ITEM

DESCRIPTION—

CONTRACT
PG6495176
FR4735177
MO4045130

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

Price Index
388085 UNITS EA
SUMP PIT
QUANTITY UNIT PRICE
1 3,500.00
1 1,000.00
1 1,500.00
388120 UNITS EA

TOTAL AMOUNT
3,500.00
1,000.00
1,500.00

DESCRIPTION— TEMPORARY RISER MODIFICATION FOR SEDIMENT BASINS

CONTRACT
HO3115170

ITEM

DESCRIPTION- 5 INCH CONCRETE DITCH

CONTRACT
HO3125177
GA3135188
AT9925132
MO5595177
HO3495187
FR3975177
AL3145177
BA7135126
CA3135170
PG7065132

ITEM

QUANTITY
5

389105

QUANTITY

383
8
18
20
5
40
45
15
30
2

389116

UNIT PRICE
500.00

UNITS SY

UNIT PRICE
58.75
130.00
145.00
90.00
150.00
97.20
125.00
100.00
100.00
1,000.00

UNITS SY

DESCRIPTION— 5INCH HOT MIX ASPHALT GUTTER

CONTRACT
WA3085177

ITEM

DESCRIPTION—-

CONTRACT
BA6835184
HO3115170

QUANTITY
88

389409
9 INCH GABION

QUANTITY
5
203

UNIT PRICE
60.00

UNITS CY

UNIT PRICE
200.00
150.00

TOTAL AMOUNT
2,500.00

TOTAL AMOUNT

22,501.25
1,040.00
2,610.00
1,800.00
750.00
3,888.00
5,625.00
1,500.00
3,000.00
2,000.00

TOTAL AMOUNT
5,280.00

TOTAL AMOUNT
1,000.00
30,450.00
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AWARDED DATE
04/30/2007
05/14/2007
06/18/2007

AWARDED DATE
06/05/2007

AWARDED DATE
01/17/2007
02/08/2007
03/05/2007
03/06/2007
03/14/2007
04/26/2007
06/25/2007
07/03/2007
07/05/2007
11/06/2007

AWARDED DATE
06/26/2007

AWARDED DATE
04/18/2007
06/05/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

DESCRIPTION—- 12 INCH GABION

CONTRACT
PG3515173

ITEM

DESCRIPTION—- 36 INCH GABION

CONTRACT
FR4955187
C05685180
PG1115384
BA6835184
BA6885184

ITEM

CONTRACT
AA3495174
FR4955187
HO3115170
CA3135170

ITEM

DESCRIPTION— CLASS | RIPRAP DITCH

CONTRACT
DO5815184
AA3495174
GA3135188
GA6565177
KE4085776
AL4005177R
XX5015179
BA3965177
WA1425176
AL3275177
BA5325177
AL3145177

Price Index

389412 UNITS CY
QUANTITY UNIT PRICE
133 180.00

389436 UNITS CY
QUANTITY UNIT PRICE
32 200.00
15 600.00
5 220.00
12 350.00
25 150.00

390130 UNITS CY

DESCRIPTION- CLAY BACKFILL FOR CORE TRENCH

QUANTITY UNIT PRICE
930 45.00
915 38.00
5,098 25.00
600 45.00

390221 UNITS SY
QUANTITY UNIT PRICE
100 75.00
1,398 8.00
25 58.50
4,100 29.25
5 60.00
50 75.00
100 120.00
142 33.77
434 33.50
2,610 19.75
337 52.00
130 35.00
200 24.00

WA3085177

TOTAL AMOUNT
23,940.00

TOTAL AMOUNT
6,400.00
9,000.00
1,100.00
4,200.00
3,750.00

TOTAL AMOUNT
41,850.00
34,770.00

127,450.00
27,000.00

TOTAL AMOUNT
7,500.00
11,184.00
1,462.50
119,925.00
300.00
3,750.00
12,000.00
4,795.34
14,539.00
51,547.50
17,524.00
4,550.00
4,800.00
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AWARDED DATE
02/23/2007

AWARDED DATE
01/30/2007
02/08/2007
03/13/2007
04/18/2007
06/13/2007

AWARDED DATE
01/24/2007
01/30/2007
06/05/2007
07/05/2007

AWARDED DATE
01/17/2007
01/24/2007
02/08/2007
02/20/2007
03/05/2007
03/20/2007
03/22/2007
04/18/2007
04/20/2007
04/26/2007
05/08/2007
06/25/2007
06/26/2007



ITEM

DESCRIPTION— CLASS | RIPRAP DITCH

CONTRACT
FR5295181
BA7135126
CA3135170
AX2325177
BA3915187
HA4565177
AT9815176
WA4395174
AA4945177

ITEM

DESCRIPTION-— CLASS Il RIPRAP DITCH

CONTRACT
CA3135170
WA4395174

ITEM

CONTRACT

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

Price Index

390221 UNITS SY
QUANTITY UNIT PRICE
18 95.00
1,100 70.00
650 52.00
99 59.00
255 100.00
36 70.00
100 100.00
626 90.00
10 150.00

390222 UNITS SY
QUANTITY UNIT PRICE
410 100.00
95 95.00

390245 UNITS CY

DESCRIPTION— GABION INFLOW PROTECTION

QUANTITY UNIT PRICE
4 250.00

PG6495176

ITEM

390320

UNITS SY

TOTAL AMOUNT
1,710.00
77,000.00
33,800.00
5,841.00
25,500.00
2,520.00
10,000.00
56,340.00
1,500.00

TOTAL AMOUNT
41,000.00
9,025.00

TOTAL AMOUNT
1,000.00

DESCRIPTION— CLASS O RIPRAP FOR SLOPE AND CHANNEL PROTECTION

CONTRACT
BA3915187
XX3435185

ITEM

QUANTITY
400
20

390321

UNIT PRICE
90.00
400.00

UNITS SY

TOTAL AMOUNT
36,000.00
8,000.00

DESCRIPTION— CLASS | RIPRAP FOR SLOPE AND CHANNEL PROTECTION

CONTRACT
AL8815184
AA3495174
FR4955187
C05685180

QUANTITY
172
810
309
20

UNIT PRICE
63.50

8.00

70.00

100.00

TOTAL AMOUNT
10,922.00
6,480.00
21,630.00
2,000.00
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AWARDED DATE
06/27/2007
07/03/2007
07/05/2007
08/08/2007
08/08/2007
08/08/2007
08/13/2007
09/04/2007
09/25/2007

AWARDED DATE
07/05/2007
09/04/2007

AWARDED DATE
04/30/2007

AWARDED DATE
08/08/2007
08/15/2007

AWARDED DATE
01/04/2007
01/24/2007
01/30/2007
02/08/2007
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ITEM 390321 UNITS SY

DESCRIPTION— CLASS | RIPRAP FOR SLOPE AND CHANNEL PROTECTION

CONTRACT
WA1815174
PG3515173
AA4195174
MO5595177
FR3805180
HO3495187
M06235187
BA6835184
PG6495176
FR4735177
FR5745180
AT1785180
HO3115170
BA6885184
CA3255170
CH3295180R
BA3915187
HA4565177

ITEM

QUANTITY UNIT PRICE
375 70.00
168 60.00
140 65.00
15 110.00
60 80.00
25 125.00
180 70.00
114 86.00
5 125.00
80 110.00
15 32.00
12 100.00
2,269 50.00
10 100.00
660 49.00
2 260.00
125 100.00
16 70.00
390322 UNITS SY

TOTAL AMOUNT
26,250.00
10,080.00

9,100.00
1,650.00
4,800.00
3,125.00
12,600.00
9,804.00
625.00
8,800.00
480.00
1,200.00
113,450.00
1,000.00
32,340.00
520.00
12,500.00
1,120.00

DESCRIPTION— CLASS Il RIPRAP FOR SLOPE AND CHANNEL PROTECTION

CONTRACT
AL8815184
PG3515173
FR5635180
FR3805180
FR5745180
HA4565177
AL6205180

ITEM

DESCRIPTION— RIPRAP FOR SEDIMENT CONTROL

CONTRACT
DO5815184
PG3515173
FR3805180

QUANTITY UNIT PRICE
45 84.50

433 80.00

35 98.70

68 90.00

120 50.00

172 70.00

60 125.00

390330 UNITS TON

QUANTITY
10
12
75

UNIT PRICE
100.00

60.00

50.00

TOTAL AMOUNT
3,802.50
34,640.00
3,454.50
6,120.00
6,000.00
12,040.00
7,500.00

TOTAL AMOUNT
1,000.00
720.00
3,750.00

AWARDED DATE
02/16/2007
02/23/2007
02/26/2007
03/06/2007
03/07/2007
03/14/2007
03/15/2007
04/18/2007
04/30/2007
05/14/2007
05/22/2007
05/24/2007
06/05/2007
06/13/2007
06/18/2007
06/25/2007
08/08/2007
08/08/2007

AWARDED DATE
01/04/2007
02/23/2007
03/05/2007
03/07/2007
05/22/2007
08/08/2007
11/26/2007

AWARDED DATE
01/17/2007
02/23/2007
03/07/2007
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ITEM 390330 UNITS TON
DESCRIPTION—- RIPRAP FOR SEDIMENT CONTROL
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA6835184 4 60.00 240.00 04/18/2007
CA3255170 159 49.00 7,791.00 06/18/2007
FR5295181 5 65.00 325.00 06/27/2007
CA3135170 240 49.00 11,760.00 07/05/2007
BA3915187 15 80.00 1,200.00 08/08/2007
HA4565177 5 80.00 400.00 08/08/2007
AL6205180 10 25.00 250.00 11/26/2007
ITEM 390340 UNITS TON
DESCRIPTION— NO. 57 STONE FOR SEDIMENT CONTROL
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CA3255170 30 35.00 1,050.00 06/18/2007
CA3135170 5 100.00 500.00 07/05/2007
AT9815176 50 100.00 5,000.00 08/13/2007
AL6205180 5 25.00 125.00 11/26/2007
ITEM 390345 UNITS TON

DESCRIPTION—- 3/4 INCH TO 1 1/2 INCH STONE FOR SEDIMENT CONTROL

CONTRACT
D0O5815184
M06235187

ITEM

DESCRIPTION— 2 INCH TO 3 INCH STONE FOR SEDIMENT CONTROL

CONTRACT
DO5815184
FR4955187
GA3135188
PG3515173
AA4195174
FR3805180
M0O6235187
AL4005177R
BA6835184
WA1425176

QUANTITY UNIT PRICE
5 100.00
1 100.00
390350 UNITS TON

QUANTITY
5

6

18

12

UNIT PRICE

100.00
50.00
43.80
35.00
35.00
50.00

100.00
41.00
60.00
60.00

TOTAL AMOUNT
500.00
100.00

TOTAL AMOUNT
500.00
300.00
788.40
420.00
140.00
250.00
600.00
205.00

1,200.00
300.00

AWARDED DATE
01/17/2007
03/15/2007

AWARDED DATE
01/17/2007
01/30/2007
02/08/2007
02/23/2007
02/26/2007
03/07/2007
03/15/2007
03/20/2007
04/18/2007
04/20/2007
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ITEM 390350 UNITS TON
DESCRIPTION— 2 INCH TO 3 INCH STONE FOR SEDIMENT CONTROL

CONTRACT
BA5325177
FR4735177
FR5745180
HO3115170
CA3255170
BA7135126
CA3135170
HA4565177
HA3385149

ITEM

DESCRIPTION— 4 INCH TO 7 INCH STONE FOR SEDIMENT CONTROL

CONTRACT
DO5815184
C05685180
M0O6235187
BA6835184
XX9105177
XX9135177
XX9065177
HO3115170
CA3135170
BA3915187
XX9215177

ITEM

QUANTITY
3
23
4
125
50

65
10

390355

QUANTITY
5

3

18

17

200

200

500

33

200

390525

DESCRIPTION- SILT FENCE

CONTRACT
AL8815184
AX1785133
DO5815184
M0O3265180
PG6665126
AA3495174
FR4955187
AX1795133

QUANTITY

4,482

500

18,700

150

1,650

575

233

500

UNIT PRICE
140.00

50.00

150.00

25.00

35.00

108.00

45.00

60.00

75.00

UNITS TON

UNIT PRICE
100.00
100.00

60.00
70.00
15.50
19.00
20.00
25.00
40.00
70.00
35.00

UNITS LF

UNIT PRICE
3.10
2.22
1.25
3.30
4.25
3.00
2.00
5.00

TOTAL AMOUNT
420.00
1,150.00
600.00
3,125.00
1,750.00
540.00
2,925.00
600.00
300.00

TOTAL AMOUNT
500.00
300.00

1,080.00
1,190.00
3,100.00
3,800.00
10,000.00
825.00
8,000.00
350.00
175.00

TOTAL AMOUNT

13,894.20
1,110.00
23,375.00

495.00

7,012.50

1,725.00

466.00

2,500.00

AWARDED DATE
05/08/2007
05/14/2007
05/22/2007
06/05/2007
06/18/2007
07/03/2007
07/05/2007
08/08/2007
09/06/2007

AWARDED DATE
01/17/2007
02/08/2007
03/15/2007
04/18/2007
05/11/2007
05/14/2007
05/24/2007
06/05/2007
07/05/2007
08/08/2007
12/10/2007

AWARDED DATE
01/04/2007
01/16/2007
01/17/2007
01/17/2007
01/22/2007
01/24/2007
01/30/2007
01/31/2007
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ITEM 390525 UNITS LF

DESCRIPTION- SILT FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
C05685180 1,783 1.50 2,674.50 02/08/2007
GA3135188 115 5.00 575.00 02/08/2007
HA2835180 300 2.90 870.00 02/23/2007
PG3515173 1,005 1.00 1,005.00 02/23/2007
AA4195174 277 4.00 1,108.00 02/26/2007
AA4495177 1,000 1.50 1,500.00 02/26/2007
AA4485177 525 5.00 2,625.00 03/06/2007
AL3345180 3,000 2.00 6,000.00 03/07/2007
M06235187 1,200 4.00 4,800.00 03/15/2007
AL4005177R 500 3.50 1,750.00 03/20/2007
XX5015179 200 3.00 600.00 03/22/2007
415D11409 1,900 3.50 6,650.00 04/06/2007
GA6645180 2,000 1.65 3,300.00 04/11/2007
BA6835184 3,261 1.40 4,565.40 04/18/2007
CL3245180 142 5.00 710.00 04/20/2007
WA1425176 1,370 2.55 3,493.50 04/20/2007
FR3975177 200 2.70 540.00 04/26/2007
HO3215176 370 3.60 1,332.00 04/26/2007
MO5665177 1,500 1.30 1,950.00 04/26/2007
PG6495176 120 3.00 360.00 04/30/2007
BA5325177 657 3.90 2,562.30 05/08/2007
FR4735177 50 1.25 62.50 05/14/2007
HO3115170 2,627 1.50 3,940.50 06/05/2007
MO3775180R 238 7.00 1,666.00 06/11/2007
BA6885184 350 3.00 1,050.00 06/13/2007
AL3145177 20 7.50 150.00 06/25/2007
WA3085177 20 4.50 90.00 06/26/2007
BA7135126 650 1.50 975.00 07/03/2007
CA3135170 8,000 1.50 12,000.00 07/05/2007
AX3745133 500 2.00 1,000.00 08/08/2007
AX3755133 400 4.00 1,600.00 08/08/2007
HO3585177 180 4.00 720.00 08/08/2007
PG6795176 1,350 3.50 4,725.00 08/08/2007
AT9815176 1,000 4.00 4,000.00 08/13/2007
PG6775176 300 3.85 1,155.00 08/28/2007



ITEM

CONTRACT
AX1785133
D0O5815184
M03265180
AX1795133
PG3515173
M0O6235187
BA6835184
CL3245180
FR3975177
HO3115170
AX3745133
AX3755133
AT9815176

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

DESCRIPTION- SUPER SILT FENCE

CONTRACT
AL8815184
DO05815184
PG6665126
AA3495174
FR4955187
C05685180
PG3515173
AA4195174
FR5635180
FR3805180
PG1115384
HO3495187
BA6835184
PG6495176
FR4735177
FR5745180
AT1785180
HO3115170

Price Index
390527 UNITS LF
DESCRIPTION— REMOVE AND RESET SILT FENCE
QUANTITY UNIT PRICE
500 2.22
9,000 1.25
150 3.30
500 5.00
150 2.50
200 4.00
169 1.50
142 5.00
200 2.70
1,200 1.50
500 2.00
400 4.00
100 4.00
390535 UNITS LF
QUANTITY UNIT PRICE
706 11.00
2,000 7.00
1,550 9.40
65 10.00
711 9.00
201 8.00
7,497 6.00
88 15.00
200 11.50
1,923 8.00
560 11.00
868 9.00
352 8.00
580 7.50
80 6.50
230 9.30
1,155 10.50
1,108 7.75
305 9.00

MO3775180R

TOTAL AMOUNT

1,110.00
11,250.00
495.00
2,500.00
375.00
800.00
253.50
710.00
540.00
1,800.00
1,000.00
1,600.00
400.00

TOTAL AMOUNT

7,766.00
14,000.00
14,570.00
650.00
6,399.00
1,608.00
44,982.00
1,320.00
2,300.00
15,384.00
6,160.00
7,812.00
2,816.00
4,350.00
520.00
2,139.00
12,127.50
8,587.00
2,745.00
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AWARDED DATE
01/16/2007
01/17/2007
01/17/2007
01/31/2007
02/23/2007
03/15/2007
04/18/2007
04/20/2007
04/26/2007
06/05/2007
08/08/2007
08/08/2007
08/13/2007

AWARDED DATE
01/04/2007
01/17/2007
01/22/2007
01/24/2007
01/30/2007
02/08/2007
02/23/2007
02/26/2007
03/05/2007
03/07/2007
03/13/2007
03/14/2007
04/18/2007
04/30/2007
05/14/2007
05/22/2007
05/24/2007
06/05/2007
06/11/2007
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ITEM 390535 UNITS LF
DESCRIPTION—- SUPER SILT FENCE
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CA3255170 1,898 12.00 22,776.00 06/18/2007
CA3135170 7,500 8.00 60,000.00 07/05/2007
BA3915187 150 12.00 1,800.00 08/08/2007
HO3585177 20 14.00 280.00 08/08/2007
HA3385149 170 10.00 1,700.00 09/06/2007
AL6205180 610 7.00 4,270.00 11/26/2007
ITEM 390540
DESCRIPTION- REMOVE AND RESET SUPER SILT FENCE
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG3515173 1,125 10.00 11,250.00 02/23/2007
AT1785180 400 10.50 4,200.00 05/24/2007
HO3115170 300 7.75 2,325.00 06/05/2007
CA3255170 625 1.00 625.00 06/18/2007
ITEM 390600 UNITS CY

DESCRIPTION— MIX NO. 3 CONCRETE FOR STORMWATER MANAGEMENT STRUCTURES

CONTRACT
CA3255170
BA3915187

ITEM

QUANTITY UNIT PRICE
23 400.00
3 2,500.00
391001 UNITS LF

DESCRIPTION— BOTTOM CUTOFF WALLS FOR CLASS | RIPRAP

CONTRACT
AL8815184
DO5815184
PG3515173
BA6835184
BA5325177
HO3115170
FR5295181
CA3135170
AX2325177
BA3915187
HA4565177

QUANTITY UNIT PRICE
15 28.00
30 25.00
92 20.00

108 60.00
333 19.60
557 25.00
16 33.00
105 30.00
44 26.00
45 40.00
12 90.00

TOTAL AMOUNT
9,200.00
7,500.00

TOTAL AMOUNT
420.00
750.00

1,840.00
6,480.00
6,526.80
13,925.00
528.00
3,150.00
1,144.00
1,800.00
1,080.00

AWARDED DATE
06/18/2007
08/08/2007

AWARDED DATE
01/04/2007
01/17/2007
02/23/2007
04/18/2007
05/08/2007
06/05/2007
06/27/2007
07/05/2007
08/08/2007
08/08/2007
08/08/2007



ITEM

CONTRACT
WA4395174

ITEM

CONTRACT
AL8815184
FR5635180
FR5745180
CA3135170
HA4565177
AL6205180

ITEM

391001

391002

391202

Price Index

01/01/2008

UNITS LF
DESCRIPTION— BOTTOM CUTOFF WALLS FOR CLASS | RIPRAP

QUANTITY

55

UNIT PRICE

10.00

UNITS LF
DESCRIPTION— BOTTOM CUTOFF WALLS FOR CLASS Il RIPRAP

QUANTITY

UNIT PRICE

3 65.00
46 47.30
11 135.00
80 30.00
20 90.00
72 37.00

UNITS LF

DESCRIPTION- SIDE CUTOFF WALLS FOR CLASS Il RIPRAP

CONTRACT
FR5635180

ITEM

DESCRIPTION— MAINTENANCE OF STREAM FLOW

CONTRACT
AA3495174
C05685180
PG3515173
FR5635180
FR3805180
FR4735177
FR5745180
HO3115170
AL3145177
WA3085177
WA4395174
AL6205180
HA4565177
HA4565177
HA4565177

410005

QUANTITY

20

UNIT PRICE

40.80

UNITS LS

QUANTITY

R N = = T T = T o T = T S S e S S S =Y

UNIT PRICE

25,000.00
25,000.00

1,286,200.00

13,300.00

160,000.00

67,000.00
23,040.00
5,000.00
2,850.00
17,850.00
5,000.00
35,000.00
5,000.00
5,000.00
5,000.00

STATE HIGHWAY ADMINISTRATION OF MARYLAND

TOTAL AMOUNT
550.00

TOTAL AMOUNT
195.00
2,175.80
1,485.00
2,400.00
1,800.00
2,664.00

TOTAL AMOUNT
816.00

TOTAL AMOUNT
25,000.00
25,000.00

1,286,200.00
13,300.00
160,000.00
67,000.00
23,040.00
5,000.00
2,850.00
17,850.00
5,000.00
35,000.00
5,000.00
5,000.00
5,000.00
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AWARDED DATE
09/04/2007

AWARDED DATE
01/04/2007
03/05/2007
05/22/2007
07/05/2007
08/08/2007
11/26/2007

AWARDED DATE
03/05/2007

AWARDED DATE
01/24/2007
02/08/2007
02/23/2007
03/05/2007
03/07/2007
05/14/2007
05/22/2007
06/05/2007
06/25/2007
06/26/2007
09/04/2007
11/26/2007
08/08/2007
08/08/2007
08/08/2007



ITEM

DESCRIPTION—

CONTRACT
M03265180
AL6205180

ITEM

DESCRIPTION—

CONTRACT
M03265180
AL6205180

ITEM

DESCRIPTION— REMOVAL & DISPOSAL OF EXISTING WEARING SURFACE FROM BRIDGE

CONTRACT
AL3115177
AT1785180
XX8165177
FR5515132
XX8155177
XX8155277
XX8165277
AX2325177

ITEM

DESCRIPTION—

CONTRACT
AT1785180

ITEM

DESCRIPTION—-

CONTRACT
MO3775180R

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

410010 UNITS EA
MAINTENANCE OF TRAFFIC FOR BRIDGE PATCHING OPERATION

QUANTITY UNIT PRICE TOTAL AMOUNT
15 3,300.00 49,500.00
2 300.00 600.00
410015 UNITS SF

PATCHING FOR MAINTENANCE OF EXISTING BRIDGE DECK

QUANTITY UNIT PRICE TOTAL AMOUNT
250 110.00 27,500.00
50 29.00 1,450.00
410105 UNITS SY

QUANTITY UNIT PRICE TOTAL AMOUNT
3,550 4.60 16,330.00
700 1.00 700.00
1,000 13.50 13,500.00
230 55.00 12,650.00
1,000 13.75 13,750.00
500 13.10 6,550.00
500 20.50 10,250.00
163 1.00 163.00
410145 UNITS LS

REMOVAL OF PORTIONS OF EXISTING BRIDGE SUPERSTRUCTURE

QUANTITY UNIT PRICE TOTAL AMOUNT
1 167,000.00 167,000.00
410150 UNITS LS

REMOVAL OF EXISTING BRIDGE SUPERSTRUCTURE

QUANTITY UNIT PRICE TOTAL AMOUNT

1 400,000.00 400,000.00
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AWARDED DATE
01/17/2007
11/26/2007

AWARDED DATE
01/17/2007
11/26/2007

AWARDED DATE
03/22/2007
05/24/2007
05/24/2007
06/18/2007
06/18/2007
06/18/2007
06/18/2007
08/08/2007

AWARDED DATE
05/24/2007

AWARDED DATE
06/11/2007



ITEM

CONTRACT
AA4485177

ITEM

CONTRACT
M0O3265180
HA2835180
CL3245180
MO3775180R
CH3295180R

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

410200

QUANTITY
1,580

410205

QUANTITY

[ N e

410215

UNITS CY
DESCRIPTION— REMOVAL OF PORTIONS OF EXISTING STRUCTURE

UNIT PRICE
6.00

UNITS LS
DESCRIPTION— REMOVAL OF PORTIONS OF EXISTING STRUCTURE

UNIT PRICE
400,000.00
97,400.00
215,000.00
34,000.00
270,000.00

UNITS LS

DESCRIPTION— REMOVAL OF EXISTING STRUCTURE

CONTRACT
AL8815184
FR4735177

ITEM

QUANTITY
1
1

410220

UNIT PRICE
1,100.00
29,000.00

UNITS LS

DESCRIPTION— REMOVAL OF EXISTING BRIDGE

CONTRACT
C05685180
FR5635180
FR3805180
FR5745180
AL6205180

ITEM

DESCRIPTION—-

CONTRACT
C05685180

QUANTITY

N

417100
TURBIDITY CURTAIN

QUANTITY
80

UNIT PRICE
80,000.00
6,600.00
100,000.00
2,460.00
35,000.00

UNITS LF

UNIT PRICE
38.00

TOTAL AMOUNT
9,480.00

TOTAL AMOUNT
400,000.00
97,400.00
215,000.00
34,000.00
270,000.00

TOTAL AMOUNT
1,100.00
29,000.00

TOTAL AMOUNT
80,000.00
6,600.00
100,000.00
2,460.00
35,000.00

TOTAL AMOUNT
3,040.00
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AWARDED DATE
03/06/2007

AWARDED DATE
01/17/2007
02/23/2007
04/20/2007
06/11/2007
06/25/2007

AWARDED DATE
01/04/2007
05/14/2007

AWARDED DATE
02/08/2007
03/05/2007
03/07/2007
05/22/2007
11/26/2007

AWARDED DATE
02/08/2007



ITEM

DESCRIPTION—

CONTRACT
C05685180
FR5635180
FR3805180
FR4735177
FR5745180
HO3115170
AL6205180

ITEM

CONTRACT
FR3805180
HO3115170
AL6205180

ITEM

CONTRACT
C05685180
FR4735177
HO3115170
AL6205180

ITEM

CONTRACT
C05685180
HO3115170

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

Price Index
417105 UNITS CY
CLASS 3 EXCAVATION
QUANTITY UNIT PRICE
186 130.00
210 16.00
2,300 20.00
200 97.00
610 49.00
400 30.00
60 55.00
419105 UNITS LF
DESCRIPTION— SUBFOUNDATION INVESTIGATION
QUANTITY UNIT PRICE
260 30.00
150 100.00
100 80.00
421140 UNITS LF
DESCRIPTION—- STEEL HP 12 X 53 BEARING PILE
QUANTITY UNIT PRICE
4,212 44.00
210 120.00
4,350 43.00
620 75.00
421185 UNITS LF
DESCRIPTION- STEEL HP 12 X 53 BEARING TEST PILE
QUANTITY UNIT PRICE
162 65.00
200 43.00
96 95.00

AL6205180

ITEM

DESCRIPTION- PILE POINT FOR 12 INCH STEEL HP BEARING PILE

CONTRACT
HO3115170

421225

QUANTITY
88

UNITS EA

UNIT PRICE
80.00

TOTAL AMOUNT

24,180.00

3,360.00
46,000.00
19,400.00
29,890.00
12,000.00

3,300.00

TOTAL AMOUNT
7,800.00
15,000.00
8,000.00

TOTAL AMOUNT
185,328.00
25,200.00
187,050.00
46,500.00

TOTAL AMOUNT
10,530.00
8,600.00
9,120.00

TOTAL AMOUNT
7,040.00
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AWARDED DATE
02/08/2007
03/05/2007
03/07/2007
05/14/2007
05/22/2007
06/05/2007
11/26/2007

AWARDED DATE
03/07/2007
06/05/2007
11/26/2007

AWARDED DATE
02/08/2007
05/14/2007
06/05/2007
11/26/2007

AWARDED DATE
02/08/2007
06/05/2007
11/26/2007

AWARDED DATE
06/05/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

421225

01/01/2008

UNITS EA

DESCRIPTION— PILE POINT FOR 12 INCH STEEL HP BEARING PILE

CONTRACT
AL6205180

ITEM

DESCRIPTION— TEMPORARY SHEET PILING

CONTRACT
FR3805180

ITEM

DESCRIPTION—

CONTRACT
AL6205180

ITEM

DESCRIPTION—-

CONTRACT
C05685180

ITEM

DESCRIPTION— SUBFOUNDATION CONCRETE

CONTRACT
FR5635180
FR3805180

ITEM

DESCRIPTION—

CONTRACT
C05685180
FR5635180
FR3805180
HO3115170

QUANTITY
30

423168

QUANTITY
1

423175
STEEL SHEET PILING

QUANTITY
1

423180
STEEL SHEET PILING

QUANTITY
6,344

424105

QUANTITY
10
100

428105
FOOTING CONCRETE

QUANTITY
99
17
315
220

UNIT PRICE
100.00

UNITS LS

UNIT PRICE
80,000.00

UNITS LS

UNIT PRICE
100,000.00

UNITS SF

UNIT PRICE
25.00

UNITS CY

UNIT PRICE
217.00
200.00

UNITS CY

UNIT PRICE
600.00
1,060.00
451.00
387.00

TOTAL AMOUNT
3,000.00

TOTAL AMOUNT
80,000.00

TOTAL AMOUNT
100,000.00

TOTAL AMOUNT
158,600.00

TOTAL AMOUNT
2,170.00
20,000.00

TOTAL AMOUNT
59,400.00
18,020.00

142,065.00
85,140.00
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AWARDED DATE
11/26/2007

AWARDED DATE
03/07/2007

AWARDED DATE
11/26/2007

AWARDED DATE
02/08/2007

AWARDED DATE
03/05/2007
03/07/2007

AWARDED DATE
02/08/2007
03/05/2007
03/07/2007
06/05/2007
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ITEM 431110 UNITS LS
DESCRIPTION— SUBSTRUCTURE CONCRETE FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
M03265180 1 275,000.00 275,000.00 01/17/2007
C05685180 1 65,000.00 65,000.00 02/08/2007
HA2835180 1 205,000.00 205,000.00 02/23/2007
FR5635180 1 14,600.00 14,600.00 03/05/2007
FR3805180 1 221,000.00 221,000.00 03/07/2007
FR4735177 1 113,000.00 113,000.00 05/14/2007
HO3115170 1 262,753.00 262,753.00 06/05/2007
MO3775180R 1 100,000.00 100,000.00 06/11/2007
AL6205180 1 65,000.00 65,000.00 11/26/2007
ITEM 433090 UNITS LS

DESCRIPTION— PRESTRESSED CONCRETE BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
C05685180 1 225,000.00 225,000.00 02/08/2007
ITEM 433095 UNITS LS

DESCRIPTION— PRESTRESSED CONCRETE SLAB

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR3805180 1 379,000.00 379,000.00 03/07/2007
FR4735177 1 91,000.00 91,000.00 05/14/2007
AL6205180 1 100,000.00 100,000.00 11/26/2007
ITEM 433155 UNITS LS

DESCRIPTION— SUPERSTRUCTURE CONCRETE FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3265180 1 400,000.00 400,000.00 01/17/2007
C05685180 1 100,000.00 100,000.00 02/08/2007
HA2835180 1 197,000.00 197,000.00 02/23/2007
FR3805180 1 124,000.00 124,000.00 03/07/2007
CL3245180 1 157,203.00 157,203.00 04/20/2007
FR4735177 1 63,000.00 63,000.00 05/14/2007
AT1785180 1 204,000.00 204,000.00 05/24/2007
HO3115170 1 215,000.00 215,000.00 06/05/2007
MO3775180R 1 385,000.00 385,000.00 06/11/2007
CH3295180R 1 310,000.00 310,000.00 06/25/2007
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ITEM

433155

UNITS LS

DESCRIPTION— SUPERSTRUCTURE CONCRETE FOR BRIDGE

CONTRACT
AL6205180

ITEM

DESCRIPTION—-

CONTRACT
M0O3265180
C05685180
HA2835180
FR5635180
HO3115170
MO3775180R
CH3295180R

ITEM

QUANTITY
1

433157
CONCRETE PARAPET

QUANTITY

[ N T e e

433159

UNIT PRICE
50,000.00

UNITS LS

UNIT PRICE
160,000.00
35,000.00
53,900.00
15,000.00
165,000.00
75,000.00
92,000.00

UNITS LS

DESCRIPTION— CONCRETE MEDIAN BARRIER FOR BRIDGE

CONTRACT
AL3115177

ITEM

DESCRIPTION- TYPE | BRIDGE SCUPPER

CONTRACT
M0O3265180

ITEM

DESCRIPTION—

CONTRACT
AL3345180
AL3345180
GA6645180
GA6645180

QUANTITY
1

433290

QUANTITY
1

433330
VOIDED SCUPPER

QUANTITY

[ N

UNIT PRICE
190,000.00

UNITS EA

UNIT PRICE
9,000.00

UNITS EA

UNIT PRICE
1,500.00
1,500.00
1,500.00
1,500.00

TOTAL AMOUNT
50,000.00

TOTAL AMOUNT
160,000.00
35,000.00
53,900.00
15,000.00
165,000.00
75,000.00
92,000.00

TOTAL AMOUNT
190,000.00

TOTAL AMOUNT
9,000.00

TOTAL AMOUNT
1,500.00
1,500.00
1,500.00
1,500.00

AWARDED DATE
11/26/2007

AWARDED DATE
01/17/2007
02/08/2007
02/23/2007
03/05/2007
06/05/2007
06/11/2007
06/25/2007

AWARDED DATE
03/22/2007

AWARDED DATE
01/17/2007

AWARDED DATE
03/07/2007
03/07/2007
04/11/2007
04/11/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

434000

01/01/2008

UNITS EA

DESCRIPTION— DRAINAGE INLET AT END OF BRIDGE STRUCTURE

CONTRACT
C05685180
CH3295180R

ITEM

DESCRIPTION—

CONTRACT
M03265180
AT1785180

ITEM

QUANTITY UNIT PRICE
1 11,000.00
2 10,000.00
434995 UNITS LF
EPOXY PRESSURE INJECTION
QUANTITY UNIT PRICE
35 110.00
100 70.00
435100 UNITS QT

DESCRIPTION— EPOXY USED FOR EPOXY PRESSURE INJECTION

CONTRACT
M03265180

ITEM

QUANTITY UNIT PRICE
8 110.00
435125 UNITS CF

DESCRIPTION- TROWEL GRADE MORTAR REPAIRS FOR BRIDGE

CONTRACT
AL3345180
AL3345180
AL3345180
AL3345180
AL3345180
AL3345180
AL3345180
HA3255180
GA6645180
GA6645180
GA6645180
MO3775180R
GA6645180
GA6645180
GA6645180

QUANTITY
23
17

7
10
10
15
14

100
14
68
24
20
10
10
23

UNIT PRICE

245.00
245.00
245.00
245.00
245.00
245.00
245.00
400.00
300.00
300.00
340.00
300.00
340.00
340.00
340.00

TOTAL AMOUNT
11,000.00
20,000.00

TOTAL AMOUNT
3,850.00
7,000.00

TOTAL AMOUNT
880.00

TOTAL AMOUNT
5,635.00
4,165.00
1,715.00
2,450.00
2,450.00
3,675.00
3,430.00

40,000.00
4,200.00
20,400.00
8,160.00
6,000.00
3,400.00
3,400.00
7,820.00
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AWARDED DATE
02/08/2007
06/25/2007

AWARDED DATE
01/17/2007
05/24/2007

AWARDED DATE
01/17/2007

AWARDED DATE
03/07/2007
03/07/2007
03/07/2007
03/07/2007
03/07/2007
03/07/2007
03/07/2007
03/29/2007
04/11/2007
04/11/2007
04/11/2007
06/11/2007
04/11/2007
04/11/2007
04/11/2007
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ITEM 438112 UNITS CF

DESCRIPTION— PNEUMATICALLY APPLIED MORTAR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3265180 40 330.00 13,200.00 01/17/2007
AL3345180 4 900.00 3,600.00 03/07/2007
AL3345180 40 290.00 11,600.00 03/07/2007
AL3345180 6 900.00 5,400.00 03/07/2007
AL3345180 16 375.00 6,000.00 03/07/2007
AL3345180 35 285.00 9,975.00 03/07/2007
GA6645180 2 1,010.00 2,020.00 04/11/2007
GA6645180 2 1,010.00 2,020.00 04/11/2007
GA6645180 14 330.00 4,620.00 04/11/2007
GA6645180 12 815.00 9,780.00 04/11/2007
GA6645180 16 765.00 12,240.00 04/11/2007
PG6385172 1,200 200.00 240,000.00 04/26/2007
MO3775180R 230 250.00 57,500.00 06/11/2007
AL3345180 30 285.00 8,550.00 03/07/2007
AL3345180 30 285.00 8,550.00 03/07/2007
GA6645180 40 260.00 10,400.00 04/11/2007
GA6645180 16 815.00 13,040.00 04/11/2007
GA6645180 4 2,140.00 8,560.00 04/11/2007
GA6645180 27 810.00 21,870.00 04/11/2007
GA6645180 12 740.00 8,880.00 04/11/2007
GA6645180 40 260.00 10,400.00 04/11/2007
ITEM 440105 UNITS LS

DESCRIPTION— SINGLE REINFORCED CONCRETE BOX CULVERT

CONTRACT
FR5745180

ITEM

DESCRIPTION—

CONTRACT
BA6885184
BA6885184
BA6885184

QUANTITY UNIT PRICE
1 155,920.00
445102 UNITS LS
RETAINING WALL
QUANTITY UNIT PRICE
1 168,360.00
1 111,196.00

1 157,118.00

TOTAL AMOUNT
155,920.00

TOTAL AMOUNT
168,360.00
111,196.00
157,118.00

AWARDED DATE
05/22/2007

AWARDED DATE
06/13/2007
06/13/2007
06/13/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

ITEM 445302 UNITS SF
DESCRIPTION— NOISE BARRIER SYSTEM HEIGHT UP TO 24 FEET

CONTRACT QUANTITY UNIT PRICE
BA7135126 41,170 23.65
ITEM 445306 UNITS SF

DESCRIPTION— NOISE BARRIER SYSTEM HEIGHT OVER 24 FEET

CONTRACT QUANTITY UNIT PRICE
BA7135126 10,160 29.85
ITEM 445308 UNITS SF

DESCRIPTION— NOISE BARRIER SYSTEM PANELS

CONTRACT QUANTITY UNIT PRICE
PG6665126 12,626 35.20
ITEM 445330 UNITS LS
DESCRIPTION— GRADE BEAM

CONTRACT QUANTITY UNIT PRICE
BA7135126 1 42,500.00
ITEM 449195 UNITS SY

DESCRIPTION— LINSEED OIL PROTECTIVE COATING BRIDGE NO.

CONTRACT QUANTITY UNIT PRICE
C05685180 378 4.00
HO3115170 1,150 3.00
ITEM 456120 UNITS LF

DESCRIPTION— DRILLED SHAFTS 30 INCH DIAMETER

CONTRACT QUANTITY UNIT PRICE
BA7135126 1,997 130.00
ITEM 456122 UNITS LF

DESCRIPTION— DRILLED SHAFTS 36 INCH DIAMETER

CONTRACT QUANTITY UNIT PRICE
PG6665126 1,015 140.00
HO3905126 137 275.00

TOTAL AMOUNT
973,670.50

TOTAL AMOUNT
303,276.00

TOTAL AMOUNT
444,435.20

TOTAL AMOUNT
42,500.00

TOTAL AMOUNT
1,512.00
3,450.00

TOTAL AMOUNT
259,610.00

TOTAL AMOUNT
142,100.00
37,675.00
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AWARDED DATE
07/03/2007

AWARDED DATE
07/03/2007

AWARDED DATE
01/22/2007

AWARDED DATE
07/03/2007

AWARDED DATE
02/08/2007
06/05/2007

AWARDED DATE
07/03/2007

AWARDED DATE
01/22/2007
11/26/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
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ITEM 456123 UNITS LF
DESCRIPTION— DRILLED SHAFT 42 INCH DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA7135126 343 187.00 64,141.00 07/03/2007
ITEM 456130 UNITS LS

DESCRIPTION— EPOXY COATED REINFORCEMENT STEEL BARS IN SUPERSTRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
M0O3265180 1 177,000.00 177,000.00 01/17/2007
C05685180 1 40,000.00 40,000.00 02/08/2007
HA2835180 1 45,000.00 45,000.00 02/23/2007
CL3245180 1 126,000.00 126,000.00 04/20/2007
AT1785180 1 50,000.00 50,000.00 05/24/2007
HO3115170 1 115,250.00 115,250.00 06/05/2007
MO3775180R 1 121,000.00 121,000.00 06/11/2007
CH3295180R 1 84,000.00 84,000.00 06/25/2007
ITEM 456140 UNITS LF

DESCRIPTION—- REPAIR BAR FOR DECK REINFORCEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL3345180 100 5.00 500.00 03/07/2007
AL3345180 100 5.00 500.00 03/07/2007
AL3345180 100 5.00 500.00 03/07/2007
AL3345180 100 5.00 500.00 03/07/2007
HA3255180 100 20.00 2,000.00 03/29/2007
GA6645180 125 5.00 625.00 04/11/2007
GA6645180 125 5.00 625.00 04/11/2007
GA6645180 125 5.00 625.00 04/11/2007
GA6645180 125 5.00 625.00 04/11/2007
GA6645180 125 5.00 625.00 04/11/2007
GA6645180 125 5.00 625.00 04/11/2007
AL3345180 100 5.00 500.00 03/07/2007
AL3345180 100 5.00 500.00 03/07/2007
AL3345180 100 5.00 500.00 03/07/2007

AL3345180 100 5.00 500.00 03/07/2007



ITEM

DESCRIPTION—

CONTRACT
AT1785180

ITEM

DESCRIPTION—-

CONTRACT
HA2835180
AT1785180
HO3115170

ITEM

DESCRIPTION—

CONTRACT
HA2835180

ITEM

DESCRIPTION—-

CONTRACT
CL3245180
AT1785180
HO3115170
MO3775180R
CH3295180R

ITEM

DESCRIPTION— MODIFYING EXISTING BRIDGE ROADWAY JOINTS

CONTRACT
AL3345180
AL3345180
AL3345180
AL3345180
AL3345180
AL3345180
HA3255180
GA6645180

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

Price Index
459090 UNITS EA
RIVET REPLACEMENT
QUANTITY UNIT PRICE
1,000 30.00
459110 UNITS LS
FABRICATED STRUCTURAL STEEL
QUANTITY UNIT PRICE
1 225,000.00
1 185,000.00
1 835,500.00
459305 UNITS EA
STEEL STUD SHEAR DEVELOPERS
QUANTITY UNIT PRICE
2,358 3.00
459310 UNITS LS
STEEL STUD SHEAR DEVELOPERS
QUANTITY UNIT PRICE
1 4,000.00
1 12,700.00
1 8,500.00
1 15,000.00
1 12,000.00

463125 UNITS LF

QUANTITY UNIT PRICE
159 350.00

209 350.00

207 350.00

94 350.00

79 350.00

106 350.00

208 200.00

104 350.00

TOTAL AMOUNT
30,000.00

TOTAL AMOUNT
225,000.00
185,000.00
835,500.00

TOTAL AMOUNT
7,074.00

TOTAL AMOUNT
4,000.00
12,700.00
8,500.00
15,000.00
12,000.00

TOTAL AMOUNT
55,650.00
73,150.00
72,450.00
32,900.00
27,650.00
37,100.00
41,600.00
36,400.00
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AWARDED DATE
05/24/2007

AWARDED DATE
02/23/2007
05/24/2007
06/05/2007

AWARDED DATE
02/23/2007

AWARDED DATE
04/20/2007
05/24/2007
06/05/2007
06/11/2007
06/25/2007

AWARDED DATE
03/07/2007
03/07/2007
03/07/2007
03/07/2007
03/07/2007
03/07/2007
03/29/2007
04/11/2007



ITEM

DESCRIPTION— MODIFYING EXISTING BRIDGE ROADWAY JOINTS

CONTRACT
GA6645180
GA6645180
GA6645180
AL3345180
AL3345180
GA6645180
GA6645180

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

463125

QUANTITY

104
160
208
157
207

80

80

463132

UNITS LF

UNIT PRICE
350.00
350.00
350.00
350.00
350.00
350.00
350.00

UNITS LF

DESCRIPTION— BRIDGE ROADWAY SEAL REPLACEMENT

CONTRACT
BA6835184

ITEM

QUANTITY
353

463136

UNIT PRICE
78.00

UNITS LF

DESCRIPTION— DRAINAGE TROUGH FOR EXISTING BRIDGE

CONTRACT
PG6385172
CH3295180R

ITEM

DESCRIPTION— EPOXY PROTECTIVE COATINGS ON ABUTMENTS

CONTRACT
M03265180
HA2835180
FR4735177

ITEM

DESCRIPTION— EPOXY PROTECTIVE COATINGS ON ABUTMENTS

CONTRACT
FR3805180
HO3115170
AL6205180

QUANTITY
100
64

466112

QUANTITY
700
474
180

466115

QUANTITY
1
1
1

UNIT PRICE
280.00
235.00

UNITS SF

UNIT PRICE
4.00
4.00
3.00

UNITS LS

UNIT PRICE
3,000.00
3,500.00
3,000.00

TOTAL AMOUNT
36,400.00
56,000.00
72,800.00
54,950.00
72,450.00
28,000.00
28,000.00

TOTAL AMOUNT
27,534.00

TOTAL AMOUNT
28,000.00
15,040.00

TOTAL AMOUNT
2,800.00
1,896.00
540.00

TOTAL AMOUNT
3,000.00
3,500.00
3,000.00
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AWARDED DATE
04/11/2007
04/11/2007
04/11/2007
03/07/2007
03/07/2007
04/11/2007
04/11/2007

AWARDED DATE
04/18/2007

AWARDED DATE
04/26/2007
06/25/2007

AWARDED DATE
01/17/2007
02/23/2007
05/14/2007

AWARDED DATE
03/07/2007
06/05/2007
11/26/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

466125 UNITS LS

01/01/2008

DESCRIPTION— EPOXY PROTECTIVE COATINGS ON ABUTMENTS AND PIERS

CONTRACT
CL3245180
MO3775180R
CH3295180R

ITEM

DESCRIPTION—-

CONTRACT
FR3805180
CL3245180
AT1785180
AL6205180

ITEM

DESCRIPTION—-

CONTRACT
FR4735177

ITEM

DESCRIPTION— CHAIN LINK SAFETY FENCE FOR BRIDGE-TYPE |

CONTRACT
M03265180

ITEM

DESCRIPTION— CHAIN LINK SAFETY FENCE FOR BRIDGE-TYPE |

CONTRACT
MO3775180R

ITEM

DESCRIPTION— CHAIN LINK SAFETY FENCE FOR BRIDGE-TYPE I

CONTRACT
M03265180
HA2835180

QUANTITY UNIT PRICE
1 7,500.00
1 8,000.00
1 5,400.00
472130 UNITS LS
METAL RAILING TWO STRAND
QUANTITY UNIT PRICE
1 40,000.00
1 35,000.00
1 76,500.00
1 25,000.00
472145 UNITS LF

TRAFFIC BARRIER W BEAM FOR BRIDGE

QUANTITY UNIT PRICE

40 131.00

475105 UNITS LF

QUANTITY UNIT PRICE

260 77.00

475110 UNITS LS

QUANTITY UNIT PRICE
1 45,000.00
475115 UNITS LF

QUANTITY UNIT PRICE
300 64.00
192 45.00

TOTAL AMOUNT
7,500.00
8,000.00
5,400.00

TOTAL AMOUNT
40,000.00
35,000.00
76,500.00
25,000.00

TOTAL AMOUNT
5,240.00

TOTAL AMOUNT
20,020.00

TOTAL AMOUNT
45,000.00

TOTAL AMOUNT
19,200.00
8,640.00
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AWARDED DATE
04/20/2007
06/11/2007
06/25/2007

AWARDED DATE
03/07/2007
04/20/2007
05/24/2007
11/26/2007

AWARDED DATE
05/14/2007

AWARDED DATE
01/17/2007

AWARDED DATE
06/11/2007

AWARDED DATE
01/17/2007
02/23/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
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ITEM 475120 UNITS LS
DESCRIPTION— CHAIN LINK SAFETY FENCE FOR BRIDGE-TYPE |

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3115170 1 30,000.00 30,000.00 06/05/2007
ITEM 475295 UNITS EA

DESCRIPTION— CHAIN LINK SAFETY FENCE ANTI-CLIMB SHIELD

CONTRACT
M0O3265180
HA2835180
HO3115170
MO3775180R

ITEM

DESCRIPTION— CHAIN LINK FENCE - TYPE llI

CONTRACT
M0O3265180

ITEM

DESCRIPTION— CHAIN LINK FENCE - TYPE llI

CONTRACT
FR3805180

ITEM

DESCRIPTION—-

CONTRACT
M0O3265180
C05685180
HA2835180
AL3345180
AL3345180
AL3345180
AL3345180
FR3805180
HA3255180
GA6645180
GA6645180

QUANTITY
4
4
4
4
475300

QUANTITY
1,050

475305

QUANTITY
1

478153
FLOODLIGHTING

QUANTITY
15

o A W R A D DN DM BAMDN

UNIT PRICE
577.00
320.00
395.00
600.00

UNITS LF

UNIT PRICE
20.00

UNITS LS

UNIT PRICE
11,000.00

UNITS NU

UNIT PRICE
500.00
250.00
320.00

3,000.00
3,000.00
3,000.00
3,000.00
1.00
100.00
100.00
100.00

TOTAL AMOUNT
2,308.00
1,280.00
1,580.00
2,400.00

TOTAL AMOUNT
21,000.00

TOTAL AMOUNT
11,000.00

TOTAL AMOUNT
7,500.00
500.00
1,280.00
12,000.00
6,000.00
6,000.00
12,000.00
1.00
300.00
400.00
600.00

AWARDED DATE
01/17/2007
02/23/2007
06/05/2007
06/11/2007

AWARDED DATE
01/17/2007

AWARDED DATE
03/07/2007

AWARDED DATE
01/17/2007
02/08/2007
02/23/2007
03/07/2007
03/07/2007
03/07/2007
03/07/2007
03/07/2007
03/29/2007
04/11/2007
04/11/2007



ITEM

DESCRIPTION—

CONTRACT
GA6645180
GA6645180
CL3245180
MO3775180R
FR5515132
CH3295180R
AL6205180
AL3345180
AL3345180
AL3345180
AL3345180
GA6645180
GA6645180

ITEM

CONTRACT

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

Price Index
478153 UNITS NU
FLOODLIGHTING
QUANTITY UNIT PRICE
4 100.00
4 100.00
4 50.00
4 30.00
30 50.00
30 105.00
2 200.00
2 3,000.00
2 3,000.00
2 3,000.00
2 3,000.00
4 100.00
6 100.00
486120 UNITS SF
DESCRIPTION- BRICK MASONRY FACING
QUANTITY UNIT PRICE
1,580 20.00

AA4485177

ITEM

DESCRIPTION— CONCRETE SLOPE PROTECTION FOR BRIDGE

CONTRACT
AL3345180
AL3345180

ITEM

488107

QUANTITY
60
15

490106

UNITS SY

UNIT PRICE
165.00
400.00

UNITS TON

DESCRIPTION— HOT MIX ASPHALT FOR BRIDGE DECK

CONTRACT
AL3115177
FR5515132
AX2325177

QUANTITY
325
20
14

UNIT PRICE
120.00
160.00
260.00

TOTAL AMOUNT
400.00
400.00
200.00
120.00

1,500.00
3,150.00
400.00
6,000.00
6,000.00
6,000.00
6,000.00
400.00
600.00

TOTAL AMOUNT
31,600.00

TOTAL AMOUNT
9,900.00
6,000.00

TOTAL AMOUNT
39,000.00
3,200.00
3,640.00
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AWARDED DATE
04/11/2007
04/11/2007
04/20/2007
06/11/2007
06/18/2007
06/25/2007
11/26/2007
03/07/2007
03/07/2007
03/07/2007
03/07/2007
04/11/2007
04/11/2007

AWARDED DATE
03/06/2007

AWARDED DATE
03/07/2007
03/07/2007

AWARDED DATE
03/22/2007
06/18/2007
08/08/2007



ITEM

DESCRIPTION—- GROUT/GROUT BAGS FOR SCOUR PROTECTION

CONTRACT
CL3245180

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

492031

QUANTITY
28

492035

UNITS CY

UNIT PRICE
500.00

UNITS TON

DESCRIPTION- CLASS Il RIPRAP FOR SCOUR PROTECTION

CONTRACT
FR3805180
AT1785180
AL6205180

ITEM

QUANTITY
1,325

1,800

305

492045

UNIT PRICE
61.00
62.00
52.00

UNITS SY

DESCRIPTION— RIPRAP SLOPE PROTECTION FOR BRIDGE

CONTRACT
C05685180
HA2835180

HO3115170

ITEM

DESCRIPTION— BOTTOM CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE

CONTRACT
C05685180
HA2835180

HO3115170

ITEM

QUANTITY
157
217
1,133

492047

QUANTITY
177
101
125

492049

UNIT PRICE
115.00
65.00

30.00

UNITS LF

UNIT PRICE
10.00
22.00
20.00

UNITS LF

01/01/2008

TOTAL AMOUNT
14,000.00

TOTAL AMOUNT
80,825.00
111,600.00
15,860.00

TOTAL AMOUNT
18,055.00
14,105.00
33,990.00

TOTAL AMOUNT
1,770.00
2,222.00
2,500.00

DESCRIPTION— SIDE CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE

CONTRACT
C05685180
HA2835180

HO3115170

ITEM

QUANTITY
34
83
360

492535

UNIT PRICE
10.00
21.00
20.00

UNITS UW

DESCRIPTION— STORAGE OF EQUIPMENT AND MATERIALS

CONTRACT
AT9957714

QUANTITY
104

UNIT PRICE
125.00

TOTAL AMOUNT
340.00
1,743.00
7,200.00

TOTAL AMOUNT
13,000.00
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AWARDED DATE
04/20/2007

AWARDED DATE
03/07/2007
05/24/2007
11/26/2007

AWARDED DATE
02/08/2007
02/23/2007
06/05/2007

AWARDED DATE
02/08/2007
02/23/2007
06/05/2007

AWARDED DATE
02/08/2007
02/23/2007
06/05/2007

AWARDED DATE
02/20/2007
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ITEM

492535 UNITS UW

DESCRIPTION— STORAGE OF EQUIPMENT AND MATERIALS

CONTRACT
AT9957214R
415D61409
4240051409
528D221409

ITEM

QUANTITY UNIT PRICE
20 10.00
104 10.00
104 .01
24 .01
492585 UNITS LS

DESCRIPTION— CLEANING AND PAINTING BRIDGE NO.

CONTRACT
M03265180
MO5025180
WA3045180
CL3245180
BA6285180
AT1785180
MO3775180R
CH3295180R
BA6285180
BA6285180
BA6285180
BA6285180
BA6305180
BA6305180
BA6305180
BA6305180
BA6305180
BA6305180
BA6305180
BA6305180

ITEM

QUANTITY UNIT PRICE
198,000.00
4,180,000.00
3,060,000.00
25,000.00
180,000.00
467,500.00
370,000.00
220,000.00
240,000.00
60,000.00
140,000.00
240,000.00
195,000.00
80,000.00
260,000.00
165,000.00
125,000.00
120,000.00
195,000.00
165,000.00

L T = = = = T T = S e e e e S S S N

492620 UNITS HR

DESCRIPTION— BRIDGE REPAIR FOREMAN

CONTRACT
AX1016114
AT9957714
AT9957214R
4240051409

QUANTITY UNIT PRICE
18,000 .01
5,760 50.00
4,000 42.00

4,800 40.00

TOTAL AMOUNT
200.00
1,040.00
1.04
0.24

TOTAL AMOUNT

198,000.00
4,180,000.00
3,060,000.00
25,000.00
180,000.00
467,500.00
370,000.00
220,000.00
240,000.00
60,000.00
140,000.00
240,000.00
195,000.00
80,000.00
260,000.00
165,000.00
125,000.00
120,000.00
195,000.00
165,000.00

TOTAL AMOUNT
180.00
288,000.00
168,000.00
192,000.00

AWARDED DATE
03/27/2007
09/17/2007
11/19/2007
11/30/2007

AWARDED DATE
01/17/2007
01/23/2007
02/08/2007
04/20/2007
04/26/2007
05/24/2007
06/11/2007
06/25/2007
04/26/2007
04/26/2007
04/26/2007
04/26/2007
07/11/2007
07/11/2007
07/11/2007
07/11/2007
07/11/2007
07/11/2007
07/11/2007
07/11/2007

AWARDED DATE
01/25/2007
02/20/2007
03/27/2007
11/19/2007
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ITEM 492627 UNITS HR
DESCRIPTION—- WELDER
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AX1016114 1,800 41.00 73,800.00 01/25/2007
WDO0251408R 3,000 65.17 195,510.00 03/06/2007
WD15G31409SB 3,500 44.00 154,000.00 05/11/2007
WD16M31409SB 3,500 37.00 129,500.00 06/13/2007
WD15F31409SB 3,500 30.00 105,000.00 06/18/2007
WD16L31409SB 3,500 25.00 87,500.00 06/26/2007
ITEM 492630 UNITS HR
DESCRIPTION—- WELDER - METAL WORKER
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
528D221409 100 .01 1.00 11/30/2007
ITEM 492651 UNITS HR
DESCRIPTION— SKILLED LABOR
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AX1016114 79,000 41.00 3,239,000.00 01/25/2007
AT9957714 28,800 10.00 288,000.00 02/20/2007
4261071408 3,000 21.20 63,600.00 03/23/2007
4261371408 3,000 15.00 45,000.00 03/26/2007
4260671408 3,000 15.00 45,000.00 03/27/2007
AT9957214R 25,000 18.00 450,000.00 03/27/2007
XX1235177 16,000 30.00 480,000.00 06/27/2007
AT9815176 6,000 31.50 189,000.00 08/13/2007
415D61409 14,000 20.00 280,000.00 09/17/2007
4240051409 9,600 .01 96.00 11/19/2007
ITEM 492652 UNITS HR
DESCRIPTION- INTERMEDIATE SKILLED LABOR
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX1235177 16,000 18.00 288,000.00 06/27/2007
AT9815176 3,000 20.00 60,000.00 08/13/2007
4240051409 9,600 82.00 787,200.00 11/19/2007



ITEM

DESCRIPTION—

CONTRACT
XX1235177
AT9815176
5280341409
528D221409
5490721409SB
5490721409SB
5492021409SB
5492021409SB
5491631409SB
5491631409SB
5491721409SB
5491721409SB
5492161408
5492G51408SB
5490521409SB
5490521409SB
5491421409SB
5491421409SB
549D41409
549D41409
549D41409
549D41409

ITEM

DESCRIPTION—

CONTRACT
WDO0251408R

ITEM

CONTRACT
5270051409SB
527D41408ASB
5271721409SB

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

Price Index
492654 UNITS HR
UNSKILLED LABOR
QUANTITY UNIT PRICE
16,000 18.00
3,000 19.00
20,000 .01
3,000 .01
9,000 10.65
9,000 10.65
9,000 10.35
9,000 10.35
75,000 10.65
75,000 10.65
9,000 10.95
9,000 10.95
35,000 11.18
67,000 11.21
13,500 10.79
9,000 10.79
9,000 11.95
13,500 11.95
30,000 12.73
30,000 12.73
30,000 12.73
30,000 12.73
492655 UNITS HR
LABORERS
QUANTITY UNIT PRICE
500 40.00
492661 UNITS HR
DESCRIPTION- DRAWBRIDGE OPERATION
QUANTITY UNIT PRICE
500 1.00
10,224 11.25
4,946 13.02
4,934 13.02

5271721409SB

TOTAL AMOUNT
288,000.00
57,000.00
200.00
30.00
95,850.00
95,850.00
93,150.00
93,150.00
798,750.00
798,750.00
98,550.00
98,550.00
391,300.00
751,070.00
145,665.00
97,110.00
107,550.00
161,325.00
381,900.00
381,900.00
381,900.00
381,900.00

TOTAL AMOUNT
20,000.00

TOTAL AMOUNT
500.00
115,020.00
64,396.92
64,240.68
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AWARDED DATE
06/27/2007
08/13/2007
11/30/2007
11/30/2007
02/26/2007
02/26/2007
04/18/2007
04/18/2007
07/13/2007
07/13/2007
02/20/2007
02/20/2007
02/20/2007
02/20/2007
06/22/2007
06/22/2007
06/22/2007
06/22/2007
07/13/2007
07/13/2007
07/13/2007
07/13/2007

AWARDED DATE
03/06/2007

AWARDED DATE
02/20/2007
09/17/2007
01/25/2007
01/25/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008 Page 143
ITEM 492662 UNITS MO
DESCRIPTION- DRAWBRIDGE OPERATION
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
5270051409SB 12 2,800.00 33,600.00 02/20/2007
5272311410SB 36 6,863.50 247,086.00 06/11/2007
5270051409SB 24 3,650.00 87,600.00 02/20/2007
5270051409SB 24 8,300.00 199,200.00 02/20/2007
5270051409SB 24 8,300.00 199,200.00 02/20/2007
ITEM 492705 UNITS HR
DESCRIPTION- PICKUP TRUCK
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4290521408 2,200 7.00 15,400.00 01/29/2007
4292A51408SB 3,500 .10 350.00 02/20/2007
AT9957714 7,500 6.20 46,500.00 02/20/2007
AT9957214R 4,000 16.00 64,000.00 03/27/2007
XX1235177 9,000 8.00 72,000.00 06/27/2007
4292G51409 2,500 .01 25.00 07/13/2007
AT9815176 80 13.80 1,104.00 08/13/2007
415D61409 3,500 6.50 22,750.00 09/17/2007
4291721409 2,400 7.00 16,800.00 10/04/2007
4240051409 4,800 .01 48.00 11/19/2007
528D221409 2,500 22.00 55,000.00 11/30/2007
ITEM 492710 UNITS HR
DESCRIPTION—- FLATBED TRUCK 2 TON
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
5280341409 500 .01 5.00 11/30/2007
528D221409 1,000 .01 10.00 11/30/2007
ITEM 492711 UNITS HR
DESCRIPTION—- FLATBED TRUCK 15 TON GVW OR UNDER
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AT9957214R 4,000 16.58 66,320.00 03/27/2007
AT9815176 80 24.30 1,944.00 08/13/2007
415D61409 4,500 10.50 47,250.00 09/17/2007



ITEM

CONTRACT

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

Price Index
492715 UNITS HR
DESCRIPTION- DUMP TRUCK SINGLE AXLE 2 1/2 TON
QUANTITY UNIT PRICE
100 .01

528D221409

ITEM

492716

UNITS HR

DESCRIPTION- 4-9 CUBIC YARD DUMP TRUCK, SINGLE AXLE

CONTRACT
AX1016114
AT9957714
AT9957214R
XX1235177
AT9815176
415D61409
4240051409
5280341409

ITEM

QUANTITY
3,000
6,000
4,000
8,000

80
3,500
4,800
1,500

492721

UNIT PRICE
.01

16.05

48.00

16.05

38.85

16.50

.01

.01

UNITS HR

DESCRIPTION- 10-18 CUBIC YARD TANDEM DUMP TRUCK

CONTRACT
AT9957714
XX1235177
AT9815176

ITEM

DESCRIPTION—- LOADER CRAWLER FRONT END 2 1/2 CY OR UNDER

CONTRACT
XX1235177
AT9815176
4240051409

ITEM

DESCRIPTION- HYDRAULIC EXCAVATOR 7/8 CUBIC YARD OR UNDER

CONTRACT
AT9957714
XX1235177
415D61409

QUANTITY
50

1,000

80

492726

QUANTITY
200
80
960

492731

QUANTITY
50

500

400

UNIT PRICE
18.05
35.00
46.55

UNITS HR

UNIT PRICE
45.00

50.00

.01

UNITS HR

UNIT PRICE
12.00
12.00
12.00

TOTAL AMOUNT
1.00

TOTAL AMOUNT
30.00
96,300.00
192,000.00
128,400.00
3,108.00
57,750.00
48.00
15.00

TOTAL AMOUNT
902.50
35,000.00
3,724.00

TOTAL AMOUNT
9,000.00
4,000.00
9.60

TOTAL AMOUNT
600.00
6,000.00
4,800.00
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AWARDED DATE
11/30/2007

AWARDED DATE
01/25/2007
02/20/2007
03/27/2007
06/27/2007
08/13/2007
09/17/2007
11/19/2007
11/30/2007

AWARDED DATE
02/20/2007
06/27/2007
08/13/2007

AWARDED DATE
06/27/2007
08/13/2007
11/19/2007

AWARDED DATE
02/20/2007
06/27/2007
09/17/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

492731

01/01/2008

UNITS HR

DESCRIPTION—- HYDRAULIC EXCAVATOR 7/8 CUBIC YARD OR UNDER

CONTRACT
4240051409

ITEM

QUANTITY
960

492732

UNIT PRICE TOTAL AMOUNT

.01 9.60

UNITS HR

DESCRIPTION— ARTICULATED WHEEL LOADER FRONT END, 3 CUBIC YARD OR UNDER

CONTRACT
AT9957714
XX1235177
4240051409

ITEM

QUANTITY
25

500

480

492735

UNIT PRICE TOTAL AMOUNT
10.60 265.00
10.90 5,450.00
.01 4.80
UNITS HR

DESCRIPTION—- LOADER WHEELED WITH BACKHOE ATTACHMENT 7/8 CUBIC YARD

CONTRACT
XX1235177

ITEM

QUANTITY
500

492736

UNIT PRICE TOTAL AMOUNT

75.00 37,500.00

UNITS HR

DESCRIPTION—- TRACTOR LOADER BACKHOE, 1 1/4 CUBIC YARD OR UNDER

CONTRACT
AT9957714
XX1235177
AT9815176
415D61409

ITEM

DESCRIPTION- CRANE 35 TON OR UNDER (HYDRAULIC)BOOM RANGE 80 FEET OR UNDER

CONTRACT
AT9957214R

ITEM

QUANTITY
75

500

80

300

492741

QUANTITY
100

492742

UNIT PRICE TOTAL AMOUNT
5.75 431.25
85.00 42,500.00
38.27 3,061.60
11.00 3,300.00
UNITS HR

UNIT PRICE TOTAL AMOUNT

35.00 3,500.00

UNITS HR

DESCRIPTION— HYDRAULIC TRUCK MOUNTED CRANE 80 FOOT BOOM OR UNDER

CONTRACT
5281371409
52861071408

QUANTITY
400
50

UNIT PRICE TOTAL AMOUNT
2.00 800.00
.05 2.50
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AWARDED DATE
11/19/2007

AWARDED DATE
02/20/2007
06/27/2007
11/19/2007

AWARDED DATE
06/27/2007

AWARDED DATE
02/20/2007
06/27/2007
08/13/2007
09/17/2007

AWARDED DATE
03/27/2007

AWARDED DATE
03/23/2007
07/13/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

492746

UNITS HR

DESCRIPTION- AIR COMPRESSOR 250 CFM OR UNDER WITH 200 FEET OF 3/4" HOSE

CONTRACT
AT9957714
5281371409
AT9957214R
XX1235177
52861071408
415D61409
4240051409
528D221409

ITEM

QUANTITY

4,500

100

3,000

1,000

50

3,000

2,000

300

492747

UNIT PRICE
6.90

.50

12.00

21.00

.05

14.00

.01

.01

UNITS HR

DESCRIPTION— AIR COMPRESSOR 750 CFM OR UNDER

CONTRACT
AT9957714
AT9815176

ITEM

QUANTITY
50
80

492761

UNIT PRICE
17.40
41.32

UNITS HR

DESCRIPTION— ELECTRICAL GENERATOR, 10 KW OR UNDER

CONTRACT
AT9957214R
XX1235177

ITEM

DESCRIPTION— 300 AMP PORTABLE DC WELDER INCLUDING WELDING RODS AND GAS

CONTRACT
AT9957714

ITEM

QUANTITY
3,000
1,000

492771

QUANTITY
200

492776

UNIT PRICE
1.42
2.50

UNITS HR

UNIT PRICE
3.35

UNITS HR

DESCRIPTION— PORTABLE CONCRETE MIXER, 9 CUBIC FEET

CONTRACT
AT9957714
AT9957214R
XX1235177
AT9815176
415D61409

QUANTITY
4,500

1,000

500

80

2,500

UNIT PRICE
1.05

1.75

25.00

4.05

1.05

TOTAL AMOUNT

31,050.00

50.00

36,000.00
21,000.00

2.50

42,000.00

20.00

3.00

TOTAL AMOUNT
870.00
3,305.60

TOTAL AMOUNT
4,260.00
2,500.00

TOTAL AMOUNT
670.00

TOTAL AMOUNT
4,725.00
1,750.00
12,500.00
324.00
2,625.00
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AWARDED DATE
02/20/2007
03/23/2007
03/27/2007
06/27/2007
07/13/2007
09/17/2007
11/19/2007
11/30/2007

AWARDED DATE
02/20/2007
08/13/2007

AWARDED DATE
03/27/2007
06/27/2007

AWARDED DATE
02/20/2007

AWARDED DATE
02/20/2007
03/27/2007
06/27/2007
08/13/2007
09/17/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

492776

01/01/2008

UNITS HR

DESCRIPTION— PORTABLE CONCRETE MIXER, 9 CUBIC FEET

CONTRACT
4240051409

ITEM

QUANTITY
2,400

492795

UNIT PRICE TOTAL AMOUNT

.01 24.00

UNITS HR

DESCRIPTION—- CONCRETE VIBRATOR, 1 3/8" HD OR UNDER

CONTRACT
AT9957714
XX1235177

ITEM

QUANTITY
50
500

492805

UNIT PRICE TOTAL AMOUNT
.60 30.00
1.00 500.00
UNITS HR

DESCRIPTION— SANDBLASTER 300 POUND CAPACITY WITH 50 FOOT HOSE

CONTRACT
AT9957714
AT9957214R
415D61409

ITEM

QUANTITY
100
100
200

492810

UNIT PRICE TOTAL AMOUNT
.20 20.00
1.00 100.00
.25 50.00
UNITS HR

DESCRIPTION— AIR HAND HELD PAVEMENT BREAKER, 90 POUNDS OR UNDER

CONTRACT
AX1016114
AT9957714
AT9957214R
XX1235177
AT9815176
415D61409
4240051409

ITEM

QUANTITY

3,200

1,000

2,500

500

80

500

2,400

492815

UNIT PRICE TOTAL AMOUNT
.01 32.00
.20 200.00
1.00 2,500.00
1.00 500.00
1.20 96.00
.25 125.00
.01 24.00
UNITS HR

DESCRIPTION- AIR HAND HELD CHIPPING HAMMER, 25 POUNDS OR UNDER

CONTRACT
AX1016114
AT9957714
AT9957214R
AT9815176
415D61409

QUANTITY
3,600
12,000
4,000

80

10,000

UNIT PRICE TOTAL AMOUNT
.01 36.00
.20 2,400.00
1.00 4,000.00
2.20 176.00
.20 2,000.00
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AWARDED DATE
11/19/2007

AWARDED DATE
02/20/2007
06/27/2007

AWARDED DATE
02/20/2007
03/27/2007
09/17/2007

AWARDED DATE
01/25/2007
02/20/2007
03/27/2007
06/27/2007
08/13/2007
09/17/2007
11/19/2007

AWARDED DATE
01/25/2007
02/20/2007
03/27/2007
08/13/2007
09/17/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

492815

UNITS HR

DESCRIPTION— AIR HAND HELD CHIPPING HAMMER, 25 POUNDS OR UNDER

CONTRACT
4240051409

ITEM

DESCRIPTION- 6' X 6' HIGH SECTIONAL STEEL SCAFFOLDING SECTION WITHPLANKING

CONTRACT
AT9957214R

ITEM

QUANTITY
480

496270

QUANTITY
50

499000

UNIT PRICE
12.00

UNITS UD

UNIT PRICE
.10

UNITS EA

TOTAL AMOUNT
5,760.00

TOTAL AMOUNT
5.00

DESCRIPTION— PORTABLE LIGHT TREE 4 LAMP 25 FOOT MINIMUM RETAL/NIGHT

CONTRACT
AT9957714
XX1235177
415D61409
4240051409

ITEM

QUANTITY
200
200
100
80

499005

UNIT PRICE
12.00

12.00

12.00

.01

UNITS HR

TOTAL AMOUNT
2,400.00
2,400.00
1,200.00
0.80

DESCRIPTION— CONCRETE VIBRATOR 8 HORSEPOWER 2-1/4 HEAD DIAMETER

CONTRACT
AT9957714
AT9957214R
AT9815176

ITEM

DESCRIPTION— CUT-OFF SAW 14 INCHES OR UNDER GAS POWER 5-6 CUBIC INCHENGINE

CONTRACT
AT9957714
AT9957214R
XX1235177
AT9815176
415D61409

QUANTITY
50
400
80

499010

QUANTITY
3,500

1,000

500

80

3,000

UNIT PRICE
.90

.60

2.90

UNITS HR

UNIT PRICE
25.00

1.00

1.00

3.85

.85

TOTAL AMOUNT
45.00
240.00
232.00

TOTAL AMOUNT
87,500.00
1,000.00
500.00
308.00
2,550.00
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AWARDED DATE
11/19/2007

AWARDED DATE
03/27/2007

AWARDED DATE
02/20/2007
06/27/2007
09/17/2007
11/19/2007

AWARDED DATE
02/20/2007
03/27/2007
08/13/2007

AWARDED DATE
02/20/2007
03/27/2007
06/27/2007
08/13/2007
09/17/2007



ITEM

CONTRACT
AT9957714
AT9815176
415D61409
4240051409

ITEM

CONTRACT
AT9957714

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

Price Index

499015

UNITS HR
DESCRIPTION— ELECTRIC GENERATOR 30 KILOWATT OR LESS

QUANTITY UNIT PRICE
800 30.00
80 11.35
3,500 6.35
80 20.00

499020 UNITS HR

DESCRIPTION- FORK LIFT 5000 POUNDS DIESEL

QUANTITY UNIT PRICE
2,000 30.00

499025 UNITS HR

ITEM

DESCRIPTION— GUNITE OPERATION WITH SUPPLY HOSE

CONTRACT
AT9957714

ITEM

QUANTITY
200

499030

UNIT PRICE
20.00

UNITS HR

DESCRIPTION—- VIBRATORY PLATE TAMPER 5 HORSEPOWER

CONTRACT
AT9957714
XX1235177
AT9815176
415D61409

ITEM

QUANTITY UNIT PRICE
300 .80
200 1.00
80 2.80
200 .80
499035 UNITS UD

DESCRIPTION— LEAD PROTECTION FOR MINIMUM CREW

CONTRACT
AT9957714
AT9957214R

ITEM

QUANTITY UNIT PRICE
10 50.00
10 50.00
499040 UNITS HR

TOTAL AMOUNT
24,000.00
908.00
22,225.00
1,600.00

TOTAL AMOUNT
60,000.00

TOTAL AMOUNT
4,000.00

TOTAL AMOUNT
240.00
200.00
224.00
160.00

TOTAL AMOUNT
500.00
500.00

DESCRIPTION— SELF-PROPELLED SCISSOR LIFT / GAS UP TO 40 FOOT LIFT

CONTRACT
AT9957714

QUANTITY
240

UNIT PRICE
22.40

TOTAL AMOUNT
5,376.00
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AWARDED DATE
02/20/2007
08/13/2007
09/17/2007
11/19/2007

AWARDED DATE
02/20/2007

AWARDED DATE
02/20/2007

AWARDED DATE
02/20/2007
06/27/2007
08/13/2007
09/17/2007

AWARDED DATE
02/20/2007
03/27/2007

AWARDED DATE
02/20/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

01/01/2008

499060 UNITS HR

DESCRIPTION— CONCRETE SAW 18 HORSEPOWER GAS POWERED

CONTRACT
AT9815176
4240051409

ITEM

QUANTITY UNIT PRICE
80 7.40
960 9.00
499075 UNITS HR

DESCRIPTION— HAND HELD RAMMER UP TO 13 INCHES WIDE

CONTRACT
XX1235177
AT9815176
415D61409

ITEM

DESCRIPTION— NON-TILT DECK TRAILER 10 TON MINIMUM 24

CONTRACT
AT9815176

ITEM

DESCRIPTION—

CONTRACT
5260851408SB
5260851408SB

ITEM

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 4.75MM FOR SURFACE, PG64-22,LEVEL-2

CONTRACT
XX8035277
XX8125177
XX9105177
XX9135177
XX9065177
XX9215177

QUANTITY UNIT PRICE
500 1.00
80 4.75
300 1.00
499080 UNITS HR

QUANTITY UNIT PRICE
80 4.40
499085 UNITS HR
JANITORIAL SERVICES
QUANTITY UNIT PRICE
8,760 11.40
8,760 11.40
504014 UNITS TON

QUANTITY UNIT PRICE
2,500 66.00

3,000 64.00

200 57.90

200 50.00

1,000 65.00

600 72.00

TOTAL AMOUNT
592.00
8,640.00

TOTAL AMOUNT
500.00
380.00
300.00

FOOT LONG

TOTAL AMOUNT
352.00

TOTAL AMOUNT
99,864.00
99,864.00

TOTAL AMOUNT
165,000.00
192,000.00

11,580.00
10,000.00
65,000.00
43,200.00
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AWARDED DATE
08/13/2007
11/19/2007

AWARDED DATE
06/27/2007
08/13/2007
09/17/2007

AWARDED DATE
08/13/2007

AWARDED DATE
02/20/2007
02/20/2007

AWARDED DATE
03/27/2007
03/30/2007
05/11/2007
05/14/2007
05/24/2007
12/10/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 01/01/2008 Page 151

ITEM 504034 UNITS TON
DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 4.75mm FOR WEDGE/LEVEL,PG70-22, LEVEL-3

CONTRACT
XX8165177
XX8155177
XX8155277
XX8165277

ITEM

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG64-22,LEVEL-1

CONTRACT
BA6885184
FR5295181

ITEM

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG64-22,LEVEL-2

CONTRACT
AL8815184
C05685180
FR5635180
FR3805180
HO3495187
XX5015179
XX8035277
HA3255180
XX8125177
CL3245180
XX9105177
XX9135177
FR5745180
AT1785180
XX9065177
HO3115170
CA3255170
CH3295180R
HA4565177
AL6205180
XX9215177
AL3145177

QUANTITY UNIT PRICE
500 98.00
1,300 82.50
500 58.60
250 56.75
504084 UNITS TON

QUANTITY UNIT PRICE
175 95.00
280 65.00
504086 UNITS TON

QUANTITY
5,800
1,060

31
255
120

40

4,500
60
4,000
50
3,500
5,000

60

340
2,000
3,775
2,356

50

25
105
400

4,300

UNIT PRICE

64.00
75.00
100.50
88.00
106.00
100.00
64.00
250.00
68.00
150.00
52.80
46.00
98.00
99.00
61.00
70.15
76.00
190.00
200.00
125.00
65.00
62.75

TOTAL AMOUNT

49,000.00
107,250.00
29,300.00
14,187.50

TOTAL AMOUNT

16,625.00
18,200.00

TOTAL AMOUNT

371,200.00
79,500.00
3,115.50
22,440.00
12,720.00
4,000.00
288,000.00
15,000.00
272,000.00
7,500.00
184,800.00
230,000.00
5,880.00
33,660.00
122,000.00
264,816.25
179,056.00
9,500.00
5,000.00
13,125.00
26,000.00
269,825.00

AWARDED DATE

05/24/2007
06/18/2007
06/18/2007
06/18/2007

AWARDED DATE

06/13/2007
06/27/2007

AWARDED DATE

01/04/2007
02/08/2007
03/05/2007
03/07/2007
03/14/2007
03/22/2007
03/27/2007
03/29/2007
03/30/2007
04/20/2007
05/11/2007
05/14/2007
05/22/2007
05/24/2007
05/24/2007
06/05/2007
06/18/2007
06/25/2007
08/08/2007
11/26/2007
12/10/2007
06/25/2007



ITEM

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG64-22,LEVEL-2

CONTRACT
AL3145177
XX9115177
XX9115177

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

504086

QUANTITY
400
10,000
500

504096

UNITS TON

UNIT PRICE
105.00

68.25

68.80

UNITS TON

TOTAL AMOUNT
42,000.00
682,500.00
34,400.00

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5MM FOR BASE, PG64-22,LEVEL-4

CONTRACT
GA6565177
AL4005177R
MO5665177
XX9105177

ITEM

QUANTITY
10,800

850

4,950

1,000

504100

UNIT PRICE
60.30
72.50
66.00
57.40

UNITS TON

TOTAL AMOUNT
651,240.00
61,625.00
326,700.00
57,400.00
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AWARDED DATE
06/25/2007
11/26/2007
11/26/2007

AWARDED DATE
02/20/2007
03/20/2007
04/26/2007
05/11/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5MM FOR WEDGE/LEVEL,PG64-22, LEVEL-1

CONTRACT
WA3085177

ITEM

QUANTITY
1,700

504102

UNIT PRICE
63.00

UNITS TON

TOTAL AMOUNT
107,100.00

AWARDED DATE
06/26/2007

DESCRIPTION—- HOT MIX ASPHALT SUPERPAVE 9.5mm FOR WEDGE/LEVEL,PG64-22, LEVEL -2

CONTRACT
AL8815184
C05685180
FR5635180
FR3805180
XX8035277
XX8125177
BA3965177
WA1425176
HO3215176
XX9105177
FR4735177
XX9135177
FR5745180
XX9065177
BA6885184

QUANTITY

1,000
75

16

50
6,000
5,000
82
4,000
35
8,000
950
8,000
10
6,000
50

UNIT PRICE
63.50
75.00

108.50
88.00
61.00
62.00

112.86
64.80
90.00
47.40
53.25
46.00

185.00
52.00
95.00

TOTAL AMOUNT

63,500.00
5,625.00
1,736.00
4,400.00
366,000.00
310,000.00
9,254.52
259,200.00
3,150.00
379,200.00
50,587.50
368,000.00
1,850.00
312,000.00
4,750.00

AWARDED DATE
01/04/2007
02/08/2007
03/05/2007
03/07/2007
03/27/2007
03/30/2007
04/18/2007
04/20/2007
04/26/2007
05/11/2007
05/14/2007
05/14/2007
05/22/2007
05/24/2007
06/13/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
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ITEM

504102

UNITS TON

DESCRIPTION—- HOT MIX ASPHALT SUPERPAVE 9.5mm FOR WEDGE/LEVEL,PG64-22, LEVEL -2

CONTRACT
CA3255170
AL3145177
HA4565177
HO3585177
AT9815176
PG6775176
WO04415177
AL6205180
XX9215177

ITEM

QUANTITY
75
1,000
100
160
100
20
1,500
20
10,000

504106

UNIT PRICE
76.00

65.00

85.00

100.00
250.00

96.00

56.39

125.00

61.00

UNITS TON

TOTAL AMOUNT

5,700.00
65,000.00
8,500.00
16,000.00
25,000.00
1,920.00
84,585.00
2,500.00
610,000.00

AWARDED DATE
06/18/2007
06/25/2007
08/08/2007
08/08/2007
08/13/2007
08/28/2007
08/31/2007
11/26/2007
12/10/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm FOR WEDGE/LEVEL,PG64-22, LEVEL-4

CONTRACT
HO3125177
GA6565177
PG1115384
AL4005177R
AL3275177
FR3975177
MO5665177
QA3445177
CA3135170

ITEM

QUANTITY
350

500

50

35

500

100

150

500

3,475

504110

UNIT PRICE
93.00

66.00

87.00
118.00
51.50

62.75

67.00

60.70

72.00

UNITS TON

TOTAL AMOUNT
32,550.00
33,000.00

4,350.00
4,130.00
25,750.00
6,275.00
10,050.00
30,350.00
250,200.00

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm, PG64-22, 8PV, LEVEL-2

CONTRACT
DO05815184
M0O6235187
PG6775176

ITEM

QUANTITY
3,700
1,115
770

504114

UNIT PRICE
90.00

89.00
101.00

UNITS TON

TOTAL AMOUNT
333,000.00
99,235.00
77,770.00

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm, PG64-22, 8PV, LEVEL-4

CONTRACT
WI3685177

QUANTITY
4,200

UNIT PRICE
61.03

TOTAL AMOUNT
256,326.00

AWARDED DATE
01/17/2007
02/20/2007
03/13/2007
03/20/2007
04/26/2007
04/26/2007
04/26/2007
06/26/2007
07/05/2007

AWARDED DATE
01/17/2007
03/15/2007
08/28/2007

AWARDED DATE
08/31/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

ITEM 504118 UNITS TON
DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG70-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
MO3775180R 200 130.00 26,000.00
ITEM 504120 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG70-22,LEVEL-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
XX8165177 250 97.50 24,375.00
XX8155177 200 85.00 17,000.00
XX8155277 150 87.30 13,095.00
XX8165277 50 59.40 2,970.00
ITEM 504130 UNITS TON
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AWARDED DATE
06/11/2007

AWARDED DATE
05/24/2007
06/18/2007
06/18/2007
06/18/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm FOR WEDGE/LEVEL,PG70-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
MO3775180R 50 130.00 6,500.00
ITEM 504132 UNITS TON

AWARDED DATE
06/11/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm FOR WEDGE/LEVEL,PG70-22, LEVEL-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
XX8165177 500 97.50 48,750.00
XX8155177 200 85.00 17,000.00
XX8155277 500 61.20 30,600.00
XX8165277 500 44.40 22,200.00
ITEM 504148 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG76-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
AA4945177 6,031 71.35 430,311.85
ITEM 504160 UNITS TON

AWARDED DATE
05/24/2007
06/18/2007
06/18/2007
06/18/2007

AWARDED DATE
09/25/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm FOR WEDGE/LEVEL,PG76-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
AA4495177 300 93.00 27,900.00
AA4945177 50 75.00 3,750.00

AWARDED DATE
02/26/2007
09/25/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

504164 UNITS TON
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DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm FOR WEDGE/LEVEL,PG76-22, LEVEL-4

CONTRACT
FR4955187
AA4485177
MO4045130

ITEM

QUANTITY UNIT PRICE
50 83.00
10 95.00
10 95.00
504168 UNITS TON

TOTAL AMOUNT
4,150.00
950.00
950.00

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm, PG76-22, 8PV, LEVEL-2

CONTRACT
AA4495177
BA6835184
BA3915187
HO3585177
WO04415177

ITEM

QUANTITY UNIT PRICE
4,200 93.00
5,299 100.00
1,470 97.00
1,850 86.00
2,500 66.93
504170 UNITS TON

TOTAL AMOUNT
390,600.00
529,900.00
142,590.00
159,100.00
167,325.00

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm, PG76-22, 8PV, LEVEL-3

CONTRACT
MO3795176
XX8165177
XX8155177
XX8155277
XX8165277

ITEM

QUANTITY UNIT PRICE
280 121.00
500 85.00
3,400 76.50
500 78.60
250 62.10
504172 UNITS TON

TOTAL AMOUNT
33,880.00
42,500.00

260,100.00
39,300.00
15,525.00

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm, PG76-22, 8PV, LEVEL-4

CONTRACT
AT9825176
M03265180
PG1115384
AL3115177
MO5665177
PG6495176
XX9105177
XX9135177
PG6845176
MO4045130

QUANTITY UNIT PRICE
15,300 93.25
75 218.00
975 114.20
4,456 87.00
9,900 76.50
1,880 93.50
1,000 68.95
4,000 57.00
210 120.00
684 90.00

TOTAL AMOUNT

1,426,725.00
16,350.00
111,345.00
387,672.00
757,350.00
175,780.00
68,950.00
228,000.00
25,200.00
61,560.00

AWARDED DATE
01/30/2007
03/06/2007
06/18/2007

AWARDED DATE
02/26/2007
04/18/2007
08/08/2007
08/08/2007
08/31/2007

AWARDED DATE
04/30/2007
05/24/2007
06/18/2007
06/18/2007
06/18/2007

AWARDED DATE
01/17/2007
01/17/2007
03/13/2007
03/22/2007
04/26/2007
04/30/2007
05/11/2007
05/14/2007
05/22/2007
06/18/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 01/01/2008

504172 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm, PG76-22, 8PV, LEVEL-4

CONTRACT
PG6795176

ITEM

QUANTITY UNIT PRICE TOTAL AMOUNT
1,750 92.50 161,875.00
504176 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5MM, PG76-22, GAP GRADED,LEVEL-4

CONTRACT
HO3125177
FR4955187
FR3975177
BA5325177

ITEM

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG64-22,LEVEL-2

CONTRACT
HA2835180
KE4085776
XX5015179
XX8035277
XX8125177
WA1425176
WA1425176
XX9105177
FR4735177
XX9065177
AX2325177
HA4565177
AT9815176
HA3385149
XX9215177
XX9115177
XX9115177

ITEM

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG64-22, LEVEL-3

CONTRACT
AX1785133

QUANTITY UNIT PRICE TOTAL AMOUNT
52,000 81.33 4,229,160.00
3,000 96.00 288,000.00
23,070 69.10 1,594,137.00
2,480 92.75 230,020.00
504206 UNITS TON

QUANTITY UNIT PRICE TOTAL AMOUNT
400 117.00 46,800.00
12 85.00 1,020.00
200 100.00 20,000.00
12,000 61.00 732,000.00
12,000 66.00 792,000.00
786 99.50 78,207.00
8,910 59.80 532,818.00
2,000 46.00 92,000.00
3,960 51.00 201,960.00
3,000 60.00 180,000.00
14,800 59.00 873,200.00
3,100 66.00 204,600.00
1,350 140.00 189,000.00
32 160.00 5,120.00
20,000 55.55 1,111,000.00
1,900 109.00 207,100.00
19,000 67.00 1,273,000.00

504208 UNITS TON

QUANTITY UNIT PRICE TOTAL AMOUNT
80 100.00 8,000.00
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AWARDED DATE
08/08/2007

AWARDED DATE
01/17/2007
01/30/2007
04/26/2007
05/08/2007

AWARDED DATE
02/23/2007
03/05/2007
03/22/2007
03/27/2007
03/30/2007
04/20/2007
04/20/2007
05/11/2007
05/14/2007
05/24/2007
08/08/2007
08/08/2007
08/13/2007
09/06/2007
12/10/2007
11/26/2007
11/26/2007

AWARDED DATE
01/16/2007
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ITEM 504208 UNITS TON
DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG64-22, LEVEL-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AX1795133 80 90.00 7,200.00 01/31/2007
AX3745133 80 120.00 9,600.00 08/08/2007
AX3755133 80 250.00 20,000.00 08/08/2007
ITEM 504212 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5MM FOR BASE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA4565177 585 88.00 51,480.00 08/08/2007
ITEM 504216 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5MM FOR BASE, PG64-22,LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3125177 76,000 52.48 3,988,480.00 01/17/2007
PG1115384 1,325 71.70 95,002.50 03/13/2007
ITEM 504220 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5mm, PG64-22, 8PV, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WA3085177 5,800 64.90 376,420.00 06/26/2007
ITEM 504228 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG70-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AT9815176 1,350 143.00 193,050.00 08/13/2007
ITEM 504230 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG70-22,LEVEL-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX8165177 100 72.00 7,200.00 05/24/2007
XX8155177 8,250 57.50 474,375.00 06/18/2007
XX8155277 5,000 52.70 263,500.00 06/18/2007
XX8165277 12,500 48.60 607,500.00 06/18/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

ITEM 504234 UNITS TON
DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5mm, PG70-22, 8PV, LEVEL-3

CONTRACT
XX8165177
XX8155177
XX8165277

ITEM

CONTRACT
BA6885184

ITEM

CONTRACT
BA3965177

ITEM

CONTRACT
XX8165177
XX8155177
XX8155277
XX8165277

ITEM

CONTRACT
XX9105177
XX9135177
XX9065177
XX9215177

ITEM

QUANTITY
100
500
2,000

504250

QUANTITY
7,260

504251

QUANTITY
11,175

504252

QUANTITY
100

2,200

3,500

7,000

504253

QUANTITY
8,000

1,000

1,000

500

504256

UNIT PRICE

79.50
72.50
55.75

UNITS TON
DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG76-22,LEVEL-2

UNIT PRICE

78.00

UNITS TON
DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG76-22, LEVEL-4

UNIT PRICE

65.72

UNITS TON
DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG76-22,LEVEL-3

UNIT PRICE

85.00
69.50
58.90
62.60

UNITS TON
DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG76-22,LEVEL-5

UNIT PRICE

54.05
53.00
67.00
68.00

UNITS TON

TOTAL AMOUNT
7,950.00
36,250.00
111,500.00

TOTAL AMOUNT
566,280.00

TOTAL AMOUNT
734,421.00

TOTAL AMOUNT
8,500.00
152,900.00
206,150.00
438,200.00

TOTAL AMOUNT
432,400.00
53,000.00
67,000.00
34,000.00

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5mm, PG76-22, 8PV, LEVEL-3

CONTRACT
XX8165177

QUANTITY
14,000

UNIT PRICE

76.00

TOTAL AMOUNT
1,064,000.00
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AWARDED DATE
05/24/2007
06/18/2007
06/18/2007

AWARDED DATE
06/13/2007

AWARDED DATE
04/18/2007

AWARDED DATE
05/24/2007
06/18/2007
06/18/2007
06/18/2007

AWARDED DATE
05/11/2007
05/14/2007
05/24/2007
12/10/2007

AWARDED DATE
05/24/2007
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ITEM 504256 UNITS TON
DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5mm, PG76-22, 8PV, LEVEL-3

CONTRACT
XX8155177
XX8155277
XX8165277

ITEM

QUANTITY UNIT PRICE
8,000 73.50
12,000 60.60
2,500 51.40
504258 UNITS TON

TOTAL AMOUNT
588,000.00
727,200.00
128,500.00

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5mm, PG76-22, 8PV, LEVEL-4

CONTRACT
HO3215176
CA3135170

ITEM

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5MM, PG76-22, GAP GRADED,LEVEL-4

CONTRACT
AA4485177
MO5595177
AL3275177
BA5325177

ITEM

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR SURFACE, PG64-22,LEVEL-2

CONTRACT
XX9115177

ITEM

QUANTITY UNIT PRICE
650 90.00
6,900 93.00
504262 UNITS TON

QUANTITY UNIT PRICE
52,000 78.15
83,400 74.75
27,200 74.55
22,210 81.20
504292 UNITS TON

QUANTITY UNIT PRICE
500 63.60
504296 UNITS TON

TOTAL AMOUNT
58,500.00
641,700.00

TOTAL AMOUNT
4,063,800.00
6,234,150.00
2,027,760.00
1,803,452.00

TOTAL AMOUNT
31,800.00

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR BASE, PG64-22,LEVEL-1

CONTRACT
BA6885184
FR5295181

ITEM

QUANTITY UNIT PRICE
285 80.00
420 60.00
504298 UNITS TON

TOTAL AMOUNT
22,800.00
25,200.00

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR BASE, PG64-22,LEVEL-2

CONTRACT
AL8815184
DO5815184

QUANTITY
4,200
10,000

UNIT PRICE

76.00
80.00

TOTAL AMOUNT
319,200.00
800,000.00

AWARDED DATE
06/18/2007
06/18/2007
06/18/2007

AWARDED DATE
04/26/2007
07/05/2007

AWARDED DATE
03/06/2007
03/06/2007
04/26/2007
05/08/2007

AWARDED DATE
11/26/2007

AWARDED DATE
06/13/2007
06/27/2007

AWARDED DATE
01/04/2007
01/17/2007



ITEM

CONTRACT
C05685180
HA2835180
FR5635180
KE4085776
FR3805180
HO3495187
M06235187
XX5015179
BA6835184
CL3245180
WA1425176
HO3215176
XX9105177
XX9135177
AT1785180
XX9065177
HO3115170
MO3775180R
BA6885184
CA3255170
CH3295180R
CA3135170
BA3915187
HO3585177
WI3685177
HA3385149
AL6205180
XX9115177
XX9215177

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

Price Index

504298 UNITS TON
DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR BASE, PG64-22,LEVEL-2

QUANTITY UNIT PRICE
4,190 66.00
150 103.00
52 93.60
12 83.00
1,350 64.00
350 106.00
655 78.00
100 100.00
950 103.00
90 120.00
1,441 67.25
250 90.00
200 55.35
200 45.00
700 79.00
500 56.00
24,555 57.00
200 180.00
5,900 80.00
9,542 64.00
30 190.00
4,300 80.00
1,500 87.00
300 108.00
6,800 54.71
70 160.00
240 125.00
2,000 106.60
5,000 55.40
504300 UNITS TON

TOTAL AMOUNT

276,540.00
15,450.00
4,867.20
996.00
86,400.00
37,100.00
51,090.00
10,000.00
97,850.00
10,800.00
96,907.25
22,500.00
11,070.00
9,000.00
55,300.00
28,000.00
1,399,635.00
36,000.00
472,000.00
610,688.00
5,700.00
344,000.00
130,500.00
32,400.00
372,028.00
11,200.00
30,000.00
213,200.00
277,000.00

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR BASE, PG64-22,LEVEL-3

CONTRACT
MO3795176
XX8165177
XX8155177

QUANTITY
90

250

250

UNIT PRICE

165.00
80.00
70.00

TOTAL AMOUNT

14,850.00
20,000.00
17,500.00
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AWARDED DATE
02/08/2007
02/23/2007
03/05/2007
03/05/2007
03/07/2007
03/14/2007
03/15/2007
03/22/2007
04/18/2007
04/20/2007
04/20/2007
04/26/2007
05/11/2007
05/14/2007
05/24/2007
05/24/2007
06/05/2007
06/11/2007
06/13/2007
06/18/2007
06/25/2007
07/05/2007
08/08/2007
08/08/2007
08/31/2007
09/06/2007
11/26/2007
11/26/2007
12/10/2007

AWARDED DATE
04/30/2007
05/24/2007
06/18/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

504300

UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR BASE, PG64-22,LEVEL-3

CONTRACT
XX8155277
XX8165277

ITEM

QUANTITY
250
250

504302

UNIT PRICE
73.40
45.35

UNITS TON

TOTAL AMOUNT
18,350.00
11,337.50

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR BASE, PG64-22,LEVEL-4

CONTRACT
FR4955187
AL4005177R
GA6645180
BA3965177

ITEM

QUANTITY
5,470
90
360
110

504306

UNIT PRICE
54.50

98.50

95.00

113.68

UNITS TON

TOTAL AMOUNT
298,115.00
8,865.00
34,200.00
12,504.80
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AWARDED DATE
06/18/2007
06/18/2007

AWARDED DATE
01/30/2007
03/20/2007
04/11/2007
04/18/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0MM FOR WEDGE/LEVEL, PG64-22,LEVEL-2

CONTRACT
C05685180
WA1425176
HO3115170
CA3135170

ITEM

QUANTITY
75
1,000
75
3,475

504312

UNIT PRICE
66.00

59.50

100.00

67.00

UNITS TON

TOTAL AMOUNT
4,950.00
59,500.00
7,500.00
232,825.00

AWARDED DATE
02/08/2007
04/20/2007
06/05/2007
07/05/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR FULL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT
AL8815184
WA1815174
AA4495177
WA1425176
HO3215176
QA3445177
CA3135170
AA4945177
AL6205180
XX4125277
XX4125177

QUANTITY

60
540
150
800
25
250
400
90

20
1,000
500

UNIT PRICE
111.00
92.00
330.00
85.00
100.00
100.00
240.00
300.00
190.00
98.00
112.00

TOTAL AMOUNT

6,660.00
49,680.00
49,500.00
68,000.00

2,500.00
25,000.00
96,000.00
27,000.00

3,800.00
98,000.00
56,000.00

AWARDED DATE
01/04/2007
02/16/2007
02/26/2007
04/20/2007
04/26/2007
06/26/2007
07/05/2007
09/25/2007
11/26/2007
12/17/2007
12/19/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

504314

UNITS TON
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DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR FULL DEPTH PATCH,PG64-22, LEVEL-3

CONTRACT
HO3125177
GA6565177
XX8165177
XX8155177
XX8155277
XX8165277

ITEM

QUANTITY
1,265
630
8,500
4,000
4,000
3,000

504316

UNIT PRICE
197.00

88.00

115.00
100.00

80.60

218.00

UNITS TON

TOTAL AMOUNT
249,205.00
55,440.00
977,500.00
400,000.00
322,400.00
654,000.00

AWARDED DATE
01/17/2007
02/20/2007
05/24/2007
06/18/2007
06/18/2007
06/18/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR FULL DEPTH PATCH,PG64-22, LEVEL-4

CONTRACT
AA4485177
AL4005177R
AL3275177
XX4125277
XX4125177

ITEM

QUANTITY
100
110
800
500
300

504318

UNIT PRICE
250.00
155.00

69.60
98.00
112.00

UNITS SY

TOTAL AMOUNT
25,000.00
17,050.00
55,680.00
49,000.00
33,600.00

AWARDED DATE
03/06/2007
03/20/2007
04/26/2007
12/17/2007
12/19/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR FULL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT
HO3115170
BA6885184
AT9815176

ITEM

QUANTITY
850

50

400

504322

UNIT PRICE
65.00

96.00
180.00

UNITS SY

TOTAL AMOUNT
55,250.00
4,800.00
72,000.00

AWARDED DATE
06/05/2007
06/13/2007
08/13/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR FULL DEPTH PATCH,PG64-22, LEVEL-4

CONTRACT
BA3965177

ITEM

QUANTITY
1,000

504324

UNIT PRICE
87.84

UNITS TON

TOTAL AMOUNT

87,840.00

AWARDED DATE
04/18/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT
AL8815184
AA4495177
FR3805180

QUANTITY

220
400
100

UNIT PRICE

91.00
250.00
167.00

TOTAL AMOUNT

20,020.00
100,000.00
16,700.00

AWARDED DATE
01/04/2007
02/26/2007
03/07/2007
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ITEM

504324

UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT
BA6835184
WA1425176
AL3145177
QA3445177
CA3135170
HO3585177
AA4945177
XX4125277
XX4125177

ITEM

QUANTITY
1,200
400
500
2,080
100
110
120
1,500
1,350

504326

UNIT PRICE
150.00

85.00

100.00
100.00
220.00
240.00
235.00

98.00

112.00

UNITS TON

TOTAL AMOUNT
180,000.00
34,000.00
50,000.00
208,000.00
22,000.00
26,400.00
28,200.00
147,000.00
151,200.00

AWARDED DATE
04/18/2007
04/20/2007
06/25/2007
06/26/2007
07/05/2007
08/08/2007
09/25/2007
12/17/2007
12/19/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-3

CONTRACT
HO3125177
GA6565177
MO3795176

ITEM

QUANTITY
1,825

380

50

504328

UNIT PRICE
171.00
93.00

1.60

UNITS TON

TOTAL AMOUNT
312,075.00
35,340.00
80.00

AWARDED DATE
01/17/2007
02/20/2007
04/30/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-4

CONTRACT
AA4485177
AL4005177R
AL3115177
AL3275177
XX4125277
XX4125177

ITEM

QUANTITY
150
200
500
1,500
750
500

504330

UNIT PRICE
190.00
165.00
124.00

64.20
98.00
112.00

UNITS SY

TOTAL AMOUNT
28,500.00
33,000.00
62,000.00
96,300.00
73,500.00
56,000.00

AWARDED DATE
03/06/2007
03/20/2007
03/22/2007
04/26/2007
12/17/2007
12/19/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT
HO3115170
BA6885184
HA4565177

QUANTITY
500
320
100

UNIT PRICE
65.00

75.00
110.00

TOTAL AMOUNT
32,500.00
24,000.00
11,000.00

AWARDED DATE
06/05/2007
06/13/2007
08/08/2007
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ITEM 504334 UNITS SY
DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA3965177 1,650 60.87 100,435.50 04/18/2007
FR3975177 120 42.95 5,154.00 04/26/2007
ITEM 504364 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR FULL DEPTH PATCH,PG70-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX9135177 1,000 65.00 65,000.00 05/14/2007
ITEM 504382 UNITS SY

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR PARTIAL DEPTH PATCH,PG70-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR4955187 100 99.00 9,900.00 01/30/2007
ITEM 504406 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm, PG76-22, 8PV, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WO04415177 11,100 63.17 701,187.00 08/31/2007
ITEM 504422 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 25.0mm FOR BASE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX8035277 750 56.00 42,000.00 03/27/2007
XX8125177 750 55.00 41,250.00 03/30/2007
FR4735177 200 85.00 17,000.00 05/14/2007
FR5745180 145 64.00 9,280.00 05/22/2007
PG6845176 440 90.00 39,600.00 05/22/2007
CA3135170 7,200 71.00 511,200.00 07/05/2007
PG6795176 525 92.50 48,562.50 08/08/2007
ITEM 504424 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 25.0mm FOR BASE, PG64-22,LEVEL-3

CONTRACT
PG6495176

QUANTITY UNIT PRICE

1,820 61.60

TOTAL AMOUNT
112,112.00

AWARDED DATE
04/30/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

504426

UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 25.0mm FOR BASE, PG64-22,LEVEL-4

CONTRACT
M03265180

ITEM

QUANTITY
40

504428

UNIT PRICE
200.00

UNITS TON

TOTAL AMOUNT
8,000.00
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AWARDED DATE
01/17/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 25.0mm FOR FULL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT
AT9825176
FR4735177
XX8165177
XX8155177
XX8155277
XX8165277
WA3085177
PG6795176
PG6775176
XX9115177

ITEM

QUANTITY
1,250
105
100
1,000
1,000
100
165
125
180
1,000

504430

UNIT PRICE
285.00
185.00
175.00
120.00

79.20
294.00
88.00
175.00
22.00
104.50

UNITS TON

TOTAL AMOUNT

356,250.00
19,425.00
17,500.00
120,000.00
79,200.00
29,400.00
14,520.00
21,875.00
3,960.00
104,500.00

AWARDED DATE
01/17/2007
05/14/2007
05/24/2007
06/18/2007
06/18/2007
06/18/2007
06/26/2007
08/08/2007
08/28/2007
11/26/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 25.0mm FOR FULL DEPTH PATCH,PG64-22, LEVEL-3

CONTRACT
PG6495176

ITEM

QUANTITY
50

504432

UNIT PRICE
180.00

UNITS TON

TOTAL AMOUNT
9,000.00

AWARDED DATE
04/30/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 25.0mm FOR FULL DEPTH PATCH,PG64-22, LEVEL-4

CONTRACT
M03265180
PG1115384

MO5665177

ITEM

QUANTITY
50
270
1,025

504434

UNIT PRICE
250.00
115.00
155.00

UNITS SY

TOTAL AMOUNT
12,500.00
31,050.00

158,875.00

AWARDED DATE
01/17/2007
03/13/2007
04/26/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 25.0mm FOR FULL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT
D0O5815184

QUANTITY
60

UNIT PRICE
100.00

TOTAL AMOUNT
6,000.00

AWARDED DATE
01/17/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

Price Index

504440

UNITS TON
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DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 25.0mm FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT
FR4735177
PG6845176
MO4045130
PG6795176

ITEM

QUANTITY UNIT PRICE
860 115.00
20 135.00
40 170.00
20 225.00
504442 UNITS TON

TOTAL AMOUNT
98,900.00
2,700.00
6,800.00
4,500.00

AWARDED DATE
05/14/2007
05/22/2007
06/18/2007
08/08/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 25.0mm FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-3

CONTRACT
PG6495176

ITEM

QUANTITY UNIT PRICE
50 150.00
504444 UNITS TON

TOTAL AMOUNT
7,500.00

AWARDED DATE
04/30/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 25.0mm FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-4

CONTRACT
MO5595177

ITEM

QUANTITY UNIT PRICE
80 245.00
520109 UNITS SY

DESCRIPTION— 3 INCH GRADED AGGREGATE BASE COURSE

CONTRACT
AL8815184
AX1785133
DO0O5815184
AX1795133
PG6845176
HO3115170
BA6885184
AX3745133
AX3755133

ITEM

QUANTITY UNIT PRICE

400 8.25

50 10.00

380 15.00

50 20.00

290 5.00

1,083 4.50

120 7.00

50 25.00

1,000 15.00
520111 UNITS SY

DESCRIPTION- 4 INCH GRADED AGGREGATE BASE COURSE

CONTRACT
AL8815184
FR5635180
PG1115384

QUANTITY
2,000

230

427

UNIT PRICE

9.85
25.00
7.30

TOTAL AMOUNT
19,600.00

TOTAL AMOUNT

3,300.00

500.00

5,700.00

1,000.00

1,450.00

4,873.50

840.00

1,250.00
15,000.00

TOTAL AMOUNT
19,700.00
5,750.00
3,117.10

AWARDED DATE
03/06/2007

AWARDED DATE
01/04/2007
01/16/2007
01/17/2007
01/31/2007
05/22/2007
06/05/2007
06/13/2007
08/08/2007
08/08/2007

AWARDED DATE
01/04/2007
03/05/2007
03/13/2007
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ITEM

520111

UNITS SY

DESCRIPTION- 4 INCH GRADED AGGREGATE BASE COURSE

CONTRACT
BA6885184
CA3255170
HA4565177

ITEM

QUANTITY
1,790
22,409
210

520112

UNIT PRICE
7.00

5.00

19.00

UNITS SY

DESCRIPTION- 5 INCH GRADED AGGREGATE BASE COURSE

CONTRACT
CA3135170

ITEM

QUANTITY
53,600

520113

UNIT PRICE
7.00

UNITS SY

DESCRIPTION— 6 INCH GRADED AGGREGATE BASE COURSE

CONTRACT
AL8815184
DO5815184
M03265180
FR4955187
C05685180
WA1815174
HA2835180
KE4085776
AL3345180
FR3805180
PG1115384
HO3495187
M06235187
AL4005177R
XX5015179
GA6645180
BA3965177
BA6835184
CL3245180
WA1425176
HO3215176
MO3795176
PG6495176
FR4735177

QUANTITY
6,400
25,000
70
12,385
20,500
800
700
25
1,448
2,400
348
1,910
2,965
608
100
872
700
9,945
325
9,158
1,600
420
6,400
453

UNIT PRICE
9.65
11.00
15.00
8.00
8.40
10.00
19.55
10.00
20.00
12.00
11.00
10.00
10.00
16.50
15.00
25.00
11.40
10.00
40.00
9.80
9.00
11.00
9.00
17.00

TOTAL AMOUNT
12,530.00
112,045.00
3,990.00

TOTAL AMOUNT
375,200.00

TOTAL AMOUNT
61,760.00
275,000.00
1,050.00
99,080.00
172,200.00
8,000.00
13,685.00
250.00
28,960.00
28,800.00
3,828.00
19,100.00
29,650.00
10,032.00
1,500.00
21,800.00
7,980.00
99,450.00
13,000.00
89,748.40
14,400.00
4,620.00
57,600.00
7,701.00

AWARDED DATE
06/13/2007
06/18/2007
08/08/2007

AWARDED DATE
07/05/2007

AWARDED DATE
01/04/2007
01/17/2007
01/17/2007
01/30/2007
02/08/2007
02/16/2007
02/23/2007
03/05/2007
03/07/2007
03/07/2007
03/13/2007
03/14/2007
03/15/2007
03/20/2007
03/22/2007
04/11/2007
04/18/2007
04/18/2007
04/20/2007
04/20/2007
04/26/2007
04/30/2007
04/30/2007
05/14/2007
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ITEM 520113 UNITS SY
DESCRIPTION- 6 INCH GRADED AGGREGATE BASE COURSE

CONTRACT
FR5745180
PG6845176
AT1785180
HO3115170
MO3775180R
BA6885184
MO4045130
FR5295181
AX2325177
BA3915187
HA4565177
HO3585177
PG6795176
AT9815176
PG6775176
HA3385149
AL6205180

ITEM

QUANTITY UNIT PRICE

900 11.00

680 8.00

3,500 12.00

110,915 5.95

520 40.00

30,750 9.00

151 10.00

2,850 7.50

1,199 8.00

5,900 10.00

80 25.00

1,510 10.00

3,200 11.00

300 20.00

100 13.00

180 16.00

600 15.00
520275 UNITS TON

TOTAL AMOUNT
9,900.00
5,440.00

42,000.00
659,944.25
20,800.00
276,750.00
1,510.00
21,375.00
9,592.00
59,000.00
2,000.00
15,100.00
35,200.00
6,000.00
1,300.00
2,880.00
9,000.00

AWARDED DATE
05/22/2007
05/22/2007
05/24/2007
06/05/2007
06/11/2007
06/13/2007
06/18/2007
06/27/2007
08/08/2007
08/08/2007
08/08/2007
08/08/2007
08/08/2007
08/13/2007
08/28/2007
09/06/2007
11/26/2007

DESCRIPTION— CALCIUM OR MAGNESIUM CHLORIDE FOR 5 INCH GRADEDAGGREGATE BASE COURSE

CONTRACT
CA3135170

ITEM

QUANTITY UNIT PRICE
27 120.00
520280 UNITS TON

TOTAL AMOUNT
3,240.00

AWARDED DATE
07/05/2007

DESCRIPTION— CALCIUM OR MAGNESIUM CHLORIDE FOR 6 INCH GRADEDAGGREGATE BASE COURSE

CONTRACT
BA6835184

ITEM

DESCRIPTION- 6 INCH SOIL CEMENT BASE COURSE

CONTRACT
HO3115170

QUANTITY UNIT PRICE
5 1,000.00
524106 UNITS SY

QUANTITY
36,902

UNIT PRICE

4.50

TOTAL AMOUNT
5,000.00

TOTAL AMOUNT
166,059.00

AWARDED DATE
04/18/2007

AWARDED DATE
06/05/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

Price Index

524286 UNITS TON

DESCRIPTION— PORTLAND CEMENT FOR SOIL CEMENT BASE COURSE

CONTRACT
HO3115170

ITEM

DESCRIPTION—-

CONTRACT
AL8815184
PG3515173

ITEM

DESCRIPTION—-

CONTRACT
HO3115170

ITEM

DESCRIPTION—

CONTRACT
PG1115384
415D11409
XX8165177
XX8155177
XX8155277
XX8165277

ITEM

QUANTITY UNIT PRICE
1,000 145.00
524510 UNITS SY

4 INCH CRUSHER RUN AGGREGATE CR-6

QUANTITY UNIT PRICE
2,500 4.65
5,120 5.75
524520 UNITS SY

6 INCH CRUSHER RUN AGGREGATE CR-6

QUANTITY UNIT PRICE
175 6.50
524525 UNITS TON
CRUSHER RUN AGGREGATE CR-6
QUANTITY UNIT PRICE
80 25.00
500 38.00
175 37.50
175 35.00
175 33.00
175 32.80
530100 UNITS SY

TOTAL AMOUNT
145,000.00

TOTAL AMOUNT
11,625.00
29,440.00

TOTAL AMOUNT
1,137.50

TOTAL AMOUNT
2,000.00
19,000.00
6,562.50
6,125.00
5,775.00
5,740.00

DESCRIPTION— GRINDING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH

CONTRACT
AT9825176
DO5815184
M03265180
FR4955187
C05685180
HA2835180
AA4495177
AA4485177

QUANTITY UNIT PRICE
128,000 2.50
540 10.00

950 17.00

15,000 2.75
1,000 5.00

3,200 3.75
47,000 3.00
442,200 1.35

TOTAL AMOUNT

320,000.00
5,400.00
16,150.00
41,250.00
5,000.00
12,000.00
141,000.00
596,970.00
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AWARDED DATE
06/05/2007

AWARDED DATE
01/04/2007
02/23/2007

AWARDED DATE
06/05/2007

AWARDED DATE
03/13/2007
04/06/2007
05/24/2007
06/18/2007
06/18/2007
06/18/2007

AWARDED DATE
01/17/2007
01/17/2007
01/17/2007
01/30/2007
02/08/2007
02/23/2007
02/26/2007
03/06/2007
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ITEM 530100 UNITS SY
DESCRIPTION— GRINDING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR3805180 600 16.00 9,600.00 03/07/2007
FR4155176 7,966 3.25 25,889.50 03/08/2007
PG1115384 19,800 3.75 74,250.00 03/13/2007
M0O6235187 6,870 5.30 36,411.00 03/15/2007
AL4005177R 14,453 2.25 32,519.25 03/20/2007
AL3115177 49,000 2.20 107,800.00 03/22/2007
XX8035277 60,000 1.55 93,000.00 03/27/2007
HA3255180 500 12.00 6,000.00 03/29/2007
XX8125177 60,000 1.40 84,000.00 03/30/2007
BA3965177 91,000 1.95 177,450.00 04/18/2007
BA6835184 61,445 3.20 196,624.00 04/18/2007
CL3245180 250 30.00 7,500.00 04/20/2007
WA1425176 7,070 2.70 19,089.00 04/20/2007
AL3275177 225,000 1.04 234,000.00 04/26/2007
FR3975177 256,350 1.45 371,707.50 04/26/2007
HO3215176 4,500 3.00 13,500.00 04/26/2007
MO5665177 83,600 2.00 167,200.00 04/26/2007
MO3795176 2,170 5.00 10,850.00 04/30/2007
PG6495176 12,130 4.00 48,520.00 04/30/2007
BA5325177 20,060 1.42 28,485.20 05/08/2007
XX9105177 1,000 7.75 7,750.00 05/11/2007
FR4735177 34,000 2.15 73,100.00 05/14/2007
XX9135177 1,000 8.75 8,750.00 05/14/2007
FR5745180 150 19.50 2,925.00 05/22/2007
PG6845176 1,135 7.00 7,945.00 05/22/2007
AT1785180 1,850 5.50 10,175.00 05/24/2007
XX8165177 150,000 2.25 337,500.00 05/24/2007
XX9065177 1,000 5.00 5,000.00 05/24/2007
HO3115170 9,045 3.15 28,491.75 06/05/2007
MO3775180R 1,000 6.00 6,000.00 06/11/2007
BA6885184 41,450 2.25 93,262.50 06/13/2007
MO4045130 5,437 4.00 21,748.00 06/18/2007
XX8155177 120,000 2.15 258,000.00 06/18/2007
XX8155277 150,000 2.50 375,000.00 06/18/2007
XX8165277 200,000 1.90 380,000.00 06/18/2007
AL3145177 53,800 1.35 72,630.00 06/25/2007
CH3295180R 400 13.00 5,200.00 06/25/2007



ITEM

DESCRIPTION—

CONTRACT
WA3085177
CA3135170
AX2325177
BA3915187
HA4565177
HO3585177
PG6795176
AT9815176
PG6775176
HA3385149
AA4945177
AL6205180
XX4125277
XX4125177

ITEM

DESCRIPTION—

CONTRACT
AL8815184
MO5595177
BA5325177
HA4565177

ITEM

DESCRIPTION—

CONTRACT
XX9105177
XX9135177
XX9065177
WO04415177

ITEM

DESCRIPTION—

CONTRACT
XX4125277

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

530100 UNITS SY
GRINDING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH

QUANTITY UNIT PRICE TOTAL AMOUNT
50,000 1.45 72,500.00
18,200 6.00 109,200.00
59,900 1.50 89,850.00

8,525 5.00 42,625.00
11,500 2.25 25,875.00
19,700 2.25 44,325.00
19,000 4.10 77,900.00
22,950 8.00 183,600.00

6,900 5.00 34,500.00

635 12.00 7,620.00
67,021 2.10 140,744.10
605 12.00 7,260.00
19,000 7.00 133,000.00
16,000 5.00 80,000.00
530110 UNITS SY

GRINDING HOT MIX ASPHALT PAVEMENT 2 INCH TO 4 INCH

QUANTITY UNIT PRICE TOTAL AMOUNT
38,000 1.95 74,100.00
719,000 1.90 1,366,100.00
144,140 1.34 193,147.60
4,300 3.50 15,050.00
530160 UNITS SY

MILLING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH

QUANTITY UNIT PRICE TOTAL AMOUNT
60,000 2.75 165,000.00
100,000 1.40 140,000.00
6,000 3.00 18,000.00
128,000 1.27 162,560.00
530164 UNITS SY

MILLING HOT MIX ASPHALT PAVEMENT 2 INCH TO 4 INCH

QUANTITY UNIT PRICE TOTAL AMOUNT

5,000 7.00 35,000.00
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AWARDED DATE
06/26/2007
07/05/2007
08/08/2007
08/08/2007
08/08/2007
08/08/2007
08/08/2007
08/13/2007
08/28/2007
09/06/2007
09/25/2007
11/26/2007
12/17/2007
12/19/2007

AWARDED DATE
01/04/2007
03/06/2007
05/08/2007
08/08/2007

AWARDED DATE
05/11/2007
05/14/2007
05/24/2007
08/31/2007

AWARDED DATE
12/17/2007
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ITEM 530164 UNITS SY

01/01/2008

DESCRIPTION— MILLING HOT MIX ASPHALT PAVEMENT 2 INCH TO 4 INCH

CONTRACT QUANTITY UNIT PRICE
XX4125177 3,500 5.00
ITEM 556320 UNITS SY

DESCRIPTION- SLURRY SEAL USING TYPE Il MIX (ONE COAT)

CONTRACT QUANTITY UNIT PRICE
XX1105677 120,000 1.53
ITEM 556322 UNITS SY

DESCRIPTION- SLURRY SEAL USING TYPE Il MIX (ONE COAT)

CONTRACT QUANTITY UNIT PRICE
XX1105677 150,000 1.62
ITEM 556324 UNITS SY

TOTAL AMOUNT
17,500.00

TOTAL AMOUNT
183,600.00

TOTAL AMOUNT
243,000.00

DESCRIPTION- LATEX MODIFIED SLURRY SEAL USING TYPE Il MIX (ONE COAT)

CONTRACT QUANTITY UNIT PRICE
XX1105677 120,000 1.78
ITEM 556326 UNITS SY

TOTAL AMOUNT
213,600.00

DESCRIPTION- LATEX MODIFIED SLURRY SEAL USING TYPE Ill MIX (ONE COAT)

CONTRACT QUANTITY UNIT PRICE
AT9825176 168,000 4.45
XX1105677 150,000 1.89
ITEM 556328 UNITS SY

TOTAL AMOUNT
747,600.00
283,500.00

DESCRIPTION- LATEX MODIFIED SLURRY SEAL USING TYPE Il MIX (FIRST COAT)

CONTRACT QUANTITY UNIT PRICE
XX9065177 60,000 2.96
ITEM 556330 UNITS SY

TOTAL AMOUNT
177,600.00

DESCRIPTION- LATEX MODIFIED SLURRY SEAL USING TYPE Il MIX (SECOND COAT)

CONTRACT QUANTITY UNIT PRICE

XX1105677 150,000 1.77

TOTAL AMOUNT
265,500.00
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AWARDED DATE
12/19/2007

AWARDED DATE
06/27/2007

AWARDED DATE
06/27/2007

AWARDED DATE
06/27/2007

AWARDED DATE
01/17/2007
06/27/2007

AWARDED DATE
05/24/2007

AWARDED DATE
06/27/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

560106

UNITS SY

DESCRIPTION— 6 INCH PLAIN PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

CONTRACT
AX2325177
AT9815176

ITEM

QUANTITY
28
500

560108

UNIT PRICE
96.00
100.00

UNITS SY

TOTAL AMOUNT

2,688.00
50,000.00

DESCRIPTION— 8 INCH PLAIN PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

CONTRACT
AA4495177

ITEM

QUANTITY
300

560109

UNIT PRICE
108.00

UNITS SY

TOTAL AMOUNT

32,400.00

DESCRIPTION— 9 INCH PLAIN PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

CONTRACT
HO3115170

ITEM

QUANTITY
986

560110

UNIT PRICE
75.00

UNITS SY

TOTAL AMOUNT
73,950.00

DESCRIPTION— 10 INCH PLAIN PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

CONTRACT
AT9815176

ITEM

CONTRACT
AL8815184
415D11409
WA1425176
CA3135170
PG6775176

ITEM

CONTRACT
AL8815184
AX1785133
AX1795133
PG1115384

QUANTITY
300

561114

QUANTITY
50

1,000

115

225

55

561116

QUANTITY
750
1,500
1,500
720

UNIT PRICE
160.00

UNITS SY
DESCRIPTION- 6 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY MIX 6

UNIT PRICE
128.00

65.00

78.00

75.00

65.00

UNITS SY
DESCRIPTION— 8 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY MIX 6

UNIT PRICE
88.00
70.00
80.00
72.00

TOTAL AMOUNT
48,000.00

TOTAL AMOUNT
6,400.00
65,000.00
8,970.00
16,875.00
3,575.00

TOTAL AMOUNT
66,000.00
105,000.00
120,000.00
51,840.00
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AWARDED DATE
08/08/2007
08/13/2007

AWARDED DATE
02/26/2007

AWARDED DATE
06/05/2007

AWARDED DATE
08/13/2007

AWARDED DATE
01/04/2007
04/06/2007
04/20/2007
07/05/2007
08/28/2007

AWARDED DATE
01/04/2007
01/16/2007
01/31/2007
03/13/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008 Page 174

ITEM 561116 UNITS SY
DESCRIPTION— 8 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY MIX 6

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX5015179 400 75.00 30,000.00 03/22/2007
415D11409 1,500 75.00 112,500.00 04/06/2007
BA6835184 2,432 62.00 150,784.00 04/18/2007
CA3135170 100 85.00 8,500.00 07/05/2007
AX3745133 1,500 80.00 120,000.00 08/08/2007
AX3755133 1,000 110.00 110,000.00 08/08/2007
AT9815176 75 130.00 9,750.00 08/13/2007
ITEM 562209 UNITS SY

DESCRIPTION— 9 INCH CONTINUOUSLY REINFORCED PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CA3255170 575 75.00 43,125.00 06/18/2007
ITEM 562505 UNITS LF

DESCRIPTION— REPLACING TERMINAL JOINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
406D31408 50 1,000.00 50,000.00 01/25/2007
ITEM 571015 UNITS SY

DESCRIPTION— PLAIN PORTLAND CEMENT CONCRETE PAVEMENT TYPE | REPAIRS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
406D31408 500 150.00 75,000.00 01/25/2007
ITEM 571020 UNITS SY

DESCRIPTION— PLAIN PORTLAND CEMENT CONCRETE PAVEMENT TYPE Il REPAIRS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

406D31408 200 1.00 200.00 01/25/2007

ITEM 571025 UNITS SY

DESCRIPTION— CONVENTIONALLY REINFORCED PORTLAND CEMENT CONCRETEPAVEMENT TYPE |
REPAIRS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

406D31408 500 150.00 75,000.00 01/25/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
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DESCRIPTION— CONVENTIONALLY REINFORCED PORTLAND CEMENT CONCRETEPAVEMENT TYPE Il

CONTRACT
406D31408

ITEM

TOTAL AMOUNT
50,000.00

AWARDED DATE
01/25/2007

DESCRIPTION— CONTINUOUSLY REINFORCED PORTLAND CEMENT CONCRETEPAVEMENT TYPE |

CONTRACT
406D31408

ITEM

TOTAL AMOUNT
85,000.00

AWARDED DATE
01/25/2007

DESCRIPTION— CONTINUOUSLY REINFORCED PORTLAND CEMENT CONCRETEPAVEMENT TYPE Il

CONTRACT
406D31408

ITEM

DESCRIPTION— PORTLAND CEMENT CONCRETE PAVEMENT REPAIRS TYPE I(12 HOURS)

CONTRACT
MO5665177
AT9815176

ITEM

DESCRIPTION— PORTLAND CEMENT CONCRETE PAVEMENT REPAIRS TYPE 11(12 HOURS)

CONTRACT
AT9815176

ITEM

Price Index 01/01/2008
571030 UNITS SY
REPAIRS
QUANTITY UNIT PRICE
200 250.00
571035 UNITS SY
REPAIRS
QUANTITY UNIT PRICE
500 170.00
571040 UNITS SY
REPAIRS
QUANTITY UNIT PRICE
200 395.00
571050 UNITS SY

QUANTITY
300
50

571055

QUANTITY
50

571070

UNIT PRICE
225.00
250.00

UNITS SY

UNIT PRICE
250.00

UNITS BAG

TOTAL AMOUNT
79,000.00

TOTAL AMOUNT
67,500.00
12,500.00

TOTAL AMOUNT
12,500.00

DESCRIPTION— RAPID HARDENING CEMENTITIOUS MATERIALS FOR SPALL REPAIRS

CONTRACT
406D31408

ITEM

DESCRIPTION—-

CONTRACT
415D11409
FR4735177

QUANTITY
10
571200
SAW CUTTING
QUANTITY
7,000
120

UNIT PRICE
300.00

UNITS LF

UNIT PRICE
1.50
2.00

TOTAL AMOUNT
3,000.00

TOTAL AMOUNT
10,500.00
240.00

AWARDED DATE
01/25/2007

AWARDED DATE
04/26/2007
08/13/2007

AWARDED DATE
08/13/2007

AWARDED DATE
01/25/2007

AWARDED DATE
04/06/2007
05/14/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

DESCRIPTION—- SAW CUTTING

CONTRACT
XX8165177
XX8155177
XX8155277
XX8165277

ITEM

Price Index 01/01/2008
571200 UNITS LF
QUANTITY UNIT PRICE
500 2.00
250 2.00
250 5.60
250 2.45
571205 UNITS CY

DESCRIPTION— REMOVAL OF UNSUITABLE MATERIAL AND REFILL

CONTRACT
AL8815184
M0O3265180
406D31408
AA4495177
AA4485177
PG1115384
AL4005177R
BA3965177
WA1425176
AL3275177
FR4735177
HO3115170
MO3775180R
QA3445177
WA3085177
AA4945177

ITEM

QUANTITY UNIT PRICE
10 50.00
3 200.00
100 60.00
30 150.00
10 150.00
50 49.00
100 64.00
160 71.06
375 74.00
45 72.60
15 50.00
250 30.00
15 50.00
190 35.00
375 33.50
45 75.00
575188 UNITS TON

DESCRIPTION— CALCIUM OR MAGNESIUM CHLORIDE

CONTRACT
FR4735177

ITEM

QUANTITY UNIT PRICE
1 500.00
585340 UNITS EA

DESCRIPTION— SNOWPLOWABLE RAISED PAVEMENT MARKERS

CONTRACT
AT9825176
HO3125177

QUANTITY UNIT PRICE
750 25.00
3,200 20.50

TOTAL AMOUNT
1,000.00
500.00
1,400.00
612.50

TOTAL AMOUNT
500.00
600.00

6,000.00
4,500.00
1,500.00
2,450.00
6,400.00
11,369.60
27,750.00
3,267.00
750.00
7,500.00
750.00
6,650.00
12,562.50
3,375.00

TOTAL AMOUNT
500.00

TOTAL AMOUNT
18,750.00
65,600.00
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AWARDED DATE
05/24/2007
06/18/2007
06/18/2007
06/18/2007

AWARDED DATE
01/04/2007
01/17/2007
01/25/2007
02/26/2007
03/06/2007
03/13/2007
03/20/2007
04/18/2007
04/20/2007
04/26/2007
05/14/2007
06/05/2007
06/11/2007
06/26/2007
06/26/2007
09/25/2007

AWARDED DATE
05/14/2007

AWARDED DATE
01/17/2007
01/17/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

585340 UNITS EA

DESCRIPTION— SNOWPLOWABLE RAISED PAVEMENT MARKERS

CONTRACT
FR4955187
C05685180
AA4485177
MO5595177
FR4155176
M0O6235187
XX8035277
XX8125177
BA3965177
BA6835184
FR3975177
MO5665177
BA5325177
XX9105177
XX9135177
XX8165177
XX9065177
CA3255170
XX8155177
XX8155277
XX8165277
QA3445177
CA3135170
557D11409SB
AX2325177
BA3915187
HA4565177
AT9815176
XX4125277
XX4125177

ITEM

QUANTITY UNIT PRICE
320 25.00
60 35.00
3,000 21.00
3,390 19.50
54 47.50
15 110.00
550 22.00
550 22.00
930 19.26
309 21.40
1,980 18.90
440 29.00
1,500 22.30
50 30.00
700 20.00
300 36.00
50 80.00
62 50.00
100 42.50
100 34.70
300 47.00
800 .01
372 25.00
10,000 18.40
1,200 22.00
32 84.00
75 55.00
100 65.00
40 200.00
25 75.00
585342 UNITS EA

TOTAL AMOUNT
8,000.00
2,100.00

63,000.00
66,105.00
2,565.00
1,650.00
12,100.00
12,100.00
17,911.80
6,612.60
37,422.00
12,760.00
33,450.00
1,500.00
14,000.00
10,800.00
4,000.00
3,100.00
4,250.00
3,470.00
14,100.00
8.00
9,300.00
184,000.00
26,400.00
2,688.00
4,125.00
6,500.00
8,000.00
1,875.00

DESCRIPTION— REMOVAL OF PLOWABLE RAISED PAVEMENT MARKERS

CONTRACT
MO5595177
FR4155176

QUANTITY
3,390
26

UNIT PRICE

1.10
11.00

TOTAL AMOUNT
3,729.00
286.00
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AWARDED DATE
01/30/2007
02/08/2007
03/06/2007
03/06/2007
03/08/2007
03/15/2007
03/27/2007
03/30/2007
04/18/2007
04/18/2007
04/26/2007
04/26/2007
05/08/2007
05/11/2007
05/14/2007
05/24/2007
05/24/2007
06/18/2007
06/18/2007
06/18/2007
06/18/2007
06/26/2007
07/05/2007
08/01/2007
08/08/2007
08/08/2007
08/08/2007
08/13/2007
12/17/2007
12/19/2007

AWARDED DATE
03/06/2007
03/08/2007
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ITEM 585342 UNITS EA
DESCRIPTION— REMOVAL OF PLOWABLE RAISED PAVEMENT MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AT9815176 100 20.00 2,000.00 08/13/2007
ITEM 585344 UNITS EA

DESCRIPTION— REPLACEMENT OF PLOWABLE RAISED PAVEMENT MARKER REFLECTIVE ELEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
557D11409SB 15,000 7.80 117,000.00 08/01/2007
ITEM 585360 UNITS LF

DESCRIPTION—- RUMBLE STRIPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
GA6645180 3,600 1.05 3,780.00 04/11/2007
479D61409 5,000 2.20 11,000.00 06/11/2007
ITEM 585405 UNITS LF

DESCRIPTION— 5 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENTMARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AX1785133 500 1.67 835.00 01/16/2007
AT9825176 57,000 .60 34,200.00 01/17/2007
AX1795133 500 5.00 2,500.00 01/31/2007
WA1815174 400 1.00 400.00 02/16/2007
AA4495177 6,000 .50 3,000.00 02/26/2007
MO5595177 13,760 .55 7,568.00 03/06/2007
FR3805180 1,720 .60 1,032.00 03/07/2007
FR4155176 3,120 .60 1,872.00 03/08/2007
PG1115384 2,900 75 2,175.00 03/13/2007
HO3495187 1,200 1.75 2,100.00 03/14/2007
M06235187 2,400 .85 2,040.00 03/15/2007
BA3965177 52,000 .45 23,400.00 04/18/2007
BA6835184 37,075 45 16,683.75 04/18/2007
HO3215176 1,925 75 1,443.75 04/26/2007
MO5665177 10,750 .50 5,375.00 04/26/2007
MO3795176 1,600 .90 1,440.00 04/30/2007
PG6495176 3,950 .80 3,160.00 04/30/2007
XX9105177 50,000 .37 18,500.00 05/11/2007

FR4735177 22,000 42 9,240.00 05/14/2007
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ITEM

585405

UNITS LF

DESCRIPTION— 5 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENTMARKINGS

CONTRACT
XX9135177
FR5745180
PG6845176
XX9065177
HO3115170
MO3775180R
BA6885184
CA3255170
MO4045130
FR5295181
AX3745133
AX3755133
BA3915187
HA4565177
HO3585177
PG6775176
AA4945177
AL6205180

ITEM

QUANTITY

40,000
400
260
50,000
15,150
950
22,500
7,050
2,080
1,250
500
500
4,900
6,700
8,600
1,200
12,567
700

585407

UNIT PRICE

UNITS LF

.50
4.60
1.75

.55

.60
1.20

.55
1.00

.67

75
4.30
1.20

.60
1.00

.75
1.10

.60
5.00

TOTAL AMOUNT

20,000.00
1,840.00
455.00
27,500.00
9,090.00
1,140.00
12,375.00
7,050.00
1,393.60
937.50
2,150.00
600.00
2,940.00
6,700.00
6,450.00
1,320.00
7,540.20
3,500.00

AWARDED DATE
05/14/2007
05/22/2007
05/22/2007
05/24/2007
06/05/2007
06/11/2007
06/13/2007
06/18/2007
06/18/2007
06/27/2007
08/08/2007
08/08/2007
08/08/2007
08/08/2007
08/08/2007
08/28/2007
09/25/2007
11/26/2007

DESCRIPTION— 5 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENTMARKINGS

CONTRACT
AT9825176
WA1815174
AA4495177
MO5595177
FR3805180
FR4155176
PG1115384
HO3495187
M06235187
BA3965177
BA6835184
HO3215176
MO5665177
MO3795176

QUANTITY

83,500
100
20,000
11,650
1,720
3,999
2,200
1,000
1,750
40,000
19,200
2,800
18,900
2,200

UNIT PRICE

.60
1.00
.50
.55
.60
.60
.75
1.73
.85
.45
45
75
.50
.90

TOTAL AMOUNT

50,100.00
100.00
10,000.00
6,407.50
1,032.00
2,399.40
1,650.00
1,730.00
1,487.50
18,000.00
8,640.00
2,100.00
9,450.00
1,980.00

AWARDED DATE
01/17/2007
02/16/2007
02/26/2007
03/06/2007
03/07/2007
03/08/2007
03/13/2007
03/14/2007
03/15/2007
04/18/2007
04/18/2007
04/26/2007
04/26/2007
04/30/2007
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ITEM 585407 UNITS LF
DESCRIPTION— 5 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENTMARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG6495176 2,300 .80 1,840.00 04/30/2007
XX9105177 70,000 .37 25,900.00 05/11/2007
FR4735177 22,000 42 9,240.00 05/14/2007
XX9135177 50,000 .50 25,000.00 05/14/2007
FR5745180 400 4.60 1,840.00 05/22/2007
PG6845176 520 1.75 910.00 05/22/2007
XX9065177 40,000 .55 22,000.00 05/24/2007
HO3115170 14,900 .60 8,940.00 06/05/2007
MO3775180R 1,350 1.20 1,620.00 06/11/2007
BA6885184 30,400 .55 16,720.00 06/13/2007
CA3255170 2,550 1.00 2,550.00 06/18/2007
MO4045130 710 .67 475.70 06/18/2007
BA3915187 2,700 .60 1,620.00 08/08/2007
HA4565177 7,150 1.00 7,150.00 08/08/2007
HO3585177 6,600 .75 4,950.00 08/08/2007
PG6775176 60 1.10 66.00 08/28/2007
AA4945177 25,132 .60 15,079.20 09/25/2007
AL6205180 860 5.00 4,300.00 11/26/2007
ITEM 585408

DESCRIPTION— 10 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT
AT9825176
MO5595177
FR4155176
M0O6235187
MO5665177
PG6495176
XX9105177
XX9135177
PG6845176
XX9065177
CA3255170
BA3915187
HA4565177

QUANTITY
6,000
1,450

355
350
1,050
610
45,000
38,000
400
2,000
2,775
200

80

UNIT PRICE

1.25
1.50
1.25
2.00
1.00
1.35

.75
1.00
3.50
1.10
2.00
2.00
5.00

TOTAL AMOUNT
7,500.00
2,175.00

443.75
700.00
1,050.00
823.50
33,750.00
38,000.00
1,400.00
2,200.00
5,550.00
400.00
400.00

AWARDED DATE
01/17/2007
03/06/2007
03/08/2007
03/15/2007
04/26/2007
04/30/2007
05/11/2007
05/14/2007
05/22/2007
05/24/2007
06/18/2007
08/08/2007
08/08/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

Price Index

585410 UNITS LF

Page 181

DESCRIPTION— 10 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT
FR4155176
MO3795176
PG6495176
MO3775180R

ITEM

QUANTITY
197
90
450
50

585412 UNITS LF

UNIT PRICE

1.25
2.20
1.35
3.00

TOTAL AMOUNT
246.25
198.00
607.50
150.00

AWARDED DATE
03/08/2007
04/30/2007
04/30/2007
06/11/2007

DESCRIPTION- 12 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT
AX1785133
AX1795133
AA4495177
MO5665177
XX9105177
XX9135177
XX9065177
CA3255170
MO4045130
AX3745133
AX3755133
HA4565177
PG6775176
AA4945177

ITEM

QUANTITY
800
800

1,560
5,000
200
1,500
200
45
1,970
800
800
1,215
510
1,200

585414 UNITS LF

UNIT PRICE

4.44
15.00
3.30
2.75
3.00
4.00
5.25
10.00
3.33
10.50
6.00
6.00
3.30
5.30

TOTAL AMOUNT

3,552.00
12,000.00
5,148.00
13,750.00
600.00
6,000.00
1,050.00
450.00
6,560.10
8,400.00
4,800.00
7,290.00
1,683.00
6,360.00

AWARDED DATE
01/16/2007
01/31/2007
02/26/2007
04/26/2007
05/11/2007
05/14/2007
05/24/2007
06/18/2007
06/18/2007
08/08/2007
08/08/2007
08/08/2007
08/28/2007
09/25/2007

DESCRIPTION— 12 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT
FR4155176
XX9105177
XX9135177
XX9065177
HO3115170
CA3255170
MO4045130

QUANTITY

54

200

1,000

200

160

360

40

UNIT PRICE

3.50
3.00
4.00
5.25
3.40
10.00
5.00

TOTAL AMOUNT
189.00
600.00
4,000.00
1,050.00
544.00
3,600.00
200.00

AWARDED DATE
03/08/2007
05/11/2007
05/14/2007
05/24/2007
06/05/2007
06/18/2007
06/18/2007
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ITEM 585416 UNITS LF
DESCRIPTION- 16 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO5595177 1,900 4.50 8,550.00 03/06/2007
XX9105177 200 4.50 900.00 05/11/2007
XX9135177 100 5.50 550.00 05/14/2007
XX9065177 100 7.35 735.00 05/24/2007
ITEM 585424 UNITS LF

DESCRIPTION— 24 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT
HA2835180
AA4495177
AA4485177
MO5665177
PG6495176
XX9105177
FR4735177
XX9135177
AT1785180
XX9065177
HO3115170
FR5295181
HA4565177
AA4945177

ITEM

CONTRACT
QA3445177

ITEM

CONTRACT
AL8815184
FR5635180
CL3245180
WA1425176

QUANTITY

30
860
320
1,200
110
800
96
1,400
60
200
12

45
120
300

585427

QUANTITY
265

585431

QUANTITY
39,245

165

354

65,100

UNIT PRICE
.70
4.40
18.00
5.25
5.50
4.65
4.10
7.00
17.00
10.50
6.00
6.50
13.00
10.65

UNITS EA
DESCRIPTION— LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKING SYMBOL

UNIT PRICE
.01

UNITS LF
DESCRIPTION— 5 INCH YELLOW PAVEMENT MARKING PAINT LINES

UNIT PRICE
.10

2.50

1.00

.16

TOTAL AMOUNT

21.00
3,784.00
5,760.00
6,300.00
605.00
3,720.00
393.60
9,800.00
1,020.00
2,100.00
72.00
292.50
1,560.00
3,195.00

TOTAL AMOUNT
2.65

TOTAL AMOUNT
3,924.50
412.50
354.00
10,416.00

AWARDED DATE
02/23/2007
02/26/2007
03/06/2007
04/26/2007
04/30/2007
05/11/2007
05/14/2007
05/14/2007
05/24/2007
05/24/2007
06/05/2007
06/27/2007
08/08/2007
09/25/2007

AWARDED DATE
06/26/2007

AWARDED DATE
01/04/2007
03/05/2007
04/20/2007
04/20/2007
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ITEM 585431 UNITS LF
DESCRIPTION— 5 INCH YELLOW PAVEMENT MARKING PAINT LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX9105177 98,000 15 14,700.00 05/11/2007
XX9135177 125,000 .20 25,000.00 05/14/2007
XX9065177 2,000 42 840.00 05/24/2007
492D4148ASB 180,000 .10 18,000.00 05/29/2007
479D61409 15,000 .22 3,300.00 06/11/2007
AL3145177 47,300 A1 5,203.00 06/25/2007
WA3085177 67,200 14 9,408.00 06/26/2007
492D221409 2,000,000 .06 128,000.00 10/04/2007
XX9115177 125,000 A3 16,250.00 11/26/2007
XX9215177 110,000 .20 22,000.00 12/10/2007
ITEM 585433 UNITS LF

DESCRIPTION- 5 INCH WHITE PAVEMENT MARKING PAINT LINES

CONTRACT
AL8815184
FR5635180
CL3245180
WA1425176
XX9105177
XX9135177
XX9065177
492D4148ASB
AL3145177
WA3085177
492D221409
XX9115177
XX9215177

ITEM

DESCRIPTION—- 10 INCH WHITE PAVEMENT MARKING PAINT LINES

CONTRACT
AL8815184
XX9105177
XX9135177
XX9065177
492D4148ASB

QUANTITY
33,255
165
270
84,500
85,000
90,000
2,000
180,000
47,600
68,000
2,000,000
135,000
110,000

585435

QUANTITY
1,190
30,000
75,000
3,000
60,000

UNIT PRICE

UNITS LF

.10
2.50
1.00

.16

15

.20

42

A2

A1

14

.06

13

.20

UNIT PRICE

.20
.20
.30
.84
22

TOTAL AMOUNT
3,325.50
412.50
270.00
13,520.00
12,750.00
18,000.00
840.00
21,600.00
5,236.00
9,520.00
128,000.00
17,550.00
22,000.00

TOTAL AMOUNT
238.00
6,000.00
22,500.00
2,520.00
13,200.00

AWARDED DATE
01/04/2007
03/05/2007
04/20/2007
04/20/2007
05/11/2007
05/14/2007
05/24/2007
05/29/2007
06/25/2007
06/26/2007
10/04/2007
11/26/2007
12/10/2007

AWARDED DATE
01/04/2007
05/11/2007
05/14/2007
05/24/2007
05/29/2007



ITEM
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Price Index 01/01/2008

585435 UNITS LF

DESCRIPTION—- 10 INCH WHITE PAVEMENT MARKING PAINT LINES

CONTRACT
AL3145177
492D221409

ITEM

QUANTITY UNIT PRICE TOTAL AMOUNT
450 .25 112.50
200,000 15 30,000.00
585437 UNITS LF

DESCRIPTION— 10 INCH YELLOW PAVEMENT MARKING PAINT LINES

CONTRACT
WA1425176

ITEM

QUANTITY UNIT PRICE TOTAL AMOUNT

300 .35 105.00

585600 UNITS LF
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AWARDED DATE
06/25/2007
10/04/2007

AWARDED DATE
04/20/2007

DESCRIPTION—- 5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKINGS

CONTRACT
HO3125177
FR4955187
GA6565177
HA2835180
AA4485177
MO5595177
AL3345180
M06235187
AL3115177
HA3255180
GA6645180
CL3245180
AL3275177
FR3975177
BA5325177
AT1785180
HO3115170
QA3445177
CA3135170
AX2325177
PG6795176
AA4945177
XX9115177
XX4125277
XX4125177

QUANTITY UNIT PRICE TOTAL AMOUNT
135,000 2.75 371,250.00
5,300 2.90 15,370.00
51,825 2.80 145,110.00
600 .65 390.00
125,000 3.05 381,250.00
119,400 2.80 334,320.00
4,000 491 19,640.00
850 3.00 2,550.00
16,330 3.20 52,256.00
200 4.00 800.00
3,750 491 18,412.50
266 4.50 1,197.00
64,850 2.80 181,580.00
86,930 2.80 243,404.00
48,700 2.90 141,230.00
2,180 3.85 8,393.00
15,300 2.75 42,075.00
50,500 2.75 138,875.00
24,900 1.25 31,125.00
57,100 2.90 165,590.00
3,500 3.30 11,550.00
1,600 4.50 7,200.00
6,000 3.00 18,000.00
750 6.00 4,500.00
750 6.00 4,500.00

AWARDED DATE
01/17/2007
01/30/2007
02/20/2007
02/23/2007
03/06/2007
03/06/2007
03/07/2007
03/15/2007
03/22/2007
03/29/2007
04/11/2007
04/20/2007
04/26/2007
04/26/2007
05/08/2007
05/24/2007
06/05/2007
06/26/2007
07/05/2007
08/08/2007
08/08/2007
09/25/2007
11/26/2007
12/17/2007
12/19/2007
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ITEM 585601 UNITS LF

DESCRIPTION- 5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE CONTRAST PAVEMENT
MARKINGS (PPPRCP)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3125177 5,200 5.60 29,120.00 01/17/2007
MO3265180 900 6.60 5,940.00 01/17/2007
HA2835180 200 .65 130.00 02/23/2007
MO5595177 1,925 4.40 8,470.00 03/06/2007
AL3345180 2,030 6.91 14,027.30 03/07/2007
FR3805180 240 11.00 2,640.00 03/07/2007
HA3255180 672 4.00 2,688.00 03/29/2007
GA6645180 1,675 6.91 11,574.25 04/11/2007
AL3275177 570 6.05 3,448.50 04/26/2007
FR3975177 660 4.85 3,201.00 04/26/2007
BA5325177 1,500 4.60 6,900.00 05/08/2007
FR5745180 45 15.75 708.75 05/22/2007
AT1785180 400 6.20 2,480.00 05/24/2007
HO3115170 600 4.20 2,520.00 06/05/2007
MO3775180R 600 6.00 3,600.00 06/11/2007
CH3295180R 580 7.00 4,060.00 06/25/2007
WA4375180 460 10.00 4,600.00 10/18/2007
AL6205180 60 15.00 900.00 11/26/2007
ITEM 585602

DESCRIPTION—- 10 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT

MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3125177 23,500 5.25 123,375.00 01/17/2007
FR4955187 1,300 5.50 7,150.00 01/30/2007
GA6565177 2,600 5.50 14,300.00 02/20/2007
AA4485177 21,330 5.90 125,847.00 03/06/2007
MO5595177 47,700 4.75 226,575.00 03/06/2007
M06235187 150 6.00 900.00 03/15/2007
AL3115177 2,425 6.40 15,520.00 03/22/2007
AL3275177 7,200 5.34 38,448.00 04/26/2007
FR3975177 16,500 4.55 75,075.00 04/26/2007
BA5325177 6,500 4.90 31,850.00 05/08/2007
HO3115170 2,355 5.10 12,010.50 06/05/2007
CA3135170 1,160 10.00 11,600.00 07/05/2007
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ITEM 585603 UNITS LF

DESCRIPTION- 5 INCH YELLOW PERMANENT PREFORMED PATTERNED REFLECTIVE CONTRAST
PAVEMENT MARKINGS (PPPRCP)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
M03265180 900 6.60 5,940.00 01/17/2007
MO5595177 965 4.40 4,246.00 03/06/2007
HA3255180 672 4.00 2,688.00 03/29/2007
BA5325177 1,330 4.60 6,118.00 05/08/2007
MO3775180R 600 6.00 3,600.00 06/11/2007
CH3295180R 580 7.00 4,060.00 06/25/2007
ITEM 585604 UNITS LF

DESCRIPTION—- 5 INCH YELLOW PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT

MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3125177 90,000 2.60 234,000.00 01/17/2007
FR4955187 4,500 2.90 13,050.00 01/30/2007
GA6565177 39,050 2.80 109,340.00 02/20/2007
HA2835180 110 .70 77.00 02/23/2007
AA4485177 93,100 3.05 283,955.00 03/06/2007
MO5595177 87,000 2.80 243,600.00 03/06/2007
AL3345180 4,060 4.91 19,934.60 03/07/2007
FR3805180 240 11.00 2,640.00 03/07/2007
AL3115177 11,000 3.20 35,200.00 03/22/2007
HA3255180 200 4.00 800.00 03/29/2007
GA6645180 4,535 491 22,266.85 04/11/2007
CL3245180 266 4.50 1,197.00 04/20/2007
AL3275177 53,250 2.80 149,100.00 04/26/2007
FR3975177 61,350 2.60 159,510.00 04/26/2007
BA5325177 29,670 2.90 86,043.00 05/08/2007
FR5745180 45 15.75 708.75 05/22/2007
AT1785180 2,180 3.85 8,393.00 05/24/2007
HO3115170 13,900 2.75 38,225.00 06/05/2007
QA3445177 41,750 3.00 125,250.00 06/26/2007
CA3135170 11,550 1.25 14,437.50 07/05/2007
AX2325177 46,000 2.90 133,400.00 08/08/2007

PG6795176 3,500 3.30 11,550.00 08/08/2007
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DESCRIPTION— 10 INCH YELLOW PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT

CONTRACT
CA3255170
PG6795176

ITEM

MARKINGS
QUANTITY

2,630
1,400

585608

UNIT PRICE TOTAL AMOUNT
2.00 5,260.00

6.46 9,044.00

UNITS EA

AWARDED DATE
06/18/2007
08/08/2007

DESCRIPTION— PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKING LETTERS

CONTRACT
XX9105177
XX9135177
XX9065177
WA3085177
CA3135170
XX9115177
XX9215177

ITEM

QUANTITY UNIT PRICE TOTAL AMOUNT

10 52.50 525.00
80 120.00 9,600.00
10 158.00 1,580.00

2 120.00 240.00
38 250.00 9,500.00

5 160.00 800.00
10 160.00 1,600.00

585610 UNITS EA

AWARDED DATE
05/11/2007
05/14/2007
05/24/2007
06/26/2007
07/05/2007
11/26/2007
12/10/2007

DESCRIPTION—- PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKING SYMBOLS

CONTRACT
MO5595177
CA3135170

ITEM

QUANTITY UNIT PRICE TOTAL AMOUNT
54 265.00 14,310.00
41 300.00 12,300.00
585612 UNITS EA

AWARDED DATE
03/06/2007
07/05/2007

DESCRIPTION—- PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKING ARROWS

CONTRACT
XX9105177
XX9135177
XX9065177
CA3135170
XX9115177
XX9215177

ITEM

DESCRIPTION—- 5 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT
AT9815176

QUANTITY UNIT PRICE TOTAL AMOUNT

10 112.50 1,125.00
50 250.00 12,500.00
10 470.00 4,700.00
71 350.00 24,850.00

5 375.00 1,875.00

5 360.00 1,800.00

585617 UNITS LF

QUANTITY
5,935

UNIT PRICE TOTAL AMOUNT

1.20 7,122.00

AWARDED DATE
05/11/2007
05/14/2007
05/24/2007
07/05/2007
11/26/2007
12/10/2007

AWARDED DATE
08/13/2007
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ITEM 585617 UNITS LF
DESCRIPTION- 5 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX3405185 750 3.00 2,250.00 08/14/2007
HA3385149 300 2.00 600.00 09/06/2007
ITEM 585619 UNITS LF

DESCRIPTION- 5 INCH YELLOW PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA3965177 100 3.75 375.00 04/18/2007
AT9815176 3,935 1.20 4,722.00 08/13/2007
XX3405185 375 3.00 1,125.00 08/14/2007
HA3385149 200 2.00 400.00 09/06/2007
ITEM 585621 UNITS LF

DESCRIPTION- 12 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 645 6.50 4,192.50 01/04/2007
BA3965177 420 7.49 3,145.80 04/18/2007
BA6835184 9,090 7.49 68,084.10 04/18/2007
FR3975177 1,500 7.00 10,500.00 04/26/2007
HO3215176 1,225 7.00 8,575.00 04/26/2007
BA5325177 320 8.40 2,688.00 05/08/2007
CA3135170 1,310 8.00 10,480.00 07/05/2007
BA3915187 100 10.00 1,000.00 08/08/2007
HO3585177 800 6.50 5,200.00 08/08/2007
PG6795176 830 6.80 5,644.00 08/08/2007
AT9815176 1,000 6.00 6,000.00 08/13/2007
XX3405185 8,500 8.00 68,000.00 08/14/2007
M02825185 4,500 7.00 31,500.00 11/28/2007
ITEM 585623 UNITS LF

DESCRIPTION—- 16 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX9115177 150 9.00 1,350.00 11/26/2007
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ITEM 585625 UNITS LF
DESCRIPTION— 24 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 510 13.00 6,630.00 01/04/2007
FR4155176 7 13.75 1,058.75 03/08/2007
BA3965177 260 12.31 3,200.60 04/18/2007
BA6835184 460 11.24 5,170.40 04/18/2007
WA1425176 263 14.00 3,682.00 04/20/2007
FR3975177 165 11.90 1,963.50 04/26/2007
HO3215176 100 12.00 1,200.00 04/26/2007
BA5325177 50 13.00 650.00 05/08/2007
CA3255170 60 10.00 600.00 06/18/2007
MO4045130 149 13.32 1,984.68 06/18/2007
AL3145177 210 11.25 2,362.50 06/25/2007
CH3295180R 30 13.00 390.00 06/25/2007
QA3445177 180 10.50 1,890.00 06/26/2007
CA3135170 500 20.00 10,000.00 07/05/2007
AX2325177 120 13.00 1,560.00 08/08/2007
AX3745133 600 21.00 12,600.00 08/08/2007
AX3755133 600 14.50 8,700.00 08/08/2007
BA3915187 200 15.00 3,000.00 08/08/2007
HO3585177 275 13.00 3,575.00 08/08/2007
PG6795176 245 12.50 3,062.50 08/08/2007
AT9815176 500 12.00 6,000.00 08/13/2007
XX3405185 2,000 12.00 24,000.00 08/14/2007
PG6775176 140 5.50 770.00 08/28/2007
HA3385149 20 18.00 360.00 09/06/2007
XX9115177 150 13.25 1,987.50 11/26/2007
M0O2825185 1,000 14.00 14,000.00 11/28/2007
ITEM 585627 UNITS SF

DESCRIPTION— WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LEGENDS AND SYMBOLS

CONTRACT
AL8815184
AA4485177
FR4155176
HO3495187
BA3965177
BA6835184

QUANTITY
1,191
236
64
93
115
945

UNIT PRICE

12.50
22.00
175.00
15.00
16.05
8.56

TOTAL AMOUNT
14,887.50
5,192.00
11,200.00
1,395.00
1,845.75
8,089.20

AWARDED DATE
01/04/2007
03/06/2007
03/08/2007
03/14/2007
04/18/2007
04/18/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

585627 UNITS SF
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DESCRIPTION— WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LEGENDS AND SYMBOLS

CONTRACT
HO3215176
MO5665177
PG6845176
CA3255170
MO4045130
QA3445177
FR5295181
BA3915187
HA4565177
HO3585177
PG6795176
AT9815176
XX3405185
PG6775176
XX3375185
AA4945177
AL3145177
AL3145177

ITEM

QUANTITY UNIT PRICE TOTAL AMOUNT

140 21.00 2,940.00

20 25.00 500.00

32 20.00 640.00

243 15.00 3,645.00

8 166.50 1,332.00

310 .01 3.10

44 33.00 1,452.00

214 20.00 4,280.00

16 30.00 480.00

430 18.00 7,740.00

600 13.20 7,920.00

529 25.00 13,225.00

250 12.00 3,000.00

135 33.00 4,455.00

100 33.00 3,300.00

657 21.50 14,125.50

30 11.25 337.50

21 13.25 278.25

599022 UNITS TON

AWARDED DATE
04/26/2007
04/26/2007
05/22/2007
06/18/2007
06/18/2007
06/26/2007
06/27/2007
08/08/2007
08/08/2007
08/08/2007
08/08/2007
08/13/2007
08/14/2007
08/28/2007
08/29/2007
09/25/2007
06/25/2007
06/25/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm FOR BRIDGE APPROACHES,PG70-22, LEVEL-3

CONTRACT
XX8165177
XX8155177
XX8155277
XX8165277

ITEM

QUANTITY UNIT PRICE TOTAL AMOUNT
500 225.00 112,500.00
100 225.00 22,500.00
300 145.50 43,650.00
500 56.35 28,175.00
599040 UNITS TON

AWARDED DATE
05/24/2007
06/18/2007
06/18/2007
06/18/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5mm FOR BRIDGE APPROACHES,PG64-22, LEVEL-2

CONTRACT
XX8035277
XX8125177

QUANTITY UNIT PRICE TOTAL AMOUNT
200 250.00 50,000.00
200 240.00 48,000.00

AWARDED DATE
03/27/2007
03/30/2007
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DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5mm FOR BRIDGE APPROACHES,PG64-22, LEVEL-4

CONTRACT
XX9105177
XX9135177
XX9065177

ITEM

QUANTITY UNIT PRICE
800 111.10
1,000 110.00
800 105.00
599048 UNITS TON

TOTAL AMOUNT

88,880.00
110,000.00
84,000.00

AWARDED DATE
05/11/2007
05/14/2007
05/24/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5mm FOR BRIDGE APPROACHES,PG64-28, LEVEL-2

CONTRACT
XX9115177

ITEM

QUANTITY UNIT PRICE
500 109.00
599056 UNITS TON

TOTAL AMOUNT
54,500.00

AWARDED DATE
11/26/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5mm FOR BRIDGE APPROACHES,PG70-22, LEVEL-2

CONTRACT
XX9215177

ITEM

QUANTITY UNIT PRICE
1,000 96.00
599080 UNITS TON

TOTAL AMOUNT
96,000.00

AWARDED DATE
12/10/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR BRIDGE APPROACHES,PG64-22, LEVEL-2

CONTRACT
XX9135177

ITEM

QUANTITY UNIT PRICE
10,000 65.00
599115 UNITS TON

TOTAL AMOUNT
650,000.00

AWARDED DATE
05/14/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5mm, PG64-22, FOR PATCHINGUP TO 3 INCHES

CONTRACT
XX8035277
XX8125177
XX9105177
XX9065177
XX9215177

ITEM

QUANTITY UNIT PRICE
3,000 88.00
3,000 93.00
17,000 64.95
4,500 82.00
4,500 72.80
599120 UNITS TON

TOTAL AMOUNT
264,000.00
279,000.00

1,104,150.00
369,000.00
327,600.00

AWARDED DATE
03/27/2007
03/30/2007
05/11/2007
05/24/2007
12/10/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5mm, PG70-22, FOR PATCHINGUP TO 3 INCHES

CONTRACT
XX8165177
XX8155177
XX8155277

QUANTITY UNIT PRICE
300 150.00

1,000 100.00

50 82.70

TOTAL AMOUNT
45,000.00
100,000.00
4,135.00

AWARDED DATE
05/24/2007
06/18/2007
06/18/2007



ITEM

CONTRACT
XX8165277

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

Price Index

599120 UNITS TON
DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5mm, PG70-22, FOR PATCHINGUP TO 3 INCHES

QUANTITY UNIT PRICE
50 294.00
599125 UNITS TON

TOTAL AMOUNT
14,700.00
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AWARDED DATE
06/18/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm, PG64-22, FOR PATCHINGOVER 3 INCHES

CONTRACT
XX9105177
XX9135177
XX8165177
XX9065177
XX8155177
XX8155277
XX8165277
XX9215177
XX8035277
XX8035277
XX8125177
XX8125177

ITEM

QUANTITY UNIT PRICE

5,000 66.25

2,000 65.00

50 250.00

4,500 80.00

50 175.00

50 80.60

50 294.00

500 70.00

3,500 84.00

2,500 75.00

2,500 80.00

3,500 91.00
599130 UNITS TON

TOTAL AMOUNT
331,250.00
130,000.00

12,500.00
360,000.00
8,750.00
4,030.00
14,700.00
35,000.00
294,000.00
187,500.00
200,000.00
318,500.00

AWARDED DATE
05/11/2007
05/14/2007
05/24/2007
05/24/2007
06/18/2007
06/18/2007
06/18/2007
12/10/2007
03/27/2007
03/27/2007
03/30/2007
03/30/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 25.0mm, PG70-22, FOR PATCHINGOVER 3 INCHES

CONTRACT
XX9105177
XX9135177
XX9065177
XX9215177

ITEM

DESCRIPTION— VARIABLE DEPTH PATCHING USING GRADED AGGREGATE BASECOURSE

CONTRACT
XX8035277
XX8125177
XX9105177
XX9135177
XX8165177
XX9065177

QUANTITY UNIT PRICE
2,000 80.10
400 72.00
3,000 81.00
500 80.00
599150 UNITS TON

QUANTITY
1,500

1,500

200

300

250

200

UNIT PRICE

15.00
10.00
17.90
29.00
45.00
28.00

TOTAL AMOUNT
160,200.00
28,800.00
243,000.00
40,000.00

TOTAL AMOUNT
22,500.00
15,000.00

3,580.00
8,700.00
11,250.00
5,600.00

AWARDED DATE
05/11/2007
05/14/2007
05/24/2007
12/10/2007

AWARDED DATE
03/27/2007
03/30/2007
05/11/2007
05/14/2007
05/24/2007
05/24/2007
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ITEM 599150 UNITS TON
DESCRIPTION— VARIABLE DEPTH PATCHING USING GRADED AGGREGATE BASECOURSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX8155177 250 40.00 10,000.00 06/18/2007
XX8155277 100 46.80 4,680.00 06/18/2007
XX8165277 250 58.85 14,712.50 06/18/2007
XX9115177 250 25.50 6,375.00 11/26/2007
XX9215177 1,600 23.50 37,600.00 12/10/2007
XX4125277 200 40.00 8,000.00 12/17/2007
XX4125177 100 40.00 4,000.00 12/19/2007
ITEM 599200 UNITS SY

DESCRIPTION— MILLING EXISTING PAVEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX9225177 125,000 .01 1,250.00 02/23/2007
XX9195177 75,000 .01 750.00 02/26/2007
XX8035277 90,000 1.50 135,000.00 03/27/2007
XX9095177 65,000 1.60 104,000.00 03/29/2007
XX9235177 10,000 1.61 16,100.00 03/29/2007
XX8125177 90,000 1.35 121,500.00 03/30/2007
XX9115177 110,000 2.45 269,500.00 11/26/2007
XX9215177 75,000 1.55 116,250.00 12/10/2007
ITEM 599225 UNITS EA

DESCRIPTION— COMPLETE CYCLE OF SWEEPING DESIGNATED ROADWAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4102211410 42 230.00 9,660.00 08/23/2007
4102211410 42 300.00 12,600.00 08/23/2007
4102211410 42 225.00 9,450.00 08/23/2007
4102211410 42 40.00 1,680.00 08/23/2007
4102211410 42 225.00 9,450.00 08/23/2007
4102211410 42 85.00 3,570.00 08/23/2007
4102211410 42 400.00 16,800.00 08/23/2007
4102211410 42 1,360.00 57,120.00 08/23/2007
4102211410 42 2,100.00 88,200.00 08/23/2007
4102211410 42 1,030.00 43,260.00 08/23/2007
4102211410 42 75.00 3,150.00 08/23/2007
4102311410 42 215.00 9,030.00 08/23/2007

4102311410 42 45.00 1,890.00 08/23/2007
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ITEM 599225 UNITS EA
DESCRIPTION— COMPLETE CYCLE OF SWEEPING DESIGNATED ROADWAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4102311410 42 5.00 210.00 08/23/2007
4102311410 42 30.00 1,260.00 08/23/2007
4102311410 42 15.00 630.00 08/23/2007
4102311410 42 335.00 14,070.00 08/23/2007
4102311410 42 5.00 210.00 08/23/2007
4102311410 42 140.00 5,880.00 08/23/2007
4102311410 42 5.00 210.00 08/23/2007
4102311410 42 120.00 5,040.00 08/23/2007
4102311410 42 2,000.00 84,000.00 08/23/2007
4102311410 42 100.00 4,200.00 08/23/2007
4102311410 42 105.00 4,410.00 08/23/2007
4102311410 42 35.00 1,470.00 08/23/2007
4102311410 42 10.00 420.00 08/23/2007
4102311410 42 25.00 1,050.00 08/23/2007
4102311410 42 100.00 4,200.00 08/23/2007
4102311410 42 105.00 4,410.00 08/23/2007
4102311410 42 340.00 14,280.00 08/23/2007
4102311410 42 230.00 9,660.00 08/23/2007
4102311410 42 200.00 8,400.00 08/23/2007
4102311410 42 280.00 11,760.00 08/23/2007
4102311410 42 455.00 19,110.00 08/23/2007
4102311410 42 730.00 30,660.00 08/23/2007
4102311410 42 70.00 2,940.00 08/23/2007
4102311410 42 260.00 10,920.00 08/23/2007
4102311410 42 35.00 1,470.00 08/23/2007
4102311410 42 135.00 5,670.00 08/23/2007
4102311410 42 345.00 14,490.00 08/23/2007
4102311410 42 300.00 12,600.00 08/23/2007
4102311410 42 245.00 10,290.00 08/23/2007
4102311410 42 245.00 10,290.00 08/23/2007
4102311410 42 255.00 10,710.00 08/23/2007
4102311410 42 280.00 11,760.00 08/23/2007

4102311410 42 40.00 1,680.00 08/23/2007



ITEM

DESCRIPTION—

CONTRACT
4102211410

ITEM

CONTRACT
407D31409
407D61409
4071241409
4070341409
4070251409

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008
599235 UNITS EA
ADDITIONAL SWEEPING
QUANTITY UNIT PRICE
42 100.00
599250 UNITS LB
DESCRIPTION—- JOINT AND CRACK SEALING MATERIAL
QUANTITY UNIT PRICE
400,000 1.59
260,000 1.57
80,000 1.87
80,000 1.53
145,000 1.64
50,000 1.64

4070251409

ITEM

599300

UNITS LF

DESCRIPTION- 5 INCH WHITE THERMOPLASTIC (THIN LINE)

CONTRACT
492D51408
492D221409

ITEM

QUANTITY
500,000
600,000

599305

UNIT PRICE
.15
.10
UNITS LF

DESCRIPTION—- 5 INCH YELLOW THERMOPLASTIC (THIN LINE)

CONTRACT
492D51408
492D221409

ITEM

QUANTITY
400,000
600,000

599310

UNIT PRICE
.15
.10
UNITS LF

DESCRIPTION—- 10 INCH WHITE THERMOPLASTIC (THIN LINE)

CONTRACT
492D51408
492D221409

ITEM

DESCRIPTION—-

CONTRACT
BA3965177

QUANTITY
100,000
200,000

615581

HOT MIX ASPHALT CURB

QUANTITY
200

UNIT PRICE
21
15

UNITS LF

UNIT PRICE
10.76

TOTAL AMOUNT
4,200.00

TOTAL AMOUNT
636,000.00
408,200.00
149,600.00
122,400.00
237,800.00

82,000.00

TOTAL AMOUNT
76,500.00
60,000.00

TOTAL AMOUNT
61,200.00
60,000.00

TOTAL AMOUNT
21,200.00
30,000.00

TOTAL AMOUNT
2,152.00
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AWARDED DATE
08/23/2007

AWARDED DATE
05/16/2007
08/02/2007
11/26/2007
12/07/2007
06/25/2007
06/25/2007

AWARDED DATE
02/20/2007
10/04/2007

AWARDED DATE
02/20/2007
10/04/2007

AWARDED DATE
02/20/2007
10/04/2007

AWARDED DATE
04/18/2007



ITEM

CONTRACT
WA1425176
AT1785180

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

Price Index
615581 UNITS LF
DESCRIPTION- HOT MIX ASPHALT CURB
QUANTITY UNIT PRICE
1,700 23.75
410 30.00
200 50.00

AT9815176

ITEM

616250

UNITS TON

TOTAL AMOUNT
40,375.00
12,300.00
10,000.00

DESCRIPTION— CRUSHER RUN AGGREGATE CR-6 FOR SHOULDER EDGE DROPOFF

CONTRACT
HO3125177
GA6565177
AL4005177R
AL3115177
XX8035277
XX8125177
WA1425176
AL3275177
XX9105177
FR4735177
XX9135177
XX8165177
XX9065177
XX8155177
XX8155277
XX8165277
AL3145177
WA3085177
AX2325177
AT9815176
XX9115177
XX9215177

ITEM

DESCRIPTION— SELECT BORROW FOR SHOULDER EDGE DROPOFF

CONTRACT
BA5325177

QUANTITY
5,700
2,200

100
250
2,500
2,500
1,010
2,310
2,500
455
1,500
250
1,200
250
250
250
560
950
602
250
1,400
1,000

616301

QUANTITY
325

UNIT PRICE
22.25
16.00
45.00
37.20
23.00
23.00
21.50
17.25
18.80
28.00
26.00
37.50
24.00
30.00
26.70
34.20
24.50
14.75
30.00
70.00
19.60
16.00

UNITS SY

UNIT PRICE
13.70

TOTAL AMOUNT

126,825.00
35,200.00
4,500.00
9,300.00
57,500.00
57,500.00
21,715.00
39,847.50
47,000.00
12,740.00
39,000.00
9,375.00
28,800.00
7,500.00
6,675.00
8,550.00
13,720.00
14,012.50
18,060.00
17,500.00
27,440.00
16,000.00

TOTAL AMOUNT
4,452.50
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AWARDED DATE
04/20/2007
05/24/2007
08/13/2007

AWARDED DATE
01/17/2007
02/20/2007
03/20/2007
03/22/2007
03/27/2007
03/30/2007
04/20/2007
04/26/2007
05/11/2007
05/14/2007
05/14/2007
05/24/2007
05/24/2007
06/18/2007
06/18/2007
06/18/2007
06/25/2007
06/26/2007
08/08/2007
08/13/2007
11/26/2007
12/10/2007

AWARDED DATE
05/08/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

ITEM 616500 UNITS TON
DESCRIPTION— TOPSOIL FOR SHOULDER EDGE DROPOFF

CONTRACT QUANTITY UNIT PRICE
XX8165177 125 75.00
XX8155177 125 75.00
XX8155277 125 42.30
XX8165277 250 36.50
ITEM 616501 UNITS SY

DESCRIPTION— TOPSOIL FOR SHOULDER EDGE DROPOFF

CONTRACT QUANTITY UNIT PRICE
HO3125177 9,700 3.50
AA4485177 2,570 7.50
XX8035277 6,000 6.50
XX8125177 6,000 5.50
XX9105177 14,000 4.90
XX9135177 3,500 9.00
XX9065177 5,000 4.90
AA4945177 78 20.00
XX9115177 1,200 6.75
XX9215177 6,500 6.60
ITEM 616600 UNITS TON

TOTAL AMOUNT
9,375.00
9,375.00
5,287.50
9,125.00

TOTAL AMOUNT
33,950.00
19,275.00
39,000.00
33,000.00
68,600.00
31,500.00
24,500.00

1,560.00
8,100.00
42,900.00
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AWARDED DATE
05/24/2007
06/18/2007
06/18/2007
06/18/2007

AWARDED DATE
01/17/2007
03/06/2007
03/27/2007
03/30/2007
05/11/2007
05/14/2007
05/24/2007
09/25/2007
11/26/2007
12/10/2007

DESCRIPTION— HOT MIX ASPHALT MILLINGS OR GRINDINGS FOR SHOULDER EDGE DROP OFF

CONTRACT QUANTITY UNIT PRICE
XX8165177 500 47.50
XX8155177 200 45.00
XX8155277 500 23.00
XX8165277 300 21.00
QA3445177 653 34.56
ITEM 616601 UNITS SY

TOTAL AMOUNT
23,750.00
9,000.00
11,500.00
6,300.00
22,567.68

AWARDED DATE
05/24/2007
06/18/2007
06/18/2007
06/18/2007
06/26/2007

DESCRIPTION— HOT MIX ASPHALT MILLINGS OR GRINDINGS FOR SHOULDER EDGE DROP OFF

CONTRACT QUANTITY UNIT PRICE
AT9925132 8 200.00
WI3685177 12,000 .01

TOTAL AMOUNT
1,600.00
120.00

AWARDED DATE
03/05/2007
08/31/2007
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ITEM 616700 UNITS LF

DESCRIPTION—- SHOULDER RUMBLE STRIPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3125177 144,000 .07 10,080.00 01/17/2007
FR4955187 11,000 .50 5,500.00 01/30/2007
GA6565177 74,250 .26 19,305.00 02/20/2007
AA4485177 113,500 .10 11,350.00 03/06/2007
AL3345180 2,500 1.50 3,750.00 03/07/2007
FR4155176 558 6.75 3,766.50 03/08/2007
AL3275177 84,700 .18 15,246.00 04/26/2007
QA3445177 55,000 .61 33,550.00 06/26/2007
ITEM 620060 UNITS LS

DESCRIPTION— CONCRETE TRAFFIC BARRIER SINGLE FACE AT BRIDGE PIER

CONTRACT
HO3125177
HO3125177
HO3125177
HO3125177
HO3125177
HO3125177
HO3125177
HO3125177

ITEM

QUANTITY UNIT PRICE TOTAL AMOUNT
1 16,400.00 16,400.00
1 16,400.00 16,400.00
1 16,400.00 16,400.00
1 12,775.00 12,775.00
1 23,375.00 23,375.00
1 13,000.00 13,000.00
1 24,100.00 24,100.00
1 21,650.00 21,650.00
620078 UNITS EA

DESCRIPTION— CONCRETE MEDIAN TRAFFIC BARRIER TRANSITION AT NEW SIGN

CONTRACT
XX3375185

ITEM

QUANTITY UNIT PRICE TOTAL AMOUNT
2 14,400.00 28,800.00
620079 UNITS EA

DESCRIPTION— CONCRETE TRAFFIC BARRIER REFLECTIVE DELINEATORS

CONTRACT
M0O6235187
BA3965177

HO3115170

QUANTITY UNIT PRICE TOTAL AMOUNT
10 11.00 110.00
200 35.31 7,062.00
12 30.00 360.00

AWARDED DATE
01/17/2007
01/17/2007
01/17/2007
01/17/2007
01/17/2007
01/17/2007
01/17/2007
01/17/2007

AWARDED DATE
08/29/2007

AWARDED DATE
03/15/2007
04/18/2007
06/05/2007



ITEM

DESCRIPTION—

CONTRACT
XX3375185

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

620140 UNITS LF
42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER

QUANTITY UNIT PRICE TOTAL AMOUNT

200 205.00 41,000.00

620142 UNITS LF
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AWARDED DATE
08/29/2007

DESCRIPTION- 42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURCATEDFROM 0 INCH TO 1

CONTRACT
M0O6235187

ITEM

DESCRIPTION—

CONTRACT
HO3115170

ITEM

DESCRIPTION—-

CONTRACT
XX3375185

ITEM

DESCRIPTION—

CONTRACT
AA4495177
MO5665177
BA5325177
MO4045130
CA3135170

ITEM

DESCRIPTION—-

CONTRACT
HO3115170
CA3255170

FOOT 6 INCHES

QUANTITY UNIT PRICE TOTAL AMOUNT

264 209.00 55,176.00

620152 UNITS LF
34 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACETYPE 3

QUANTITY UNIT PRICE TOTAL AMOUNT

675 200.00 135,000.00
620160 UNITS LF
42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACETYPE 2

QUANTITY UNIT PRICE TOTAL AMOUNT

80 195.00 15,600.00

634100 UNITS LF
STANDARD TYPE A CURB 8 INCH X 16 INCH

QUANTITY UNIT PRICE TOTAL AMOUNT
60 42.50 2,550.00
400 23.25 9,300.00
809 30.70 24,836.30
62 30.00 1,860.00
555 16.00 8,880.00
634105 UNITS LF

STANDARD TYPE A CURB 8 INCH X 17 INCH

QUANTITY UNIT PRICE TOTAL AMOUNT
605 15.50 9,377.50
700 13.00 9,100.00

AWARDED DATE
03/15/2007

AWARDED DATE
06/05/2007

AWARDED DATE
08/29/2007

AWARDED DATE
02/26/2007
04/26/2007
05/08/2007
06/18/2007
07/05/2007

AWARDED DATE
06/05/2007
06/18/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

634110

01/01/2008

UNITS LF

DESCRIPTION— STANDARD TYPE A CURB 8 INCH X 18 INCH

CONTRACT
WA1815174
BA6835184

ITEM

QUANTITY
236
67

634130

UNIT PRICE
19.00
30.40

UNITS LF

DESCRIPTION— STANDARD TYPE C CURB 8 INCH X 11 INCH

CONTRACT
AL8815184

ITEM

QUANTITY
120

634145

UNIT PRICE
44.00

UNITS LF

DESCRIPTION— STANDARD TYPE D CURB 8 INCH X 14 INCH

CONTRACT
AL8815184
AL3145177

ITEM

QUANTITY
450
175

634155

UNIT PRICE
26.25
61.00

UNITS LF

DESCRIPTION— STANDARD TYPE D CURB 8 INCH X 16 INCH

CONTRACT
BA6835184

ITEM

QUANTITY
561

634200

UNIT PRICE
34.75

UNITS LF

DESCRIPTION— REPLACE STANDARD TYPE A CURB

CONTRACT
WA1815174
BA3965177

ITEM

QUANTITY
10
12

634300

UNIT PRICE
35.00
37.45

UNITS LF

TOTAL AMOUNT
4,484.00
2,036.80

TOTAL AMOUNT
5,280.00

TOTAL AMOUNT
11,812.50
10,675.00

TOTAL AMOUNT
19,494.75

TOTAL AMOUNT
350.00
449.40
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AWARDED DATE
02/16/2007
04/18/2007

AWARDED DATE
01/04/2007

AWARDED DATE
01/04/2007
06/25/2007

AWARDED DATE
04/18/2007

AWARDED DATE
02/16/2007
04/18/2007

DESCRIPTION— STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 8 INCH DEPTH

CONTRACT
AL8815184
AX1785133
AX1425185
HO3125177
AT9145185
AX1795133

QUANTITY
13,600
1,000
800
5,800
500
1,000

UNIT PRICE
31.10
25.00
32.00
24.50
32.00
25.00

TOTAL AMOUNT
422,960.00
25,000.00
25,600.00
142,100.00
16,000.00
25,000.00

AWARDED DATE
01/04/2007
01/16/2007
01/17/2007
01/17/2007
01/23/2007
01/31/2007
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ITEM 634300 UNITS LF
DESCRIPTION— STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 8 INCH DEPTH

CONTRACT
GA3135188
MO5595177
AT9135185
M0O6235187
AL4005177R
AL3115177
XX5015179
WA1425176
HO3215176
FR4735177
AL3145177
AX2325177
AX3745133
AX3755133
HO3585177
XX3405185
AA4945177
XX3395185
XX3385185
M0O2825185

ITEM

QUANTITY UNIT PRICE
85 48.40
315 37.50
500 30.00
1,500 21.00
205 98.50
344 45.00
4,500 30.00
561 26.50
752 17.00
136 47.00
10 115.00
639 36.60
1,000 26.50
1,000 32.00
874 34.00
3,500 23.00
1,700 20.00
800 33.00
800 30.00
1,700 30.00
634305 UNITS LF

TOTAL AMOUNT

4,114.00
11,812.50
15,000.00
31,500.00
20,192.50
15,480.00
135,000.00
14,866.50
12,784.00
6,392.00
1,150.00
23,387.40
26,500.00
32,000.00
29,716.00
80,500.00
34,000.00
26,400.00
24,000.00
51,000.00

AWARDED DATE
02/08/2007
03/06/2007
03/15/2007
03/15/2007
03/20/2007
03/22/2007
03/22/2007
04/20/2007
04/26/2007
05/14/2007
06/25/2007
08/08/2007
08/08/2007
08/08/2007
08/08/2007
08/14/2007
09/25/2007
09/26/2007
11/05/2007
11/28/2007

DESCRIPTION— STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 9 INCH DEPTH

CONTRACT
M03265180
BA3965177
MO5665177
HO3115170
MO4045130
PG6775176
HA3385149

ITEM

QUANTITY

500

495

1,000

3,888

656

660

60

634310

UNIT PRICE

21.00
16.05
26.50
15.50
30.00
22.00
65.00

UNITS LF

TOTAL AMOUNT

10,500.00

7,944.75
26,500.00
60,264.00
19,680.00
14,520.00

3,900.00

AWARDED DATE
01/17/2007
04/18/2007
04/26/2007
06/05/2007
06/18/2007
08/28/2007
09/06/2007

DESCRIPTION— STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 10 INCH

CONTRACT
AA4495177

DEPTH
QUANTITY

3,800

UNIT PRICE

42.70

TOTAL AMOUNT
162,260.00

AWARDED DATE
02/26/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008
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DESCRIPTION— STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 10 INCH

CONTRACT
BA6835184
MO3795176
BA5325177
PG6845176
BA6885184
CA3255170
CA3135170
BA3915187
HA4565177
PG6795176

ITEM

TOTAL AMOUNT

314,414.55
6,875.00
14,208.00
14,994.00
520,170.00
45,669.00
282,800.00
27,000.00
10,989.00
49,252.50

AWARDED DATE
04/18/2007
04/30/2007
05/08/2007
05/22/2007
06/13/2007
06/18/2007
07/05/2007
08/08/2007
08/08/2007
08/08/2007

DESCRIPTION— STANDARD TYPE C COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 8 INCH

CONTRACT
AL8815184
D0O5815184
PG1115384

ITEM

TOTAL AMOUNT
119,700.00
14,260.00
5,020.00

AWARDED DATE
01/04/2007
01/17/2007
03/13/2007

DESCRIPTION— STANDARD TYPE C COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 9 INCH

CONTRACT
HO3115170

ITEM

TOTAL AMOUNT
13,376.50

AWARDED DATE
06/05/2007

DESCRIPTION— STANDARD TYPE C COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 10 INCH

CONTRACT
CA3255170

ITEM

TOTAL AMOUNT
20,150.00

AWARDED DATE
06/18/2007

DESCRIPTION— STANDARD TYPE D COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 8 INCH

CONTRACT
AL8815184
KE4085776
PG1115384

Price Index
634310 UNITS LF
DEPTH
QUANTITY UNIT PRICE
13,183 23.85
275 25.00
444 32.00
833 18.00
24,770 21.00
3,513 13.00
20,200 14.00
1,350 20.00
333 33.00
2,475 19.90
634330 UNITS LF
DEPTH
QUANTITY UNIT PRICE
3,600 33.25
460 31.00
251 20.00
634335 UNITS LF
DEPTH
QUANTITY UNIT PRICE
863 15.50
634340 UNITS LF
DEPTH
QUANTITY UNIT PRICE
1,550 13.00
634341 UNITS LF
DEPTH
QUANTITY UNIT PRICE
900 41.85
400 23.00
5,229 19.00

TOTAL AMOUNT
37,665.00
9,200.00
99,351.00

AWARDED DATE
01/04/2007
03/05/2007
03/13/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008
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DESCRIPTION— STANDARD TYPE D COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 8 INCH

CONTRACT
PG6495176

ITEM

TOTAL AMOUNT
2,750.00

AWARDED DATE
04/30/2007

DESCRIPTION— STANDARD TYPE D COMBINATION CURB AND GUTTER 12 INCH GUTTER PAN 10 INCH

CONTRACT
XX5015179
BA6835184
HA4565177

ITEM

Price Index
634341 UNITS LF
DEPTH
QUANTITY UNIT PRICE
110 25.00
634343 UNITS LF
DEPTH
QUANTITY UNIT PRICE
600 32.00
11,968 23.85
1,100 33.00
634345 UNITS EA

DESCRIPTION— STANDARD CONCRETE CURB OPENING

CONTRACT
XX5015179

ITEM

QUANTITY
8

634400

UNIT PRICE
1,300.00

UNITS LF

TOTAL AMOUNT
19,200.00
285,436.80
36,300.00

TOTAL AMOUNT
10,400.00

DESCRIPTION— REPLACE STANDARD TYPE A COMBINATION CURB AND GUTTER

CONTRACT
PG6665126

ITEM

DESCRIPTION—

CONTRACT
BA6835184
CA3255170

ITEM

QUANTITY
56

634415
WHEEL STOPS

QUANTITY
9
8

648100

UNIT PRICE
122.00

UNITS EA

UNIT PRICE
77.00
100.00

UNITS LF

TOTAL AMOUNT
6,832.00

TOTAL AMOUNT
693.00
800.00

DESCRIPTION— MONOLITHIC CONCRETE MEDIAN 2 FEET 0 INCH WIDE TYPE A-1

CONTRACT
CA3135170

QUANTITY
25

UNIT PRICE
120.00

TOTAL AMOUNT
3,000.00

AWARDED DATE
03/22/2007
04/18/2007
08/08/2007

AWARDED DATE
03/22/2007

AWARDED DATE
01/22/2007

AWARDED DATE
04/18/2007
06/18/2007

AWARDED DATE
07/05/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

648120

UNITS LF

01/01/2008

DESCRIPTION— MONOLITHIC CONCRETE MEDIAN 3 FEET O INCH WIDE TYPE A-1

CONTRACT
MO5665177

ITEM

QUANTITY
10

648140

UNIT PRICE
125.00

UNITS LF

TOTAL AMOUNT
1,250.00

DESCRIPTION— MONOLITHIC CONCRETE MEDIAN 4 FEET 0 INCH WIDE TYPE A-1

CONTRACT
AT9145185
AT9135185
BA6885184
MO4045130
CA3135170
BA3915187
PG6795176

ITEM

QUANTITY
20

20

15

289

130

16

575

648160

UNIT PRICE
60.00

75.00

150.00

87.00

120.00

90.00

62.00

UNITS LF

TOTAL AMOUNT
1,200.00
1,500.00
2,250.00
25,143.00
15,600.00
1,440.00
35,650.00

DESCRIPTION— MONOLITHIC CONCRETE MEDIAN 6 FEET 0 INCH WIDE TYPE A-1

CONTRACT
BA3965177

ITEM

QUANTITY
322

648170

UNIT PRICE
69.55

UNITS LF

TOTAL AMOUNT
22,395.10

DESCRIPTION— MONOLITHIC CONCRETE MEDIAN 6 FEET 0 INCH WIDE TYPE A-3

CONTRACT
BA3965177
MO3795176

ITEM

QUANTITY
30
520

648310

UNIT PRICE
85.60
1.00

UNITS LF

TOTAL AMOUNT
2,568.00
520.00

DESCRIPTION— MONOLITHIC CONCRETE MEDIAN 2 FEET 0 INCH WIDE TYPE C-3

CONTRACT
MO3795176

ITEM

QUANTITY
110

648360

UNIT PRICE
38.00

UNITS LF

TOTAL AMOUNT
4,180.00

DESCRIPTION— MONOLITHIC CONCRETE MEDIAN 6 FEET 0 INCH WIDE TYPE C-1

CONTRACT
DO5815184

QUANTITY
215

UNIT PRICE
95.00

TOTAL AMOUNT
20,425.00
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AWARDED DATE
04/26/2007

AWARDED DATE
01/23/2007
03/15/2007
06/13/2007
06/18/2007
07/05/2007
08/08/2007
08/08/2007

AWARDED DATE
04/18/2007

AWARDED DATE
04/18/2007
04/30/2007

AWARDED DATE
04/30/2007

AWARDED DATE
01/17/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

Page 205

DESCRIPTION— MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE A-1, 2 FEET O INCH TO 4 FEET O

CONTRACT
CA3135170

ITEM

TOTAL AMOUNT
1,800.00

AWARDED DATE
07/05/2007

DESCRIPTION— MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE A-1, 2 FEET O INCH TO 6 FEET 0

CONTRACT
CA3135170
AT9815176

ITEM

DESCRIPTION—-

CONTRACT
AL8815184
AX1425185
M0O3265180
AT9145185
AT9135185
PG6795176

ITEM

DESCRIPTION—-

CONTRACT
AL8815184
AX1785133
DO5815184
PG6665126
AX1795133
GA3135188
AA4495177
KE4085776
MO5595177
PG1115384
M0O6235187
AL4005177R
AL3115177
XX5015179

Price Index
648400 UNITS LF
INCH
QUANTITY UNIT PRICE
15 120.00
648500 UNITS LF
INCH
QUANTITY UNIT PRICE
25 200.00
1,000 100.00
655104 UNITS SF
4 INCH CONCRETE SIDEWALK
QUANTITY UNIT PRICE
1,500 7.55
5,000 8.95
2,250 4.00
5,000 10.00
5,000 10.00
30 4.80
655105 UNITS SF
5 INCH CONCRETE SIDEWALK
QUANTITY UNIT PRICE
60,000 6.25
175,000 4.50
500 8.50
755 7.00
175,000 6.00
5,105 7.60
13,500 5.35
1,830 9.00
850 6.50
3,609 5.10
2,625 4.50
930 23.00
2,393 11.50
100,000 4.50

TOTAL AMOUNT
5,000.00
100,000.00

TOTAL AMOUNT
11,325.00
44,750.00

9,000.00
50,000.00
50,000.00

144.00

TOTAL AMOUNT
375,000.00
787,500.00

4,250.00
5,285.00
1,050,000.00
38,798.00
72,225.00
16,470.00
5,525.00
18,405.90
11,812.50
21,390.00
27,519.50
450,000.00

AWARDED DATE
07/05/2007
08/13/2007

AWARDED DATE
01/04/2007
01/17/2007
01/17/2007
01/23/2007
03/15/2007
08/08/2007

AWARDED DATE
01/04/2007
01/16/2007
01/17/2007
01/22/2007
01/31/2007
02/08/2007
02/26/2007
03/05/2007
03/06/2007
03/13/2007
03/15/2007
03/20/2007
03/22/2007
03/22/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008 Page 206
ITEM 655105 UNITS SF
DESCRIPTION—- 5 INCH CONCRETE SIDEWALK
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
415D11409 55,000 6.00 330,000.00 04/06/2007
BA3965177 10,850 3.00 32,550.00 04/18/2007
BA6835184 112,072 5.07 568,205.04 04/18/2007
WA1425176 115 10.75 1,236.25 04/20/2007
HO3215176 4,260 3.60 15,336.00 04/26/2007
MO5665177 7,000 5.35 37,450.00 04/26/2007
BA5325177 694 10.00 6,940.00 05/08/2007
PG6845176 2,420 5.00 12,100.00 05/22/2007
HO3115170 4,951 4.25 21,041.75 06/05/2007
MO3775180R 1,900 5.00 9,500.00 06/11/2007
BA6885184 89,550 4.00 358,200.00 06/13/2007
MO4045130 5,963 6.00 35,778.00 06/18/2007
CA3135170 46,600 4.50 209,700.00 07/05/2007
AX2325177 659 13.50 8,896.50 08/08/2007
AX3745133 165,000 4.50 742,500.00 08/08/2007
AX3755133 85,000 4.50 382,500.00 08/08/2007
BA3915187 7,065 4.50 31,792.50 08/08/2007
HA4565177 7,410 5.65 41,866.50 08/08/2007
HO3585177 2,300 6.70 15,410.00 08/08/2007
PG6795176 7,750 5.30 41,075.00 08/08/2007
AT9815176 3,000 10.00 30,000.00 08/13/2007
XX3405185 25,000 7.00 175,000.00 08/14/2007
PG6775176 2,600 5.00 13,000.00 08/28/2007
AA4945177 1,600 7.00 11,200.00 09/25/2007
XX3395185 5,000 9.15 45,750.00 09/26/2007
XX3385185 5,000 12.00 60,000.00 11/05/2007
M0O2825185 10,665 13.00 138,645.00 11/28/2007
XX3415185 100 35.00 3,500.00 12/19/2007
ITEM 655120

DESCRIPTION— DETECTABLE WARNING SURFACE FOR CURB RAMPS

CONTRACT
AL8815184
AX1785133
AX1425185
DO5815184

QUANTITY
800
3,000
400
350

UNIT PRICE

35.00
35.00
35.00
47.00

TOTAL AMOUNT
28,000.00
105,000.00
14,000.00
16,450.00

AWARDED DATE
01/04/2007
01/16/2007
01/17/2007
01/17/2007



ITEM

DESCRIPTION— DETECTABLE WARNING SURFACE FOR CURB RAMPS

CONTRACT
PG6665126
AT9145185
AX1795133
GA3135188
AA4495177
KE4085776
MO5595177
PG1115384
AT9135185
M0O6235187
AL4005177R
AL3115177
415D11409
BA3965177
HO3215176
MO5665177
PG6845176
MO3775180R
BA6885184
MO4045130
AX3745133
AX3755133
HO3585177
PG6795176
PG6775176
AA4945177
M02825185

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

655120

QUANTITY
30
400
3,000
80
850
30
80
425
500
60
320
302
2,000
344
40
650
272
100
590
167
3,000
2,100
110
250
120
200
870

655383

DESCRIPTION- BRICK SIDEWALKS

CONTRACT
D0O5815184
415D11409

MO5665177

QUANTITY
49,100
1,000

310

UNITS SF

UNIT PRICE
55.00
35.00
32.00
36.70
30.00
45.00
37.50
28.00
40.00
82.00
52.00
43.00
25.00
53.50
25.00
27.50
10.00
25.00
23.00
45.00
28.00
40.00
32.00
50.00
46.00

7.00
65.00

UNITS SF

UNIT PRICE
8.85

8.50

20.00

TOTAL AMOUNT
1,650.00
14,000.00
96,000.00
2,936.00
25,500.00
1,350.00
3,000.00
11,900.00
20,000.00
4,920.00
16,640.00
12,986.00
50,000.00
18,404.00
1,000.00
17,875.00
2,720.00
2,500.00
13,570.00
7,515.00
84,000.00
84,000.00
3,520.00
12,500.00
5,520.00
1,400.00
56,550.00

TOTAL AMOUNT
434,535.00
8,500.00
6,200.00

Page 207

AWARDED DATE
01/22/2007
01/23/2007
01/31/2007
02/08/2007
02/26/2007
03/05/2007
03/06/2007
03/13/2007
03/15/2007
03/15/2007
03/20/2007
03/22/2007
04/06/2007
04/18/2007
04/26/2007
04/26/2007
05/22/2007
06/11/2007
06/13/2007
06/18/2007
08/08/2007
08/08/2007
08/08/2007
08/08/2007
08/28/2007
09/25/2007
11/28/2007

AWARDED DATE
01/17/2007
04/06/2007
04/26/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008 Page 208
ITEM 655385 UNITS SF
DESCRIPTION—- 5 INCH STAMPED SIDEWALK
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
415D11409 1,000 7.50 7,500.00 04/06/2007
ITEM 656490 UNITS TON
DESCRIPTION— HOT MIX ASPHALT SIDEWALK
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
415D11409 100 120.00 12,000.00 04/06/2007
AT9815176 50 300.00 15,000.00 08/13/2007
ITEM 657182 UNITS LF
DESCRIPTION—- METAL HANDRAIL
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 50 62.00 3,100.00 01/04/2007
GA3135188 50 134.50 6,725.00 02/08/2007
CA3135170 20 250.00 5,000.00 07/05/2007
ITEM 660482 UNITS LF

DESCRIPTION— TRAFFIC BARRIER W BEAM USING 6 FOOT POST

CONTRACT
AX1425185
HO3125177
AT9145185
AA3495174
FR4955187
C05685180
GA3135188
GA6565177
HA2835180
HO3035132
FR5635180
FR4155176
HO3495187
AT9135185
M06235187
AL4005177R
AL3115177

QUANTITY
1,350
33,000
200
90
1,160
400
135
1,000
300
2,900
138
373
213
200
88
240
150

UNIT PRICE
23.90
16.05
30.00
28.00
21.00
20.00
31.70
17.60
25.60
14.70
21.00
21.00
22.00
30.00
28.00
20.00
19.50

TOTAL AMOUNT

32,265.00
529,650.00
6,000.00
2,520.00
24,360.00
8,000.00
4,279.50
17,600.00
7,680.00
42,630.00
2,898.00
7,833.00
4,686.00
6,000.00
2,464.00
4,800.00
2,925.00

AWARDED DATE
01/17/2007
01/17/2007
01/23/2007
01/24/2007
01/30/2007
02/08/2007
02/08/2007
02/20/2007
02/23/2007
02/23/2007
03/05/2007
03/08/2007
03/14/2007
03/15/2007
03/15/2007
03/20/2007
03/22/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 01/01/2008 Page 209

ITEM 660482 UNITS LF
DESCRIPTION— TRAFFIC BARRIER W BEAM USING 6 FOOT POST

CONTRACT
GA6645180
BA6835184
WA1425176
PG6495176
BA5325177
FR4735177
4770051409
4770251409
HO3115170
BA6885184
CA3255170
FR5515132
4771531408R
AL3145177
CH3295180R
QA3445177
WA3085177
BA7135126
AX2325177
HO3585177
XX3375185
4770011410
XX3425185
AL6205180
AL3115177
AL3115177
4770161409R
4770161409R

ITEM

QUANTITY UNIT PRICE
180 25.75
550 21.00
508 23.25
747 21.00

1,000 20.65
390 23.00
18,900 11.00
44,100 12.00
7,699 18.25
587 25.00
2,160 19.00
500 16.00
40,000 12.00
25 21.25

450 21.00
300 20.50
160 23.00
1,370 18.90
1,382 19.50
100 22.00
800 18.00
1,000 23.00
150 65.00

88 30.00
1,593 19.50
188 19.50
2,500 15.00
1,000 15.00

660483

DESCRIPTION— TRAFFIC BARRIER W BEAM 6 FOOT POST

CONTRACT
HO3125177
AA3495174
GA6565177
HO3035132

QUANTITY
15
15
16
16

UNIT PRICE

64.25
62.00
82.50
55.00

TOTAL AMOUNT
4,635.00
11,550.00
11,811.00
15,687.00
20,650.00
8,970.00
207,900.00
529,200.00
140,506.75
14,675.00
41,040.00
8,000.00
480,000.00
531.25
9,450.00
6,150.00
3,680.00
25,893.00
26,949.00
2,200.00
14,400.00
23,000.00
9,750.00
2,640.00
31,063.50
3,666.00
37,500.00
15,000.00

TOTAL AMOUNT
963.75
930.00
1,320.00
880.00

AWARDED DATE
04/11/2007
04/18/2007
04/20/2007
04/30/2007
05/08/2007
05/14/2007
05/29/2007
05/29/2007
06/05/2007
06/13/2007
06/18/2007
06/18/2007
06/22/2007
06/25/2007
06/25/2007
06/26/2007
06/26/2007
07/03/2007
08/08/2007
08/08/2007
08/29/2007
09/17/2007
10/11/2007
11/26/2007
03/22/2007
03/22/2007
03/26/2007
03/26/2007

AWARDED DATE
01/17/2007
01/24/2007
02/20/2007
02/23/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
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ITEM 660483 UNITS EA

DESCRIPTION- TRAFFIC BARRIER W BEAM 6 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AT9925132 42 55.00 2,310.00 03/05/2007
AL3115177 4 81.00 324.00 03/22/2007
4770161409R 400 50.00 20,000.00 03/26/2007
4770051409 700 85.00 59,500.00 05/29/2007
4770251409 480 95.00 45,600.00 05/29/2007
FR5515132 20 60.00 1,200.00 06/18/2007
4771531408R 400 70.00 28,000.00 06/22/2007
AL3145177 64 69.00 4,416.00 06/25/2007
AX2325177 8 60.00 480.00 08/08/2007
XX3375185 32 62.00 1,984.00 08/29/2007
4770011410 100 70.00 7,000.00 09/17/2007
PG7065132 30 50.00 1,500.00 11/06/2007
XX9215177 15 62.00 930.00 12/10/2007
ITEM 660484 UNITS LF

DESCRIPTION— BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM USING 6 FOOT POST

CONTRACT
AA4485177
MO5595177
4771531408R

ITEM

DESCRIPTION— BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM 6 FOOT POST

CONTRACT
4771531408R
4770011410

ITEM

DESCRIPTION— TRAFFIC BARRIER W BEAM USING 8 FOOT POST

CONTRACT
HO3125177
FR4955187
GA6565177
FR3805180
FR4155176

QUANTITY
21,000
5,646

1,000

660485

QUANTITY
100
100

660650

QUANTITY
1,200
50
600
710
1,056

UNIT PRICE
24.00
23.50
23.00

UNITS EA

UNIT PRICE
95.00
80.00

UNITS LF

UNIT PRICE
22.00
34.00
20.90
25.00
25.00

TOTAL AMOUNT
504,000.00
132,681.00

23,000.00

TOTAL AMOUNT
9,500.00
8,000.00

TOTAL AMOUNT
26,400.00
1,700.00
12,540.00
17,750.00
26,400.00

AWARDED DATE
03/06/2007
03/06/2007
06/22/2007

AWARDED DATE
06/22/2007
09/17/2007

AWARDED DATE
01/17/2007
01/30/2007
02/20/2007
03/07/2007
03/08/2007
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ITEM 660650 UNITS LF
DESCRIPTION— TRAFFIC BARRIER W BEAM USING 8 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL3115177 63 22.50 1,417.50 03/22/2007
BA6835184 113 26.00 2,938.00 04/18/2007
CL3245180 163 25.00 4,075.00 04/20/2007
BA5325177 125 24.70 3,087.50 05/08/2007
FR5745180 400 24.75 9,900.00 05/22/2007
AT1785180 700 21.50 15,050.00 05/24/2007
MO3775180R 500 25.00 12,500.00 06/11/2007
CA3255170 468 23.00 10,764.00 06/18/2007
FR5515132 300 20.00 6,000.00 06/18/2007
4771531408R 1,000 19.00 19,000.00 06/22/2007
AL3145177 50 26.50 1,325.00 06/25/2007
CH3295180R 50 27.00 1,350.00 06/25/2007
FR5295181 460 25.00 11,500.00 06/27/2007
CA3135170 2,460 23.00 56,580.00 07/05/2007
BA3915187 1,265 26.00 32,890.00 08/08/2007
WA4395174 2,400 22.00 52,800.00 09/04/2007
PG7065132 795 17.00 13,515.00 11/06/2007
ITEM 660651 UNITS EA

DESCRIPTION- TRAFFIC BARRIER W BEAM 8 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4770161409R 50 75.00 3,750.00 03/26/2007
BA5325177 20 73.00 1,460.00 05/08/2007
4771531408R 100 85.00 8,500.00 06/22/2007
AL3145177 6 85.00 510.00 06/25/2007
ITEM 660660 UNITS LF

DESCRIPTION— BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM USING 8 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA4195174 413 40.00 16,520.00 02/26/2007
4771531408R 500 20.00 10,000.00 06/22/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008 Page 212

ITEM 660661 UNITS EA
DESCRIPTION— BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM 8 FOOT POST

CONTRACT
AA4485177
4771531408R

ITEM

QUANTITY
40
100

660670

UNIT PRICE
35.00
95.00

UNITS LF

DESCRIPTION— TRAFFIC BARRIER W BEAM PANEL

CONTRACT
HO3125177
477D221408
FR4955187
GA3135188
GA6565177
HO3035132
FR5635180
FR4155176
FR4735177
4770051409
4770251409
FR5515132
4771531408R
AL3145177
BA3915187
4770011410
PG7065132

ITEM

QUANTITY
648
5,000
150
213
550
2,750
50
956
75
4,200
2,100
350
40,000
125
50
4,000
330

660671

UNIT PRICE
11.25
15.00
14.00

7.75
8.80
9.00
13.00
12.00
8.10
19.75
19.50
7.50
9.00
10.60
14.00
16.00
8.00

UNITS EA

DESCRIPTION- TRAFFIC BARRIER W BEAM PANEL

CONTRACT
HO3125177
AL4005177R
WA1425176

ITEM

DESCRIPTION— TRAFFIC BARRIER W BEAM PANEL REPLACEMENT

CONTRACT
HO3125177

QUANTITY
1

10

10

660672

QUANTITY
9

UNIT PRICE
137.00
190.00
150.00

UNITS LF

UNIT PRICE
11.25

TOTAL AMOUNT
1,400.00
9,500.00

TOTAL AMOUNT
7,290.00
75,000.00
2,100.00
1,650.75
4,840.00
24,750.00
650.00
11,472.00
607.50
82,950.00
40,950.00
2,625.00
360,000.00
1,325.00
700.00
64,000.00
2,640.00

TOTAL AMOUNT
137.00
1,900.00
1,500.00

TOTAL AMOUNT
101.25

AWARDED DATE
03/06/2007
06/22/2007

AWARDED DATE
01/17/2007
01/25/2007
01/30/2007
02/08/2007
02/20/2007
02/23/2007
03/05/2007
03/08/2007
05/14/2007
05/29/2007
05/29/2007
06/18/2007
06/22/2007
06/25/2007
08/08/2007
09/17/2007
11/06/2007

AWARDED DATE
01/17/2007
03/20/2007
04/20/2007

AWARDED DATE
01/17/2007
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ITEM 660672 UNITS LF
DESCRIPTION— TRAFFIC BARRIER W BEAM PANEL REPLACEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
477D221408 3,000 20.00 60,000.00 01/25/2007
AT9925132 313 9.00 2,817.00 03/05/2007
MO5595177 2,573 13.00 33,449.00 03/06/2007
AL3115177 150 30.20 4,530.00 03/22/2007
AL3115177 88 9.20 809.60 03/22/2007
AL3115177 63 9.20 579.60 03/22/2007
4770161409R 7,000 14.00 98,000.00 03/26/2007
4770161409R 12,000 11.00 132,000.00 03/26/2007
HO3585177 50 11.00 550.00 08/08/2007
PG7065132 250 8.00 2,000.00 11/06/2007
XX9115177 520 20.15 10,478.00 11/26/2007
XX9215177 100 11.00 1,100.00 12/10/2007
4770011410 2,000 17.50 35,000.00 09/17/2007
4770011410 100 18.00 1,800.00 09/17/2007
ITEM 660674 UNITS LF

DESCRIPTION— BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM PANEL

CONTRACT
4771531408R
4770011410

ITEM

QUANTITY
2,000
500

660682

UNIT PRICE

UNITS LF

DESCRIPTION— TRAFFIC BARRIER W BEAM BARRICADE

CONTRACT
CA3255170

ITEM

QUANTITY
48

660782

20.00
20.00

UNIT PRICE

UNITS LF

21.00

DESCRIPTION— TRAFFIC BARRIER W BEAM MEDIAN BARRIER

CONTRACT
HO3125177
FR4955187
GA6565177
HO3035132
AT9925132
HO3495187

QUANTITY
4,002

3,950

200

3,200
28,000

256

UNIT PRICE

26.25
28.00
28.60
19.40
18.35
30.00

TOTAL AMOUNT
40,000.00
10,000.00

TOTAL AMOUNT
1,008.00

TOTAL AMOUNT
105,052.50
110,600.00

5,720.00
62,080.00
513,800.00
7,680.00

AWARDED DATE
06/22/2007
09/17/2007

AWARDED DATE
06/18/2007

AWARDED DATE
01/17/2007
01/30/2007
02/20/2007
02/23/2007
03/05/2007
03/14/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
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ITEM 660782 UNITS LF
DESCRIPTION— TRAFFIC BARRIER W BEAM MEDIAN BARRIER

CONTRACT QUANTITY UNIT PRICE
AL3115177 834 35.00
HO3115170 3,633 22.75
CA3255170 3,050 27.00
FR5515132 18,800 21.00
PG7065132 8,430 21.65
ITEM 660783 UNITS LF

TOTAL AMOUNT
29,190.00
82,650.75
82,350.00

394,800.00
182,509.50

Page 214

AWARDED DATE
03/22/2007
06/05/2007
06/18/2007
06/18/2007
11/06/2007

DESCRIPTION— BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM MEDIAN BARRIER

CONTRACT QUANTITY UNIT PRICE
MO5595177 546 34.00
ITEM 660786 UNITS LF

TOTAL AMOUNT
18,564.00

DESCRIPTION— TRAFFIC BARRIER W BEAM MEDIAN BARRIER WITH BOTTOM PANEL

CONTRACT QUANTITY UNIT PRICE
FR4955187 250 41.00
FR5515132 1,100 25.00
ITEM 661380 UNITS EA

TOTAL AMOUNT
10,250.00
27,500.00

DESCRIPTION— TRAFFIC BARRIER W BEAM ANCHORAGE AT STRUCTURE

CONTRACT QUANTITY UNIT PRICE
HO3125177 23 160.50
477D221408 12 100.00
GA6565177 8 192.50
HO3495187 4 200.00
AL3115177 2 421.00
4770161409R 25 50.00
BA5325177 1 200.00
4770051409 16 25.00
4770251409 30 50.00
HO3115170 4 275.00
BA6885184 9 222.00
FR5515132 1 1,300.00
4770011410 20 50.00
XX9215177 2 210.00

TOTAL AMOUNT
3,691.50
1,200.00
1,540.00

800.00
842.00
1,250.00
200.00
400.00
1,500.00
1,100.00
1,998.00
1,300.00
1,000.00
420.00

AWARDED DATE
03/06/2007

AWARDED DATE
01/30/2007
06/18/2007

AWARDED DATE
01/17/2007
01/25/2007
02/20/2007
03/14/2007
03/22/2007
03/26/2007
05/08/2007
05/29/2007
05/29/2007
06/05/2007
06/13/2007
06/18/2007
09/17/2007
12/10/2007



ITEM

DESCRIPTION—

CONTRACT
BA6835184

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

661384 UNITS EA
TRAFFIC BARRIER W BEAM USING SALVAGED PANELS

QUANTITY UNIT PRICE TOTAL AMOUNT

5 54.00 270.00

661387 UNITS EA
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AWARDED DATE
04/18/2007

DESCRIPTION- TRAFFIC BARRIER W BEAM ANCHORAGE AT BRIDGE END POST OR CONCRETE TRAFFIC

CONTRACT
AL3345180
4770161409R
GA6645180
MO3775180R

ITEM

BARRIER SINGLE FACE

QUANTITY UNIT PRICE TOTAL AMOUNT
6 300.00 1,800.00
2 1,500.00 3,000.00
6 415.00 2,490.00
4 2,000.00 8,000.00
661389 UNITS EA

AWARDED DATE
03/07/2007
03/26/2007
04/11/2007
06/11/2007

DESCRIPTION— BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM ANCHORAGE AT BRIDGE END

CONTRACT
AA4485177
MO5595177

ITEM

DESCRIPTION—-

CONTRACT
477D221408
C05685180
AL3345180
FR3805180
4770161409R
HA3255180
GA6645180
BA3965177
CL3245180
4770051409
4770251409
4771531408R
4770011410

POST OR CONCRETE TRAFFIC BARRIER SINGLE FACE

QUANTITY UNIT PRICE TOTAL AMOUNT
2 250.00 500.00
4 1,100.00 4,400.00
661390 UNITS EA

TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT BRIDGE END POST

QUANTITY UNIT PRICE TOTAL AMOUNT
8 1,000.00 8,000.00
4 1,800.00 7,200.00
4 2,375.00 9,500.00
4 2,000.00 8,000.00
2 2,500.00 5,000.00
4 4,100.00 16,400.00

12 2,660.00 31,920.00
1 1,070.00 1,070.00
4 1,700.00 6,800.00

12 450.00 5,400.00

30 400.00 12,000.00

15 500.00 7,500.00

15 400.00 6,000.00

AWARDED DATE
03/06/2007
03/06/2007

AWARDED DATE
01/25/2007
02/08/2007
03/07/2007
03/07/2007
03/26/2007
03/29/2007
04/11/2007
04/18/2007
04/20/2007
05/29/2007
05/29/2007
06/22/2007
09/17/2007
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ITEM 661391 UNITS EA

DESCRIPTION- BROWN POLYESTER COATED TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT BRIDGE

END POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO5595177 1 1,800.00 1,800.00 03/06/2007
4771531408R 10 550.00 5,500.00 06/22/2007
ITEM 661393 UNITS EA

DESCRIPTION— BROWN POLYESTER COATED TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT CONC.
TRAFFIC BARRIER SINGLE FACE TERMINAL END

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA4485177 6 2,245.00 13,470.00 03/06/2007
ITEM 661394 UNITS EA

DESCRIPTION- TRAFFIC BARRIER THRIE BEAM MEDIAN BARRIER ANCHORAGE AT CONCRETE MEDIAN
TRAFFIC BARRIER TERMINAL END

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
M0O6235187 1 2,100.00 2,100.00 03/15/2007
ITEM 661500 UNITS EA

DESCRIPTION— END ANCHORAGE TERMINAL FOR TYPE A END TREATMENT EITHER OPTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3125177 3 802.50 2,407.50 01/17/2007
GA3135188 1 860.00 860.00 02/08/2007
GA6565177 6 770.00 4,620.00 02/20/2007
HA2835180 2 1,540.00 3,080.00 02/23/2007
HO3035132 4 870.00 3,480.00 02/23/2007
FR5635180 1 900.00 900.00 03/05/2007
AA4485177 14 885.00 12,390.00 03/06/2007
FR4155176 6 900.00 5,400.00 03/08/2007
4770161409R 5 700.00 3,500.00 03/26/2007
AL3275177 7 880.00 6,160.00 04/26/2007
FR4735177 4 810.00 3,240.00 05/14/2007
4770051409 12 250.00 3,000.00 05/29/2007
4770251409 6 400.00 2,400.00 05/29/2007
CA3255170 5 3,975.00 19,875.00 06/18/2007
FR5515132 3 680.00 2,040.00 06/18/2007
AL3145177 3 800.00 2,400.00 06/25/2007
BA7135126 1 840.00 840.00 07/03/2007
CA3135170 2 856.00 1,712.00 07/05/2007
AX2325177 4 870.00 3,480.00 08/08/2007
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ITEM 661500 UNITS EA
DESCRIPTION— END ANCHORAGE TERMINAL FOR TYPE A END TREATMENT EITHER OPTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX3375185 2 350.00 700.00 08/29/2007
PG7065132 1 800.00 800.00 11/06/2007
XX9115177 5 1,010.00 5,050.00 11/26/2007
XX9215177 2 950.00 1,900.00 12/10/2007
ITEM 661505 UNITS EA

DESCRIPTION— TYPE B TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3125177 1 1,950.00 1,950.00 01/17/2007
477D221408 10 1,800.00 18,000.00 01/25/2007
GA6565177 3 1,760.00 5,280.00 02/20/2007
HO3035132 9 1,565.00 14,085.00 02/23/2007
FR5635180 1 2,000.00 2,000.00 03/05/2007
FR4155176 2 2,000.00 4,000.00 03/08/2007
AL4005177R 1 2,000.00 2,000.00 03/20/2007
4770161409R 5 1,900.00 9,500.00 03/26/2007
BA6835184 2 1,944.00 3,888.00 04/18/2007
WA1425176 1 2,220.00 2,220.00 04/20/2007
FR4735177 4 1,650.00 6,600.00 05/14/2007
4770051409 8 1,700.00 13,600.00 05/29/2007
4770251409 6 1,700.00 10,200.00 05/29/2007
HO3115170 15 1,800.00 27,000.00 06/05/2007
FR5515132 5 1,750.00 8,750.00 06/18/2007
XX3375185 2 1,000.00 2,000.00 08/29/2007
4770011410 10 1,700.00 17,000.00 09/17/2007
PG7065132 8 1,500.00 12,000.00 11/06/2007
XX9115177 15 2,225.00 33,375.00 11/26/2007
XX9215177 4 2,000.00 8,000.00 12/10/2007
4771531408R 5 2,300.00 11,500.00 06/22/2007
4771531408R 10 1,700.00 17,000.00 06/22/2007
ITEM 661507 UNITS EA

DESCRIPTION— TYPE B TRAFFIC BARRIER END TREATMENT SPARE PARTS PACKAGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
477D221408 10 1,300.00 13,000.00 01/25/2007
4770161409R 5 1,000.00 5,000.00 03/26/2007



ITEM

CONTRACT
4770051409
4770251409
FR5515132
4770011410
PG7065132
4771531408R
4771531408R

ITEM

DESCRIPTION— BROWN POLYESTER COATED TYPE B TRAFFIC BARRIER END TREATMENT

CONTRACT
AA4485177
MO5595177
AL3275177

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

Price Index

661507 UNITS EA
DESCRIPTION— TYPE B TRAFFIC BARRIER END TREATMENT SPARE PARTS PACKAGE

QUANTITY UNIT PRICE
12 1,650.00

9 1,500.00

5 1,200.00

10 900.00

8 1,000.00

5 1,600.00

5 2,275.00

661509 UNITS EA

QUANTITY UNIT PRICE
5 2,360.00
8 2,275.00
2 2,420.00
661510 UNITS EA

DESCRIPTION— TYPE C TRAFFIC BARRIER END TREATMENT

CONTRACT
AX1425185
HO3125177
AT9145185
AA3495174
477D221408
C05685180
GA3135188
GA6565177
AA4195174
FR5635180
FR3805180
AT9135185
M06235187
AL3115177
4770161409R
CL3245180
WA1425176
PG6495176

QUANTITY
6
42
2
3

-
N P N RN PP P N MO

=
= 00 w O

UNIT PRICE

2,500.00
2,150.00
2,650.00
2,250.00
2,500.00
2,200.00
2,050.00
2,310.00
2,500.00
2,200.00
2,200.00
2,650.00
2,500.00
2,160.00
2,250.00
2,100.00
2,460.00
2,420.00

TOTAL AMOUNT
19,800.00
13,500.00

6,000.00
9,000.00
8,000.00
8,000.00
11,375.00

TOTAL AMOUNT
11,800.00
18,200.00

4,840.00

TOTAL AMOUNT
15,000.00
90,300.00

5,300.00
6,750.00
25,000.00
8,800.00
4,100.00
2,310.00
2,500.00
4,400.00
8,800.00
5,300.00
2,500.00
4,320.00
22,500.00
6,300.00
19,680.00
2,420.00
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AWARDED DATE
05/29/2007
05/29/2007
06/18/2007
09/17/2007
11/06/2007
06/22/2007
06/22/2007

AWARDED DATE
03/06/2007
03/06/2007
04/26/2007

AWARDED DATE
01/17/2007
01/17/2007
01/23/2007
01/24/2007
01/25/2007
02/08/2007
02/08/2007
02/20/2007
02/26/2007
03/05/2007
03/07/2007
03/15/2007
03/15/2007
03/22/2007
03/26/2007
04/20/2007
04/20/2007
04/30/2007
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ITEM 661510 UNITS EA
DESCRIPTION— TYPE C TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA5325177 13 2,100.00 27,300.00 05/08/2007
FR4735177 5 1,900.00 9,500.00 05/14/2007
FR5745180 3 2,300.00 6,900.00 05/22/2007
4770051409 42 1,900.00 79,800.00 05/29/2007
4770251409 36 2,000.00 72,000.00 05/29/2007
MO3775180R 1 2,500.00 2,500.00 06/11/2007
BA6885184 2 2,500.00 5,000.00 06/13/2007
CA3255170 2 2,120.00 4,240.00 06/18/2007
FR5515132 4 2,075.00 8,300.00 06/18/2007
AL3145177 4 2,000.00 8,000.00 06/25/2007
CH3295180R 4 2,300.00 9,200.00 06/25/2007
QA3445177 1 2,150.00 2,150.00 06/26/2007
CA3135170 2 2,247.00 4,494.00 07/05/2007
AX2325177 15 2,200.00 33,000.00 08/08/2007
BA3915187 1 2,300.00 2,300.00 08/08/2007
HO3585177 1 2,205.00 2,205.00 08/08/2007
XX3375185 5 2,300.00 11,500.00 08/29/2007
WA4395174 1 2,300.00 2,300.00 09/04/2007
4770011410 12 2,900.00 34,800.00 09/17/2007
AA4945177 5 2,480.00 12,400.00 09/25/2007
PG7065132 1 2,800.00 2,800.00 11/06/2007
AL6205180 1 2,600.00 2,600.00 11/26/2007
XX9115177 2 2,650.00 5,300.00 11/26/2007
XX9215177 4 2,400.00 9,600.00 12/10/2007
4771531408R 5 3,000.00 15,000.00 06/22/2007
4771531408R 10 2,350.00 23,500.00 06/22/2007
ITEM 661512 UNITS EA

DESCRIPTION— TYPE C TRAFFIC BARRIER END TREATMENT SPARE PARTS PACKAGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
477D221408 10 2,400.00 24,000.00 01/25/2007
4770161409R 10 1,000.00 10,000.00 03/26/2007
4770051409 30 1,850.00 55,500.00 05/29/2007
4770251409 20 1,950.00 39,000.00 05/29/2007
FR5515132 4 1,600.00 6,400.00 06/18/2007

PG7065132 1 2,000.00 2,000.00 11/06/2007
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ITEM 661512 UNITS EA
DESCRIPTION— TYPE C TRAFFIC BARRIER END TREATMENT SPARE PARTS PACKAGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4771531408R 5 2,000.00 10,000.00 06/22/2007
4771531408R 5 2,500.00 12,500.00 06/22/2007
4770011410 2 2,900.00 5,800.00 09/17/2007
4770011410 12 2,700.00 32,400.00 09/17/2007
ITEM 661514 UNITS EA

DESCRIPTION— BROWN POLYESTER COATED TYPE C TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA4485177 5 3,070.00 15,350.00 03/06/2007
MO5595177 7 3,000.00 21,000.00 03/06/2007
AL3115177 1 8,100.00 8,100.00 03/22/2007
AL3275177 4 3,300.00 13,200.00 04/26/2007
ITEM 661515 UNITS EA

DESCRIPTION— TYPE D TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3125177 1 3,750.00 3,750.00 01/17/2007
477D221408 10 3,500.00 35,000.00 01/25/2007
GA6565177 2 4,950.00 9,900.00 02/20/2007
HO3495187 2 4,500.00 9,000.00 03/14/2007
4770161409R 2 3,000.00 6,000.00 03/26/2007
4770051409 28 2,000.00 56,000.00 05/29/2007
4770251409 21 3,000.00 63,000.00 05/29/2007
HO3115170 3 4,000.00 12,000.00 06/05/2007
FR5515132 2 3,900.00 7,800.00 06/18/2007
QA3445177 3 3,500.00 10,500.00 06/26/2007
4770011410 15 3,500.00 52,500.00 09/17/2007
4771531408R 5 4,400.00 22,000.00 06/22/2007
4771531408R 10 3,300.00 33,000.00 06/22/2007
ITEM 661517 UNITS EA

DESCRIPTION- TYPE D TRAFFIC BARRIER END TREATMENT SPARE PARTS PACKAGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
477D221408 10 3,000.00 30,000.00 01/25/2007
4770161409R 2 3,000.00 6,000.00 03/26/2007
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ITEM 661517 UNITS EA
DESCRIPTION— TYPE D TRAFFIC BARRIER END TREATMENT SPARE PARTS PACKAGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4770051409 18 2,000.00 36,000.00 05/29/2007
4770251409 4 2,880.00 11,520.00 05/29/2007
FR5515132 2 3,000.00 6,000.00 06/18/2007
4771531408R 5 3,200.00 16,000.00 06/22/2007
4771531408R 5 4,375.00 21,875.00 06/22/2007
4770011410 10 2,900.00 29,000.00 09/17/2007
4770011410 2 4,000.00 8,000.00 09/17/2007
ITEM 661525 UNITS EA

DESCRIPTION- TYPE F TRAFFIC BARRIER END TREATMENT

CONTRACT
477D221408
477D221408
GA6565177
AT9925132
4770051409
4770251409
CA3255170
4771531408R
PG7065132
4770011410
4770011410

ITEM

DESCRIPTION— BROWN POLYESTER COATED TYPE F TRAFFIC BARRIER END TREATMENT

CONTRACT
AL3115177

ITEM

QUANTITY UNIT PRICE
10 3,000.00

10 2,900.00

6 10,450.00

5 3,700.00

8 5,000.00

6 4,500.00

4 7,632.00

10 3,275.00

2 5,000.00

10 2,400.00

10 3,500.00

661529 UNITS EA

QUANTITY UNIT PRICE
2 9,650.00
661530 UNITS EA

DESCRIPTION- TYPE G TRAFFIC BARRIER END TREATMENT

CONTRACT
477D221408
4770161409R
FR4735177
FR5745180

QUANTITY
60

5

7

1

UNIT PRICE

500.00
550.00
800.00
980.00

TOTAL AMOUNT
30,000.00
29,000.00
62,700.00
18,500.00
40,000.00
27,000.00
30,528.00
32,750.00
10,000.00
24,000.00
35,000.00

TOTAL AMOUNT
19,300.00

TOTAL AMOUNT
30,000.00
2,750.00
5,600.00
980.00

AWARDED DATE
01/25/2007
01/25/2007
02/20/2007
03/05/2007
05/29/2007
05/29/2007
06/18/2007
06/22/2007
11/06/2007
09/17/2007
09/17/2007

AWARDED DATE
03/22/2007

AWARDED DATE
01/25/2007
03/26/2007
05/14/2007
05/22/2007
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ITEM

661530

UNITS EA

DESCRIPTION— TYPE G TRAFFIC BARRIER END TREATMENT

CONTRACT
4770051409
4770251409
QA3445177

4770011410

ITEM

QUANTITY
156
116
2
20

661535

UNIT PRICE
250.00
270.00
875.00
500.00

UNITS EA

DESCRIPTION— TYPE H TRAFFIC BARRIER END TREATMENT

CONTRACT
4770161409R
4770161409R
4770011410
4770011410

ITEM

QUANTITY
2
2
15
15

661540

UNIT PRICE
1.00

1.00

25.00

25.00

UNITS EA

TOTAL AMOUNT
39,000.00
31,320.00

1,750.00
10,000.00

TOTAL AMOUNT
2.00
2.00
375.00
375.00

DESCRIPTION— TYPE K TRAFFIC BARRIER END TREATMENT, ANY OPTION

CONTRACT
HO3125177
AA3495174
FR4955187
GA6565177
HO3035132
AA4195174
AT9925132
AL3115177
AL3115177
4770161409R
4770161409R
BA6835184
CL3245180
AL3275177
BA5325177
FR4735177
4770051409
4770251409
HO3115170
MO3775180R

QUANTITY
52
3
5
12
4
12

B P W DN W R R

40

12
12

UNIT PRICE
481.50
560.00
550.00
715.00
400.00
700.00
600.00
470.00
470.00
200.00
300.00
540.00
600.00
577.50
600.00
450.00
400.00
300.00
550.00
660.00

TOTAL AMOUNT

25,038.00
1,680.00
2,750.00
8,580.00
1,600.00
8,400.00
600.00
470.00
1,410.00
800.00
900.00
540.00
600.00
23,100.00
1,800.00
450.00
4,800.00
3,600.00
1,100.00
1,320.00

AWARDED DATE
05/29/2007
05/29/2007
06/26/2007
09/17/2007

AWARDED DATE
03/26/2007
03/26/2007
09/17/2007
09/17/2007

AWARDED DATE
01/17/2007
01/24/2007
01/30/2007
02/20/2007
02/23/2007
02/26/2007
03/05/2007
03/22/2007
03/22/2007
03/26/2007
03/26/2007
04/18/2007
04/20/2007
04/26/2007
05/08/2007
05/14/2007
05/29/2007
05/29/2007
06/05/2007
06/11/2007
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ITEM 661540 UNITS EA
DESCRIPTION— TYPE K TRAFFIC BARRIER END TREATMENT, ANY OPTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA6885184 2 600.00 1,200.00 06/13/2007
CA3255170 3 583.00 1,749.00 06/18/2007
FR5515132 4 810.00 3,240.00 06/18/2007
4771531408R 10 250.00 2,500.00 06/22/2007
QA3445177 3 570.00 1,710.00 06/26/2007
CA3135170 4 589.00 2,356.00 07/05/2007
AX2325177 3 650.00 1,950.00 08/08/2007
PG7065132 11 300.00 3,300.00 11/06/2007
ITEM 661544 UNITS EA

DESCRIPTION— TYPE L TRAFFIC BARRIER ANCHORAGE USING OPTION 2 OR 3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
GA6565177 1 550.00 550.00 02/20/2007
AL4005177R 7 600.00 4,200.00 03/20/2007
WA1425176 8 590.00 4,720.00 04/20/2007
BA6885184 2 600.00 1,200.00 06/13/2007
CA3255170 6 583.00 3,498.00 06/18/2007
AL3145177 7 425.00 2,975.00 06/25/2007
WA3085177 3 1,800.00 5,400.00 06/26/2007
BA3915187 2 825.00 1,650.00 08/08/2007
PG7065132 7 440.00 3,080.00 11/06/2007
AL6205180 2 750.00 1,500.00 11/26/2007
ITEM 661550 UNITS CY

DESCRIPTION— SHOULDER GRADING ADJUSTMENT FOR TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3125177 600 50.00 30,000.00 01/17/2007
GAB565177 130 47.00 6,110.00 02/20/2007
HO3035132 140 57.00 7,980.00 02/23/2007
AT9925132 95 60.00 5,700.00 03/05/2007
AA4485177 60 75.00 4,500.00 03/06/2007
WA1425176 40 43.00 1,720.00 04/20/2007
AL3275177 150 30.00 4,500.00 04/26/2007
FR4735177 35 80.00 2,800.00 05/14/2007
4770051409 508 5.00 2,540.00 05/29/2007

4770251409 436 10.00 4,360.00 05/29/2007
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661550

01/01/2008

UNITS CY
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DESCRIPTION— SHOULDER GRADING ADJUSTMENT FOR TRAFFIC BARRIER END TREATMENT

CONTRACT
FR5515132
4771531408R
AL3145177
XX3375185
PG7065132

ITEM

QUANTITY
95
200
20
50
95

661560

UNIT PRICE TOTAL AMOUNT
88.00 8,360.00
5.00 1,000.00
64.00 1,280.00
10.00 500.00
35.00 3,325.00
UNITS EA

DESCRIPTION—- REPAIRING TRAFFIC BARRIER END TREATMENT-ANY TYPE

CONTRACT
4770051409
4770251409

ITEM

QUANTITY
16
15

661565

UNIT PRICE TOTAL AMOUNT
1,100.00 17,600.00
500.00 7,500.00
UNITS EA

DESCRIPTION—- REMOVE AND RESET TRAFFIC BARRIER END TREATMENT-ANY TYPE

CONTRACT
HO3115170
CA3255170
4771531408R
AL3145177
WA3085177

ITEM

QUANTITY
2

1

40

1

1

661570

UNIT PRICE TOTAL AMOUNT
300.00 600.00
1,484.00 1,484.00
25.00 1,000.00
1,075.00 1,075.00
500.00 500.00
UNITS EA

DESCRIPTION— TRAFFIC BARRIER W BEAM POST 8 INCH WOOD OFFSET BLOCK

CONTRACT
4770051409
4770251409
4771531408R

ITEM

QUANTITY
200
90
500

661571

UNIT PRICE TOTAL AMOUNT
20.00 4,000.00
25.00 2,250.00
13.00 6,500.00
UNITS EA

DESCRIPTION— TRAFFIC BARRIER W BEAM POST 6 INCH WOOD OFFSET BLOCK

CONTRACT
4771531408R

QUANTITY
500

UNIT PRICE TOTAL AMOUNT

13.00 6,500.00

AWARDED DATE
06/18/2007
06/22/2007
06/25/2007
08/29/2007
11/06/2007

AWARDED DATE
05/29/2007
05/29/2007

AWARDED DATE
06/05/2007
06/18/2007
06/22/2007
06/25/2007
06/26/2007

AWARDED DATE
05/29/2007
05/29/2007
06/22/2007

AWARDED DATE
06/22/2007



ITEM

CONTRACT
FR4955187
FR5745180

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008
661574 UNITS LF
DESCRIPTION- TRAFFIC BARRIER THRIE BEAM
QUANTITY UNIT PRICE TOTAL AMOUNT
500 32.00 16,000.00
222 43.50 9,657.00
145 25.00 3,625.00

FR5515132

ITEM

661577

UNITS EA
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AWARDED DATE
01/30/2007
05/22/2007
06/18/2007

DESCRIPTION- TRAFFIC BARRIER THRIE BEAM ANCHORAGE TO VERTICAL FACE -WOOD POST

CONTRACT
AT1785180
FR5515132
CH3295180R

ITEM

QUANTITY
4
4
4

661578

UNIT PRICE TOTAL AMOUNT
1,650.00 6,600.00
1,300.00 5,200.00
1,700.00 6,800.00
UNITS EA

AWARDED DATE
05/24/2007
06/18/2007
06/25/2007

DESCRIPTION— TRAFFIC BARRIER THRIE BEAM ANCHORAGE TO VERTICAL FACE -STEEL POST

CONTRACT
BA6835184

ITEM

QUANTITY
4

661579

UNIT PRICE TOTAL AMOUNT
1,944.00 7,776.00
UNITS EA

DESCRIPTION—- TRAFFIC BARRIER THRIE BEAM ANCHORAGE TO VERTICAL FACE

CONTRACT
GA6565177
HA2835180
BA3915187
AL6205180

ITEM

QUANTITY

2
4
2
3

661581

UNIT PRICE TOTAL AMOUNT
1,760.00 3,520.00
2,560.00 10,240.00
1,600.00 3,200.00
2,100.00 6,300.00
UNITS EA

AWARDED DATE
04/18/2007

AWARDED DATE
02/20/2007
02/23/2007
08/08/2007
11/26/2007

DESCRIPTION- TRAFFIC BARRIER W BEAM ANCHORAGE WITH RUB RAIL TO SAFETYSHAPE

CONTRACT
HO3125177
MO5595177
HO3495187
AL3115177
AX2325177

QUANTITY
10

3
4
4
4

UNIT PRICE TOTAL AMOUNT
1,712.00 17,120.00
1,600.00 4,800.00
1,800.00 7,200.00
1,940.00 7,760.00
1,750.00 7,000.00

AWARDED DATE
01/17/2007
03/06/2007
03/14/2007
03/22/2007
08/08/2007
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ITEM 661583 UNITS EA
DESCRIPTION— TRAFFIC BARRIER W BEAM ANCHORAGE TO CONCRETE TRAFFICBARRIER

CONTRACT
M03265180

ITEM

QUANTITY UNIT PRICE

2 550.00

662135

UNITS LF

DESCRIPTION- TRAFFIC BARRIER W BEAM RADIUS PANEL

CONTRACT
477D221408
4770161409R
4770051409
4770251409
4771531408R
HO3585177
4770011410
4770011410

ITEM

QUANTITY
500

1,000

800

1,800

3,000

75

100

1,000

662182

UNIT PRICE

UNITS LF

18.00

9.00
20.00
12.00
18.00
25.00
16.00
12.00

TOTAL AMOUNT
1,100.00

TOTAL AMOUNT
9,000.00
9,000.00
16,000.00
21,600.00
54,000.00
1,875.00
1,600.00
12,000.00

DESCRIPTION—- REMOVE AND RESET EXISTING TRAFFIC BARRIER W BEAM

CONTRACT
AL8815184
HO3125177
M0O3265180
M0O5025180
477D221408
477D221408
AA4195174
AT9925132
FR4155176
PG1115384
M0O6235187
4770161409R
GA6645180
WA1425176
WA1425176
BA5325177
4770051409
4770251409
HO3115170

QUANTITY
103
543

23
400
3,000
5,000
162
310
1,198
550
50
5,000
160
40
1,051
480
2,000
4,500
786

UNIT PRICE

56.00
7.25
20.00
15.00
6.00
7.00
10.00
10.00
7.00
8.50
11.00
8.50
12.50
21.00
14.75
7.70
3.00
6.00
10.00

TOTAL AMOUNT
5,768.00
3,936.75

460.00
6,000.00
18,000.00
35,000.00
1,620.00
3,100.00
8,386.00
4,675.00
550.00
42,500.00
2,000.00
840.00
15,502.25
3,696.00
6,000.00
27,000.00
7,860.00

AWARDED DATE
01/17/2007

AWARDED DATE
01/25/2007
03/26/2007
05/29/2007
05/29/2007
06/22/2007
08/08/2007
09/17/2007
09/17/2007

AWARDED DATE
01/04/2007
01/17/2007
01/17/2007
01/23/2007
01/25/2007
01/25/2007
02/26/2007
03/05/2007
03/08/2007
03/13/2007
03/15/2007
03/26/2007
04/11/2007
04/20/2007
04/20/2007
05/08/2007
05/29/2007
05/29/2007
06/05/2007
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ITEM

662182

UNITS LF

DESCRIPTION— REMOVE AND RESET EXISTING TRAFFIC BARRIER W BEAM

CONTRACT
4771531408R
QA3445177
WA3085177
BA7135126
BA3915187
HO3585177
WA4395174
AA4945177
PG7065132
HO3905126
XX9115177
AL3115177
AL3115177
AL3145177
AL3145177
4770011410
4770011410
XX9215177
XX9215177

ITEM

DESCRIPTION— REMOVE AND RESET POLYESTER COATED EXISTING TRAFFIC BARRIER

CONTRACT
4771531408R

ITEM

DESCRIPTION— REMOVE AND REPLACE TRAFFIC BARRIER W BEAM

CONTRACT
GA6565177
GA6565177
AL3345180
AL4005177R
GA6645180
FR4735177
4771531408R

QUANTITY

2,000
100
109
552
50
360
50
150
345
430
3,000
500
1,176
1,855
581
5,000
5,000
1,000
150

662183

QUANTITY
1,000

662290

QUANTITY

8,775
22,625

150

1,627

150

375

4,000

UNIT PRICE

UNITS LF

7.50
8.25
19.00
7.60
8.00
9.00
11.00
9.60
10.00
11.75
12.20
13.50
15.60
9.50
12.75
9.00
9.50
14.00
17.00

UNIT PRICE

UNITS LF

8.00

UNIT PRICE

25.30
16.00
30.00
23.00
33.75
25.00
14.50

TOTAL AMOUNT

15,000.00
825.00
2,071.00
4,195.20
400.00
3,240.00
550.00
1,440.00
3,450.00
5,052.50
36,600.00
6,750.00
18,345.60
17,622.50
7,407.75
45,000.00
47,500.00
14,000.00
2,550.00

TOTAL AMOUNT
8,000.00

TOTAL AMOUNT
222,007.50
362,000.00

4,500.00
37,421.00
5,062.50
9,375.00
58,000.00

AWARDED DATE
06/22/2007
06/26/2007
06/26/2007
07/03/2007
08/08/2007
08/08/2007
09/04/2007
09/25/2007
11/06/2007
11/26/2007
11/26/2007
03/22/2007
03/22/2007
06/25/2007
06/25/2007
09/17/2007
09/17/2007
12/10/2007
12/10/2007

AWARDED DATE
06/22/2007

AWARDED DATE
02/20/2007
02/20/2007
03/07/2007
03/20/2007
04/11/2007
05/14/2007
06/22/2007
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ITEM 662320 UNITS LF
DESCRIPTION— REMOVE AND SALVAGE EXISTING TRAFFIC BARRIER - ANY TYPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG6495176 38 11.00 418.00 04/30/2007
ITEM 662325 UNITS LF

DESCRIPTION— REMOVAL AND DISPOSAL OF EXISTING TRAFFIC BARRIER W BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3125177 29,000 1.00 29,000.00 01/17/2007
AA3495174 105 2.00 210.00 01/24/2007
477D221408 5,000 .20 1,000.00 01/25/2007
FR4955187 3,555 2.00 7,110.00 01/30/2007
C05685180 558 3.00 1,674.00 02/08/2007
GA3135188 223 3.50 780.50 02/08/2007
GAB565177 200 4.40 880.00 02/20/2007
HA2835180 450 3.50 1,575.00 02/23/2007
HO3035132 3,600 2.00 7,200.00 02/23/2007
AA4195174 235 5.00 1,175.00 02/26/2007
AT9925132 4,200 2.00 8,400.00 03/05/2007
MO5595177 6,192 2.25 13,932.00 03/06/2007
AL3345180 140 5.00 700.00 03/07/2007
FR3805180 265 3.00 795.00 03/07/2007
FR4155176 302 1.75 528.50 03/08/2007
HO3495187 469 3.00 1,407.00 03/14/2007
4770161409R 15,000 1.00 15,000.00 03/26/2007
HA3255180 180 10.00 1,800.00 03/29/2007
GA6645180 420 8.00 3,360.00 04/11/2007
BA3965177 220 5.35 1,177.00 04/18/2007
BA6835184 830 2.10 1,743.00 04/18/2007
CL3245180 391 3.00 1,173.00 04/20/2007
BA5325177 1,000 1.10 1,100.00 05/08/2007
FR4735177 245 3.00 735.00 05/14/2007
AT1785180 800 2.50 2,000.00 05/24/2007
4770051409 28,000 .25 7,000.00 05/29/2007
4770251409 42,000 .05 2,100.00 05/29/2007
HO3115170 2,314 2.00 4,628.00 06/05/2007
MO3775180R 680 3.00 2,040.00 06/11/2007
BA6885184 250 2.40 600.00 06/13/2007

CA3255170 130 2.00 260.00 06/18/2007
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ITEM 662325 UNITS LF

DESCRIPTION— REMOVAL AND DISPOSAL OF EXISTING TRAFFIC BARRIER W BEAM

CONTRACT
FR5515132
4771531408R
AL3145177
CH3295180R
QA3445177
BA7135126
CA3135170
AX2325177
BA3915187
HO3585177
4770011410
AA4945177
PG7065132
AL6205180
XX9215177
AL3275177
AL3275177

ITEM

QUANTITY
850
10,000
12
750
225
70
1,900
735
975
100
5,000
175
310
130
150
50
134

662365

UNITS EA

UNIT PRICE

2.00
7.00
11.00
2.10
2.10
2.10
2.50
2.20
3.00
2.10
.50
2.40
4.00
5.00
3.25
11.00
5.50

TOTAL AMOUNT

1,700.00
70,000.00
132.00
1,575.00
472.50
147.00
4,750.00
1,617.00
2,925.00
210.00
2,500.00
420.00
1,240.00
650.00
487.50
550.00
737.00

DESCRIPTION- TYPE E TRAFFIC BARRIER END TREATMENT 4 BAYS, ANY WIDTH

CONTRACT
CA3255170

ITEM

QUANTITY
1

662370

UNITS EA

UNIT PRICE
17,000.00

TOTAL AMOUNT
17,000.00

DESCRIPTION— TYPE E TRAFFIC BARRIER END TREATMENT 6 BAYS, ANY WIDTH

CONTRACT
AL3115177

ITEM

QUANTITY
2

662375

UNITS EA

UNIT PRICE
18,100.00

TOTAL AMOUNT
36,200.00

DESCRIPTION- TYPE E TRAFFIC BARRIER END TREATMENT 8 BAYS, ANY WIDTH

CONTRACT
4771531408R

QUANTITY
3

UNIT PRICE
15,000.00

TOTAL AMOUNT
45,000.00

AWARDED DATE
06/18/2007
06/22/2007
06/25/2007
06/25/2007
06/26/2007
07/03/2007
07/05/2007
08/08/2007
08/08/2007
08/08/2007
09/17/2007
09/25/2007
11/06/2007
11/26/2007
12/10/2007
04/26/2007
04/26/2007

AWARDED DATE
06/18/2007

AWARDED DATE
03/22/2007

AWARDED DATE
06/22/2007
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ITEM 662380 UNITS EA
DESCRIPTION— TYPE E TRAFFIC BARRIER END TREATMENT 9 BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3035132 5 18,000.00 90,000.00 02/23/2007
AT9925132 4 20,000.00 80,000.00 03/05/2007
FR5515132 6 24,700.00 148,200.00 06/18/2007
PG7065132 19 16,000.00 304,000.00 11/06/2007
ITEM 670190 UNITS LF

DESCRIPTION— TRAFFIC BARRIER W BEAM SHORT RADII

CONTRACT
BA3915187

ITEM

CONTRACT
AX1425185
HO3125177
AT9145185
477D221408
GA3135188
GA6565177
HA2835180
AA4485177
FR3805180
PG1115384
HO3495187
AT9135185
AL4005177R
4770161409R
CL3245180
WA1425176
AL3275177
BA5325177
FR4735177
HO3115170
MO3775180R
BA6885184
4771531408R

QUANTITY
23

670200

QUANTITY
50

450

50

1,000

320
20
450
50
14
10
50
20
200

15
450
24

21
120
20

11
2,000

UNIT PRICE

33.00

UNITS EA
DESCRIPTION—- W BEAM BARRIER REFLECTIVE DELINEATORS

UNIT PRICE

7.00
4.25
6.00
4.00
6.70
30.80
12.80
4.75
6.00
6.60
6.00
10.00
6.50
3.00
10.00
7.00
4.95
5.60
6.00
6.00
6.00
7.20
2.00

TOTAL AMOUNT
759.00

TOTAL AMOUNT

350.00
1,912.50
300.00
4,000.00
40.20
9,856.00
256.00
2,137.50
300.00
92.40
60.00
500.00
130.00
600.00
80.00
105.00
2,227.50
134.40
126.00
720.00
120.00
79.20
4,000.00

AWARDED DATE
08/08/2007

AWARDED DATE
01/17/2007
01/17/2007
01/23/2007
01/25/2007
02/08/2007
02/20/2007
02/23/2007
03/06/2007
03/07/2007
03/13/2007
03/14/2007
03/15/2007
03/20/2007
03/26/2007
04/20/2007
04/20/2007
04/26/2007
05/08/2007
05/14/2007
06/05/2007
06/11/2007
06/13/2007
06/22/2007
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ITEM 670200 UNITS EA
DESCRIPTION— W BEAM BARRIER REFLECTIVE DELINEATORS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL3145177 30 11.00 330.00 06/25/2007
CH3295180R 10 6.50 65.00 06/25/2007
WA3085177 10 7.00 70.00 06/26/2007
BA7135126 14 5.25 73.50 07/03/2007
CA3135170 62 10.00 620.00 07/05/2007
AX2325177 134 5.50 737.00 08/08/2007
BA3915187 32 7.00 224.00 08/08/2007
WA4395174 50 6.00 300.00 09/04/2007
AA4945177 10 7.10 71.00 09/25/2007
AL6205180 10 8.00 80.00 11/26/2007
ITEM 670205 UNITS EA

DESCRIPTION— RAIL RIDERS TRAFFIC BARRIER W BEAM REFLECTIVE DELINEATORS

CONTRACT
477D221408
FR4955187
HO3035132
AT9925132
4770161409R
BA6835184
4770051409
4770251409
FR5515132
4771531408R
4770011410
PG7065132
XX9115177
XX9215177

ITEM

DESCRIPTION— POST MOUNTED DELINEATOR

CONTRACT
HO3125177
GA6565177
HO3495187
AL4005177R

QUANTITY

1,000
60

65

18
200
17
1,500
600
100
3,000
1,000
60
100
50

670210

QUANTITY
800
105
10
56

UNIT PRICE

UNITS EA

4.00
5.00
5.00
7.00
4.00
5.40
1.50
2.50
5.00
2.00
2.50
6.00
6.40
5.50

UNIT PRICE

32.00
30.80
40.00
38.00

TOTAL AMOUNT

4,000.00
300.00
325.00
126.00
800.00
91.80
2,250.00
1,500.00
500.00
6,000.00
2,500.00
360.00
640.00
275.00

TOTAL AMOUNT
25,600.00
3,234.00
400.00
2,128.00

AWARDED DATE
01/25/2007
01/30/2007
02/23/2007
03/05/2007
03/26/2007
04/18/2007
05/29/2007
05/29/2007
06/18/2007
06/22/2007
09/17/2007
11/06/2007
11/26/2007
12/10/2007

AWARDED DATE
01/17/2007
02/20/2007
03/14/2007
03/20/2007



ITEM

DESCRIPTION—

CONTRACT
AL3115177
WA1425176
AL3275177
BA5325177
CA3255170
AL3145177
WA3085177

ITEM

CONTRACT
4592161408SB
4591631409

ITEM

CONTRACT
4590051408SB
BA7135126
CA3135170
4591631409
WA4395174

ITEM

CONTRACT
4590051408SB
4591631409
4592161408SB
4592161408SB

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

Price Index

670210
POST MOUNTED DELINEATOR

QUANTITY
25
180
275
100

85
175

690122 UNITS LF
DESCRIPTION- 5 FOOT GALVANIZED CHAIN LINK FENCE

QUANTITY
500
1,000

690124

QUANTITY
10,000

20

525

5,000

321

690126 UNITS LF
DESCRIPTION— 8 FOOT GALVANIZED CHAIN LINK FENCE

QUANTITY
3,000
1,000
3,000
1,000

UNITS EA

UNITS LF
DESCRIPTION- 6 FOOT GALVANIZED CHAIN LINK FENCE

UNIT PRICE

32.50
41.00
38.50
39.00
32.00
32.00
35.00

UNIT PRICE

13.67
11.00

UNIT PRICE

17.05
27.50
30.00
13.00
52.00

UNIT PRICE

22.15
13.50
17.27
17.27

TOTAL AMOUNT

812.50

7,380.00
10,587.50
3,900.00

128.00

2,720.00

6,125.00

TOTAL AMOUNT
6,835.00
11,000.00

TOTAL AMOUNT
170,500.00
550.00
15,750.00
65,000.00
16,692.00

TOTAL AMOUNT
66,450.00
13,500.00
51,810.00
17,270.00
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AWARDED DATE
03/22/2007
04/20/2007
04/26/2007
05/08/2007
06/18/2007
06/25/2007
06/26/2007

AWARDED DATE
01/17/2007
07/13/2007

AWARDED DATE
05/16/2007
07/03/2007
07/05/2007
07/13/2007
09/04/2007

AWARDED DATE
05/16/2007
07/13/2007
01/17/2007
01/17/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

690132 UNITS LF
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DESCRIPTION—- 5 FOOT GALVANIZED CHAIN LINK FENCE WITH BLACK BONDEDVINYL COATING

CONTRACT
BA3915187

ITEM

QUANTITY UNIT PRICE TOTAL AMOUNT

835 12.10 10,103.50

690134 UNITS LF

AWARDED DATE
08/08/2007

DESCRIPTION- 6 FOOT GALVANIZED CHAIN LINK FENCE WITH BLACK BONDEDVINYL COATING

CONTRACT
4590051408SB
4591631409

ITEM

QUANTITY UNIT PRICE TOTAL AMOUNT
1,000 23.35 23,350.00
1,000 18.00 18,000.00
690136 UNITS LF

AWARDED DATE
05/16/2007
07/13/2007

DESCRIPTION- 8 FOOT GALVANIZED CHAIN LINK FENCE WITH BLACK BONDEDVINYL COATING

CONTRACT
4590051408SB

ITEM

DESCRIPTION—

CONTRACT
4591631409

ITEM

DESCRIPTION—-

CONTRACT
4590051408SB
BA7135126
CA3135170
4591631409
WA4395174

ITEM

DESCRIPTION—

CONTRACT
4592161408SB
4590051408SB
4591631409

QUANTITY UNIT PRICE TOTAL AMOUNT

1,000 26.50 26,500.00

691282 UNITS EA
TERMINAL POST FOR 5 FOOT GALVANIZED CHAIN LINK FENCE

QUANTITY UNIT PRICE TOTAL AMOUNT
20 125.00 2,500.00
691284 UNITS EA

TERMINAL POST FOR 6 FOOT GALVANIZED CHAIN LINK FENCE

QUANTITY UNIT PRICE TOTAL AMOUNT
135 154.30 20,830.50
2 210.00 420.00
9 300.00 2,700.00
100 170.00 17,000.00
5 678.00 3,390.00
691286 UNITS EA

TERMINAL POST FOR 8 FOOT GALVANIZED CHAIN LINK FENCE

QUANTITY UNIT PRICE TOTAL AMOUNT
50 236.08 11,804.00
30 233.00 6,990.00
20 200.00 4,000.00

AWARDED DATE
05/16/2007

AWARDED DATE
07/13/2007

AWARDED DATE
05/16/2007
07/03/2007
07/05/2007
07/13/2007
09/04/2007

AWARDED DATE
01/17/2007
05/16/2007
07/13/2007



ITEM

DESCRIPTION—

CONTRACT
BA3915187

ITEM

DESCRIPTION—-

CONTRACT
4590051408SB
4591631409

ITEM

DESCRIPTION—-

CONTRACT
4590051408SB

ITEM

DESCRIPTION—

CONTRACT
4591631409

ITEM

DESCRIPTION—-

CONTRACT
BA7135126
CA3135170

ITEM

DESCRIPTION—-

CONTRACT
4590051408SB
4591631409

STATE HIGHWAY ADMINISTRATION OF MARYLAND
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691290 UNITS EA

TERMINAL POST FOR 5 FOOT GALVANIZED CHAIN LINK FENCE WITHBLACK BONDED VINYL
COATING

QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
9 137.50 1,237.50 08/08/2007
691292 UNITS EA

TERMINAL POST FOR 6 FOOT GALVANIZED CHAIN LINK FENCE WITHBLACK BONDED VINYL
COATING

QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
20 197.50 3,950.00 05/16/2007
10 150.00 1,500.00 07/13/2007
691294 UNITS EA

TERMINAL POST FOR 8 FOOT GALVANIZED CHAIN LINK FENCE WITHBLACK BONDED VINYL
COATING

QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
15 260.75 3,911.25 05/16/2007
692200 UNITS EA

6 FOOT GATE FOR 5 FOOT GALVANIZED CHAIN LINK FENCE

QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
2 300.00 600.00 07/13/2007
692202 UNITS EA

6 FOOT GATE FOR 6 FOOT GALVANIZED CHAIN LINK FENCE

QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
2 578.00 1,156.00 07/03/2007
2 3,300.00 6,600.00 07/05/2007
692392 UNITS EA

12 FOOT GATE FOR 6 FOOT GALVANIZED CHAIN LINK FENCE

QUANTITY UNIT PRICE TOTAL AMOUNT
10 1,084.47 10,844.70
4 500.00 2,000.00

AWARDED DATE
05/16/2007
07/13/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

Price Index

692394 UNITS EA

DESCRIPTION— 12 FOOT GATE FOR 8 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT
4592161408SB
4590051408SB
4591631409

ITEM

TOTAL AMOUNT
6,560.40
6,651.24
2,000.00
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AWARDED DATE
01/17/2007
05/16/2007
07/13/2007

DESCRIPTION- 12 FOOT GATE FOR 5 FOOT GALVANIZED CHAIN LINK FENCE WITHBLACK BONDED VINYL

CONTRACT
BA3915187

ITEM

TOTAL AMOUNT
1,200.00

AWARDED DATE
08/08/2007

DESCRIPTION- 12 FOOT GATE FOR 6 FOOT GALVANIZED CHIAN LINK FENCE WITHBLACK BONDED VINYL

CONTRACT
4590051408SB
4591631409

ITEM

TOTAL AMOUNT
5,064.00
2,400.00

AWARDED DATE
05/16/2007
07/13/2007

DESCRIPTION- 12 FOOT GATE FOR 8 FOOT GALVANIZED CHAIN LINK FENCE WITHBLACK BONDED VINYL

CONTRACT
4590051408SB
4591631409

ITEM

DESCRIPTION—

CONTRACT
FR3805180

ITEM

DESCRIPTION—-

CONTRACT
AL8815184
4592161408SB
HO3495187
415D11409
BA6835184

QUANTITY UNIT PRICE
8 820.05
6 1,108.54
4 500.00
692500 UNITS EA
COATING
QUANTITY UNIT PRICE
1 1,200.00
692502 UNITS EA
COATING
QUANTITY UNIT PRICE
4 1,266.00
4 600.00
692504 UNITS EA
COATING
QUANTITY UNIT PRICE
4 1,475.85
4 700.00
693104 UNITS LF
4 FOOT FARM TYPE FENCE
QUANTITY UNIT PRICE
1,080 8.00
695183 UNITS LF

REMOVE AND RESET EXISTING FENCE

QUANTITY UNIT PRICE
65 33.50

2,000 4.97

154 10.00

300 25.00

100 15.00

TOTAL AMOUNT
5,903.40
2,800.00

TOTAL AMOUNT
8,640.00

TOTAL AMOUNT
2,177.50
9,940.00
1,540.00
7,500.00
1,500.00

AWARDED DATE
05/16/2007
07/13/2007

AWARDED DATE
03/07/2007

AWARDED DATE
01/04/2007
01/17/2007
03/14/2007
04/06/2007
04/18/2007



ITEM

CONTRACT
4590051408SB
BA6885184
4591631409
HA4565177

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

Price Index
695183 UNITS LF
DESCRIPTION- REMOVE AND RESET EXISTING FENCE

QUANTITY UNIT PRICE

7,500 7.35

130 24.00

5,000 3.50

103 26.00

110 26.00

WA4395174

ITEM

695190

UNITS LF

DESCRIPTION— REMOVE AND DISPOSE OF EXISTING FENCE

CONTRACT
AA3495174
FR4955187
AA4195174
FR3805180
4590051408SB
4591631409
WA4395174

ITEM

QUANTITY
442

287

362

300

2,000

1,000

320

695195

UNIT PRICE
8.00

10.00

5.00

6.00

4.50

4.00

10.00

UNITS LF

DESCRIPTION— REMOVE AND SALVAGE EXISTING FENCE

CONTRACT
4590051408SB
4591631409

ITEM

DESCRIPTION—

CONTRACT
AL8815184
PG1115384
XX5015179
BA6835184

QUANTITY
1,000
1,000

697009
CONCRETE STEPS

QUANTITY
16
2
15
5

UNIT PRICE
3.44
4.00

UNITS CY

UNIT PRICE
645.00
275.00
800.00
750.00

TOTAL AMOUNT
55,125.00
3,120.00
17,500.00
2,678.00
2,860.00

TOTAL AMOUNT
3,536.00
2,870.00
1,810.00
1,800.00
9,000.00
4,000.00
3,200.00

TOTAL AMOUNT
3,440.00
4,000.00

TOTAL AMOUNT
10,320.00
550.00
12,000.00
3,750.00
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AWARDED DATE
05/16/2007
06/13/2007
07/13/2007
08/08/2007
09/04/2007

AWARDED DATE
01/24/2007
01/30/2007
02/26/2007
03/07/2007
05/16/2007
07/13/2007
09/04/2007

AWARDED DATE
05/16/2007
07/13/2007

AWARDED DATE
01/04/2007
03/13/2007
03/22/2007
04/18/2007
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ITEM 699005 UNITS LF
DESCRIPTION— REALIGN EXISTING TRAFFIC BARRIER W BEAM

CONTRACT
477D221408
4770161409R
4770051409
4770251409
4770011410

ITEM

CONTRACT
477D221408
HO3035132
AT9925132
4770161409R
FR5515132
4770011410
PG7065132
XX9115177
XX9215177

ITEM

QUANTITY
5,000
500
2,000
10,000
1,000

699010

UNITS EA
DESCRIPTION—- TRAFFIC BARRIER POST OFFSET BLOCK

UNIT PRICE

.20
.20
2.00
2.50
5.00

QUANTITY UNIT PRICE
200 25.00

16 10.00

42 10.00

700 10.00

20 18.00

750 15.00

30 15.00

10 15.90

10 16.00

699050 UNITS TON

DESCRIPTION— HOT MIX ASPHALT FOR SHOULDER REPAIR

CONTRACT
406D31408
AT9815176

ITEM

DESCRIPTION—

CONTRACT
DO05815184
PG1115384
CA3135170

QUANTITY UNIT PRICE
20 150.00
100 250.00
701205 UNITS CY
PLACING FURNISHED SUBSOIL
QUANTITY UNIT PRICE
50 50.00
107 42.00
2,225 42.00

TOTAL AMOUNT
1,000.00
100.00
4,000.00
25,000.00
5,000.00

TOTAL AMOUNT

5,000.00

160.00

420.00

7,000.00

360.00

11,250.00

450.00

159.00

160.00

TOTAL AMOUNT
3,000.00
25,000.00

TOTAL AMOUNT
2,500.00
4,494.00
93,450.00

AWARDED DATE
01/25/2007
03/26/2007
05/29/2007
05/29/2007
09/17/2007

AWARDED DATE
01/25/2007
02/23/2007
03/05/2007
03/26/2007
06/18/2007
09/17/2007
11/06/2007
11/26/2007
12/10/2007

AWARDED DATE
01/25/2007
08/13/2007

AWARDED DATE
01/17/2007
03/13/2007
07/05/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

701325

01/01/2008

UNITS SY

DESCRIPTION— PLACING SALVAGED TOPSOIL 2 INCH DEPTH

CONTRACT
AT9815176

ITEM

QUANTITY
1,000

701345

UNIT PRICE
6.00

UNITS SY

DESCRIPTION— PLACING SALVAGED TOPSOIL 4 INCH DEPTH

CONTRACT
DO5815184
M03265180
C05685180
415D11409

HO3215176
HO3115170
CA3135170

ITEM

QUANTITY UNIT PRICE
5,600 2.00
125 10.00
11,200 2.00
2,000 4.00
1,400 2.50
115,875 2.25
4,600 8.00
701365 UNITS SY

DESCRIPTION— PLACING SALVAGED TOPSOIL 6 INCH DEPTH

CONTRACT
BA6835184

ITEM

QUANTITY
65

704300

UNIT PRICE
5.00

UNITS CY

TOTAL AMOUNT
6,000.00

TOTAL AMOUNT

11,200.00
1,250.00
22,400.00
8,000.00

3,500.00
260,718.75
36,800.00

TOTAL AMOUNT
325.00

DESCRIPTION— PLACING FURNISHED TOPSOIL FOR GRADING ADJUSTMENT

CONTRACT
AX1695124SBR

ITEM

QUANTITY
5

704325

UNIT PRICE
50.00

UNITS SY

DESCRIPTION— PLACING FURNISHED TOPSOIL 2 INCH DEPTH

CONTRACT
AL8815184
AX1785133
HO3125177
PG6665126
FR4955187
AX1795133
GA3135188
PG3515173

QUANTITY

6,000

1,000

1,500

1,333

100

1,000

2,000
12,600

UNIT PRICE
4.25
5.00
4.20
4.00
4.00
2.00
2.80
2.80

TOTAL AMOUNT
250.00

TOTAL AMOUNT
25,500.00
5,000.00

6,300.00

5,332.00

400.00

2,000.00

5,600.00
35,280.00
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AWARDED DATE
08/13/2007

AWARDED DATE
01/17/2007
01/17/2007
02/08/2007
04/06/2007
04/26/2007
06/05/2007
07/05/2007

AWARDED DATE
04/18/2007

AWARDED DATE
06/13/2007

AWARDED DATE
01/04/2007
01/16/2007
01/17/2007
01/22/2007
01/30/2007
01/31/2007
02/08/2007
02/23/2007
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ITEM 704325 UNITS SY

DESCRIPTION— PLACING FURNISHED TOPSOIL 2 INCH DEPTH

CONTRACT
MO5595177
M0O6235187
FR5745180
MO3775180R
BA6885184
CH3295180R
FR5295181
CA3135170
AX3745133
AX3755133
BA3915187
AT9815176
WA4395174
HA3385149
AL6205180
HO3905126

ITEM

QUANTITY
216
100
50
50
6,726

30
15,200
1,000
1,000
530
1,000
3,070
100
310
600

704345

UNIT PRICE

5.50
4.00
7.70
45.00
3.25
26.00
4.00
5.00
3.50
10.00
9.00
10.00
5.00
11.00
5.00
3.50

DESCRIPTION— PLACING FURNISHED TOPSOIL 4 INCH DEPTH

CONTRACT
AL8815184
AX1785133
DO05815184
HO3125177
PG6665126
AA3495174
FR4955187
AX1795133
GA3135188
GA6565177
HA2835180
PG3515173
AA4195174
AA4495177
FR5635180
KE4085776

QUANTITY
1,600
15
11,800
800
1,333
3,650
14,276
15
200
1,000
80
49,400
5,859
1,000
75
220

UNIT PRICE

6.00
12.00
5.00
7.90
5.00
5.00
4.00
4.50
2.80
6.00
16.80
3.90
5.00
5.50
6.35
3.50

TOTAL AMOUNT
1,188.00
400.00
385.00
2,250.00
21,859.50
52.00
120.00
76,000.00
3,500.00
10,000.00
4,770.00
10,000.00
15,350.00
1,100.00
1,550.00
2,100.00

TOTAL AMOUNT
9,600.00
180.00
59,000.00
6,320.00
6,665.00
18,250.00
57,104.00
67.50
560.00
6,000.00
1,344.00
192,660.00
29,295.00
5,500.00
476.25
770.00

AWARDED DATE
03/06/2007
03/15/2007
05/22/2007
06/11/2007
06/13/2007
06/25/2007
06/27/2007
07/05/2007
08/08/2007
08/08/2007
08/08/2007
08/13/2007
09/04/2007
09/06/2007
11/26/2007
11/26/2007

AWARDED DATE
01/04/2007
01/16/2007
01/17/2007
01/17/2007
01/22/2007
01/24/2007
01/30/2007
01/31/2007
02/08/2007
02/20/2007
02/23/2007
02/23/2007
02/26/2007
02/26/2007
03/05/2007
03/05/2007
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ITEM 704345 UNITS SY

DESCRIPTION— PLACING FURNISHED TOPSOIL 4 INCH DEPTH

CONTRACT
AL3345180
FR3805180
PG1115384
HO3495187
M06235187
AL4005177R
AL3115177
XX5015179
415D11409
GA6645180
BA3965177
BA6835184
CL3245180
WA1425176
AL3275177
FR3975177
MO5665177
MO3795176
PG6495176
BA5325177
FR4735177
FR5745180
HO3115170
BA6885184
CA3255170
MO4045130
AL3145177
CH3295180R
QA3445177
WA3085177
FR5295181
BA7135126
CA3135170
AX2325177
AX3745133
AX3755133
BA3915187

QUANTITY
500
18,600
1,561
1,985
4,150
630
400
300
2,000
1,000
2,840
5,600
50
6,085
1,000
50
500
50
2,700
700
400
250
12,924
2,700
22,102
1,561
750
10
100
760
2,750
5,500
21,730
482
15
15
4,750

UNIT PRICE

6.00
4.00
1.00
5.00
4.00
6.25
9.00
6.00
4.50
6.00
4.82
4.00
10.00
7.20
4.75
10.80
5.00
10.00
6.00
7.65
5.20
7.70
3.50
6.50
1.00
7.50
6.25
29.00
5.50
4.00
4.70
4.50
7.00
7.00
4.00
26.00
9.00

TOTAL AMOUNT
3,000.00
74,400.00
1,561.00
9,925.00
16,600.00
3,937.50
3,600.00
1,800.00
9,000.00
6,000.00
13,688.80
22,400.00
500.00
43,812.00
4,750.00
540.00
2,500.00
500.00
16,200.00
5,355.00
2,080.00
1,925.00
45,234.00
17,550.00
22,102.00
11,707.50
4,687.50
290.00
550.00
3,040.00
12,925.00
24,750.00
152,110.00
3,374.00
60.00
390.00
42,750.00

AWARDED DATE
03/07/2007
03/07/2007
03/13/2007
03/14/2007
03/15/2007
03/20/2007
03/22/2007
03/22/2007
04/06/2007
04/11/2007
04/18/2007
04/18/2007
04/20/2007
04/20/2007
04/26/2007
04/26/2007
04/26/2007
04/30/2007
04/30/2007
05/08/2007
05/14/2007
05/22/2007
06/05/2007
06/13/2007
06/18/2007
06/18/2007
06/25/2007
06/25/2007
06/26/2007
06/26/2007
06/27/2007
07/03/2007
07/05/2007
08/08/2007
08/08/2007
08/08/2007
08/08/2007
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ITEM 704345 UNITS SY

DESCRIPTION— PLACING FURNISHED TOPSOIL 4 INCH DEPTH

CONTRACT
HAA4565177
HO3585177
PG6795176
WA4395174
HA3385149
AA4945177

ITEM

QUANTITY
1,700
865
1,000
5,801
300
61

704365

UNIT PRICE

6.00
6.30
4.00
6.00
11.00
20.00

UNITS SY

DESCRIPTION— PLACING FURNISHED TOPSOIL 6 INCH DEPTH

CONTRACT
DO5815184
AX1695124SBR
CA3135170
HA4565177

ITEM

DESCRIPTION— TEMPORARY SEEDING

CONTRACT
AL8815184
D0O5815184
PG6665126
C05685180
PG3515173
AA4495177
FR5635180
AL3345180
FR3805180
FR4155176
PG1115384
HO3495187
GA6645180
BA3965177
BA6835184
HO3215176
FR5745180
AT1785180

QUANTITY UNIT PRICE

87 10.00

726 7.90

5,340 8.00

100 9.00
705400 UNITS LB

QUANTITY UNIT PRICE

775 23.00

1,125 16.00

170 17.00

55 20.00

5,100 8.50

50 25.00

5 23.05

30 20.00

480 18.00

80 6.25

15 45.00

135 24.00

200 20.00

20 21.40

200 18.00

25 12.00

3 230.00

250 20.00

TOTAL AMOUNT
10,200.00
5,449.50
4,000.00
34,806.00
3,300.00
1,220.00

TOTAL AMOUNT
870.00
5,735.40
42,720.00
900.00

TOTAL AMOUNT
17,825.00
18,000.00

2,890.00
1,100.00
43,350.00
1,250.00
115.25
600.00
8,640.00
500.00
675.00
3,240.00
4,000.00
428.00
3,600.00
300.00
690.00
5,000.00

AWARDED DATE
08/08/2007
08/08/2007
08/08/2007
09/04/2007
09/06/2007
09/25/2007

AWARDED DATE
01/17/2007
06/13/2007
07/05/2007
08/08/2007

AWARDED DATE
01/04/2007
01/17/2007
01/22/2007
02/08/2007
02/23/2007
02/26/2007
03/05/2007
03/07/2007
03/07/2007
03/08/2007
03/13/2007
03/14/2007
04/11/2007
04/18/2007
04/18/2007
04/26/2007
05/22/2007
05/24/2007
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ITEM 705400 UNITS LB
DESCRIPTION—- TEMPORARY SEEDING
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3115170 16,700 7.70 128,590.00 06/05/2007
BA6885184 60 10.00 600.00 06/13/2007
CA3255170 3,550 8.00 28,400.00 06/18/2007
BA7135126 330 10.50 3,465.00 07/03/2007
CA3135170 375 30.00 11,250.00 07/05/2007
BA3915187 120 13.00 1,560.00 08/08/2007
HA4565177 50 20.00 1,000.00 08/08/2007
AT9815176 59 70.00 4,130.00 08/13/2007
HO3905126 30 13.00 390.00 11/26/2007
ITEM 705412 UNITS SY
DESCRIPTION—- TEMPORARY MULCHING
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA3965177 750 .96 720.00 04/18/2007
HO3215176 2,100 .55 1,155.00 04/26/2007
AT1785180 1,000 .45 450.00 05/24/2007
MO4045130 700 .61 427.00 06/18/2007
CH3295180R 10 27.00 270.00 06/25/2007
AX2325177 40 11.00 440.00 08/08/2007
AX3745133 800 1.50 1,200.00 08/08/2007
AX3755133 800 .50 400.00 08/08/2007
HA4565177 1,000 1.00 1,000.00 08/08/2007
HO3585177 1,215 .60 729.00 08/08/2007
PG6795176 600 1.20 720.00 08/08/2007
HA3385149 300 2.00 600.00 09/06/2007
HO3905126 100 .50 50.00 11/26/2007
ITEM 707360 UNITS LB
DESCRIPTION—- COVER COMPANION SEED MIX
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR5635180 5 32.30 161.50 03/05/2007
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ITEM 708008 UNITS LS
DESCRIPTION— MAINTENANCE OF TURF
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AX3996114SBR 1 55,000.00 55,000.00 09/20/2007
PG5556114SBR 1 92,624.00 92,624.00 12/13/2007
ITEM 708010 UNITS UD
DESCRIPTION- VEGETATION MANAGEMENT CREW
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA4195174 10 2,000.00 20,000.00 02/26/2007
AX1215124SBR 10 750.00 7,500.00 05/16/2007
WA3355124SBR 7 750.00 5,250.00 10/31/2007
ITEM 708240 UNITS SY
DESCRIPTION- TYPE A SOIL STABILIZATION MATTING
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 20 1.85 37.00 01/04/2007
AX1785133 200 2.22 444.00 01/16/2007
DO05815184 1,750 1.50 2,625.00 01/17/2007
PG6665126 2,500 1.30 3,250.00 01/22/2007
AA3495174 1,600 2.00 3,200.00 01/24/2007
AX1795133 200 4.00 800.00 01/31/2007
C05685180 8,620 1.50 12,930.00 02/08/2007
WA1815174 1,077 3.00 3,231.00 02/16/2007
GA6565177 100 3.30 330.00 02/20/2007
HA2835180 55 10.00 550.00 02/23/2007
PG3515173 2,638 1.00 2,638.00 02/23/2007
AA4195174 1,870 1.25 2,337.50 02/26/2007
AA4495177 200 2.50 500.00 02/26/2007
M0O6235187 50 5.00 250.00 03/15/2007
AL4005177R 330 7.25 2,392.50 03/20/2007
XX5015179 300 3.00 900.00 03/22/2007
BA6835184 111 2.00 222.00 04/18/2007
AL3275177 350 4.45 1,557.50 04/26/2007
FR3975177 50 5.40 270.00 04/26/2007
XX9105177 1,000 1.75 1,750.00 05/11/2007
XX9135177 200 4.00 800.00 05/14/2007
FR5745180 100 8.10 810.00 05/22/2007
XX9065177 500 3.00 1,500.00 05/24/2007
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ITEM 708240 UNITS SY

DESCRIPTION— TYPE A SOIL STABILIZATION MATTING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3115170 132,003 155 204,604.65 06/05/2007
CA3255170 1,450 3.00 4,350.00 06/18/2007
AL3145177 300 4.00 1,200.00 06/25/2007
QA3445177 100 2.50 250.00 06/26/2007
WA3085177 650 4.50 2,925.00 06/26/2007
FR5295181 1,310 1.65 2,161.50 06/27/2007
BA7135126 400 1.70 680.00 07/03/2007
CA3135170 16,100 3.00 48,300.00 07/05/2007
AX3745133 200 4.00 800.00 08/08/2007
AX3755133 200 2.50 500.00 08/08/2007
BA3915187 5,300 1.50 7,950.00 08/08/2007
HA4565177 900 4.00 3,600.00 08/08/2007
AT9815176 1,000 3.00 3,000.00 08/13/2007
WA4395174 2,132 2.00 4,264.00 09/04/2007
AA4945177 61 25.00 1,525.00 09/25/2007
AL6205180 180 2.50 450.00 11/26/2007
XX9215177 6,500 4.00 26,000.00 12/10/2007
ITEM 708250 UNITS SY

DESCRIPTION- TYPE B SOIL STABILIZATION MATTING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 125 8.00 1,000.00 01/04/2007
AX1785133 15 11.10 166.50 01/16/2007
AX1795133 15 6.00 90.00 01/31/2007
GA3135188 2,000 6.40 12,800.00 02/08/2007
AA4195174 132 7.00 924.00 02/26/2007
MO5595177 216 6.00 1,296.00 03/06/2007
FR3805180 770 7.00 5,390.00 03/07/2007
FR4155176 726 6.25 4,537.50 03/08/2007
PG1115384 209 3.00 627.00 03/13/2007
HO3495187 20 10.00 200.00 03/14/2007
BA3965177 2,840 5.62 15,960.80 04/18/2007
BA6835184 15 8.00 120.00 04/18/2007
PG6495176 630 5.80 3,654.00 04/30/2007
HO3115170 444 8.25 3,663.00 06/05/2007
CA3255170 100 9.00 900.00 06/18/2007
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Price Index
ITEM 708250 UNITS SY
DESCRIPTION— TYPE B SOIL STABILIZATION MATTING
CONTRACT QUANTITY UNIT PRICE
FR5295181 2,450 5.00
AX2325177 422 7.60
AX3745133 15 100.00
AX3755133 15 10.00
WA4395174 8,239 5.00
ITEM 712900 UNITS LS
DESCRIPTION- SELECTIVE TREE TRIMMING
CONTRACT QUANTITY UNIT PRICE
MO5595177 1 5,000.00
MO4045130 1 700.00
WA4395174 1 1,000.00
4292311407SB 1 4,780.00
4292311407SB 1 11,400.00
4292311407SB 1 7,200.00
4292311407SB 1 8,500.00
4292311407SB 1 11,000.00
4291911407SB 1 3,800.00
4291911407SB 1 8,200.00
4291911407SB 1 8,800.00
4291911407SB 1 32,000.00
4291911407SB 1 4,000.00
4291911407SB 1 2,400.00
4291911407SB 1 6,400.00
4291911407SB 1 3,200.00
4292311408SB 1 2,680.00
4292311408SB 1 980.00
4292311408SB 1 5,370.00
4292311408SB 1 512.00
4292311408SB 1 2,880.00
4292311408SB 1 2,480.00
4292311408SB 1 2,450.00
4292311408SB 1 2,470.00
4292311408SB 1 2,660.00
4292311408SB 1 1,676.00
4292311408SB 1 2,470.00

TOTAL AMOUNT
12,250.00
3,207.20
1,500.00
150.00
41,195.00

TOTAL AMOUNT

5,000.00
700.00
1,000.00
4,780.00
11,400.00
7,200.00
8,500.00
11,000.00
3,800.00
8,200.00
8,800.00
32,000.00
4,000.00
2,400.00
6,400.00
3,200.00
2,680.00
980.00
5,370.00
512.00
2,880.00
2,480.00
2,450.00
2,470.00
2,660.00
1,676.00
2,470.00

Page 245

AWARDED DATE
06/27/2007
08/08/2007
08/08/2007
08/08/2007
09/04/2007

AWARDED DATE
03/06/2007
06/18/2007
09/04/2007
01/29/2007
01/29/2007
01/29/2007
01/29/2007
01/29/2007
03/06/2007
03/06/2007
03/06/2007
03/06/2007
03/06/2007
03/06/2007
03/06/2007
03/06/2007
11/08/2007
11/08/2007
11/08/2007
11/08/2007
11/08/2007
11/08/2007
11/08/2007
11/08/2007
11/08/2007
11/08/2007
11/08/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008
ITEM 712900 UNITS LS
DESCRIPTION- SELECTIVE TREE TRIMMING
CONTRACT QUANTITY UNIT PRICE
4292311408SB 1 1,200.00
4292311408SB 1 4,475.00
4292311408SB 1 2,570.00
ITEM 713010 UNITS LS
DESCRIPTION- SELECTIVE TREE FELLING
CONTRACT QUANTITY UNIT PRICE
BA6885184 1 20,000.00
ITEM 713040 UNITS HR
DESCRIPTION- STUMP REMOVAL AND DISPOSAL
CONTRACT QUANTITY UNIT PRICE
DO5815184 48 85.00
4290671408 50 20.00
4291371408 50 1.00
429D41409 150 32.79
ITEM 713045 UNITS HR

DESCRIPTION— TREE FELLING 1 INCH TO 6 INCH TRUNK DIAMETER

CONTRACT
DO05815184

ITEM

QUANTITY UNIT PRICE

21 85.00

713050 UNITS HR

TOTAL AMOUNT
1,200.00
4,475.00
2,570.00

TOTAL AMOUNT
20,000.00

TOTAL AMOUNT
4,080.00
1,000.00
50.00
4,918.50

TOTAL AMOUNT
1,785.00

DESCRIPTION— TREE FELLING 6.25 INCH TO 12 INCH TRUNK DIAMETER

CONTRACT
D0O5815184

ITEM

QUANTITY UNIT PRICE
28 110.00
713055 UNITS HR

TOTAL AMOUNT
3,080.00

DESCRIPTION— TREE FELLING 12.25 INCH TO 18 INCH TRUNK DIAMETER

CONTRACT
DO5815184

QUANTITY UNIT PRICE

20 225.00

TOTAL AMOUNT
4,500.00
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AWARDED DATE
11/08/2007
11/08/2007
11/08/2007

AWARDED DATE
06/13/2007

AWARDED DATE
01/17/2007
03/06/2007
03/26/2007
08/23/2007

AWARDED DATE
01/17/2007

AWARDED DATE
01/17/2007

AWARDED DATE
01/17/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 01/01/2008 Page 247

ITEM 713060 UNITS HR
DESCRIPTION— TREE FELLING 18.25 INCH TO 24 INCH TRUNK DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
DO05815184 24 450.00 10,800.00 01/17/2007
ITEM 713070 UNITS HR

DESCRIPTION—- TREE FELLING GREATER THAN 30 INCH TRUNK DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
DO5815184 10 600.00 6,000.00 01/17/2007
ITEM 713075 UNITS HR

DESCRIPTION— SELECTIVE TREE TRIMMING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX5015179 15 175.00 2,625.00 03/22/2007
ITEM 713080 UNITS DAY

DESCRIPTION- TREE TRIMMING 3 MAN CREW AND EQUIPMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
D0O5815184 2 1,750.00 3,500.00 01/17/2007
4290671408 200 693.63 138,726.00 03/06/2007
4291371408 250 818.55 204,637.50 03/26/2007
4291851409 100 900.00 90,000.00 07/05/2007
429D41409 2,400 845.36 2,028,864.00 08/23/2007
ITEM 714001 UNITS MG

DESCRIPTION— ADDITIONAL WATERING OF PLANTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 162 100.00 16,200.00 01/04/2007
AX1386114SBR 50 55.00 2,750.00 01/04/2007
DO0O5815184 21 60.00 1,260.00 01/17/2007
PG6665126 45 50.00 2,250.00 01/22/2007
AA3495174 16 125.00 2,000.00 01/24/2007
HA3076114SBR 80 55.00 4,400.00 01/29/2007
FR4955187 67 121.00 8,107.00 01/30/2007
AT7516114RSBR 200 40.00 8,000.00 02/20/2007
PG3515173 25 50.00 1,250.00 02/23/2007

AA4195174 106 50.00 5,300.00 02/26/2007



ITEM

CONTRACT
FR3805180
PG1115384
HO3866114SBR
BA6835184
AX1215124SBR
FR5745180
HO3115170
BA6885184
CA3255170
MO4045130
FR5295181
BA7135126
CA3135170
AX2225124SBR
BA3915187
HA4565177
PG6795176
WA4395174
HA3385149
AX3996114SBR
WA3355124SBR
MO2866114SBR
AX4346114SBR
AA7526114SBR
AL6205180
HO3905126
AX3906114SBR
PG5556114SBR

ITEM

CONTRACT
DO5815184
AA3495174
AA4195174

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

Price Index
714001 UNITS MG
DESCRIPTION— ADDITIONAL WATERING OF PLANTS
QUANTITY UNIT PRICE
6 44.00
5 200.00
50 55.00
106 53.00
328 40.00
2 175.00
753 43.00
181 48.00
515 53.00
5 55.50
3 65.00
28 21.00
900 50.00
80 40.00
25 55.00
12 100.00
3 88.00
25 132.00
3 200.00
50 55.00
131 55.00
75 55.00
50 72,000.00
200 45.00
3 150.00
5 28.75
250 45.00
50 45.00
714500 UNITS CF
DESCRIPTION— ABANDONED PLANTING PITS
QUANTITY UNIT PRICE
60 15.00
8 12.00
8 10.00
10 1.20

BA6885184

TOTAL AMOUNT

277.20
1,000.00
2,750.00
5,618.00
13,120.00
350.00
32,379.00
8,688.00
27,295.00
277.50
195.00
588.00
45,000.00
3,200.00
1,375.00
1,200.00
264.00
3,300.00
600.00
2,750.00
7,205.00
4,125.00
72,000.00
9,000.00
450.00
143.75
11,250.00
2,250.00

TOTAL AMOUNT
900.00
96.00
80.00
12.00
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AWARDED DATE
03/07/2007
03/13/2007
03/27/2007
04/18/2007
05/16/2007
05/22/2007
06/05/2007
06/13/2007
06/18/2007
06/18/2007
06/27/2007
07/03/2007
07/05/2007
07/18/2007
08/08/2007
08/08/2007
08/08/2007
09/04/2007
09/06/2007
09/20/2007
10/31/2007
11/01/2007
11/13/2007
11/15/2007
11/26/2007
11/26/2007
12/13/2007
12/13/2007

AWARDED DATE
01/17/2007
01/24/2007
02/26/2007
06/13/2007



ITEM

CONTRACT
AX3996114SBR

ITEM

CONTRACT
AX3996114SBR

ITEM

CONTRACT

AX1386114SBR
HA3076114SBR
HO3866114SBR

ITEM

DESCRIPTION—-

CONTRACT
MO2866114SBR
AX3906114SBR

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

Price Index
714560 UNITS LS
DESCRIPTION- MAINTENANCE OF PERENNIAL BEDS
QUANTITY UNIT PRICE
1 41,000.00
714565 UNITS LS
DESCRIPTION— MAINTENANCE OF SHRUB BEDS
QUANTITY UNIT PRICE
1 38,600.00
714570 UNITS LS
DESCRIPTION- MAINTENANCE OF TREES
QUANTITY UNIT PRICE
1 7,341.00
1 23,575.00
1 16,378.00
714575 UNITS LS
MAINTENANCE OF TURF
QUANTITY UNIT PRICE
1 210,280.00
1 139,152.00
715010 UNITS SY

ITEM

TOTAL AMOUNT
41,000.00

TOTAL AMOUNT
38,600.00

TOTAL AMOUNT
7,341.00
23,575.00
16,378.00

TOTAL AMOUNT
210,280.00
139,152.00

DESCRIPTION—- SHREDDED HARDWOOD BARK MULCHING 2 INCH DEPTH

CONTRACT
DO5815184
BA6885184
CA3255170
HA4565177

ITEM

QUANTITY
180

460

1,430

120

715015

UNIT PRICE
4.00
1.20
1.10
5.00

UNITS SY

TOTAL AMOUNT
720.00
552.00
1,573.00
600.00

DESCRIPTION- SHREDDED HARDWOOD BARK MULCHING 3 INCH DEPTH

CONTRACT
AL8815184
PG6665126
FR4955187

QUANTITY
323

1,333
2,200

UNIT PRICE
4.25
4.00
5.00

TOTAL AMOUNT
1,372.75
5,332.00
11,000.00
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AWARDED DATE
09/20/2007

AWARDED DATE
09/20/2007

AWARDED DATE
01/04/2007
01/29/2007
03/27/2007

AWARDED DATE
11/01/2007
12/13/2007

AWARDED DATE
01/17/2007
06/13/2007
06/18/2007
08/08/2007

AWARDED DATE
01/04/2007
01/22/2007
01/30/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
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ITEM 715015

UNITS SY

DESCRIPTION— SHREDDED HARDWOOD BARK MULCHING 3 INCH DEPTH

CONTRACT
PG1115384
BA6835184
AX1215124SBR
FR5745180
HO3115170
BA6885184
CA3255170
MO4045130
FR5295181
BA7135126
CA3135170
AX2225124SBR
BA3915187
HA4565177
PG6795176
WA4395174
HA3385149
WA3355124SBR
AL6205180
HO3905126

ITEM 718000

QUANTITY

175
2,639
7,599
61
2,068
413
1,925
83
155
850
3,900
3,000
251
100
50
235
100
2,685
170
400

UNIT PRICE
2.15
1.07
1.50
8.10
1.25
1.45
1.10
1.67
1.30
2.10
3.00
1.95
2.00
5.00
4.40
5.00
6.00
1.50
7.00
2.50

UNITS DAY

DESCRIPTION— LANDSCAPE MAINTENANCE CREW

CONTRACT
AX1386114SBR
HA3076114SBR
AT7516114RSBR
HO3866114SBR
AX2225124SBR
MO2866114SBR

ITEM 718300
DESCRIPTION- MULCH

CONTRACT
AX1386114SBR
HA3076114SBR

QUANTITY
80
40
60
50
20
50

QUANTITY
100
300

UNIT PRICE
800.00
990.00
790.00
850.00
790.00
800.00

UNITS CY

UNIT PRICE
10.00
45.00

TOTAL AMOUNT

376.25
2,823.73
11,398.50
494.10
2,585.00
598.85
2,117.50
138.61
201.50
1,785.00
11,700.00
5,850.00
502.00
500.00
220.00
1,175.00
600.00
4,027.50
1,190.00
1,000.00

TOTAL AMOUNT
64,000.00
39,600.00
47,400.00
42,500.00
15,800.00
40,000.00

TOTAL AMOUNT
1,000.00
13,500.00

AWARDED DATE
03/13/2007
04/18/2007
05/16/2007
05/22/2007
06/05/2007
06/13/2007
06/18/2007
06/18/2007
06/27/2007
07/03/2007
07/05/2007
07/18/2007
08/08/2007
08/08/2007
08/08/2007
09/04/2007
09/06/2007
10/31/2007
11/26/2007
11/26/2007

AWARDED DATE
01/04/2007
01/29/2007
02/20/2007
03/27/2007
07/18/2007
11/01/2007

AWARDED DATE
01/04/2007
01/29/2007



Price Index
ITEM 718300 UNITS CY
DESCRIPTION— MULCH
CONTRACT QUANTITY UNIT PRICE
HO3866114SBR 100 10.00
AX2325177 14 55.00
ITEM 720310 UNITS EA
DESCRIPTION- ACER RUBRUM 1 1/2 INCH CAL. B&B
CONTRACT QUANTITY UNIT PRICE
BA3915187 5 150.00
ITEM 720330 UNITS EA
DESCRIPTION—- ACER RUBRUM 2 INCH CAL. B&B
CONTRACT QUANTITY UNIT PRICE
HO3495187 2 290.00
ITEM 720340 UNITS EA
DESCRIPTION- ACER RUBRUM 2 1/2 INCH CAL. B&B
CONTRACT QUANTITY UNIT PRICE
AL8815184 40 250.00
AA3495174 23 300.00
AA4195174 25 250.00
HO3115170 74 200.00
ITEM 720440 UNITS EA

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

TOTAL AMOUNT
1,000.00
770.00

TOTAL AMOUNT
750.00

TOTAL AMOUNT
580.00

TOTAL AMOUNT
10,000.00
6,900.00
6,250.00
14,800.00

DESCRIPTION—- ACER RUBRUM 'OCTOBER GLORY' 2 1/2 INCH CAL. B&B

CONTRACT
BA6835184

ITEM 720450

DESCRIPTION— ACER RUBRUM 'OCTOBER GLORY" 3 INCH CAL B&B

CONTRACT
PG1115384
BA7135126

QUANTITY
22

QUANTITY
2
2

UNIT PRICE
192.60

UNITS EA

UNIT PRICE
385.00
288.00

TOTAL AMOUNT
4,237.20

TOTAL AMOUNT
770.00
576.00
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AWARDED DATE
03/27/2007
08/08/2007

AWARDED DATE
08/08/2007

AWARDED DATE
03/14/2007

AWARDED DATE
01/04/2007
01/24/2007
02/26/2007
06/05/2007

AWARDED DATE
04/18/2007

AWARDED DATE
03/13/2007
07/03/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

Price Index

ITEM 720470 UNITS EA

DESCRIPTION— ACER RUBRUM 'RED SUNSET' 2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE
DO05815184 4 180.00
ITEM 720530 UNITS EA

DESCRIPTION— ACER SACCHARUM 2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE
WA4395174 67 225.00
ITEM 720540 UNITS EA

DESCRIPTION—- ACER SACCHARUM 2 1/2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE
AL8815184 90 250.00
HO3115170 4 200.00
ITEM 720630 UNITS EA

TOTAL AMOUNT
720.00

TOTAL AMOUNT
15,075.00

TOTAL AMOUNT
22,500.00
800.00

DESCRIPTION— ACER SACCHARUM 'GREEN MOUNTAIN' 2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE
AL6205180 1 320.00
ITEM 722340 UNITS EA

DESCRIPTION— CLADRASTIS KENTUCKEA 2 1/2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE
BA6885184 4 216.00
ITEM 723240 UNITS EA

DESCRIPTION—- GLEDITSIA TRIACANTHOS INERMIS SHADEMASTER 2 1/2 INCH CAL.B&B

CONTRACT QUANTITY UNIT PRICE
CA3135170 27 230.00
ITEM 723730 UNITS EA

DESCRIPTION- LIQUIDAMBAR STYRACIFLUA 2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE

PG3515173 6 195.00

TOTAL AMOUNT
320.00

TOTAL AMOUNT
864.00

TOTAL AMOUNT
6,210.00

TOTAL AMOUNT
1,170.00
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AWARDED DATE
01/17/2007

AWARDED DATE
09/04/2007

AWARDED DATE
01/04/2007
06/05/2007

AWARDED DATE
11/26/2007

AWARDED DATE
06/13/2007

AWARDED DATE
07/05/2007

AWARDED DATE
02/23/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

723740 UNITS EA

DESCRIPTION—- LIQUIDAMBAR STYRACIFLUA 2 1/2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE
AL8815184 18 250.00
CA3255170 5 200.00
ITEM 724430 UNITS EA

TOTAL AMOUNT
4,500.00
1,000.00

DESCRIPTION— PLATANUS ACERIFOLIA - BLOODGOOD 2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE
FR3805180 2 182.00
ITEM 725220 UNITS EA

DESCRIPTION- QUERCUS ALBA 1 3/4 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE
HO3115170 17 140.00
ITEM 725230 UNITS EA
DESCRIPTION—- QUERCUS ALBA 2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE
AL8815184 6 225.00
D0O5815184 6 330.00
ITEM 725430 UNITS EA

DESCRIPTION— QUERCUS RUBRA 2 INCH CAL. B&B

CONTRACT
DO05815184
PG3515173
FR3805180
WA4395174
AL6205180

ITEM

DESCRIPTION—-

CONTRACT
AL8815184

QUANTITY UNIT PRICE
3 280.00
4 250.00
4 182.00
28 220.00
2 335.00
725440 UNITS EA

QUERCUS RUBRA 2 1/2 INCH CAL. B&B

QUANTITY UNIT PRICE

3 250.00

TOTAL AMOUNT
364.00

TOTAL AMOUNT
2,380.00

TOTAL AMOUNT
1,350.00
1,980.00

TOTAL AMOUNT
840.00
1,000.00
728.00
6,160.00
670.00

TOTAL AMOUNT
750.00
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AWARDED DATE
01/04/2007
06/18/2007

AWARDED DATE
03/07/2007

AWARDED DATE
06/05/2007

AWARDED DATE
01/04/2007
01/17/2007

AWARDED DATE
01/17/2007
02/23/2007
03/07/2007
09/04/2007
11/26/2007

AWARDED DATE
01/04/2007



ITEM

CONTRACT
AL8815184
AL6205180

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008
725630 UNITS EA
DESCRIPTION— QUERCUS COCCINEA 2 INCH CAL. B&B
QUANTITY UNIT PRICE
7 225.00
2 335.00
725830 UNITS EA

ITEM

DESCRIPTION— QUERCUS PALUSTRIS 2 INCH CAL. B&B

CONTRACT
FR5745180
WA4395174

ITEM

DESCRIPTION- QUERCUS PALUSTRIS 2 1/2 INCH CAL. B&B

CONTRACT
AA3495174
AA4195174

ITEM

DESCRIPTION- QUERCUS PALUSTRIS 3 1/2 INCH CAL. B&B

CONTRACT
CA3135170

ITEM

QUANTITY UNIT PRICE
2 330.00
36 220.00
725840 UNITS EA

QUANTITY UNIT PRICE
20 245.00
26 250.00
725860 UNITS EA

QUANTITY
2

725940

UNIT PRICE

236.00

UNITS EA

DESCRIPTION- QUERCUS PHELLOS 2 1/2 INCH CAL. B&B

CONTRACT
HO3115170
HO3905126

ITEM

QUANTITY UNIT PRICE
4 200.00
3 260.00
728408 UNITS EA

DESCRIPTION— TAXODIUM DISTICHUM 8 FOOT HEIGHT B&B

CONTRACT
HO3115170

QUANTITY
5

UNIT PRICE

135.00

TOTAL AMOUNT
1,575.00
670.00

TOTAL AMOUNT
660.00
7,920.00

TOTAL AMOUNT
4,900.00
6,500.00

TOTAL AMOUNT
472.00

TOTAL AMOUNT
800.00
780.00

TOTAL AMOUNT
675.00
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AWARDED DATE
01/04/2007
11/26/2007

AWARDED DATE
05/22/2007
09/04/2007

AWARDED DATE
01/24/2007
02/26/2007

AWARDED DATE
07/05/2007

AWARDED DATE
06/05/2007
11/26/2007

AWARDED DATE
06/05/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

ITEM 729540 UNITS EA

DESCRIPTION—- ZELKOVA SERRATA 'GREEN VASE' 2 1/2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE
CA3135170 13 225.00
ITEM 729600 UNITS EA

DESCRIPTION- ZELKOVA SERRATA 'VILLAGE GREEN' 2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE
DO5815184 3 280.00
ITEM 729650 UNITS EA

01/01/2008

TOTAL AMOUNT
2,925.00

TOTAL AMOUNT
840.00

DESCRIPTION—- ZELKOVA SERRATA 'VILLAGE GREEN' 2 1/2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE
DO05815184 3 330.00
BA6835184 1 192.60
ITEM 731855 UNITS EA

DESCRIPTION— AMELANCHIER CANADENSIS 8 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE
HO3115170 31 135.00
ITEM 731865 UNITS EA

DESCRIPTION— AMELANCHIER LAEVIS 5 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE
BA3915187 25 100.00
ITEM 731868 UNITS EA

DESCRIPTION— AMELANCHIER LAEVIS 1 1/2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE
DO05815184 16 280.00
ITEM 731950 UNITS EA

DESCRIPTION— CARPINUS CAROLINIANA 5 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE

BA3915187 5 100.00

TOTAL AMOUNT
990.00
192.60

TOTAL AMOUNT
4,185.00

TOTAL AMOUNT
2,500.00

TOTAL AMOUNT
4,480.00

TOTAL AMOUNT
500.00
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AWARDED DATE
07/05/2007

AWARDED DATE
01/17/2007

AWARDED DATE
01/17/2007
04/18/2007

AWARDED DATE
06/05/2007

AWARDED DATE
08/08/2007

AWARDED DATE
01/17/2007

AWARDED DATE
08/08/2007
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ITEM 732780 UNITS EA
DESCRIPTION— CORNUS KOUSA 8 FOOT HEIGHT SHRUB FORM B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA6885184 23 144.00 3,312.00 06/13/2007
ITEM 733730 UNITS EA

DESCRIPTION— CRATAEGUS VIRIDIS 'WINTER KING' 2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3905126 19 215.00 4,085.00 11/26/2007
ITEM 736270 UNITS EA

DESCRIPTION— MALUS 'INDIAN MAGIC' 1 1/2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA6885184 26 156.00 4,056.00 06/13/2007
ITEM 736465 UNITS EA

DESCRIPTION— MALUS 'SNOWDRIFT'1 1/2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
D0O5815184 21 165.00 3,465.00 01/17/2007
ITEM 736470 UNITS EA

DESCRIPTION—- MALUS 'SNOWDRIFT' 2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA6885184 7 204.00 1,428.00 06/13/2007
ITEM 737980 UNITS EA

DESCRIPTION—- PRUNUS YEDOENSIS 2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA6835184 7 176.55 1,235.85 04/18/2007
ITEM 737990 UNITS EA

DESCRIPTION— PRUNUS YEDOENSIS 2 1/2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA6885184 10 210.00 2,100.00 06/13/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

742030

UNITS EA

DESCRIPTION—- ILEX OPACA (APPROVED VARIETIES) 3 FOOT HEIGHT B&B

CONTRACT
HO3115170

ITEM

QUANTITY
30

742050

UNIT PRICE
35.00

UNITS EA

TOTAL AMOUNT
1,050.00

DESCRIPTION—- ILEX OPACA (APPROVED VARIETIES) 5 FOOT HEIGHT B&B

CONTRACT
D0O5815184
PG3515173

ITEM

QUANTITY
3
4

742070

UNIT PRICE
250.00
250.00

UNITS EA

TOTAL AMOUNT
750.00
1,000.00

DESCRIPTION—- ILEX OPACA (APPROVED VARIETIES) 6 FOOT HEIGHT B&B

CONTRACT
FR5745180
HO3115170
CA3135170

ITEM

DESCRIPTION— ILEX X'NELLIE R. STEVENS'5 FOOT HEIGHT B&B

CONTRACT
DO05815184

ITEM

QUANTITY
1
62
27

742275

QUANTITY
13

742330

UNIT PRICE
860.00
165.00
177.00

UNITS EA

UNIT PRICE
220.00

UNITS EA

DESCRIPTION- JUNIPERUS VIRGINIANA 3 FOOT HEIGHT B&B

CONTRACT
HO3115170

ITEM

QUANTITY
35

742350

UNIT PRICE
30.00

UNITS EA

DESCRIPTION— JUNIPERUS VIRGINIANA 5 FOOT HEIGHT B&B

CONTRACT
PG3515173
BA3915187
WA4395174

QUANTITY
6
15
40

UNIT PRICE
125.00
90.00
149.00

TOTAL AMOUNT
860.00
10,230.00
4,779.00

TOTAL AMOUNT
2,860.00

TOTAL AMOUNT
1,050.00

TOTAL AMOUNT
750.00
1,350.00
5,960.00
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AWARDED DATE
06/05/2007

AWARDED DATE
01/17/2007
02/23/2007

AWARDED DATE
05/22/2007
06/05/2007
07/05/2007

AWARDED DATE
01/17/2007

AWARDED DATE
06/05/2007

AWARDED DATE
02/23/2007
08/08/2007
09/04/2007



ITEM

DESCRIPTION—

CONTRACT
WA4395174

ITEM

DESCRIPTION—-

CONTRACT
HO3115170

ITEM

DESCRIPTION—

CONTRACT
BA7135126
HO3905126

ITEM

DESCRIPTION—

CONTRACT
HO3115170
CA3255170

ITEM

DESCRIPTION—

CONTRACT
HO3115170

ITEM

DESCRIPTION—-

CONTRACT
BA7135126

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index
743050 UNITS EA
PICEA ABIES 5 FOOT HEIGHT B&B
QUANTITY UNIT PRICE
38 127.00

743070 UNITS EA
PICEA ABIES 6 FOOT HEIGHT B&B

QUANTITY UNIT PRICE

71 90.00

743100 UNITS EA
PICEA ABIES 8 FOOT HEIGHT B&B

QUANTITY UNIT PRICE
9 157.50
7 200.00
743730 UNITS EA

PINUS STROBUS 3 FOOT HEIGHT B&B

QUANTITY UNIT PRICE
34 28.00
15 53.00
743770 UNITS EA

PINUS STROBUS 6 FOOT HEIGHT B&B

QUANTITY UNIT PRICE

19 65.00

743800 UNITS EA
PINUS STROBUS 8 FOOT HEIGHT B&B

QUANTITY UNIT PRICE
4 100.00
750735 UNITS EA

01/01/2008

TOTAL AMOUNT
4,826.00

TOTAL AMOUNT
6,390.00

TOTAL AMOUNT
1,417.50
1,400.00

TOTAL AMOUNT
952.00
795.00

TOTAL AMOUNT
1,235.00

TOTAL AMOUNT
400.00
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AWARDED DATE
09/04/2007

AWARDED DATE
06/05/2007

AWARDED DATE
07/03/2007
11/26/2007

AWARDED DATE
06/05/2007
06/18/2007

AWARDED DATE
06/05/2007

AWARDED DATE
07/03/2007

DESCRIPTION— ARONIA ARBUTIFOLIA BRILLIANTISSIMA 2 FOOT HEIGHT 3 GALLONCONTAINER

CONTRACT
FR4955187

QUANTITY UNIT PRICE

4 18.00

TOTAL AMOUNT
72.00

AWARDED DATE
01/30/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

750745 UNITS EA

Page 259

DESCRIPTION— ARONIA ARBUTIFOLIA BRILLIANTISSIMA 3 FOOT HEIGHT 3 GALLONCONTAINER

CONTRACT
FR5745180

ITEM
DESCRIPTION—-

CONTRACT
FR4955187
HO3115170

ITEM

DESCRIPTION—-

CONTRACT
CA3255170

ITEM

DESCRIPTION—

CONTRACT
CA3135170

ITEM

DESCRIPTION—-

CONTRACT
HO3115170

ITEM

DESCRIPTION—

CONTRACT
HO3115170

ITEM

DESCRIPTION—-

CONTRACT
D0O5815184

QUANTITY UNIT PRICE TOTAL AMOUNT

6 24.25 145.50

750930 UNITS EA
CERCIS CANADENSIS 3 FOOT HEIGHT 3 GALLON CONTAINER

QUANTITY UNIT PRICE TOTAL AMOUNT
14 21.00 294.00
44 28.00 1,232.00
752135 UNITS EA

CLETHRA ALNIFOLIA 2 FOOT HEIGHT 3 GALLON CONTAINER

QUANTITY UNIT PRICE TOTAL AMOUNT

9 27.00 243.00

752145 UNITS EA
CLETHRA ALNIFOLIA 3 FOOT HEIGHT 3 GALLON CONTAINER

QUANTITY UNIT PRICE TOTAL AMOUNT

29 18.00 522.00

754440 UNITS EA
HAMAMELIS VIRGINIANA 3 FOOT HEIGHT B&B

QUANTITY UNIT PRICE TOTAL AMOUNT

106 35.00 3,710.00

754740 UNITS EA
ILEX GLABRA 2 FOOT HEIGHT B&B

QUANTITY UNIT PRICE TOTAL AMOUNT

50 26.00 1,300.00
754785 UNITS EA
ILEX GLABRA COMPACTA 2 FOOT HEIGHT B&B

QUANTITY UNIT PRICE TOTAL AMOUNT

5 20.00 100.00

AWARDED DATE
05/22/2007

AWARDED DATE
01/30/2007
06/05/2007

AWARDED DATE
06/18/2007

AWARDED DATE
07/05/2007

AWARDED DATE
06/05/2007

AWARDED DATE
06/05/2007

AWARDED DATE
01/17/2007



ITEM
DESCRIPTION—

CONTRACT
HO3115170

ITEM
DESCRIPTION—-

CONTRACT
BA6885184

ITEM
DESCRIPTION—

CONTRACT
DO05815184

ITEM
DESCRIPTION—-

CONTRACT
PG6665126
BA6835184

ITEM

DESCRIPTION—-

CONTRACT
BA7135126

ITEM

DESCRIPTION—

CONTRACT
PG6665126

ITEM

DESCRIPTION—-

CONTRACT
HO3115170

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

754970 UNITS EA
ILEX VERTICILLATA 'WINTER RED' 3 FOOT HEIGHT B&B

QUANTITY UNIT PRICE TOTAL AMOUNT

120 28.00 3,360.00

754990 UNITS EA
ITEA VIRGINICA 18 INCH HEIGHT 3 GALLON CONTAINER

QUANTITY UNIT PRICE TOTAL AMOUNT

50 26.40 1,320.00

755430 UNITS EA
JUNIPERUS CHINENSIS SARGENTI 18 INCH SPREAD B&B

QUANTITY UNIT PRICE TOTAL AMOUNT

116 55.00 6,380.00

757740 UNITS EA
MYRICA PENSYLVANICA 3 FOOT HEIGHT B&B

QUANTITY UNIT PRICE TOTAL AMOUNT
184 47.00 8,648.00
6 29.96 179.76
757820 UNITS EA

PARTHENOCISSUS QUINQUEFOLIA 2 YEAR 3 INCH POTS

QUANTITY UNIT PRICE TOTAL AMOUNT

218 4.75 1,035.50

757850 UNITS EA
PARTHENOCISSUS TRICUSPIDATA 2 YEAR 1 GALLON CONTAINER

QUANTITY UNIT PRICE TOTAL AMOUNT

255 7.25 1,848.75

759675 UNITS EA
RHUS AROMATICA 3 FOOT HEIGHT 3 GALLON CONTAINER

QUANTITY UNIT PRICE TOTAL AMOUNT

43 28.00 1,204.00
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AWARDED DATE
06/05/2007

AWARDED DATE
06/13/2007

AWARDED DATE
01/17/2007

AWARDED DATE
01/22/2007
04/18/2007

AWARDED DATE
07/03/2007

AWARDED DATE
01/22/2007

AWARDED DATE
06/05/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 01/01/2008 Page 261

ITEM 761118 UNITS EA
DESCRIPTION— SPIRAEA NIPPONICA 'SNOWMOUND' 18 INCH HEIGHT 3 GALLON CONTAINER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
DO05815184 11 35.00 385.00 01/17/2007
ITEM 764530 UNITS EA

DESCRIPTION- VIBURNUM DENTATUM 2 FOOT HEIGHT 3 GALLON CONTAINER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL6205180 47 50.00 2,350.00 11/26/2007
ITEM 764540 UNITS EA

DESCRIPTION— VIBURNUM DENTATUM 3 FOOT HEIGHT 3 GALLON CONTAINER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CA3135170 30 18.00 540.00 07/05/2007
BA3915187 16 30.00 480.00 08/08/2007
ITEM 764550 UNITS EA

DESCRIPTION— VIBURNUM DENTATUM 4 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3115170 769 35.00 26,915.00 06/05/2007
ITEM 764850 UNITS EA

DESCRIPTION- VIBURNUM LENTAGO 4 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3115170 54 35.00 1,890.00 06/05/2007
CA3255170 74 53.00 3,922.00 06/18/2007
ITEM 765260 UNITS EA

DESCRIPTION- VIBURNUM PRUNIFOLIUM 5 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR5745180 10 140.00 1,400.00 05/22/2007
ITEM 765570 UNITS EA

DESCRIPTION—- VIBURNUM TRILOBUM 3 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA6835184 23 27.82 639.86 04/18/2007



ITEM

DESCRIPTION—

CONTRACT
BA6835184
WA4395174

ITEM

DESCRIPTION—

CONTRACT
FR4955187

ITEM

DESCRIPTION—-

CONTRACT
FR4955187

ITEM

DESCRIPTION—

CONTRACT
FR4955187

ITEM

DESCRIPTION—-

CONTRACT
CA3255170
CA3255170

ITEM

DESCRIPTION—-

CONTRACT
BA6835184

ITEM

DESCRIPTION—

CONTRACT
HO3115170

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

765630 UNITS EA
VIBURNUM PLICATUM 'TOMENTOSUM' 2 FOOT HEIGHT B&B

QUANTITY UNIT PRICE TOTAL AMOUNT
11 25.68 282.48
126 28.00 3,528.00
766110 UNITS EA

ACER RUBRUM 5 FOOT HEIGHT Bé&B

QUANTITY UNIT PRICE TOTAL AMOUNT

14 70.00 980.00

766210 UNITS EA
LIQUIDAMBAR STYRACIFLUA 5 FOOT HEIGHT B&B

QUANTITY UNIT PRICE TOTAL AMOUNT

14 70.00 980.00
766410 UNITS EA
QUERCUS PALUSTRIS 5 FOOT HEIGHT Bé&B

QUANTITY UNIT PRICE TOTAL AMOUNT

15 83.00 1,245.00

774110 UNITS EA
RUDBECKIA FULGIDA 'GOLDSTURM' 1 GALLON CONTAINER

QUANTITY UNIT PRICE TOTAL AMOUNT
274 7.00 1,918.00
469 7.00 3,283.00
774140 UNITS EA

CALAMAGROSTIS ACUTIFLORA STRICTA 2 GALLON CONTAINER

QUANTITY UNIT PRICE TOTAL AMOUNT

13 23.54 306.02
774620 UNITS EA
PANICUM VIRGATUM 1 GALLON CONTAINER

QUANTITY UNIT PRICE TOTAL AMOUNT

2,360 5.50 12,980.00
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AWARDED DATE
04/18/2007
09/04/2007

AWARDED DATE
01/30/2007

AWARDED DATE
01/30/2007

AWARDED DATE
01/30/2007

AWARDED DATE
06/18/2007
06/18/2007

AWARDED DATE
04/18/2007

AWARDED DATE
06/05/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

774820

UNITS EA

01/01/2008

DESCRIPTION— PANICUM VIRGATUM 'HEAVY METAL' 1 GALLON CONTAINER

CONTRACT
HO3905126

ITEM

DESCRIPTION- SEDUM (AUTUMN JOY) 1 GALLON CONTAINER

CONTRACT
PG6665126
BA6835184
CA3135170
PG6795176

ITEM

QUANTITY
420

775320

QUANTITY
463

930

630

25

780000

UNIT PRICE
9.50

UNITS EA

UNIT PRICE
5.75

11.77

13.00

18.00

UNITS EA

TOTAL AMOUNT
3,990.00

TOTAL AMOUNT
2,662.25
10,946.10
8,190.00
450.00

DESCRIPTION- ACER RUBRUM (RED MAPLE) 3 GALLON CONTAINER 5 FOOT HEIGHT

CONTRACT
HO3115170

ITEM

QUANTITY
131

780015

UNIT PRICE
22.00

UNITS EA

TOTAL AMOUNT
2,882.00
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AWARDED DATE
11/26/2007

AWARDED DATE
01/22/2007
04/18/2007
07/05/2007
08/08/2007

AWARDED DATE
06/05/2007

DESCRIPTION— AMELANCHIER CANADENSIS (SHADBUSH) 3 GALLON CONTAINER 4FOOT HEIGHT

CONTRACT
CA3255170

ITEM

QUANTITY
23

780020

UNIT PRICE
30.00

UNITS EA

TOTAL AMOUNT
690.00

DESCRIPTION- BETULA NIGRA (RIVER BIRCH) 3 GALLON CONTAINER 5 FOOT HEIGHT

CONTRACT
PG3515173
CA3255170
CA3135170

ITEM

QUANTITY
35
21
17

780030

UNIT PRICE
45.00
32.00
35.00

UNITS EA

TOTAL AMOUNT
1,575.00
672.00
595.00

AWARDED DATE
06/18/2007

AWARDED DATE
02/23/2007
06/18/2007
07/05/2007

DESCRIPTION— CARPINUS CAROLINIANA (IRONWOOD) 3 GALLON CONTAINER 5FOOT HEIGHT

CONTRACT
CA3255170

QUANTITY
10

UNIT PRICE
30.00

TOTAL AMOUNT
300.00

AWARDED DATE
06/18/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

ITEM 780075 UNITS EA

Page 264

DESCRIPTION— HAMAMELIS VIRGINIANA (WITCH HAZEL) 3 GALLON CONTAINER 4FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
HO3115170 36 25.00 900.00
CA3255170 73 30.00 2,190.00
ITEM 780080 UNITS EA

AWARDED DATE
06/05/2007
06/18/2007

DESCRIPTION—- LIQUIDAMBAR STYRACIFLUA (SWEET GUM) 3 GALLON CONTAINERS FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
PG3515173 170 45.00 7,650.00
HO3115170 197 22.00 4,334.00
ITEM 780090 UNITS EA

DESCRIPTION— NYSSA SYLVATICA (BLACK GUM) 3 GALLON CONTAINER 5 FOOTHEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
HO3115170 131 30.00 3,930.00
CA3255170 11 32.00 352.00
ITEM 780110 UNITS EA

DESCRIPTION— PINUS TAEDA (LOBLOLLY PINE) 3 GALLON CONTAINER 4 FOOTHEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
HO3115170 43 25.00 1,075.00
ITEM 780120 UNITS EA

AWARDED DATE
02/23/2007
06/05/2007

AWARDED DATE
06/05/2007
06/18/2007

AWARDED DATE
06/05/2007

DESCRIPTION- QUERCUS BICOLOR (SWAMP WHITE OAK) 3 GALLON CONTAINER 3FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
CA3255170 9 32.00 288.00
ITEM 780140 UNITS EA

DESCRIPTION—- QUERCUS PALUSTRIS (PIN OAK) 3 GALLON CONTAINER 4 FOOTHEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

HO3115170 272 25.00 6,800.00

AWARDED DATE
06/18/2007

AWARDED DATE
06/05/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 01/01/2008 Page 265

ITEM 780150 UNITS EA
DESCRIPTION—- QUERCUS PHELLOS (WILLOW OAK) 3 GALLON CONTAINER 4 FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3115170 197 25.00 4,925.00 06/05/2007
CA3255170 21 30.00 630.00 06/18/2007
ITEM 780190 UNITS EA

DESCRIPTION— TAXODIUM DISTICHUM (BALD CYPRESS) 3 GALLON CONTAINER 5FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CA3135170 17 27.00 459.00 07/05/2007
ITEM 780240 UNITS EA

DESCRIPTION—- ARONIA ARBUTIFOLIA (RED CHOKEBERRY) 3 GALLON CONTAINER3 FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CA3135170 16 17.00 272.00 07/05/2007
ITEM 780290 UNITS EA

DESCRIPTION- CORNUS AMOMUM (SILKY DOGWOOD) 3 GALLON CONTAINER 3FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA3495174 25 30.00 750.00 01/24/2007
CA3255170 18 37.00 666.00 06/18/2007
ITEM 780315 UNITS EA

DESCRIPTION—- CORNUS SERICEA (RUBY REDOZIER DOGWOOD) B.R. 3 FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA3915187 11 32.00 352.00 08/08/2007
ITEM 780330 UNITS EA

DESCRIPTION—- ILEX GLABRA (INKBERRY) 3 GALLON CONTAINER 3 FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA3495174 20 30.00 600.00 01/24/2007
ITEM 780340 UNITS EA

DESCRIPTION—- ILEX VERTICILLATA (WINTERBERRY) 3 GALLON CONTAINER 3 FOOTHEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3115170 52 22.00 1,144.00 06/05/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

780350

UNITS EA

Page 266

DESCRIPTION—- ITEA VIRGINICA (VIRGINIA SWEETSPIRE) 3 GALLON CONTAINER 3FOOT HEIGHT

CONTRACT
AA3495174
AA4195174

ITEM

QUANTITY
19
34

780380

UNIT PRICE
28.00
30.00

UNITS EA

TOTAL AMOUNT
532.00
1,020.00

AWARDED DATE
01/24/2007
02/26/2007

DESCRIPTION— MAGNOLIA VIRGINIANA (SWEETBAY MAGNOLIA) 3 GALLON CONTAINER3 FOOT HEIGHT

CONTRACT
HO3115170

ITEM

QUANTITY
43

780395

UNIT PRICE
25.00

UNITS EA

TOTAL AMOUNT
1,075.00

AWARDED DATE
06/05/2007

DESCRIPTION— MYRICA PENSYLVANICA (NORTHERN BAYBERRY) 3 GALLONCONTAINER 3 FOOT HEIGHT

CONTRACT
AA3495174
AA4195174
HO3115170

ITEM

QUANTITY
20
63
36

780430

UNIT PRICE
30.00
30.00
25.00

UNITS EA

TOTAL AMOUNT
600.00
1,890.00
900.00

AWARDED DATE
01/24/2007
02/26/2007
06/05/2007

DESCRIPTION- SAMBUCUS CANADENSIS (ELDERBERRY) 3 GALLON CONTAINER 3FOOT HEIGHT

CONTRACT
HO3115170

ITEM

QUANTITY
68

780460

UNIT PRICE
25.00

UNITS EA

TOTAL AMOUNT
1,700.00

AWARDED DATE
06/05/2007

DESCRIPTION- VIBURNUM DENTATUM (ARROWWOOD) 3 GALLON CONTAINER 3FOOT HEIGHT

CONTRACT
AA3495174
AA4195174
HO3115170
CA3255170
CA3255170

ITEM

QUANTITY
21

84

46

7

15

780490

UNIT PRICE
20.00
30.00
25.00
75.00
32.00

UNITS EA

TOTAL AMOUNT
420.00
2,520.00
1,150.00
525.00
480.00

AWARDED DATE
01/24/2007
02/26/2007
06/05/2007
06/18/2007
06/18/2007

DESCRIPTION—- VIBURNUM PRUNIFOLIUM (BLACKHAW) 3 GALLON CONTAINER 3 FOOTHEIGHT

CONTRACT
FR4955187
CA3255170

QUANTITY
4
8

UNIT PRICE
21.00
96.00

TOTAL AMOUNT
84.00
768.00

AWARDED DATE
01/30/2007
06/18/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

780510

UNITS EA

DESCRIPTION- LEERSIA ORYZOIDES (RICE CUTGRASS) 1.75 INCH PEAT POT

CONTRACT
FR4955187

ITEM

QUANTITY
78

799005

DESCRIPTION— MOWING

CONTRACT

427124147SB
4273H4147SB
427124147SB
4273H4147SB

ITEM

QUANTITY
2,059

91

760

2,163

799010

DESCRIPTION— MOWING

CONTRACT

4271851408SB
4271851408SB
4271851408SB
4271851408SB
4270851409SB
4272G51409SB
4271851408SB
4271851408SB
4271851408SB
4271851408SB
4271851408SB
4272A51409SB
4272A51409SB
4272A51409SB
4272A51409SB
4272A51409SB
4270851409SB
4270851409SB
4270851409SB
4270851409SB
4270851409SB
4270851409SB
4270851409SB

QUANTITY
16
16
16
16
12
16
16
16
16
16
16
16
16
16
16
16
12
12
12
12
12
12
12

UNIT PRICE
3.00

UNITS AC

UNIT PRICE
47.75
40.00
47.75
39.54

UNITS EA

UNIT PRICE
176.00
290.00
176.00

3,325.00
1,150.00
150.00
3,895.00
1,710.00
88.00
1,425.00
3,135.00
525.00
995.00
1,406.00
1,700.00
2,075.00
730.00
180.00
210.00
1,980.00
100.00
9,500.00
1,600.00

TOTAL AMOUNT
234.00

TOTAL AMOUNT
98,317.25
3,640.00
36,290.00
85,525.02

TOTAL AMOUNT
2,816.00
4,640.00
2,816.00

53,200.00
13,800.00
2,400.00
62,320.00
27,360.00
1,408.00
22,800.00
50,160.00
8,400.00
15,920.00
22,496.00
27,200.00
33,200.00
8,760.00
2,160.00
2,520.00
23,760.00
1,200.00
114,000.00
19,200.00
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AWARDED DATE
01/30/2007

AWARDED DATE
04/10/2007
04/11/2007
04/10/2007
04/11/2007

AWARDED DATE
02/23/2007
02/23/2007
02/23/2007
02/23/2007
06/25/2007
06/25/2007
02/23/2007
02/23/2007
02/23/2007
02/23/2007
02/23/2007
07/16/2007
07/16/2007
07/16/2007
07/16/2007
07/16/2007
06/25/2007
06/25/2007
06/25/2007
06/25/2007
06/25/2007
06/25/2007
06/25/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

PriceIndex ~ 01/01/2008 Page 268

ITEM 799010 UNITS EA

DESCRIPTION— MOWING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4270851409SB 12 320.00 3,840.00 06/25/2007
4270851409SB 12 1,300.00 15,600.00 06/25/2007
4270851409SB 12 1,320.00 15,840.00 06/25/2007
4270851409SB 12 3,000.00 36,000.00 06/25/2007
4270851409SB 12 1,000.00 12,000.00 06/25/2007
4270161408 3 100.00 300.00 01/17/2007
4270161408 3 260.25 780.75 01/17/2007
4270161408 3 260.25 780.75 01/17/2007
4270161408 3 260.25 780.75 01/17/2007
4270161408 3 1,821.75 5,465.25 01/17/2007
4270161408 3 1,561.50 4,684.50 01/17/2007
4270161408 3 260.25 780.75 01/17/2007
4270161408 3 173.50 520.50 01/17/2007
4270161408 3 100.00 300.00 01/17/2007
4270161408 3 100.00 300.00 01/17/2007
4270161408 3 100.00 300.00 01/17/2007
4270161408 3 780.75 2,342.25 01/17/2007
4270161408 3 100.00 300.00 01/17/2007
4270161408 3 100.00 300.00 01/17/2007
4270161408 3 694.00 2,082.00 01/17/2007
4270161408 3 100.00 300.00 01/17/2007
4270161408 3 3,209.75 9,629.25 01/17/2007
4270161408 3 100.00 300.00 01/17/2007
4270161408 3 260.25 780.75 01/17/2007
4270161408 3 173.50 520.50 01/17/2007
4270161408 3 100.00 300.00 01/17/2007
4270161408 3 1,648.25 4,944.75 01/17/2007
4270161408 3 173.50 520.50 01/17/2007
4270161408 3 100.00 300.00 01/17/2007
4270161408 3 100.00 300.00 01/17/2007
4270161408 3 694.00 2,082.00 01/17/2007
4270161408 3 100.00 300.00 01/17/2007
4270161408 3 1,735.00 5,205.00 01/17/2007
4270161408 3 100.00 300.00 01/17/2007
4270161408 3 173.50 520.50 01/17/2007
4270161408 3 520.50 1,561.50 01/17/2007
4272161408SB 6 1,264.00 7,584.00 01/17/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

PriceIndex ~ 01/01/2008 Page 269

ITEM 799010 UNITS EA

DESCRIPTION— MOWING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4272161408SB 6 2,370.00 14,220.00 01/17/2007
4272161408SB 6 13,416.00 80,496.00 01/17/2007
4272161408SB 6 9,315.00 55,890.00 01/17/2007
4272161408SB 6 711.00 4,266.00 01/17/2007
4272161408SB 6 2,054.00 12,324.00 01/17/2007
4272161408SB 6 400.00 2,400.00 01/17/2007
4272161408SB 6 1,343.00 8,058.00 01/17/2007
4270521409 14 68.00 952.00 12/13/2007
4270521409 7 204.00 1,428.00 12/13/2007
4270521409 14 68.00 952.00 12/13/2007
4270521409 7 136.00 952.00 12/13/2007
4270521409 14 748.00 10,472.00 12/13/2007
4270521409 7 1,088.00 7,616.00 12/13/2007
4270521409 14 612.00 8,568.00 12/13/2007
4270521409 7 952.00 6,664.00 12/13/2007
4270521409 14 2,108.00 29,512.00 12/13/2007
4270521409 7 1,020.00 7,140.00 12/13/2007
4270521409 14 272.00 3,808.00 12/13/2007
4270521409 7 408.00 2,856.00 12/13/2007
4270521409 14 408.00 5,712.00 12/13/2007
4270521409 7 1,088.00 7,616.00 12/13/2007
4270521409 14 1,904.00 26,656.00 12/13/2007
4270521409 7 3,196.00 22,372.00 12/13/2007
4270521409 7 3,128.00 21,896.00 12/13/2007
4270521409 14 884.00 12,376.00 12/13/2007
4270521409 7 1,088.00 7,616.00 12/13/2007
4270521409 14 1,496.00 20,944.00 12/13/2007
4270521409 7 2,040.00 14,280.00 12/13/2007
4270521409 14 1,496.00 20,944.00 12/13/2007
4270521409 7 2,176.00 15,232.00 12/13/2007
4270521409 14 2,924.00 40,936.00 12/13/2007
4270521409 7 4,012.00 28,084.00 12/13/2007
4270521409 14 2,720.00 38,080.00 12/13/2007
4270521409 7 3,808.00 26,656.00 12/13/2007
4270521409 14 340.00 4,760.00 12/13/2007
4270521409 7 680.00 4,760.00 12/13/2007
4270521409 14 3,060.00 42,840.00 12/13/2007
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ITEM 799010 UNITS EA

DESCRIPTION—- MOWING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4270521409 7 3,808.00 26,656.00 12/13/2007
4270521409 14 3,672.00 51,408.00 12/13/2007
4270521409 7 4,488.00 31,416.00 12/13/2007
4270521409 14 2,040.00 28,560.00 12/13/2007
4270521409 7 2,788.00 19,516.00 12/13/2007
4270521409 14 1,292.00 18,088.00 12/13/2007
4270521409 7 2,108.00 14,756.00 12/13/2007
4270521409 14 68.00 952.00 12/13/2007
4270521409 7 136.00 952.00 12/13/2007
4270521409 14 204.00 2,856.00 12/13/2007
4270521409 7 408.00 2,856.00 12/13/2007
4270521409 14 748.00 10,472.00 12/13/2007
4270521409 7 1,020.00 7,140.00 12/13/2007
4270521409 14 68.00 952.00 12/13/2007
4270521409 7 136.00 952.00 12/13/2007
4270521409 14 748.00 10,472.00 12/13/2007
4270721409 7 3,444.00 24,108.00 11/30/2007
4270721409 14 1,092.00 15,288.00 11/30/2007
4270721409 14 1,050.00 14,700.00 11/30/2007
4270721409 14 420.00 5,880.00 11/30/2007
4270721409 14 42.00 588.00 11/30/2007
4270721409 14 126.00 1,764.00 11/30/2007
4270721409 14 42.00 588.00 11/30/2007
4270721409 14 126.00 1,764.00 11/30/2007
4270721409 14 84.00 1,176.00 11/30/2007
4270721409 14 84.00 1,176.00 11/30/2007
4270721409 14 630.00 8,820.00 11/30/2007
4270721409 14 420.00 5,880.00 11/30/2007
4270721409 14 42.00 588.00 11/30/2007
4270721409 14 294.00 4,116.00 11/30/2007
4270721409 14 336.00 4,704.00 11/30/2007
4270721409 14 252.00 3,528.00 11/30/2007
4270721409 14 168.00 2,352.00 11/30/2007
4270721409 7 1,680.00 11,760.00 11/30/2007
4270721409 7 3,780.00 26,460.00 11/30/2007
4270721409 14 210.00 2,940.00 11/30/2007

4270721409 14 294.00 4,116.00 11/30/2007
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ITEM 799010 UNITS EA

DESCRIPTION—- MOWING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4270721409 14 1,008.00 14,112.00 11/30/2007
4270721409 14 294.00 4,116.00 11/30/2007
4270721409 14 168.00 2,352.00 11/30/2007
4270721409 7 840.00 5,880.00 11/30/2007
4270721409 7 1,470.00 10,290.00 11/30/2007
4270721409 14 168.00 2,352.00 11/30/2007
4270721409 7 2,100.00 14,700.00 11/30/2007
4270721409 7 3,150.00 22,050.00 11/30/2007
4270721409 7 2,604.00 18,228.00 11/30/2007
4270721409 7 3,444.00 24,108.00 11/30/2007
4270721409 14 168.00 2,352.00 11/30/2007
4270721409 14 1,092.00 15,288.00 11/30/2007
4270721409 14 462.00 6,468.00 11/30/2007
4270721409 7 5,712.00 39,984.00 11/30/2007
4271721409 14 100.00 1,400.00 11/30/2007
4271721409 7 2,200.00 15,400.00 11/30/2007
4271721409 7 2,800.00 19,600.00 11/30/2007
4271721409 14 400.00 5,600.00 11/30/2007
4271721409 14 100.00 1,400.00 11/30/2007
4271721409 7 800.00 5,600.00 11/30/2007
4271721409 7 1,340.00 9,380.00 11/30/2007
4271721409 14 100.00 1,400.00 11/30/2007
4271721409 14 100.00 1,400.00 11/30/2007
4271721409 14 300.00 4,200.00 11/30/2007
4271721409 7 1,400.00 9,800.00 11/30/2007
4271721409 7 1,200.00 8,400.00 11/30/2007
4271721409 7 420.00 2,940.00 11/30/2007
4271721409 7 600.00 4,200.00 11/30/2007
4271721409 14 150.00 2,100.00 11/30/2007
4271721409 7 400.00 2,800.00 11/30/2007
4271721409 7 1,080.00 7,560.00 11/30/2007
4271721409 14 200.00 2,800.00 11/30/2007
4271721409 7 1,400.00 9,800.00 11/30/2007
4271721409 7 2,200.00 15,400.00 11/30/2007
4271721409 7 900.00 6,300.00 11/30/2007
4271721409 7 1,500.00 10,500.00 11/30/2007
4271721409 7 355.00 2,485.00 11/30/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

DESCRIPTION— MOWING

CONTRACT
4271721409
4271721409
4271721409
4271721409
4271721409
4271721409
4271721409
4271721409
4271721409
4271721409
4271721409
4271721409
4271721409
4271721409

ITEM

DESCRIPTION—- EXTRA MOWING

CONTRACT
4271851408SB
42716LN148
427124147SB
4273H4147SB
42716LR148
42716MR148
42716MN148R
4272G51409SB
4272A51409SB

ITEM

CONTRACT
4272G51409SB
4271911409
4271911409
4271911409

Price Index

799010 UNITS EA
QUANTITY UNIT PRICE
7 700.00
7 1,540.00
7 2,300.00
14 70.00
7 840.00
7 1,500.00
7 1,980.00
7 2,500.00
14 800.00
7 2,800.00
7 4,000.00
14 100.00
7 850.00
7 1,600.00

799015 UNITS AC
QUANTITY UNIT PRICE
100 112.00
80 20.00
200 10.00
200 40.00
80 50.00
80 50.00
80 100.00
80 150.00
80 35.00

799020 UNITS EA

DESCRIPTION— MOWING AND TRIMMING

QUANTITY UNIT PRICE
34 220.00
36 364.00
36 156.00
36 260.00
36 1,666.00

4271911409

TOTAL AMOUNT

4,900.00
10,780.00
16,100.00
980.00
5,880.00
10,500.00
13,860.00
17,500.00
11,200.00
19,600.00
28,000.00
1,400.00
5,950.00
11,200.00

TOTAL AMOUNT
11,200.00
1,600.00
2,000.00
8,000.00
4,000.00
4,000.00
8,000.00
12,000.00
2,800.00

TOTAL AMOUNT
7,480.00
13,104.00
5,616.00
9,360.00
59,976.00
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AWARDED DATE
11/30/2007
11/30/2007
11/30/2007
11/30/2007
11/30/2007
11/30/2007
11/30/2007
11/30/2007
11/30/2007
11/30/2007
11/30/2007
11/30/2007
11/30/2007
11/30/2007

AWARDED DATE
02/23/2007
03/27/2007
04/10/2007
04/11/2007
05/14/2007
05/14/2007
05/29/2007
06/25/2007
07/16/2007

AWARDED DATE
06/25/2007
01/16/2007
01/16/2007
01/16/2007
01/16/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

Price Index
ITEM 799020 UNITS EA
DESCRIPTION— MOWING AND TRIMMING
CONTRACT QUANTITY UNIT PRICE
4271911409 36 156.00
4271911409 36 936.00
4271911409 36 936.00
4271911409 36 1,300.00
ITEM 799025 UNITS EA
DESCRIPTION— TRIMMING
CONTRACT QUANTITY UNIT PRICE
4271851408SB 16 828.00
4271851408SB 16 900.00
4271851408SB 16 900.00
4271851408SB 16 117.00
4272G51409SB 16 1,000.00
4271851408SB 16 1,710.00
4271851408SB 16 90.00
4270851409SB 10 70.00
4270851409SB 10 1,150.00
4271851408SB 16 99.00
4271851408SB 16 228.00
4271851408SB 16 1,548.00
4272G51409SB 16 2,150.00
4272G51409SB 16 2,800.00
4272G51409SB 16 2,400.00
4272G51409SB 16 825.00
4272G51409SB 16 450.00
4272A51409SB 14 320.00
4272A51409SB 14 2,350.00
4272A51409SB 14 4,550.00
4272A51409SB 14 2,350.00
4272A51409SB 14 525.00
4272A51409SB 14 490.00
4272A51409SB 14 483.00
4272A51409SB 14 1,430.00
4272A51409SB 14 475.00
4270851409SB 10 100.00
4270851409SB 10 200.00

TOTAL AMOUNT
5,616.00
33,696.00
33,696.00
46,800.00

TOTAL AMOUNT
13,248.00
14,400.00
14,400.00

1,872.00
16,000.00
27,360.00

1,440.00

700.00
11,500.00

1,584.00

3,648.00
24,768.00
34,400.00
44,800.00
38,400.00
13,200.00

7,200.00

4,480.00
32,900.00
63,700.00
32,900.00

7,350.00

6,860.00

6,762.00
20,020.00

6,650.00

1,000.00

2,000.00
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AWARDED DATE
01/16/2007
01/16/2007
01/16/2007
01/16/2007

AWARDED DATE
02/23/2007
02/23/2007
02/23/2007
02/23/2007
06/25/2007
02/23/2007
02/23/2007
06/25/2007
06/25/2007
02/23/2007
02/23/2007
02/23/2007
06/25/2007
06/25/2007
06/25/2007
06/25/2007
06/25/2007
07/16/2007
07/16/2007
07/16/2007
07/16/2007
07/16/2007
07/16/2007
07/16/2007
07/16/2007
07/16/2007
06/25/2007
06/25/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008 Page 274
ITEM 799025 UNITS EA
DESCRIPTION— TRIMMING
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4270851409SB 10 1,630.00 16,300.00 06/25/2007
4270851409SB 10 450.00 4,500.00 06/25/2007
4270851409SB 10 575.00 5,750.00 06/25/2007
4270851409SB 10 250.00 2,500.00 06/25/2007
4270851409SB 10 300.00 3,000.00 06/25/2007
4270851409SB 10 50.00 500.00 06/25/2007
4270851409SB 10 400.00 4,000.00 06/25/2007
4270851409SB 10 450.00 4,500.00 06/25/2007
ITEM 799030 UNITS LF
DESCRIPTION—- EXTRA TRIMMING
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4271851408SB 100,000 .05 5,000.00 02/23/2007
42716LN148 175,000 .03 5,250.00 03/27/2007
427124147SB 100,000 .07 7,000.00 04/10/2007
4273H4147SB 100,000 .03 3,000.00 04/11/2007
42716LR148 175,000 .05 8,750.00 05/14/2007
42716MR148 175,000 .05 8,750.00 05/14/2007
42716MN148R 175,000 .05 8,575.00 05/29/2007
4272G51409SB 100,000 .06 6,000.00 06/25/2007
4272A51409SB 100,000 .01 1,000.00 07/16/2007
ITEM 799035 UNITS EA
DESCRIPTION— HAND MOWING
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4282211409SB 30 471.00 14,130.00 04/06/2007
4282211409SB 30 458.00 13,740.00 04/06/2007
4282211409SB 30 2,300.00 69,000.00 04/06/2007
4282211409SB 30 800.00 24,000.00 04/06/2007
4282211409SB 30 471.00 14,130.00 04/06/2007
4282211409SB 30 314.00 9,420.00 04/06/2007
4282211409SB 30 471.00 14,130.00 04/06/2007
4282211409SB 30 314.00 9,420.00 04/06/2007
4282211409SB 30 2,041.00 61,230.00 04/06/2007
4282211409SB 30 3,300.00 99,000.00 04/06/2007

4282211409SB 30 778.00 23,340.00 04/06/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

DESCRIPTION- HAND MOWING

CONTRACT

4282211409SB
4282211409SB
4282211409SB

ITEM

CONTRACT
4281371409
42816MS148SB
42816LR148
42816LR148
42816LR148
42816L.S148SB
42816L5148SB
42816MS148SB
42816MS148SB
42815FS148SB
42815FS148SB
42815FS148SB
42816L5148SB
42816L.S148SB
42816L5148SB
4281911410SB
4281911410SB
4281911410SB
4281911410SB
4281911410SB
4281911410SB
42816MR148
42816MR148
42816MR148
42816MR148
42816MR148
42816MR148
42816MR148

Price Index 01/01/2008
799035 UNITS EA

QUANTITY UNIT PRICE
30 2,200.00
30 475.00
30 475.00

799040 UNITS EA
DESCRIPTION— HAND MOWING AND TRIMMING

QUANTITY UNIT PRICE
36 348.33
40 55.00
40 45.00
40 125.00
40 455.00
40 147.00
40 546.00
40 330.00
40 291.50
40 450.00
40 25.00
40 60.00
40 189.00
40 399.00
40 1,092.00
24 80.00
24 1,000.00
24 380.00
24 60.00
24 90.00
24 1,800.00
40 72.00
40 360.00
40 406.80
40 190.80
40 216.00
40 561.60
40 226.80
40 81.00

42816LR148

TOTAL AMOUNT
66,000.00
14,250.00
14,250.00

TOTAL AMOUNT
12,539.88
2,200.00
1,800.00
5,000.00
18,200.00
5,880.00
21,840.00
13,200.00
11,660.00
18,000.00
1,000.00
2,400.00
7,560.00
15,960.00
43,680.00
1,920.00
24,000.00
9,120.00
1,440.00
2,160.00
43,200.00
2,880.00
14,400.00
16,272.00
7,632.00
8,640.00
22,464.00
9,072.00
3,240.00
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AWARDED DATE
04/06/2007
04/06/2007
04/06/2007

AWARDED DATE
01/16/2007
01/17/2007
03/06/2007
03/06/2007
03/06/2007
01/17/2007
01/17/2007
01/17/2007
01/17/2007
01/17/2007
01/17/2007
01/17/2007
01/17/2007
01/17/2007
01/17/2007
07/23/2007
07/23/2007
07/23/2007
07/23/2007
07/23/2007
07/23/2007
01/30/2007
01/30/2007
01/30/2007
01/30/2007
01/30/2007
01/30/2007
01/30/2007
03/06/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
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ITEM 799040 UNITS EA
DESCRIPTION— HAND MOWING AND TRIMMING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
42816LR148 40 30.00 1,200.00 03/06/2007
42816LR148 40 40.00 1,600.00 03/06/2007
42816LR148 40 105.00 4,200.00 03/06/2007
42816LR148 40 412.00 16,480.00 03/06/2007
42816LR148 40 267.00 10,680.00 03/06/2007
42816LR148 40 117.00 4,680.00 03/06/2007
4282311410SB 28 300.00 8,400.00 06/11/2007
4282311410SB 28 1,800.00 50,400.00 06/11/2007
4282311410SB 28 600.00 16,800.00 06/11/2007
4282311410SB 28 900.00 25,200.00 06/11/2007
4282311410SB 28 1,500.00 42,000.00 06/11/2007
4282311410SB 28 400.00 11,200.00 06/11/2007
4282311410SB 28 1,800.00 50,400.00 06/11/2007
4282311410SB 28 50.00 1,400.00 06/11/2007
4282311410SB 28 300.00 8,400.00 06/11/2007
42815FR148 40 644.80 25,792.00 01/17/2007
42815FR148 40 379.60 15,184.00 01/17/2007
42815FR148 40 748.80 29,952.00 01/17/2007
42815FR148 40 540.80 21,632.00 01/17/2007
42815FR148 40 582.40 23,296.00 01/17/2007
42815FR148 40 374.40 14,976.00 01/17/2007
42815FR148 40 379.60 15,184.00 01/17/2007
42815FR148 40 374.40 14,976.00 01/17/2007
42815FS148SB 40 280.00 11,200.00 01/17/2007
42815FS148SB 40 25.00 1,000.00 01/17/2007
42815FS148SB 40 190.00 7,600.00 01/17/2007
4281371409 36 65.00 2,340.00 01/16/2007
4281371409 36 45.00 1,620.00 01/16/2007
4281371409 36 45.00 1,620.00 01/16/2007
4281371409 36 56.00 2,016.00 01/16/2007
4281371409 36 68.00 2,448.00 01/16/2007
4281371409 36 129.99 4,679.64 01/16/2007
4281371409 36 65.00 2,340.00 01/16/2007
4281371409 36 213.94 7,701.84 01/16/2007
4281371409 36 45.00 1,620.00 01/16/2007
4281371409 10 45.00 450.00 01/16/2007

4281371409 36 158.61 5,709.96 01/16/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008 Page 277
ITEM 799040 UNITS EA
DESCRIPTION— HAND MOWING AND TRIMMING
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4281371409 36 45.00 1,620.00 01/16/2007
4281371409 36 154.00 5,544.00 01/16/2007
4281371409 36 45.00 1,620.00 01/16/2007
ITEM 799045 UNITS AC
DESCRIPTION— EXTRA HAND MOWING AND TRIMMING
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4281371409 10 30.00 300.00 01/16/2007
42815FR148 50 50.00 2,500.00 01/17/2007
42815FS148SB 50 50.00 2,500.00 01/17/2007
42816L.5148SB 50 105.00 5,250.00 01/17/2007
42816MS148SB 50 60.00 3,000.00 01/17/2007
42816MR148 50 36.00 1,800.00 01/30/2007
42816LR148 50 50.00 2,500.00 03/06/2007
ITEM 799050 UNITS DAY
DESCRIPTION— HAND MOWING AND TRIMMING CREW
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4283M41407SB 150 600.00 90,000.00 01/29/2007
4283M41407SB 150 300.00 45,000.00 01/29/2007
4283H41407SB 150 470.00 70,500.00 02/08/2007
4283H41407SB 150 470.00 70,500.00 02/08/2007
4281241407SB 120 430.00 51,600.00 02/20/2007
4281241407SB 240 430.00 103,200.00 02/20/2007
4280251408SB 250 472.00 118,000.00 04/06/2007
4280251408SB 250 460.00 115,000.00 04/06/2007
4280051408SB 250 553.13 138,282.50 08/02/2007
4280051408SB 250 553.13 138,282.50 08/02/2007
ITEM 799055 UNITS EA
DESCRIPTION- MEDIAN AND ROADSIDE MOWING
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
42716LR148 16 580.00 9,280.00 05/14/2007
42716MN148R 16 19,200.00 307,200.00 05/29/2007
42716MN148R 16 600.00 9,600.00 05/29/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 01/01/2008 Page 278

ITEM 799055 UNITS EA
DESCRIPTION— MEDIAN AND ROADSIDE MOWING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4272G51409SB 16 5,000.00 80,000.00 06/25/2007
42716LN148 16 10,500.00 168,000.00 03/27/2007
42716LN148 16 5,250.00 84,000.00 03/27/2007
42716LR148 16 4,750.00 76,000.00 05/14/2007
42716LR148 16 13,680.00 218,880.00 05/14/2007
4272A51409SB 16 1,950.00 31,200.00 07/16/2007
4272A51409SB 16 2,425.00 38,800.00 07/16/2007
42716MR148 16 5,750.00 92,000.00 05/14/2007
42716MR148 16 3,000.00 48,000.00 05/14/2007
42716MR148 16 2,750.00 44,000.00 05/14/2007
42716MR148 16 6,000.00 96,000.00 05/14/2007
4272G51409SB 16 1,900.00 30,400.00 06/25/2007
4272G51409SB 16 4,000.00 64,000.00 06/25/2007
4272G51409SB 16 4,000.00 64,000.00 06/25/2007
4272G51409SB 16 2,800.00 44,800.00 06/25/2007
4272G51409SB 16 1,020.00 16,320.00 06/25/2007
ITEM 799060 UNITS DAY

DESCRIPTION— HERBICIDE APPLICATION CREW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4261071408 20 1,103.14 22,062.80 03/23/2007
4261071408 384 764.02 293,383.68 03/23/2007
4261371408 256 714.00 182,784.00 03/26/2007
4260671408 300 764.12 229,236.00 03/27/2007
4261851409SB 120 786.00 94,320.00 05/18/2007
4261911410 270 669.99 180,897.30 07/18/2007
4260911410 270 648.00 174,960.00 07/26/2007
4260851409SB 100 790.00 79,000.00 04/30/2007
4260851409SB 120 799.00 95,880.00 04/30/2007
4262A51409 140 771.37 107,991.80 05/24/2007
4262A51409 100 673.59 67,359.00 05/24/2007
4261631409SB 300 880.00 264,000.00 09/17/2007
4261631409SB 200 750.00 150,000.00 09/17/2007
4261161409 100 873.45 87,345.00 12/06/2007
4261161409 60 739.70 44,382.00 12/06/2007

4262211410 270 679.00 183,330.00 07/13/2007



ITEM

CONTRACT
4263H41408
4263H41408
4261241409
4261241409
4263M41409
4263M41409

ITEM

DESCRIPTION- 12 INCH DISC CHIPPER

CONTRACT
4290521408
4292A51408SB
4292G51409
4291721409

ITEM

DESCRIPTION—

CONTRACT
4290521408
4292A51408SB
4292G51409
4291721409

ITEM

DESCRIPTION—

CONTRACT
4290521408
4292A51408SB
4292G51409

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

Price Index
799060 UNITS DAY
DESCRIPTION- HERBICIDE APPLICATION CREW
QUANTITY UNIT PRICE
100 450.00
350 800.00
50 738.97
175 821.08
50 799.00
175 799.00
799065 UNITS HR
QUANTITY UNIT PRICE
2,200 6.97
3,500 .10
2,500 6.36
2,400 6.50
799070 UNITS HR
LABORER/BRUSHMAN
QUANTITY UNIT PRICE
2,200 20.84
3,500 37.00
2,500 24.85
2,400 21.58
799075 UNITS HR
STUMP GRINDER
QUANTITY UNIT PRICE
200 11.79
400 .10
250 3.33
96 12.00

4291721409

TOTAL AMOUNT
45,000.00
280,000.00
36,948.50
143,689.00
39,950.00
139,825.00

TOTAL AMOUNT
15,334.00
350.00
15,900.00
15,600.00

TOTAL AMOUNT
45,848.00
129,500.00
62,125.00
51,792.00

TOTAL AMOUNT
2,358.00
40.00
832.50
1,152.00
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AWARDED DATE
07/13/2007
07/13/2007
12/12/2007
12/12/2007
12/12/2007
12/12/2007

AWARDED DATE
01/29/2007
02/20/2007
07/13/2007
10/04/2007

AWARDED DATE
01/29/2007
02/20/2007
07/13/2007
10/04/2007

AWARDED DATE
01/29/2007
02/20/2007
07/13/2007
10/04/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008 Page 280
ITEM 799080 UNITS UD
DESCRIPTION— WORK CREW
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4290161409SB 160 1,740.00 278,400.00 02/20/2007
ITEM 799085 UNITS HR
DESCRIPTION— GROUNDMAN
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4291851409 100 22.00 2,200.00 07/05/2007
ITEM 799090 UNITS HR
DESCRIPTION— CLIMBER/TRIMMER
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4290521408 2,200 27.86 61,292.00 01/29/2007
4292A51408SB 3,500 37.00 129,500.00 02/20/2007
4291851409 100 26.00 2,600.00 07/05/2007
4292G51409 2,500 31.27 78,175.00 07/13/2007
4291721409 2,400 29.87 71,688.00 10/04/2007
ITEM 799095 UNITS HR
DESCRIPTION- FOREMAN
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4290521408 2,200 32.73 72,006.00 01/29/2007
4292A51408SB 3,500 37.00 129,500.00 02/20/2007
4292G51409 2,500 37.21 93,025.00 07/13/2007
4291721409 2,400 34.00 81,600.00 10/04/2007
ITEM 799100 UNITS EA
DESCRIPTION—- LITTER PICK UP
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4271851408SB 16 706.00 11,296.00 02/23/2007
4271851408SB 16 820.00 13,120.00 02/23/2007
4271851408SB 16 66.00 1,056.00 02/23/2007
4271851408SB 16 662.00 10,592.00 02/23/2007
4271851408SB 16 48.00 768.00 02/23/2007
4271851408SB 16 20.00 320.00 02/23/2007
4271851408SB 16 364.00 5,824.00 02/23/2007



ITEM

DESCRIPTION—

CONTRACT
4271851408SB
4271851408SB

ITEM

DESCRIPTION— EXTRALITTER PICK UP

CONTRACT
4271851408SB

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

Price Index
799100 UNITS EA
LITTER PICK UP
QUANTITY UNIT PRICE
16 306.00
16 30.00
799105 UNITS AC
QUANTITY UNIT PRICE
100 30.00

801000

UNITS EA

TOTAL AMOUNT
4,896.00
480.00

TOTAL AMOUNT
3,000.00

DESCRIPTION— REMOVAL OF CONCRETE FOUNDATIONS FOR UTILITY POLES

CONTRACT
AT9925132

ITEM

QUANTITY
2

801001

UNIT PRICE
1,000.00

UNITS CY

DESCRIPTION— CONCRETE FOR SIGN FOUNDATION

CONTRACT
M06235187
BA6835184
PG6495176
BA5325177
HO3115170
CA3255170
FR5295181
XX3415185

ITEM

QUANTITY

25

6

4

3

44

5

10

500

801003

UNIT PRICE
660.00
740.00

1,177.00
560.00
671.00
689.00
900.00
650.00

UNITS CY

DESCRIPTION— CONCRETE FOR LIGHT FOUNDATION

CONTRACT
DO5815184
FR4955187
BA6835184
PG6495176
HO3115170
CA3255170

QUANTITY
5
3
35
9
63
17

UNIT PRICE
1,000.00
1,500.00

787.50
765.00
715.00
689.00

TOTAL AMOUNT
2,000.00

TOTAL AMOUNT

16,500.00
4,440.00

4,708.00

1,680.00
29,524.00
3,445.00

9,000.00
325,000.00

TOTAL AMOUNT
4,500.00
4,500.00
27,562.50
6,885.00
45,045.00
11,713.00

Page 281

AWARDED DATE
02/23/2007
02/23/2007

AWARDED DATE
02/23/2007

AWARDED DATE
03/05/2007

AWARDED DATE
03/15/2007
04/18/2007
04/30/2007
05/08/2007
06/05/2007
06/18/2007
06/27/2007
12/19/2007

AWARDED DATE
01/17/2007
01/30/2007
04/18/2007
04/30/2007
06/05/2007
06/18/2007
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ITEM 801003 UNITS CY
DESCRIPTION— CONCRETE FOR LIGHT FOUNDATION
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR5295181 9 990.00 8,910.00 06/27/2007
BA3915187 8 1,000.00 8,000.00 08/08/2007
ITEM 801004 UNITS CY
DESCRIPTION— CONCRETE FOR SIGNAL FOUNDATION
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 13 1,350.00 17,550.00 01/04/2007
AA4495177 16 660.00 10,560.00 02/26/2007
FR4155176 6 1,000.00 6,000.00 03/08/2007
PG1115384 8 767.15 6,137.20 03/13/2007
M0O6235187 11 935.00 10,285.00 03/15/2007
BA3965177 25 1,070.00 26,750.00 04/18/2007
BA6835184 36 787.50 28,350.00 04/18/2007
WA1425176 10 1,330.00 13,300.00 04/20/2007
HO3215176 4 900.00 3,600.00 04/26/2007
MO5665177 33 1,000.00 33,000.00 04/26/2007
PG6495176 3 765.00 2,295.00 04/30/2007
BA5325177 2 1,300.00 2,600.00 05/08/2007
HO3115170 10 550.00 5,500.00 06/05/2007
BA6885184 56 1,064.00 59,584.00 06/13/2007
CA3255170 8 900.00 7,200.00 06/18/2007
CA3135170 27 800.00 21,600.00 07/05/2007
BA3915187 20 1,000.00 20,000.00 08/08/2007
HO3585177 16 998.00 15,968.00 08/08/2007
PG6795176 27 825.00 22,275.00 08/08/2007
PG6775176 13 525.00 6,825.00 08/28/2007
AL6205180 8 1,300.00 10,400.00 11/26/2007
M0O2825185 182 750.00 136,500.00 11/28/2007
ITEM 801104 UNITS LF
DESCRIPTION— WOOD SIGN SUPPORTS 4 INCH X 4 INCH
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
DO05815184 1,312 9.00 11,808.00 01/17/2007
HA2835180 68 11.00 748.00 02/23/2007
AA4495177 190 13.20 2,508.00 02/26/2007
FR3805180 80 14.00 1,120.00 03/07/2007
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ITEM 801104 UNITS LF
DESCRIPTION— WOOD SIGN SUPPORTS 4 INCH X 4 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR4155176 16 17.00 272.00 03/08/2007
M0O6235187 190 9.00 1,710.00 03/15/2007
AL4005177R 72 16.50 1,188.00 03/20/2007
BA3965177 48 8.56 410.88 04/18/2007
BA6835184 60 11.00 660.00 04/18/2007
CL3245180 8 9.00 72.00 04/20/2007
WA1425176 143 11.75 1,680.25 04/20/2007
HO3215176 60 12.00 720.00 04/26/2007
MO5665177 34 12.00 408.00 04/26/2007
PG6495176 120 13.00 1,560.00 04/30/2007
BA5325177 150 8.40 1,260.00 05/08/2007
FR4735177 75 15.00 1,125.00 05/14/2007
PG6845176 135 15.00 2,025.00 05/22/2007
HO3115170 849 10.00 8,490.00 06/05/2007
MO3775180R 166 15.00 2,490.00 06/11/2007
BA6885184 673 8.00 5,384.00 06/13/2007
CA3255170 330 6.00 1,980.00 06/18/2007
CH3295180R 48 15.00 720.00 06/25/2007
FR5295181 165 10.00 1,650.00 06/27/2007
CA3135170 940 9.00 8,460.00 07/05/2007
AX3745133 650 8.00 5,200.00 08/08/2007
AX3755133 650 25.00 16,250.00 08/08/2007
HA4565177 34 20.00 680.00 08/08/2007
HO3585177 59 12.00 708.00 08/08/2007
AT9815176 200 20.00 4,000.00 08/13/2007
XX3405185 300 7.00 2,100.00 08/14/2007
PG6775176 170 17.00 2,890.00 08/28/2007
XX3425185 500 9.90 4,950.00 10/11/2007
AL6205180 120 13.00 1,560.00 11/26/2007
M0O2825185 155 9.00 1,395.00 11/28/2007
XX3415185 200 9.00 1,800.00 12/19/2007
ITEM 801106 UNITS LF

DESCRIPTION— WOOD SIGN SUPPORTS 4 INCH X 6 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 20 11.00 220.00 01/04/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008 Page 284

ITEM 801106 UNITS LF

DESCRIPTION— WOOD SIGN SUPPORTS 4 INCH X 6 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
DO05815184 32 11.00 352.00 01/17/2007
HO3125177 280 18.25 5,110.00 01/17/2007
GA3135188 168 19.50 3,276.00 02/08/2007
FR4155176 70 17.00 1,190.00 03/08/2007
M0O6235187 375 10.00 3,750.00 03/15/2007
BA3965177 36 9.79 352.44 04/18/2007
BA6835184 102 12.00 1,224.00 04/18/2007
WA1425176 177 14.00 2,478.00 04/20/2007
HO3215176 30 14.00 420.00 04/26/2007
MO5665177 40 13.00 520.00 04/26/2007
PG6495176 66 15.00 990.00 04/30/2007
BA5325177 625 9.50 5,937.50 05/08/2007
HO3115170 850 11.00 9,350.00 06/05/2007
BA6885184 576 10.00 5,760.00 06/13/2007
CA3255170 568 10.00 5,680.00 06/18/2007
FR5295181 65 10.00 650.00 06/27/2007
CA3135170 1,220 9.00 10,980.00 07/05/2007
HO3585177 171 15.00 2,565.00 08/08/2007
PG6795176 87 19.50 1,696.50 08/08/2007
AT9815176 200 22.00 4,400.00 08/13/2007
XX3405185 75 9.00 675.00 08/14/2007
XX3425185 500 12.90 6,450.00 10/11/2007
AL6205180 80 15.00 1,200.00 11/26/2007
XX3415185 5,000 9.00 45,000.00 12/19/2007
ITEM 801130 UNITS EA

DESCRIPTION— SQUARE PERFORATED TUBULAR STEEL SIGN POSTS

CONTRACT
AL8815184
HO3125177
PG1115384
BA6835184
MO3795176
BA5325177
FR4735177
MO4045130

QUANTITY
85
6
38
246
10

13

UNIT PRICE
84.00

75.00

88.00

90.00

137.00
140.00
115.00
195.00

TOTAL AMOUNT

7,140.00

450.00

3,344.00
22,140.00
1,370.00

280.00

920.00

2,535.00

AWARDED DATE
01/04/2007
01/17/2007
03/13/2007
04/18/2007
04/30/2007
05/08/2007
05/14/2007
06/18/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008 Page 285

ITEM 801130 UNITS EA
DESCRIPTION— SQUARE PERFORATED TUBULAR STEEL SIGN POSTS

CONTRACT
BA3915187
PG6795176
AT9815176

ITEM

QUANTITY
26
17
25

801135

UNIT PRICE
140.00
132.00
102.00

UNITS EA

DESCRIPTION— SQUARE TUBULAR STEEL ANCHOR BASES

CONTRACT
AL8815184
HO3125177
PG1115384
BA6835184
MO3795176
BA5325177
MO4045130
BA3915187
PG6795176
AT9815176

ITEM

QUANTITY
85

6

38

246

10

13
26
17
25

801150

UNIT PRICE
78.00
75.00
88.00
40.00

165.00
28.00
150.00
30.00
165.00
50.00

UNITS HR

DESCRIPTION— BOOM TRUCK FOR POLE REPLACEMENT

CONTRACT
5280341409

ITEM

DESCRIPTION— SHEET ALUMINUM SIGNS

CONTRACT
AL8815184
D0O5815184
HO3125177
C05685180
HA2835180
AA4495177
FR3805180
FR4155176
PG1115384

QUANTITY
150

801605

QUANTITY
700
638
695
40
12
101
36
13
171

UNIT PRICE
10.00

UNITS SF

UNIT PRICE
15.50
16.50
11.75
25.00
32.00
27.50
44.00
29.00
27.50

TOTAL AMOUNT
3,640.00
2,244.00
2,550.00

TOTAL AMOUNT

6,630.00
450.00
3,344.00
9,840.00
1,650.00
56.00
1,950.00
780.00
2,805.00
1,250.00

TOTAL AMOUNT
1,500.00

TOTAL AMOUNT
10,850.00
10,527.00

8,166.25
1,000.00

384.00
2,777.50
1,584.00

377.00
4,702.50

AWARDED DATE
08/08/2007
08/08/2007
08/13/2007

AWARDED DATE
01/04/2007
01/17/2007
03/13/2007
04/18/2007
04/30/2007
05/08/2007
06/18/2007
08/08/2007
08/08/2007
08/13/2007

AWARDED DATE
11/30/2007

AWARDED DATE
01/04/2007
01/17/2007
01/17/2007
02/08/2007
02/23/2007
02/26/2007
03/07/2007
03/08/2007
03/13/2007



ITEM

CONTRACT
M06235187
AL4005177R
BA6835184
CL3245180
WA1425176
HO3215176
MO3795176
PG6495176
BA5325177
FR4735177
PG6845176
HO3115170
MO3775180R
BA6885184
CA3255170
MO4045130
CH3295180R
CA3135170
BA3915187
HA4565177
PG6795176
AT9815176
PG6775176
AL6205180
XX3415185

ITEM

CONTRACT
GA3135188
PG6495176
CA3255170
FR5295181
HO3585177

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

Price Index
801605 UNITS SF
DESCRIPTION— SHEET ALUMINUM SIGNS
QUANTITY UNIT PRICE
250 20.00
54 30.50
2,143 19.50
54 25.00
89 22.25
30 25.00
82 38.00
130 24.00
475 22.00
24 36.50
50 25.00
897 12.00
43 45.00
623 30.00
410 19.00
63 35.00
12 22.00
1,060 33.00
210 24.00
20 30.00
115 38.50
500 20.00
60 28.00
50 22.00
3,500 15.50
801607 UNITS SF
DESCRIPTION—- INSTALL SHEET ALUMINUM SIGN
QUANTITY UNIT PRICE
128 18.60
74 14.00
30 22.00
125 28.50
244 26.00
300 5.00

XX3375185

TOTAL AMOUNT
5,000.00
1,647.00

41,788.50
1,350.00
1,980.25

750.00
3,116.00
3,120.00
10,450.00
876.00
1,250.00

10,764.00
1,935.00

18,690.00
7,790.00
2,205.00

264.00

34,980.00

5,040.00
600.00
4,427.50

10,000.00
1,680.00
1,100.00

54,250.00

TOTAL AMOUNT
2,380.80
1,036.00
660.00
3,562.50
6,344.00
1,500.00

Page 286

AWARDED DATE
03/15/2007
03/20/2007
04/18/2007
04/20/2007
04/20/2007
04/26/2007
04/30/2007
04/30/2007
05/08/2007
05/14/2007
05/22/2007
06/05/2007
06/11/2007
06/13/2007
06/18/2007
06/18/2007
06/25/2007
07/05/2007
08/08/2007
08/08/2007
08/08/2007
08/13/2007
08/28/2007
11/26/2007
12/19/2007

AWARDED DATE
02/08/2007
04/30/2007
06/18/2007
06/27/2007
08/08/2007
08/29/2007
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ITEM 801610 UNITS SF
DESCRIPTION—- EXTRUDED ALUMINUM SIGNS
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR4955187 694 40.00 27,760.00 01/30/2007
M0O6235187 800 28.00 22,400.00 03/15/2007
BA6835184 481 27.00 12,987.00 04/18/2007
PG6495176 129 28.05 3,618.45 04/30/2007
HO3115170 1,679 17.00 28,543.00 06/05/2007
CA3255170 190 27.00 5,130.00 06/18/2007
CA3135170 44 85.00 3,740.00 07/05/2007
XX3415185 2,500 26.00 65,000.00 12/19/2007
ITEM 801615 UNITS SF
DESCRIPTION- INSTALL EXTRUDED ALUMINUM SIGN
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR5295181 500 30.00 15,000.00 06/27/2007
XX3375185 2,000 4.00 8,000.00 08/29/2007
ITEM 801706 UNITS SF

DESCRIPTION— REMOVE SIGNS FROM EXISTING OVERHEAD STRUCTURE

CONTRACT
AL8815184
FR4955187
AA4495177
M0O6235187
BA6835184
XX3375185

ITEM

QUANTITY UNIT PRICE
19 18.00
560 1.00
16 5.50
850 1.00
341 16.50
7,500 2.00
801711 UNITS SF

TOTAL AMOUNT
342.00
560.00
88.00
850.00
5,626.50
15,000.00

DESCRIPTION— REMOVE EXISTING GROUND MOUNTED SIGNS AND SUPPORTS

CONTRACT
AL8815184
D0O5815184
FR4955187
GA3135188
HA2835180
AA4495177
FR4155176

QUANTITY UNIT PRICE
465 5.50

336 5.00

60 1.00

43 12.50

12 15.00

75 5.50

69 12.00

TOTAL AMOUNT

2,557.50

1,680.00

60.00

537.50

180.00

412.50

828.00

AWARDED DATE
01/04/2007
01/30/2007
02/26/2007
03/15/2007
04/18/2007
08/29/2007

AWARDED DATE
01/04/2007
01/17/2007
01/30/2007
02/08/2007
02/23/2007
02/26/2007
03/08/2007
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ITEM 801711 UNITS SF
DESCRIPTION— REMOVE EXISTING GROUND MOUNTED SIGNS AND SUPPORTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG1115384 133 9.00 1,197.00 03/13/2007
MO6235187 705 1.00 705.00 03/15/2007
BA6835184 1574 5.00 7,870.00 04/18/2007
WA1425176 148 5.90 873.20 04/20/2007
MO3795176 84 10.00 840.00 04/30/2007
PG6495176 187 11.00 2,057.00 04/30/2007
BA5325177 410 11.00 4,510.00 05/08/2007
MO3775180R 28 40.00 1,120.00 06/11/2007
BAG885184 563 8.00 4,504.00 06/13/2007
CA3255170 78 16.00 1,248.00 06/18/2007
MO4045130 12 45.00 540.00 06/18/2007
FR5295181 205 1.10 225.50 06/27/2007
CA3135170 740 12.00 8,880.00 07/05/2007
BA3915187 155 11.00 1,705.00 08/08/2007
HA4565177 20 30.00 600.00 08/08/2007
HO3585177 48 13.00 624.00 08/08/2007
PG6795176 85 16.50 1,402.50 08/08/2007
AT9815176 200 10.00 2,000.00 08/13/2007
PG6775176 11 15.00 165.00 08/28/2007
XX3375185 7,500 4.00 30,000.00 08/29/2007
XX3425185 2,500 11.00 27,500.00 10/11/2007
AL6205180 10 13.00 130.00 11/26/2007
XX3415185 3,000 5.50 16,500.00 12/19/2007
ITEM 802145 UNITS EA

DESCRIPTION— ADJUST EXISTING HANDHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 2 645.00 1,290.00 01/04/2007
PG6665126 1 550.00 550.00 01/22/2007
GA3135188 2 685.00 1,370.00 02/08/2007
XX5015179 35 175.00 6,125.00 03/22/2007
BA6835184 14 525.00 7,350.00 04/18/2007
BA5325177 1 700.00 700.00 05/08/2007
AX3745133 20 525.00 10,500.00 08/08/2007
AX3755133 20 400.00 8,000.00 08/08/2007

PG6795176 2 550.00 1,100.00 08/08/2007
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ITEM 802145 UNITS EA
DESCRIPTION— ADJUST EXISTING HANDHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
M0O2825185 1 400.00 400.00 11/28/2007
ITEM 802501 UNITS LF

DESCRIPTION— NO. 6 AWG STRANDED BARE COPPER GROUND WIRE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 800 2.25 1,800.00 01/04/2007
AX1785133 1,500 1.67 2,505.00 01/16/2007
AX1425185 7,500 .50 3,750.00 01/17/2007
DO05815184 14,000 1.35 18,900.00 01/17/2007
AT9145185 6,500 1.50 9,750.00 01/23/2007
AX1795133 1,500 2.14 3,210.00 01/31/2007
HA2835180 120 1.65 198.00 02/23/2007
AA4495177 540 .66 356.40 02/26/2007
AT9135185 6,500 2.00 13,000.00 03/15/2007
M06235187 420 2.00 840.00 03/15/2007
BA3965177 510 171 872.10 04/18/2007
BA6835184 7,535 1.84 13,864.40 04/18/2007
WA1425176 150 1.75 262.50 04/20/2007
HO3215176 180 4.00 720.00 04/26/2007
MO5665177 690 1.75 1,207.50 04/26/2007
PG6495176 450 2.20 990.00 04/30/2007
BA5325177 460 1.00 460.00 05/08/2007
AT1785180 40 3.00 120.00 05/24/2007
HO3115170 115 4.00 460.00 06/05/2007
BA6885184 1,310 2.00 2,620.00 06/13/2007
CA3255170 180 2.20 396.00 06/18/2007
CH3295180R 145 3.00 435.00 06/25/2007
FR5295181 650 .50 325.00 06/27/2007
BA7135126 1,570 1.60 2,512.00 07/03/2007
CA3135170 630 4.00 2,520.00 07/05/2007
AX3745133 1,500 1.60 2,400.00 08/08/2007
AX3755133 1,500 3.60 5,400.00 08/08/2007
BA3915187 550 1.65 907.50 08/08/2007
HO3585177 150 2.00 300.00 08/08/2007
PG6795176 840 4.40 3,696.00 08/08/2007

XX3405185 8,500 1.00 8,500.00 08/14/2007



ITEM

DESCRIPTION— NO. 6 AWG STRANDED BARE COPPER GROUND WIRE

CONTRACT
PG6775176
XX3395185
XX3385185
AL6205180
M02825185

ITEM

DESCRIPTION— NO. 4 AWG STRANDED BARE COPPER GROUND WIRE

CONTRACT
AT9815176
XX3435185
XX3375185

ITEM

DESCRIPTION— REMOVE EXISTING CANTILEVER STRUCTURE AND SIGNS AND SUPPORTS

CONTRACT
XX3435185
XX3375185

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

Price Index

802501 UNITS LF

QUANTITY UNIT PRICE
480 2.50
2,000 1.00
2,000 1.50
20 6.00
6,440 1.75
802502 UNITS LF

QUANTITY UNIT PRICE
200 6.00
1,400 1.50
2,500 1.00
803011 UNITS EA

QUANTITY UNIT PRICE
10 1,500.00
2 2,500.00
803012 UNITS EA

TOTAL AMOUNT
1,200.00
2,000.00
3,000.00
120.00
11,270.00

TOTAL AMOUNT
1,200.00
2,100.00
2,500.00

TOTAL AMOUNT
15,000.00
5,000.00

Page 290

AWARDED DATE
08/28/2007
09/26/2007
11/05/2007
11/26/2007
11/28/2007

AWARDED DATE
08/13/2007
08/15/2007
08/29/2007

AWARDED DATE
08/15/2007
08/29/2007

DESCRIPTION— REMOVE EXISTING OVERHEAD SIGN STRUCTURE AND SIGNS AND SUPPORTS

CONTRACT
XX3435185
XX3375185

ITEM

DESCRIPTION—

CONTRACT
XX3435185

ITEM

DESCRIPTION—-

CONTRACT
BA3915187

QUANTITY UNIT PRICE
6 5,000.00
2 7,000.00
803015 UNITS EA

REMOVE SIGN/LUMINAIRE SUPPORTS

QUANTITY UNIT PRICE

30 40.00

803016 UNITS EA
REMOVE STEEL POST & FOUNDATION

QUANTITY UNIT PRICE

7 500.00

TOTAL AMOUNT
30,000.00
14,000.00

TOTAL AMOUNT
1,200.00

TOTAL AMOUNT
3,500.00

AWARDED DATE
08/15/2007
08/29/2007

AWARDED DATE
08/15/2007

AWARDED DATE
08/08/2007



ITEM

CONTRACT
XX3375185

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008
803016 UNITS EA
DESCRIPTION- REMOVE STEEL POST & FOUNDATION
QUANTITY UNIT PRICE
2 500.00
803019 UNITS LF

ITEM

DESCRIPTION—- OVERHEAD SIGN/LUMINAIRE "I" SUPPORT

CONTRACT
FR4955187
XX3435185
XX3375185

ITEM

QUANTITY
132

70

2,000

803020

UNIT PRICE
1.00

30.00

47.00

UNITS EA

DESCRIPTION— CANTILEVER SIGN STRUCTURE

CONTRACT
XX3435185
XX3375185

ITEM

QUANTITY
6
2

803025

UNIT PRICE
24,000.00
20,000.00

UNITS EA

DESCRIPTION— SIGN LIGHTING SYSTEM TERMINAL UNITS

CONTRACT
M06235187
XX3435185
XX3375185

ITEM

QUANTITY
1
25
32

803030

UNIT PRICE
3,850.00
3,200.00
3,500.00

UNITS EA

TOTAL AMOUNT
1,000.00

TOTAL AMOUNT
132.00
2,100.00
94,000.00

TOTAL AMOUNT
144,000.00
40,000.00

TOTAL AMOUNT
3,850.00
80,000.00
112,000.00

DESCRIPTION— REMOVE AND REPLACE TOP RUSTED NUTS ON ANCHOR BOLTS

CONTRACT
XX3435185

ITEM

QUANTITY
70

803035

UNIT PRICE
10.00

UNITS EA

DESCRIPTION— REPLACE MISSING SIGN POST CLIPS

CONTRACT
XX3435185

QUANTITY
1,400

UNIT PRICE
3.00

TOTAL AMOUNT
700.00

TOTAL AMOUNT
4,200.00
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AWARDED DATE
08/29/2007

AWARDED DATE
01/30/2007
08/15/2007
08/29/2007

AWARDED DATE
08/15/2007
08/29/2007

AWARDED DATE
03/15/2007
08/15/2007
08/29/2007

AWARDED DATE
08/15/2007

AWARDED DATE
08/15/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008 Page 292

ITEM 803040 UNITS EA
DESCRIPTION— REPLACE SLICE CONNECTION BOLTS - CANTILEVER AND SPANSTRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX3435185 140 30.00 4,200.00 08/15/2007
ITEM 803045 UNITS EA

DESCRIPTION— TIGHTEN BOTTOM LEVELING NUTS ON ANCHOR BOLTS

CONTRACT
XX3435185

ITEM

CONTRACT
FR4955187
XX3435185

QUANTITY UNIT PRICE
105 4.00

803050 UNITS LF

DESCRIPTION— ADD STIFFNER ANGLE TO SIGNS

QUANTITY UNIT PRICE
11 1.00
150 10.00

805011 UNITS LF

ITEM

DESCRIPTION— 1 INCH ELECTRICAL CONDUIT -GALVANIZED SLEEVE

CONTRACT
HO3125177
AT9145185
AT9135185
AL4005177R
FR3975177
HO3215176
BA5325177
AX2325177

ITEM

DESCRIPTION—- 1-1/4 INCH ELECTRICAL CONDUIT -GALVANIZED RISER

CONTRACT
AX1395185
AX1415185
AX1405185
AT1785180

QUANTITY UNIT PRICE
80 13.00
100 10.00
100 9.00
5 16.50
60 16.20
50 20.00
140 14.00
30 22.00
805012 UNITS LF

QUANTITY
200
200
200
15

UNIT PRICE
1.00

1.00

1.00

29.00

TOTAL AMOUNT
420.00

TOTAL AMOUNT
11.00
1,500.00

TOTAL AMOUNT

1,040.00

1,000.00

900.00

82.50

972.00

1,000.00

1,960.00

660.00

TOTAL AMOUNT
200.00
200.00
200.00
435.00

AWARDED DATE
08/15/2007

AWARDED DATE
01/30/2007
08/15/2007

AWARDED DATE
01/17/2007
01/23/2007
03/15/2007
03/20/2007
04/26/2007
04/26/2007
05/08/2007
08/08/2007

AWARDED DATE
03/05/2007
03/07/2007
03/15/2007
05/24/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

01/01/2008

805015 UNITS LF

DESCRIPTION— 2 INCH ELECTRICAL CONDUIT -GALVANIZED RISER

CONTRACT
HO3115170

ITEM

DESCRIPTION—-

CONTRACT
HA2835180

ITEM

DESCRIPTION—

CONTRACT
AX1425185
AT9145185
HA2835180
AT9135185
CA3135170
XX3405185
AL6205180
M0O2825185

ITEM

QUANTITY UNIT PRICE
40 40.00
805032 UNITS LF
3 INCH U-GUARD - PVC RISER
QUANTITY UNIT PRICE
55 12.00
805050 UNITS EA
WEATHER HEAD, 3 INCH
QUANTITY UNIT PRICE
3 171.00
10 200.00
2 638.00
10 225.00
1 535.00
4 150.00
2 46.00
13 250.00
805105 UNITS LF

DESCRIPTION- 2 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

CONTRACT
PG6795176

ITEM

QUANTITY
45

805115 UNITS LF

UNIT PRICE

46.20

DESCRIPTION- 3 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

CONTRACT
AL8815184
PG6665126
HA2835180
FR4155176
PG1115384
XX8035277
XX8125177

QUANTITY UNIT PRICE
1,660 56.00

100 45.00

100 34.70

130 50.00

1,115 41.65

100 60.00

100 60.00

TOTAL AMOUNT
1,600.00

TOTAL AMOUNT
660.00

TOTAL AMOUNT

513.00

2,000.00

1,276.00

2,250.00

535.00

600.00

92.00

3,250.00

TOTAL AMOUNT
2,079.00

TOTAL AMOUNT
92,960.00
4,500.00
3,470.00
6,500.00
46,439.75
6,000.00
6,000.00
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AWARDED DATE
06/05/2007

AWARDED DATE

02/23/2007

AWARDED DATE
01/17/2007
01/23/2007
02/23/2007
03/15/2007
07/05/2007
08/14/2007
11/26/2007
11/28/2007

AWARDED DATE
08/08/2007

AWARDED DATE
01/04/2007
01/22/2007
02/23/2007
03/08/2007
03/13/2007
03/27/2007
03/30/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
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ITEM 805115 UNITS LF
DESCRIPTION— 3 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA6835184 800 36.75 29,400.00 04/18/2007
WA1425176 200 45.50 9,100.00 04/20/2007
PG6495176 110 42.00 4,620.00 04/30/2007
XX9105177 25 28.00 700.00 05/11/2007
XX9135177 25 65.00 1,625.00 05/14/2007
XX8165177 50 70.00 3,500.00 05/24/2007
XX9065177 25 1.00 25.00 05/24/2007
HO3115170 50 46.00 2,300.00 06/05/2007
CA3255170 60 47.70 2,862.00 06/18/2007
XX8155177 50 1.10 55.00 06/18/2007
XX8155277 50 62.30 3,115.00 06/18/2007
XX8165277 50 1.15 57.50 06/18/2007
CA3135170 280 50.00 14,000.00 07/05/2007
PG6795176 145 52.00 7,540.00 08/08/2007
PG6775176 140 50.00 7,000.00 08/28/2007
XX9115177 100 71.50 7,150.00 11/26/2007
XX9215177 25 130.00 3,250.00 12/10/2007
XX4125277 100 2.00 200.00 12/17/2007
XX4125177 100 59.00 5,900.00 12/19/2007
ITEM 805118 UNITS LF

DESCRIPTION- 4 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 50 61.50 3,075.00 01/04/2007
DO05815184 240 35.00 8,400.00 01/17/2007
BA6835184 185 42.00 7,770.00 04/18/2007
WA1425176 150 59.00 8,850.00 04/20/2007
PG6495176 170 47.50 8,075.00 04/30/2007
HO3115170 600 50.00 30,000.00 06/05/2007
CA3255170 260 53.00 13,780.00 06/18/2007
CA3135170 585 55.00 32,175.00 07/05/2007
HO3585177 165 2.00 330.00 08/08/2007
PG6795176 250 57.00 14,250.00 08/08/2007
AT9815176 1,000 62.00 62,000.00 08/13/2007

M02825185 2,380 30.00 71,400.00 11/28/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 01/01/2008 Page 295

ITEM 805125 UNITS LF
DESCRIPTION— 2 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 180 22.45 4,041.00 01/04/2007
D0O5815184 120 10.00 1,200.00 01/17/2007
HA2835180 20 13.10 262.00 02/23/2007
AA4495177 20 11.00 220.00 02/26/2007
PG1115384 135 10.85 1,464.75 03/13/2007
M06235187 110 17.00 1,870.00 03/15/2007
BA3965177 85 10.70 909.50 04/18/2007
BA6835184 50 21.00 1,050.00 04/18/2007
WA1425176 1,025 11.50 11,787.50 04/20/2007
MO5665177 165 11.00 1,815.00 04/26/2007
BA5325177 10 17.00 170.00 05/08/2007
CA3255170 840 10.60 8,904.00 06/18/2007
CA3135170 80 13.00 1,040.00 07/05/2007
BA3915187 50 14.00 700.00 08/08/2007
PG6795176 315 13.20 4,158.00 08/08/2007
PG6775176 35 20.00 700.00 08/28/2007
M02825185 460 10.00 4,600.00 11/28/2007
ITEM 805135

DESCRIPTION- 3 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

CONTRACT
AL8815184
AX1785133
DO5815184
PG6665126
AX1795133
HA2835180
AA4495177
FR4155176
PG1115384
M06235187
BA3965177
BA6835184
WA1425176
HO3215176
MO5665177

QUANTITY
8,227
300
11,000
1,230
300
1,295
395
1,650
5,180
600
1,430
5,605
30
80
490

UNIT PRICE

24.55
10.57
12.00
12.50
23.54
17.00
13.20
12.00
14.15
19.00
12.31
23.63
13.50
10.00
11.50

TOTAL AMOUNT
201,972.85
3,171.00
132,000.00
15,375.00
7,062.00
22,015.00
5,214.00
19,800.00
73,297.00
11,400.00
17,603.30
132,446.15
405.00
800.00
5,635.00

AWARDED DATE
01/04/2007
01/16/2007
01/17/2007
01/22/2007
01/31/2007
02/23/2007
02/26/2007
03/08/2007
03/13/2007
03/15/2007
04/18/2007
04/18/2007
04/20/2007
04/26/2007
04/26/2007
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ITEM 805135 UNITS LF
DESCRIPTION— 3 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG6495176 370 19.00 7,030.00 04/30/2007
PG6845176 585 17.00 9,945.00 05/22/2007
HO3115170 1,841 11.00 20,251.00 06/05/2007
BA6885184 1,660 13.80 22,908.00 06/13/2007
CA3255170 460 12.70 5,842.00 06/18/2007
CH3295180R 130 13.00 1,690.00 06/25/2007
BA7135126 75 15.75 1,181.25 07/03/2007
CA3135170 1,815 15.00 27,225.00 07/05/2007
AX3745133 300 21.00 6,300.00 08/08/2007
AX3755133 300 20.00 6,000.00 08/08/2007
BA3915187 610 14.00 8,540.00 08/08/2007
HO3585177 150 16.00 2,400.00 08/08/2007
PG6795176 935 15.40 14,399.00 08/08/2007
PG6775176 310 20.00 6,200.00 08/28/2007
AL6205180 20 14.00 280.00 11/26/2007
M0O2825185 1,975 11.00 21,725.00 11/28/2007
ITEM 805140 UNITS LF

DESCRIPTION— 4 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

CONTRACT
AL8815184
HA2835180
AA4495177
PG1115384
M06235187
BA3965177
BA6835184
WA1425176
MO5665177
BA5325177
HO3115170
BA6885184
CA3255170
FR5295181
BA7135126
CA3135170

QUANTITY UNIT PRICE
25 26.50
40 19.00

140 15.40
45 16.65
350 22.00
105 12.84
81 24.15
20 20.00
20 12.50
25 22.00
300 22.00
285 20.70
160 20.00
35 22.00
65 15.75
125 22.00

TOTAL AMOUNT
662.50
760.00

2,156.00
749.25
7,700.00
1,348.20
1,956.15
400.00
250.00
550.00
6,600.00
5,899.50
3,200.00
770.00
1,023.75
2,750.00

AWARDED DATE
01/04/2007
02/23/2007
02/26/2007
03/13/2007
03/15/2007
04/18/2007
04/18/2007
04/20/2007
04/26/2007
05/08/2007
06/05/2007
06/13/2007
06/18/2007
06/27/2007
07/03/2007
07/05/2007
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ITEM 805140 UNITS LF
DESCRIPTION— 4 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA3915187 155 16.00 2,480.00 08/08/2007
PG6795176 110 17.60 1,936.00 08/08/2007
AT9815176 1,000 26.00 26,000.00 08/13/2007
PG6775176 35 25.00 875.00 08/28/2007
M0O2825185 695 12.00 8,340.00 11/28/2007
ITEM 805145 UNITS LF

DESCRIPTION- 2 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG1115384 35 60.85 2,129.75 03/13/2007
M06235187 115 85.00 9,775.00 03/15/2007
WA1425176 180 42.00 7,560.00 04/20/2007
MO5665177 240 39.50 9,480.00 04/26/2007
BA6885184 145 51.75 7,503.75 06/13/2007
ITEM 805150 UNITS LF

DESCRIPTION— 3 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 355 89.75 31,861.25 01/04/2007
AT9825176 100 40.00 4,000.00 01/17/2007
PG6665126 160 50.00 8,000.00 01/22/2007
PG1115384 560 62.55 35,028.00 03/13/2007
M06235187 40 86.00 3,440.00 03/15/2007
XX8035277 100 35.00 3,500.00 03/27/2007
XX8125177 100 35.00 3,500.00 03/30/2007
BA3965177 185 48.15 8,907.75 04/18/2007
BA6835184 485 52.50 25,462.50 04/18/2007
MO5665177 25 45.00 1,125.00 04/26/2007
XX9105177 25 31.50 787.50 05/11/2007
XX9135177 25 40.00 1,000.00 05/14/2007
XX8165177 50 41.00 2,050.00 05/24/2007
XX9065177 25 1.00 25.00 05/24/2007
BA6885184 490 60.00 29,400.00 06/13/2007
XX8155177 50 1.10 55.00 06/18/2007
XX8155277 50 38.30 1,915.00 06/18/2007

XX8165277 50 1.20 60.00 06/18/2007
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ITEM 805150 UNITS LF
DESCRIPTION— 3 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA3915187 175 40.00 7,000.00 08/08/2007
HO3585177 70 47.00 3,290.00 08/08/2007
PG6795176 380 63.50 24,130.00 08/08/2007
XX9115177 100 49.50 4,950.00 11/26/2007
XX9215177 500 47.00 23,500.00 12/10/2007
XX4125277 100 2.00 200.00 12/17/2007
XX4125177 100 140.00 14,000.00 12/19/2007
ITEM 805155 UNITS LF

DESCRIPTION-— 4 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 230 92.00 21,160.00 01/04/2007
AA4495177 250 55.00 13,750.00 02/26/2007
PG1115384 180 63.55 11,439.00 03/13/2007
M06235187 60 87.00 5,220.00 03/15/2007
BA3965177 180 58.85 10,593.00 04/18/2007
BA6835184 590 52.50 30,975.00 04/18/2007
WA1425176 150 48.50 7,275.00 04/20/2007
HO3215176 80 60.00 4,800.00 04/26/2007
BA6885184 370 72.00 26,640.00 06/13/2007
BA3915187 335 42.00 14,070.00 08/08/2007
PG6795176 120 66.00 7,920.00 08/08/2007
AT9815176 1,000 84.00 84,000.00 08/13/2007
PG6775176 315 138.00 43,470.00 08/28/2007
M02825185 2,300 40.00 92,000.00 11/28/2007
ITEM 805157 UNITS LF

DESCRIPTION- 4 INCH DIAMETER PVC CONDUIT IN CONCRETE FOUNDATION FORSIGN STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
M0O6235187 6 22.00 132.00 03/15/2007
ITEM 805160 UNITS LF

DESCRIPTION— 1 INCH LIQUID TIGHT FLEXIBLE NON-METALLIC CONDUIT FOR DETECTOR SLEEVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 10 16.50 165.00 01/04/2007
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ITEM 805160 UNITS LF
DESCRIPTION— 1 INCH LIQUID TIGHT FLEXIBLE NON-METALLIC CONDUIT FOR DETECTOR SLEEVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3125177 80 13.00 1,040.00 01/17/2007
PG6665126 25 15.50 387.50 01/22/2007
AT9145185 500 10.00 5,000.00 01/23/2007
HA2835180 10 22.80 228.00 02/23/2007
MO5595177 60 13.50 810.00 03/06/2007
PG1115384 10 35.75 357.50 03/13/2007
AT9135185 500 9.00 4,500.00 03/15/2007
M06235187 5 17.00 85.00 03/15/2007
AL4005177R 10 16.50 165.00 03/20/2007
XX8035277 300 12.50 3,750.00 03/27/2007
XX8125177 300 12.50 3,750.00 03/30/2007
BA3965177 45 12.84 577.80 04/18/2007
BA6835184 45 12.60 567.00 04/18/2007
AL3275177 100 34.50 3,450.00 04/26/2007
FR3975177 100 14.60 1,460.00 04/26/2007
HO3215176 25 18.00 450.00 04/26/2007
MO5665177 60 14.00 840.00 04/26/2007
BA5325177 90 11.00 990.00 05/08/2007
XX9105177 75 10.50 787.50 05/11/2007
XX9135177 200 13.50 2,700.00 05/14/2007
XX8165177 25 14.50 362.50 05/24/2007
XX9065177 100 12.00 1,200.00 05/24/2007
XX8155177 25 16.00 400.00 06/18/2007
XX8155277 25 12.95 323.75 06/18/2007
XX8165277 50 17.65 882.50 06/18/2007
CH3295180R 15 12.00 180.00 06/25/2007
AX2325177 10 22.00 220.00 08/08/2007
HA4565177 25 35.00 875.00 08/08/2007
PG6795176 10 19.80 198.00 08/08/2007
AA4945177 60 16.25 975.00 09/25/2007
XX9115177 200 16.50 3,300.00 11/26/2007
XX9215177 400 21.00 8,400.00 12/10/2007
XX4125277 100 40.00 4,000.00 12/17/2007

XX4125177 100 18.00 1,800.00 12/19/2007



ITEM

CONTRACT
5281371409

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

Price Index
805210 UNITS LF
DESCRIPTION- 4 INCH CONDUIT, DIRECTIONAL BORED
QUANTITY UNIT PRICE
500 10.00
300 18.00

52861071408

ITEM

DESCRIPTION— 400 WATT H.P.S. LAMP & LUMINAIRE, ADJUSTABLE AIM

CONTRACT
XX3435185

ITEM

DESCRIPTION- SIGN LIGHTING SYSTEM

CONTRACT
M0O6235187
XX3435185
XX3375185

ITEM

806005

QUANTITY
8

806201

QUANTITY
22

1,000
1,500

806300

UNITS EA

UNIT PRICE
250.00

UNITS LF

UNIT PRICE
20.00
100.00
130.00

UNITS EA

DESCRIPTION— SIGN LIGHTING SYSTEM FOR C-1

CONTRACT
FR4955187

ITEM

QUANTITY
1

807202

UNIT PRICE
22,000.00

UNITS EA

DESCRIPTION—- METERED SERVICE PEDESTAL

CONTRACT
AL8815184
AX1425185
HA2835180
AA4495177
AX1395185
AX1415185
PG1115384
AX1405185
M0O6235187
BA3965177
BA6835184

QUANTITY
1

=
[6;]

N WP, DD W R

UNIT PRICE
3,925.00
1,000.00
2,560.00
1,540.00

1.00

.50
2,530.00
1.00
1,620.00
1,872.50
4,488.75

TOTAL AMOUNT
5,000.00
5,400.00

TOTAL AMOUNT
2,000.00

TOTAL AMOUNT
440.00
100,000.00
195,000.00

TOTAL AMOUNT
22,000.00

TOTAL AMOUNT

3,925.00
15,000.00
2,560.00
4,620.00
4.00

2.00
2,530.00
4.00
1,620.00
5,617.50
8,977.50

Page 300

AWARDED DATE
03/23/2007
07/13/2007

AWARDED DATE
08/15/2007

AWARDED DATE
03/15/2007
08/15/2007
08/29/2007

AWARDED DATE
01/30/2007

AWARDED DATE
01/04/2007
01/17/2007
02/23/2007
02/26/2007
03/05/2007
03/07/2007
03/13/2007
03/15/2007
03/15/2007
04/18/2007
04/18/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 01/01/2008

ITEM 807202 UNITS EA
DESCRIPTION— METERED SERVICE PEDESTAL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
WA1425176 1 1,320.00 1,320.00
HO3115170 2 2,200.00 4,400.00
BA6885184 4 2,432.00 9,728.00
CA3135170 1 2,354.00 2,354.00
BA3915187 1 2,300.00 2,300.00
PG6795176 1 5,060.00 5,060.00
XX3435185 1 1,000.00 1,000.00
PG6775176 1 3,135.00 3,135.00
XX3395185 30 500.00 15,000.00
XX3385185 30 1,400.00 42,000.00
M02825185 13 1,500.00 19,500.00
CA3255170 1 530.00 530.00
CA3255170 2 530.00 1,060.00
ITEM 807400 UNITS EA

DESCRIPTION— ELECTRICAL UTILITY SERVICE EQUIPMENT 120/240 VOLTS 60 AMPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
AX1425185 2 1,000.00 2,000.00
AT9145185 2 1,800.00 3,600.00
AT9135185 2 1,100.00 2,200.00
BA6835184 5 1,470.00 7,350.00
WA1425176 1 270.00 270.00
AT1785180 1 2,000.00 2,000.00
AL6205180 1 1,600.00 1,600.00
ITEM 807405 UNITS EA

DESCRIPTION— ELECTRICAL UTILITY SERVICE EQUIPMENT 120/240 VOLTS 100 AMPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
HO3115170 3 2,300.00 6,900.00
ITEM 807410 UNITS EA

DESCRIPTION— ELECTRICAL UTILITY SERVICE EQUIPMENT 120/240 VOLTS 200 AMPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
AX1395185 1 1.00 1.00
AX1415185 1 .50 0.50

Page 301

AWARDED DATE
04/20/2007
06/05/2007
06/13/2007
07/05/2007
08/08/2007
08/08/2007
08/15/2007
08/28/2007
09/26/2007
11/05/2007
11/28/2007
06/18/2007
06/18/2007

AWARDED DATE
01/17/2007
01/23/2007
03/15/2007
04/18/2007
04/20/2007
05/24/2007
11/26/2007

AWARDED DATE
06/05/2007

AWARDED DATE
03/05/2007
03/07/2007



ITEM

DESCRIPTION—

CONTRACT
AX1405185
CH3295180R

ITEM

DESCRIPTION—

CONTRACT
FR4955187

ITEM

DESCRIPTION—-

CONTRACT
PG6495176
BA3915187

ITEM

DESCRIPTION—-

CONTRACT
DO5815184
HO3115170

ITEM

DESCRIPTION—-

CONTRACT
PG6495176
FR5295181

ITEM

DESCRIPTION—-

CONTRACT
CA3255170

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

807410 UNITS EA
ELECTRICAL UTILITY SERVICE EQUIPMENT 120/240 VOLTS 200 AMPS

QUANTITY UNIT PRICE TOTAL AMOUNT
1 1.00 1.00
1 1,500.00 1,500.00
808029 UNITS EA

40 FOOT LIGHT STRUCTURE - 25 FOOT BRACKET ARM

QUANTITY UNIT PRICE TOTAL AMOUNT
1 6,200.00 6,200.00
808030 UNITS EA

40 FOOT LIGHT STRUCTURE - 20 FOOT BRACKET ARM

QUANTITY UNIT PRICE TOTAL AMOUNT
3 3,000.00 9,000.00
3 2,600.00 7,800.00
808031 UNITS EA

40 FOOT LIGHT STRUCTURE - 15 FOOT BRACKET ARM

QUANTITY UNIT PRICE TOTAL AMOUNT
2 3,000.00 6,000.00
30 2,500.00 75,000.00
808033 UNITS EA

40 FOOT LIGHT STRUCTURE - 10 FOOT BRACKET ARM

QUANTITY UNIT PRICE TOTAL AMOUNT
2 3,000.00 6,000.00
4 3,200.00 12,800.00
808044 UNITS EA

40 FOOT ALUMINUM LIGHT STRUCTURE - 15 FOOT BRACKET ARM

QUANTITY UNIT PRICE TOTAL AMOUNT

7 3,869.00 27,083.00

Page 302

AWARDED DATE
03/15/2007
06/25/2007

AWARDED DATE
01/30/2007

AWARDED DATE
04/30/2007
08/08/2007

AWARDED DATE
01/17/2007
06/05/2007

AWARDED DATE
04/30/2007
06/27/2007

AWARDED DATE
06/18/2007
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ITEM 810002 UNITS LF
DESCRIPTION— DUCT CABLE - 6 CONDUCTOR NO. 4 AWG

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA7135126 220 15.75 3,465.00 07/03/2007
ITEM 810010 UNITS LF

DESCRIPTION— ELECTRICAL CABLE 1-CONDUCTOR NO. 4 AWG-THHN/THWN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AX1425185 1,500 2.00 3,000.00 01/17/2007
AT9145185 500 2.75 1,375.00 01/23/2007
HA2835180 40 2.40 96.00 02/23/2007
AA4495177 20 3.30 66.00 02/26/2007
PG1115384 45 2.65 119.25 03/13/2007
AT9135185 500 2.00 1,000.00 03/15/2007
BA6835184 90 10.50 945.00 04/18/2007
BA5325177 55 3.35 184.25 05/08/2007
HO3115170 180 5.50 990.00 06/05/2007
BA6885184 225 6.00 1,350.00 06/13/2007
BA3915187 60 2.00 120.00 08/08/2007
PG6795176 75 6.60 495.00 08/08/2007
XX3405185 3,000 .80 2,400.00 08/14/2007
XX3395185 1,800 2.00 3,600.00 09/26/2007
XX3385185 1,800 2.00 3,600.00 11/05/2007
AL6205180 100 6.00 600.00 11/26/2007
ITEM 810022 UNITS LF

DESCRIPTION— ELECTRICAL CABLE 1-CONDUCTOR NO. 8 AWG-THHN/THWN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AX1425185 500 .10 50.00 01/17/2007
ITEM 810550 UNITS EA

DESCRIPTION— MICROLOOP PROBE, 500 FOOT LEAD IN CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 2 3,150.00 6,300.00 01/04/2007
AT9825176 10 2,750.00 27,500.00 01/17/2007
PG1115384 3 2,118.80 6,356.40 03/13/2007
XX8035277 10 2,100.00 21,000.00 03/27/2007

XX8125177 10 2,100.00 21,000.00 03/30/2007
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ITEM 810550 UNITS EA
DESCRIPTION— MICROLOOP PROBE, 500 FOOT LEAD IN CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA3965177 2 1,872.50 3,745.00 04/18/2007
BA6835184 10 2,073.75 20,737.50 04/18/2007
BA5325177 3 2,400.00 7,200.00 05/08/2007
XX9105177 5 1,330.00 6,650.00 05/11/2007
XX9135177 5 2,300.00 11,500.00 05/14/2007
XX8165177 10 2,500.00 25,000.00 05/24/2007
XX9065177 5 2,300.00 11,500.00 05/24/2007
XX8155177 5 2,600.00 13,000.00 06/18/2007
XX8155277 5 2,200.00 11,000.00 06/18/2007
XX8165277 10 2,825.00 28,250.00 06/18/2007
HA4565177 3 3,400.00 10,200.00 08/08/2007
HO3585177 2 2,100.00 4,200.00 08/08/2007
XX9115177 5 2,755.00 13,775.00 11/26/2007
XX9215177 5 2,900.00 14,500.00 12/10/2007
ITEM 810555 UNITS EA

DESCRIPTION— MICROLOOP PROBE, 1000 FOOT LEAD IN CABLE

CONTRACT
PG6665126
MO5595177
XX8035277
XX8125177
BA3965177
HO3215176
BA5325177
XX9105177
XX9135177
XX8165177
XX9065177
HO3115170
XX8155177
XX8155277
XX8165277
AX2325177
HO3585177
XX9115177

QUANTITY
3
2
10
10

N W N NN

10

UNIT PRICE

2,400.00
3,200.00
2,350.00
2,350.00
3,317.00
2,400.00
2,500.00
1,470.00
2,500.00
2,700.00
2,500.00
2,139.50
2,800.00
2,200.00
3,058.00
3,600.00
2,415.00
2,865.00

TOTAL AMOUNT
7,200.00
6,400.00

23,500.00
23,500.00
6,634.00
4,800.00
5,000.00
4,410.00
5,000.00
27,000.00
5,000.00
12,837.00
14,000.00
11,000.00
30,580.00
14,400.00
9,660.00
14,325.00

AWARDED DATE
01/22/2007
03/06/2007
03/27/2007
03/30/2007
04/18/2007
04/26/2007
05/08/2007
05/11/2007
05/14/2007
05/24/2007
05/24/2007
06/05/2007
06/18/2007
06/18/2007
06/18/2007
08/08/2007
08/08/2007
11/26/2007
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ITEM 810555 UNITS EA
DESCRIPTION— MICROLOOP PROBE, 1000 FOOT LEAD IN CABLE

CONTRACT
XX9215177
XX4125277
XX4125177

ITEM

DESCRIPTION— NONINVASIVE DETECTOR, 500 FOOT LEAD IN CABLE

CONTRACT
AL8815184
AT9825176
AX1395185
AX1415185
AX1405185
BA3965177
WA1425176
PG6495176
BA6885184
CA3255170
CA3135170
PG6795176

ITEM

DESCRIPTION— NONINVASIVE DETECTOR, 1000 FOOT LEAD IN CABLE

CONTRACT
AX1395185
AX1415185
FR4155176
AX1405185
BA3965177
PG6495176
CA3135170
BA3915187
PG6795176
PG6775176

QUANTITY UNIT PRICE
3 3,300.00
2 5,500.00
2 3,000.00
810601 UNITS EA

QUANTITY UNIT PRICE
1 3,500.00

5 3,300.00

10 800.00

10 800.00

10 800.00

4 1,926.00

4 1,520.00

2 2,415.00

9 2,645.00

2 2,650.00

3 2,300.00

3 4,180.00

810605 UNITS EA

QUANTITY UNIT PRICE
10 1,000.00
10 1,000.00

2 2,850.00
10 1,000.00
2 2,632.20
3 2,890.00
6 2,515.00
5 3,100.00
3 4,400.00
6 3,080.00

TOTAL AMOUNT
9,900.00
11,000.00
6,000.00

TOTAL AMOUNT
3,500.00
16,500.00
8,000.00
8,000.00
8,000.00
7,704.00
6,080.00
4,830.00
23,805.00
5,300.00
6,900.00
12,540.00

TOTAL AMOUNT
10,000.00
10,000.00

5,700.00
10,000.00
5,264.40
8,670.00
15,090.00
15,500.00
13,200.00
18,480.00

AWARDED DATE
12/10/2007
12/17/2007
12/19/2007

AWARDED DATE
01/04/2007
01/17/2007
03/05/2007
03/07/2007
03/15/2007
04/18/2007
04/20/2007
04/30/2007
06/13/2007
06/18/2007
07/05/2007
08/08/2007

AWARDED DATE
03/05/2007
03/07/2007
03/08/2007
03/15/2007
04/18/2007
04/30/2007
07/05/2007
08/08/2007
08/08/2007
08/28/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

ITEM 811001 UNITS EA
DESCRIPTION— FURNISH AND INSTALL ELECTRICAL HANDHOLE

CONTRACT QUANTITY UNIT PRICE
AL8815184 14 1,345.00
AX1785133 10 1,110.00
AT9825176 5 1,000.00
AX1425185 200 950.00
DO05815184 3 950.00
PG6665126 11 1,250.00
AT9145185 275 800.00
AX1795133 10 1,177.00
HA2835180 11 1,050.00
AX1395185 20 400.00
AX1415185 20 400.00
FR4155176 13 1,100.00
PG1115384 9 1,375.00
PG1115384 5 1,375.00
AT9135185 275 800.00
AX1405185 20 400.00
M06235187 10 1,800.00
BA3965177 13 1,123.50
BA6835184 31 1,102.50
WA1425176 17 1,260.00
HO3215176 2 1,250.00
MO5665177 2 1,050.00
PG6495176 7 1,155.00
PG6845176 2 1,750.00
HO3115170 11 1,100.00
BA6885184 31 1,265.00
CA3255170 11 1,166.00
CH3295180R 2 1,200.00
CA3135170 22 1,177.00
AX3745133 10 1,155.00
AX3755133 10 2,000.00
BA3915187 12 1,050.00
HO3585177 3 1,050.00
PG6795176 18 1,705.00
AT9815176 10 2,500.00
XX3405185 200 950.00
PG6775176 9 1,320.00

TOTAL AMOUNT
18,830.00
11,100.00

5,000.00
190,000.00
2,850.00
13,750.00
220,000.00
11,770.00
11,550.00
8,000.00
8,000.00
14,300.00
12,375.00
6,875.00
220,000.00
8,000.00
18,000.00
14,605.50
34,177.50
21,420.00
2,500.00
2,100.00
8,085.00
3,500.00
12,100.00
39,215.00
12,826.00
2,400.00
25,894.00
11,550.00
20,000.00
12,600.00
3,150.00
30,690.00
25,000.00
190,000.00
11,880.00
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AWARDED DATE
01/04/2007
01/16/2007
01/17/2007
01/17/2007
01/17/2007
01/22/2007
01/23/2007
01/31/2007
02/23/2007
03/05/2007
03/07/2007
03/08/2007
03/13/2007
03/13/2007
03/15/2007
03/15/2007
03/15/2007
04/18/2007
04/18/2007
04/20/2007
04/26/2007
04/26/2007
04/30/2007
05/22/2007
06/05/2007
06/13/2007
06/18/2007
06/25/2007
07/05/2007
08/08/2007
08/08/2007
08/08/2007
08/08/2007
08/08/2007
08/13/2007
08/14/2007
08/28/2007



ITEM

DESCRIPTION— FURNISH AND INSTALL ELECTRICAL HANDHOLE

CONTRACT
XX3395185
XX3385185
AL6205180
M0O2825185

ITEM

DESCRIPTION—

CONTRACT
PG1115384
AT9815176

ITEM

DESCRIPTION— FURNISH AND INSTALL ELECTRICAL MANHOLE

CONTRACT
M06235187
PG6495176
HO3115170
CA3255170
FR5295181
BA7135126
BA3915187
XX3375185

ITEM

DESCRIPTION—

CONTRACT
BA7135126

ITEM

DESCRIPTION—-

CONTRACT
CA3255170
CA3135170

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

Price Index

811001 UNITS EA

QUANTITY UNIT PRICE
40 900.00
40 850.00
2 710.00
72 900.00
811002 UNITS EA
REMOVE ELECTRICAL HANDHOLE
QUANTITY UNIT PRICE
16 308.00
5 500.00
811003 UNITS EA

QUANTITY UNIT PRICE
1 1,900.00
1 1,890.00
20 1,320.00
4 1,908.00
2 1,550.00
2 998.00
1 1,160.00
4 1,100.00
811004 UNITS EA
REMOVE ELECTRICAL MANHOLE
QUANTITY UNIT PRICE
2 1,100.00
811306 UNITS EA
6 INCH FIRE HYDRANT AND VALVE
QUANTITY UNIT PRICE
1 6,500.00
7 7,500.00

TOTAL AMOUNT
36,000.00
34,000.00

1,420.00
64,800.00

TOTAL AMOUNT
4,928.00
2,500.00

TOTAL AMOUNT
1,900.00
1,890.00
26,400.00
7,632.00
3,100.00
1,996.00
1,160.00
4,400.00

TOTAL AMOUNT
2,200.00

TOTAL AMOUNT
6,500.00
52,500.00
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AWARDED DATE
09/26/2007
11/05/2007
11/26/2007
11/28/2007

AWARDED DATE
03/13/2007
08/13/2007

AWARDED DATE
03/15/2007
04/30/2007
06/05/2007
06/18/2007
06/27/2007
07/03/2007
08/08/2007
08/29/2007

AWARDED DATE
07/03/2007

AWARDED DATE
06/18/2007
07/05/2007
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ITEM 811316 UNITS EA
DESCRIPTION— RELOCATE 6 INCH FIRE HYDRANT AND VALVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA6885184 7 3,000.00 21,000.00 06/13/2007
ITEM 812002 UNITS LF

DESCRIPTION— WOOD SIGN SUPPORT 6 INCH X 6 INCH

CONTRACT
BA5325177
HO3115170
BA6885184
CA3255170
CA3135170
HO3585177
AT9815176
M02825185
XX3415185

ITEM

QUANTITY
90

73

a4

74

310

55

100

500

500

812003

UNIT PRICE
12.00
14.00
15.00
10.00
15.00
15.00
22.00
10.00
15.00

UNITS LF

DESCRIPTION— WOOD SIGN SUPPORT 6 INCH X 8 INCH

CONTRACT
WA1425176
HO3115170
CA3135170
XX3375185
XX3415185

ITEM

DESCRIPTION- REMOVE WOOD POSTS

CONTRACT
AT9815176

ITEM

DESCRIPTION—

CONTRACT
XX5015179

QUANTITY
40

92

50

500

2,000

812005

QUANTITY
20

812102
ADJUST CURB BOX

QUANTITY
35

UNIT PRICE
23.50
16.50
15.00
19.00
15.75

UNITS EA

UNIT PRICE
70.00

UNITS EA

UNIT PRICE
350.00

TOTAL AMOUNT

1,080.00
1,022.00

660.00

740.00
4,650.00

825.00
2,200.00
5,000.00
7,500.00

TOTAL AMOUNT
940.00
1,518.00
750.00
9,500.00
31,500.00

TOTAL AMOUNT
1,400.00

TOTAL AMOUNT
12,250.00

AWARDED DATE
05/08/2007
06/05/2007
06/13/2007
06/18/2007
07/05/2007
08/08/2007
08/13/2007
11/28/2007
12/19/2007

AWARDED DATE
04/20/2007
06/05/2007
07/05/2007
08/29/2007
12/19/2007

AWARDED DATE
08/13/2007

AWARDED DATE
03/22/2007



ITEM

DESCRIPTION—

CONTRACT
MO4045130

ITEM

DESCRIPTION—-

CONTRACT
MO4045130

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008
812103 UNITS EA
ADJUST FIRE HYDRANT
QUANTITY UNIT PRICE
1 1,500.00
812107 UNITS EA
ADJUST WATER VALVE BOX
QUANTITY UNIT PRICE
1 100.00
812108 UNITS EA

DESCRIPTION— ADJUST WATER METER FRAME AND COVER

CONTRACT
M06235187

ITEM

DESCRIPTION—-

CONTRACT
PG1115384
MO4045130

ITEM

QUANTITY
1

812120
RELOCATE FIRE HYDRANT

QUANTITY
1
1

812122

UNIT PRICE

600.00

UNITS EA

UNIT PRICE

1,750.00
4,800.00

UNITS EA

TOTAL AMOUNT
1,500.00

TOTAL AMOUNT
100.00

TOTAL AMOUNT
600.00

TOTAL AMOUNT
1,750.00
4,800.00

DESCRIPTION— RELOCATE 3/4 INCH OR 1 INCH WATER METER AND HOUSING

CONTRACT
BA6885184

ITEM

DESCRIPTION—

CONTRACT
PG1115384
CA3255170
MO4045130
CA3135170

QUANTITY UNIT PRICE
20 517.50
812126 UNITS LF
6 INCH FIRE HYDRANT LEAD
QUANTITY UNIT PRICE
10 65.00
1 1,000.00
5 140.00
118 125.00

TOTAL AMOUNT
10,350.00

TOTAL AMOUNT
650.00
1,000.00
700.00
14,750.00
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AWARDED DATE
06/18/2007

AWARDED DATE
06/18/2007

AWARDED DATE
03/15/2007

AWARDED DATE
03/13/2007
06/18/2007

AWARDED DATE
06/13/2007

AWARDED DATE
03/13/2007
06/18/2007
06/18/2007
07/05/2007
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Price Index 01/01/2008 Page 310

ITEM

812136

UNITS LF

DESCRIPTION—- 3/4 INCH OR 1 INCH WATER HOUSE CONNECTION COPPER

CONTRACT
KE4085776
BA6885184

ITEM

DESCRIPTION—

CONTRACT
CA3135170

ITEM

DESCRIPTION—-

CONTRACT
HA4565177

ITEM

DESCRIPTION— 6 INCH DUCTILE IRON PIPE WATER MAIN CLASS 54

CONTRACT
BA6885184
CA3135170

ITEM

DESCRIPTION— 8 INCH DUCTILE IRON PIPE WATER MAIN CLASS 54

CONTRACT
BA6885184
CA3135170
HA4565177

ITEM

DESCRIPTION- 10 INCH DUCTILE IRON PIPE WATER MAIN CLASS 54

CONTRACT
BA6885184

QUANTITY
40
300

812172

6 INCH WATER VALVE

QUANTITY

8

812173

8 INCH WATER VALVE

QUANTITY

1

812318

QUANTITY
450
22

812325

QUANTITY
170
295
135

812333

QUANTITY
30

UNIT PRICE
25.00
107.00

UNITS EA

UNIT PRICE
4,000.00

UNITS EA

UNIT PRICE
3,300.00

UNITS LF

UNIT PRICE
131.00
500.00

UNITS LF

UNIT PRICE
179.00
200.00
140.00

UNITS LF

UNIT PRICE
215.00

TOTAL AMOUNT
1,000.00
32,100.00

TOTAL AMOUNT
32,000.00

TOTAL AMOUNT
3,300.00

TOTAL AMOUNT
58,950.00
11,000.00

TOTAL AMOUNT
30,430.00
59,000.00
18,900.00

TOTAL AMOUNT
6,450.00

AWARDED DATE
03/05/2007
06/13/2007

AWARDED DATE
07/05/2007

AWARDED DATE
08/08/2007

AWARDED DATE
06/13/2007
07/05/2007

AWARDED DATE
06/13/2007
07/05/2007
08/08/2007

AWARDED DATE
06/13/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

ITEM 812341 UNITS LF

DESCRIPTION— 12 INCH DUCTILE IRON PIPE WATER MAIN CLASS 54

CONTRACT QUANTITY UNIT PRICE
CA3135170 811 140.00
ITEM 812357 UNITS LF

DESCRIPTION- 16 INCH DUCTILE IRON PIPE WATER MAIN CLASS 54

CONTRACT QUANTITY UNIT PRICE
BA6885184 1,300 249.00
ITEM 812508 UNITS EA

DESCRIPTION—- ADJUST SEWER MANHOLE FRAME & COVER (24 INCH)

CONTRACT QUANTITY UNIT PRICE
KE4085776 1 900.00
AT9815176 2 600.00
ITEM 812509 UNITS EA

DESCRIPTION- ADJUST SEWER MANHOLE FRAME & COVER (30 INCH)

CONTRACT QUANTITY UNIT PRICE
AL8815184 1 335.00
AT9815176 2 600.00
ITEM 812538 UNITS LF

01/01/2008

TOTAL AMOUNT
113,540.00

TOTAL AMOUNT
323,700.00

TOTAL AMOUNT
900.00
1,200.00

TOTAL AMOUNT
335.00
1,200.00

DESCRIPTION— 4 INCH SEWER HOUSE CONNECTION POLYVINYL CHLORIDE

CONTRACT QUANTITY UNIT PRICE
KE4085776 40 28.00
ITEM 812581 UNITS LF

DESCRIPTION— 8 INCH POLYVINYL CHLORIDE SEWER LINE

CONTRACT QUANTITY UNIT PRICE
CA3135170 390 93.00
ITEM 812641 UNITS LF

DESCRIPTION— 10 INCH DUCTILE IRON PIPE CLASS 53 SEWER LINE

CONTRACT QUANTITY UNIT PRICE

CA3255170 328 100.00

TOTAL AMOUNT
1,120.00

TOTAL AMOUNT
36,270.00

TOTAL AMOUNT
32,800.00

Page 311

AWARDED DATE
07/05/2007

AWARDED DATE
06/13/2007

AWARDED DATE
03/05/2007
08/13/2007

AWARDED DATE
01/04/2007
08/13/2007

AWARDED DATE
03/05/2007

AWARDED DATE
07/05/2007

AWARDED DATE
06/18/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

812850 UNITS EA

DESCRIPTION— UTILITY ADJUSTMENT 4 INCH - 18 INCH DIAMETER/SQUARE

CONTRACT
XX8035277
XX8125177
XX9105177
XX9135177
XX8165177
XX9065177
XX8155177
XX8155277
XX8165277
XX9115177
XX9215177
XX4125277
XX4125177

ITEM

QUANTITY UNIT PRICE TOTAL AMOUNT

100 175.00 17,500.00

60 150.00 9,000.00

10 60.00 600.00

10 265.00 2,650.00

13 425.00 5,525.00

5 145.00 725.00

12 400.00 4,800.00

12 231.50 2,778.00

12 375.00 4,500.00

15 150.00 2,250.00

15 150.00 2,250.00

8 500.00 4,000.00

8 400.00 3,200.00

812855 UNITS EA

DESCRIPTION— UTILITY ADJUSTMENT 18 INCH DIAMETER/SQUARE AND UP

CONTRACT
XX8035277
XX8125177
XX9105177
XX9135177
XX8165177
XX9065177
XX8155177
XX8155277
XX8165277
XX9115177
XX9215177
XX4125277
XX4125177

ITEM

QUANTITY UNIT PRICE TOTAL AMOUNT

60 200.00 12,000.00
60 175.00 10,500.00
10 130.00 1,300.00
15 300.00 4,500.00
13 535.00 6,955.00

5 225.00 1,125.00
12 515.00 6,180.00
12 288.00 3,456.00
12 440.00 5,280.00
15 200.00 3,000.00
15 200.00 3,000.00

8 500.00 4,000.00

8 400.00 3,200.00

813006 UNITS SF

DESCRIPTION— RELOCATE SIGNS FROM EXISTING OVERHEAD STRUCTURES

CONTRACT
AL8815184
M0O6235187

QUANTITY UNIT PRICE TOTAL AMOUNT
11 26.00 286.00
250 17.00 4,250.00

Page 312

AWARDED DATE
03/27/2007
03/30/2007
05/11/2007
05/14/2007
05/24/2007
05/24/2007
06/18/2007
06/18/2007
06/18/2007
11/26/2007
12/10/2007
12/17/2007
12/19/2007

AWARDED DATE
03/27/2007
03/30/2007
05/11/2007
05/14/2007
05/24/2007
05/24/2007
06/18/2007
06/18/2007
06/18/2007
11/26/2007
12/10/2007
12/17/2007
12/19/2007

AWARDED DATE
01/04/2007
03/15/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

Price Index

813006 UNITS SF

DESCRIPTION— RELOCATE SIGNS FROM EXISTING OVERHEAD STRUCTURES

CONTRACT
CA3135170
XX3375185

ITEM

DESCRIPTION— INSTALL OVERLAY EXISTING GROUND MOUNTED SIGN

CONTRACT
XX3375185
XX3425185

ITEM

DESCRIPTION— INSTALL OVERLAY EXISTING OVERHEAD SIGN

CONTRACT
XX3375185

ITEM

DESCRIPTION—-

CONTRACT
FR4155176
M06235187
BA5325177
AT9815176
XX3375185

ITEM

DESCRIPTION—

CONTRACT
AT9145185
HA2835180
FR4155176
AT9135185
BA3965177
BA6835184
WA1425176
MO5665177

QUANTITY UNIT PRICE
160 100.00
1,150 2.00
813008 UNITS SF

QUANTITY UNIT PRICE
200 2.00
100 8.00
813009 UNITS SF

QUANTITY UNIT PRICE
400 4.00
813010 UNITS EA
BAND SIGN TO SIGN SUPPORT
QUANTITY UNIT PRICE
4 175.00
2 83.00
4 83.00
10 180.00
10 115.00
813014 UNITS SF
INSTALL GROUND MOUNTED SIGN
QUANTITY UNIT PRICE
100 8.00
25 20.00
39 17.00
100 10.00
20 29.96
31 21.00
51 23.50
17 27.50

TOTAL AMOUNT
16,000.00
2,300.00

TOTAL AMOUNT
400.00
800.00

TOTAL AMOUNT
1,600.00

TOTAL AMOUNT
700.00
166.00
332.00
1,800.00
1,150.00

TOTAL AMOUNT
800.00
500.00
663.00
1,000.00
599.20
651.00
1,198.50
467.50
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AWARDED DATE
07/05/2007
08/29/2007

AWARDED DATE
08/29/2007
10/11/2007

AWARDED DATE
08/29/2007

AWARDED DATE
03/08/2007
03/15/2007
05/08/2007
08/13/2007
08/29/2007

AWARDED DATE
01/23/2007
02/23/2007
03/08/2007
03/15/2007
04/18/2007
04/18/2007
04/20/2007
04/26/2007
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ITEM 813014 UNITS SF
DESCRIPTION— INSTALL GROUND MOUNTED SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG6845176 50 15.00 750.00 05/22/2007
HO3115170 23 60.00 1,380.00 06/05/2007
AX3745133 300 40.00 12,000.00 08/08/2007
AX3755133 300 30.00 9,000.00 08/08/2007
PG6795176 38 23.05 875.90 08/08/2007
AT9815176 200 50.00 10,000.00 08/13/2007
XX3405185 300 7.00 2,100.00 08/14/2007
XX3425185 7,500 7.50 56,250.00 10/11/2007
AL6205180 40 26.00 1,040.00 11/26/2007
M0O2825185 75 10.00 750.00 11/28/2007
XX3415185 5,000 6.75 33,750.00 12/19/2007
ITEM 813015 UNITS SF

DESCRIPTION— INSTALL OVERHEAD SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 86 26.00 2,236.00 01/04/2007
AT9145185 1,000 13.00 13,000.00 01/23/2007
FR4155176 202 17.00 3,434.00 03/08/2007
PG1115384 6 25.75 154.50 03/13/2007
AT9135185 1,000 8.00 8,000.00 03/15/2007
M06235187 531 28.00 14,868.00 03/15/2007
BA3965177 124 26.75 3,317.00 04/18/2007
BA6835184 10 47.25 472.50 04/18/2007
WA1425176 94 14.00 1,316.00 04/20/2007
MO5665177 322 19.75 6,359.50 04/26/2007
HO3115170 164 16.50 2,706.00 06/05/2007
BA6885184 197 20.70 4,077.90 06/13/2007
CA3135170 320 50.00 16,000.00 07/05/2007
BA3915187 83 17.00 1,411.00 08/08/2007
PG6795176 164 42.00 6,888.00 08/08/2007
XX3405185 1,500 6.00 9,000.00 08/14/2007
PG6775176 100 22.00 2,200.00 08/28/2007
AL6205180 13 34.00 442.00 11/26/2007

M0O2825185 882 12.00 10,584.00 11/28/2007
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ITEM 813022 UNITS SF
DESCRIPTION— REMOVE EXISTING GROUND MOUNTED SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
C05685180 60 5.00 300.00 02/08/2007
BA3965177 7 6.42 44.94 04/18/2007
MO4045130 13 45.00 585.00 06/18/2007
XX3415185 500 5.00 2,500.00 12/19/2007
ITEM 813023 UNITS SF

DESCRIPTION— RELOCATE EXISTING GROUND MOUNTED SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 13 13.00 169.00 01/04/2007
AX1785133 250 16.70 4,175.00 01/16/2007
DO0O5815184 38 15.00 570.00 01/17/2007
PG6665126 150 15.50 2,325.00 01/22/2007
AX1795133 250 10.00 2,500.00 01/31/2007
C05685180 100 12.00 1,200.00 02/08/2007
AA4195174 1 500.00 500.00 02/26/2007
FR5635180 6 28.80 172.80 03/05/2007
PG1115384 41 22.00 902.00 03/13/2007
HO3495187 150 12.00 1,800.00 03/14/2007
BA3965177 7 19.26 134.82 04/18/2007
BA6835184 11 20.00 220.00 04/18/2007
WA1425176 74 23.50 1,739.00 04/20/2007
HO3215176 60 22.00 1,320.00 04/26/2007
PG6495176 156 20.00 3,120.00 04/30/2007
BA5325177 102 11.00 1,122.00 05/08/2007
FR5515132 275 15.00 4,125.00 06/18/2007
MO4045130 15 55.00 825.00 06/18/2007
CH3295180R 16 25.00 400.00 06/25/2007
FR5295181 10 1.00 10.00 06/27/2007
CA3135170 84 35.00 2,940.00 07/05/2007
AX3745133 250 15.00 3,750.00 08/08/2007
AX3755133 250 40.00 10,000.00 08/08/2007
HO3585177 146 13.00 1,898.00 08/08/2007
AT9815176 200 22.00 4,400.00 08/13/2007
XX3375185 500 6.00 3,000.00 08/29/2007
XX3425185 2,000 27.50 55,000.00 10/11/2007

PG7065132 275 10.00 2,750.00 11/06/2007
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ITEM 813023 UNITS SF
DESCRIPTION— RELOCATE EXISTING GROUND MOUNTED SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
M0O2825185 10 12.00 120.00 11/28/2007
XX3415185 1,000 10.50 10,500.00 12/19/2007
ITEM 815295 UNITS EA

DESCRIPTION— ROAD WEATHER INFORMATION SENSOR STATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO5595177 1 39,500.00 39,500.00 03/06/2007
ITEM 815335 UNITS EA

DESCRIPTION—- PIEZO SENSOR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3125177 8 3,370.50 26,964.00 01/17/2007
AL3275177 4 7,532.50 30,130.00 04/26/2007
ITEM 816001 UNITS EA

DESCRIPTION- VIDEO DETECTION CAMERA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 5 7,725.00 38,625.00 01/04/2007
AA4495177 5 5,390.00 26,950.00 02/26/2007
FR4155176 4 5,750.00 23,000.00 03/08/2007
PG1115384 2 4,848.25 9,696.50 03/13/2007
M0O6235187 4 5,500.00 22,000.00 03/15/2007
BA3965177 6 5,617.50 33,705.00 04/18/2007
BA6835184 9 5,370.75 48,336.75 04/18/2007
WA1425176 2 4,900.00 9,800.00 04/20/2007
MO5665177 15 5,375.00 80,625.00 04/26/2007
AT1785180 4 6,100.00 24,400.00 05/24/2007
HO3115170 8 5,600.00 44,800.00 06/05/2007
BA6885184 9 5,750.00 51,750.00 06/13/2007
CA3255170 2 5,830.00 11,660.00 06/18/2007
CA3135170 10 5,885.00 58,850.00 07/05/2007
BA3915187 4 5,600.00 22,400.00 08/08/2007
HO3585177 8 5,250.00 42,000.00 08/08/2007
PG6795176 4 5,660.00 22,640.00 08/08/2007

XX3405185 100 6,700.00 670,000.00 08/14/2007
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ITEM 816001 UNITS EA
DESCRIPTION— VIDEO DETECTION CAMERA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG6775176 2 7,150.00 14,300.00 08/28/2007
AL6205180 3 4,300.00 12,900.00 11/26/2007
M02825185 38 4,900.00 186,200.00 11/28/2007
ITEM 816005 UNITS EA

DESCRIPTION— CONTROL CABLE, 250 FOOT, VIDEO DETECTION CAMERA TOCONTROLLER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 5 2,800.00 14,000.00 01/04/2007
PG1115384 2 1,145.40 2,290.80 03/13/2007
M0O6235187 3 1,400.00 4,200.00 03/15/2007
BA6835184 8 1,365.00 10,920.00 04/18/2007
MO5665177 9 1,425.00 12,825.00 04/26/2007
AT1785180 4 1,700.00 6,800.00 05/24/2007
HO3115170 6 1,400.00 8,400.00 06/05/2007
BA6885184 8 1,495.00 11,960.00 06/13/2007
CA3135170 5 1,391.00 6,955.00 07/05/2007
BA3915187 1 1,300.00 1,300.00 08/08/2007
HO3585177 3 1,365.00 4,095.00 08/08/2007
PG6795176 1 1,804.00 1,804.00 08/08/2007
M0O2825185 25 1,056.40 26,410.00 11/28/2007
ITEM 816010 UNITS EA

DESCRIPTION— CONTROL CABLE, 500 FOOT, VIDEO DETECTION CAMERA TOCONTROLLER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA4495177 5 1,430.00 7,150.00 02/26/2007
FR4155176 4 2,175.00 8,700.00 03/08/2007
M06235187 1 1,300.00 1,300.00 03/15/2007
BA6835184 1 2,520.00 2,520.00 04/18/2007
MO5665177 6 1,875.00 11,250.00 04/26/2007
HO3115170 2 2,200.00 4,400.00 06/05/2007
BA6885184 1 2,130.00 2,130.00 06/13/2007
CA3135170 5 2,461.00 12,305.00 07/05/2007
BA3915187 3 1,925.00 5,775.00 08/08/2007
HO3585177 5 1,943.00 9,715.00 08/08/2007
PG6795176 3 2,964.00 8,892.00 08/08/2007

M0O2825185

[y
w

2,006.96 26,090.48 11/28/2007



ITEM

DESCRIPTION—

CONTRACT
M0O2825185

ITEM

DESCRIPTION—-

CONTRACT
AL8815184

ITEM

DESCRIPTION— DISCRIMINATOR MODULE, 4 CHANNEL, NO. 764

CONTRACT
AX1425185
AT9145185
AT9135185
BA3965177
WA1425176
CA3135170

ITEM

DESCRIPTION—

CONTRACT
AX1425185
AT9145185
AT9135185

ITEM

DESCRIPTION—-

CONTRACT
AX1425185
AT9145185
AT9135185
BA3965177
WA1425176
CA3135170

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

Price Index
816015 UNITS EA
VIDEO INTERFACE EQUIPMENT
QUANTITY UNIT PRICE
12 3,000.00
816110 UNITS EA
TRAFFIC SIGNAL CABINET NEMA SIZE 6
QUANTITY UNIT PRICE
1 1.10

816201 UNITS EA

QUANTITY UNIT PRICE
3 2,500.00
2 3,300.00
2 3,200.00
1 3,745.00
1 3,730.00
1

4,066.00

816210 UNITS EA
OPTICOM EMITTER SYSTEM, 700 SERIES

QUANTITY UNIT PRICE
6 1,000.00
3 1,550.00
3 1,400.00
816215 UNITS EA
OPTICOM NO. 721 DETECTOR EYE
QUANTITY UNIT PRICE
6 1,500.00
4 700.00
4 700.00
2 1,230.50
1 730.00
2 1,070.00

TOTAL AMOUNT
36,000.00

TOTAL AMOUNT
1.10

TOTAL AMOUNT
7,500.00
6,600.00
6,400.00
3,745.00
3,730.00
4,066.00

TOTAL AMOUNT
6,000.00
4,650.00
4,200.00

TOTAL AMOUNT
9,000.00
2,800.00
2,800.00
2,461.00
730.00
2,140.00
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AWARDED DATE
11/28/2007

AWARDED DATE
01/04/2007

AWARDED DATE
01/17/2007
01/23/2007
03/15/2007
04/18/2007
04/20/2007
07/05/2007

AWARDED DATE
01/17/2007
01/23/2007
03/15/2007

AWARDED DATE
01/17/2007
01/23/2007
03/15/2007
04/18/2007
04/20/2007
07/05/2007
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ITEM 818004 UNITS EA

DESCRIPTION- 10 FOOT BREAKAWAY PEDESTAL POLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 7 3,925.00 27,475.00 01/04/2007
AA4495177 11 1,650.00 18,150.00 02/26/2007
PG1115384 7 1,512.50 10,587.50 03/13/2007
M0O6235187 2 1,700.00 3,400.00 03/15/2007
BA3965177 2 1,615.70 3,231.40 04/18/2007
BA6835184 17 2,467.50 41,947.50 04/18/2007
HO3215176 4 3,000.00 12,000.00 04/26/2007
MO5665177 33 1,525.00 50,325.00 04/26/2007
BA6885184 4 1,782.50 7,130.00 06/13/2007
CA3135170 2 1,391.00 2,782.00 07/05/2007
HO3585177 8 1,523.00 12,184.00 08/08/2007
PG6795176 7 3,976.00 27,832.00 08/08/2007
PG6775176 1 1,925.00 1,925.00 08/28/2007
M02825185 11 1,377.70 15,154.70 11/28/2007
M0O2825185 48 1,213.90 58,267.20 11/28/2007
ITEM 818010 UNITS EA

DESCRIPTION- 14 FOOT BREAKAWAY PEDESTAL POLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 4 4,500.00 18,000.00 01/04/2007
M0O6235187 1 2,300.00 2,300.00 03/15/2007
BA6835184 1 2,992.50 2,992.50 04/18/2007
ITEM 818021 UNITS EA

DESCRIPTION— STEEL POLE WITH TWIN 50 FOOT MAST ARM

CONTRACT
BA3965177
BA6885184
CA3255170
M0O2825185

ITEM

DESCRIPTION— STEEL POLE WITH A SINGLE 38 FOOT MAST ARM

CONTRACT
FR4155176

QUANTITY
1
2
1
2
818030

QUANTITY
2

UNIT PRICE
12,358.50
14,375.00
16,430.00

9,442.34

UNITS EA

UNIT PRICE
6,650.00

TOTAL AMOUNT
12,358.50
28,750.00
16,430.00
18,884.68

TOTAL AMOUNT
13,300.00

AWARDED DATE
04/18/2007
06/13/2007
06/18/2007
11/28/2007

AWARDED DATE
03/08/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

818030 UNITS EA

DESCRIPTION— STEEL POLE WITH A SINGLE 38 FOOT MAST ARM

CONTRACT
PG6795176
M0O2825185

ITEM

QUANTITY UNIT PRICE TOTAL AMOUNT
1 8,162.00 8,162.00
7 5,133.14 35,931.98
818036 UNITS EA

DESCRIPTION— STEEL POLE WITH A SINGLE 50 FOOT MAST ARM

CONTRACT
M06235187
PG6495176
BA6885184
CA3255170
BA3915187
M0O2825185

ITEM

QUANTITY UNIT PRICE TOTAL AMOUNT
1 8,800.00 8,800.00
1 10,350.00 10,350.00
3 9,200.00 27,600.00
1 11,130.00 11,130.00
1 7,300.00 7,300.00
14 6,672.86 93,420.04
818041 UNITS EA

DESCRIPTION— STEEL POLE WITH A SINGLE 60 FOOT MAST ARM

CONTRACT
BA3965177
BA6885184
CA3135170
BA3915187
M02825185

ITEM

QUANTITY UNIT PRICE TOTAL AMOUNT
1 11,770.00 11,770.00
1 12,650.00 12,650.00
1 12,840.00 12,840.00
2 10,600.00 21,200.00
6 8,932.04 53,592.24
818050 UNITS EA

DESCRIPTION— STEEL POLE WITH TWIN 50 FOOT AND 60 FOOT MAST ARMS

CONTRACT
M0O6235187
WA1425176
BA6885184

ITEM

QUANTITY UNIT PRICE TOTAL AMOUNT
1 15,000.00 15,000.00
2 16,060.00 32,120.00
2 16,675.00 33,350.00
818051 UNITS EA

DESCRIPTION— STEEL POLE WITH TWIN 50 FOOT AND 70 FOOT MAST ARMS

CONTRACT
M02825185

QUANTITY UNIT PRICE TOTAL AMOUNT

1 12,103.46 12,103.46
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AWARDED DATE
08/08/2007
11/28/2007

AWARDED DATE
03/15/2007
04/30/2007
06/13/2007
06/18/2007
08/08/2007
11/28/2007

AWARDED DATE
04/18/2007
06/13/2007
07/05/2007
08/08/2007
11/28/2007

AWARDED DATE
03/15/2007
04/20/2007
06/13/2007

AWARDED DATE
11/28/2007
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ITEM 818052 UNITS EA
DESCRIPTION— STEEL POLE WITH SINGLE 70 FOOT MAST ARM

CONTRACT
HO3115170
BA6885184
CA3135170
BA3915187
PG6795176
M0O2825185
M02825185

ITEM

CONTRACT
M06235187
PG6495176
HO3115170
CA3255170
FR5295181

ITEM

QUANTITY

N RPN RPN RPN

UNIT PRICE

13,500.00
13,800.00
13,910.00
11,000.00
14,080.00
11,355.02

9,602.36

821001 UNITS EA
DESCRIPTION- BREAKAWAY BASE SUPPORT SYSTEM FOR STEEL BEAMS

QUANTITY UNIT PRICE
3 660.00
3 671.00
19 650.00
6 1,060.00
4 770.00
821002 UNITS EA

TOTAL AMOUNT
27,000.00
13,800.00
55,640.00
11,000.00
28,160.00
11,355.02
19,204.72

TOTAL AMOUNT
1,980.00
2,013.00
12,350.00
6,360.00
3,080.00

DESCRIPTION— BREAKAWAY BASE SUPPORT SYSTEM FOR LIGHTING STRUCTURE

CONTRACT
FR4955187
PG6495176
HO3115170
CA3255170
FR5295181

ITEM

QUANTITY UNIT PRICE
1 770.00
5 475.00
30 350.00
6 583.00
3 500.00
821003 UNITS EA

TOTAL AMOUNT
770.00
2,375.00
10,500.00
3,498.00
1,500.00

DESCRIPTION- BREAKAWAY BASE SUPPORT SYSTEM FOR SIGNAL STRUCTURE

CONTRACT
BA6885184
HO3585177

QUANTITY
4
8

UNIT PRICE

517.50
473.00

TOTAL AMOUNT
2,070.00
3,784.00

AWARDED DATE
06/05/2007
06/13/2007
07/05/2007
08/08/2007
08/08/2007
11/28/2007
11/28/2007

AWARDED DATE
03/15/2007
04/30/2007
06/05/2007
06/18/2007
06/27/2007

AWARDED DATE
01/30/2007
04/30/2007
06/05/2007
06/18/2007
06/27/2007

AWARDED DATE
06/13/2007
08/08/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

822001

UNITS LF

DESCRIPTION—- 12-PAIR COMMUNICATION CABLE, SELF-SUPPORTING (OVERHEAD)

CONTRACT
AT9145185
AT9135185
M06235187

ITEM

QUANTITY
5,000
5,000
2,900

822002

UNIT PRICE
6.00
5.00
4.25

UNITS LF

TOTAL AMOUNT
30,000.00
25,000.00
12,325.00

DESCRIPTION—- 12-PAIR COMMUNICATION CABLE, JELLYFILLED (UNDERGROUND)

CONTRACT
PG6665126
AT9145185
AA4495177
PG1115384
AT9135185
BA6835184
PG6845176
HO3115170
CA3135170
PG6795176
M0O2825185

ITEM

QUANTITY
2,340
40,000
700
2,500
40,000
4,280
2,750
3,100
1,780
3,180
2,360

822003

UNIT PRICE
4.20
4.50
4.40
4.40
4.10
4.20
7.00
4.00
5.00
5.75
5.00

UNITS LF

TOTAL AMOUNT

9,828.00
180,000.00
3,080.00
11,000.00
164,000.00
17,976.00
19,250.00
12,400.00
8,900.00
18,285.00
11,800.00

DESCRIPTION—- 50-PAIR COMMUNICATION CABLE, SELF-SUPPORTING (OVERHEAD)

CONTRACT
CA3255170

ITEM

QUANTITY
300

823001

UNIT PRICE
8.48

UNITS EA

TOTAL AMOUNT
2,544.00

DESCRIPTION— REMOVAL AND RELOCATE ROADWAY LIGHTING STRUCTURE

CONTRACT
BA6835184

ITEM

DESCRIPTION—- 250 WATT MERCURY VAPOR LAMP AND LUMINAIRE

CONTRACT
XX3375185

QUANTITY
4

831002

QUANTITY
5

UNIT PRICE
1,890.00

UNITS EA

UNIT PRICE
40.00

TOTAL AMOUNT
7,560.00

TOTAL AMOUNT
200.00
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AWARDED DATE
01/23/2007
03/15/2007
03/15/2007

AWARDED DATE
01/22/2007
01/23/2007
02/26/2007
03/13/2007
03/15/2007
04/18/2007
05/22/2007
06/05/2007
07/05/2007
08/08/2007
11/28/2007

AWARDED DATE
06/18/2007

AWARDED DATE
04/18/2007

AWARDED DATE
08/29/2007
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ITEM 831010 UNITS EA
DESCRIPTION—- 250 WATT HIGH PRESSURE SODIUM LAMP AND LUMINAIRE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
DO05815184 2 400.00 800.00 01/17/2007
AT9145185 8 350.00 2,800.00 01/23/2007
FR4955187 1 500.00 500.00 01/30/2007
HA2835180 2 376.00 752.00 02/23/2007
AT9135185 8 285.00 2,280.00 03/15/2007
M06235187 2 572.00 1,144.00 03/15/2007
BA3965177 1 337.05 337.05 04/18/2007
WA1425176 2 375.00 750.00 04/20/2007
PG6495176 6 420.00 2,520.00 04/30/2007
HO3115170 34 315.00 10,710.00 06/05/2007
BA6885184 7 402.50 2,817.50 06/13/2007
CA3255170 8 477.00 3,816.00 06/18/2007
FR5295181 4 385.00 1,540.00 06/27/2007
CA3135170 5 428.00 2,140.00 07/05/2007
BA3915187 7 385.00 2,695.00 08/08/2007
PG6795176 3 275.00 825.00 08/08/2007
XX3405185 10 900.00 9,000.00 08/14/2007
ITEM 831020 UNITS EA

DESCRIPTION- 250 WATT MERCURY VAPOR SIGN LUMINAIRE FOR SIGN LIGHTSYSTEM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
M0O6235187 3 1,900.00 5,700.00 03/15/2007
XX3435185 100 1,200.00 120,000.00 08/15/2007
XX3375185 120 1,000.00 120,000.00 08/29/2007
ITEM 831025 UNITS EA

DESCRIPTION— 400 WATT MERCURY VAPOR LAMP AND LUMINAIRE FOR SIGN LIGHTSYSTEM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX3435185 3 100.00 300.00 08/15/2007
ITEM 832001 UNITS LF

DESCRIPTION— DUCT CABLE - 2 CONDUCTOR, NO 6 AWG, 600 V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR4955187 1,100 13.00 14,300.00 01/30/2007
PG6495176 2,230 10.50 23,415.00 04/30/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

832001

01/01/2008

UNITS LF

DESCRIPTION— DUCT CABLE - 2 CONDUCTOR, NO 6 AWG, 600 V

CONTRACT
FR5295181
BA3915187

ITEM

QUANTITY
1,100
1,380

832004

UNIT PRICE TOTAL AMOUNT
10.00 11,000.00
13.00 17,940.00
UNITS LF

DESCRIPTION— DUCT CABLE - 2 CONDUCTOR, NO 4 AWG, 600 V

CONTRACT
BA6835184
HO3115170
CA3255170
BA7135126

ITEM

QUANTITY
168
15,830
1,800
2,215

832006

UNIT PRICE TOTAL AMOUNT
12.60 2,116.80
7.50 118,725.00
11.66 20,988.00
13.10 29,016.50
UNITS LF

DESCRIPTION— DUCT CABLE - 4 CONDUCTOR, NO 4 AWG, 600 V

CONTRACT
M06235187
BA6835184
XX3435185

ITEM

QUANTITY
1,230
220
3,000

832016

UNIT PRICE TOTAL AMOUNT
15.00 18,450.00
14.70 3,234.00
11.00 33,000.00
UNITS LF

DESCRIPTION— CABLE - 1 CONDUCTOR, NO 6 AWG, TYPE USE, 600V

CONTRACT
BA6835184
PG6495176

ITEM

QUANTITY
24,050
500

832017

UNIT PRICE TOTAL AMOUNT
2.05 49,302.50
2.65 1,325.00
UNITS LF

DESCRIPTION— CABLE - 1 CONDUCTOR, NO 4 AWG, TYPE USE, 600V

CONTRACT
AL8815184
DO0O5815184
HO3115170
CA3255170
CA3135170

QUANTITY
185

50,500
1,760

600

25

UNIT PRICE TOTAL AMOUNT
3.30 610.50
1.85 93,425.00
1.80 3,168.00
2.65 1,590.00
7.00 175.00
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AWARDED DATE
06/27/2007
08/08/2007

AWARDED DATE
04/18/2007
06/05/2007
06/18/2007
07/03/2007

AWARDED DATE
03/15/2007
04/18/2007
08/15/2007

AWARDED DATE
04/18/2007
04/30/2007

AWARDED DATE
01/04/2007
01/17/2007
06/05/2007
06/18/2007
07/05/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

Price Index

832019

UNITS LF

DESCRIPTION- CABLE - 1 CONDUCTOR, NO 10 AWG, TYPE THWN/THHN, 600V

CONTRACT
DO05815184
FR4955187
M06235187
PG6495176
HO3115170
CA3255170
BA3915187
XX3435185
XX3375185

ITEM

DESCRIPTION- BARE COPPER GROUND WIRE, NO 6 AWG

CONTRACT
FR4955187
FR4155176
M0O6235187
PG6495176
FR5295181
BA3915187

ITEM

DESCRIPTION- BARE COPPER GROUND WIRE, NO 4 AWG

CONTRACT
AA4495177
BA6835184
HO3115170
CA3255170

ITEM

QUANTITY
5,050
200
320
500
3,300
800
360
2,100
2,500

832020

QUANTITY
1,100
2,040
1,230
1,400

600
770

832021

QUANTITY
20

390

7,240
1,800

833002

UNIT PRICE

UNITS LF

.65
2.50
2.00
2.20
1.80
212

.60
2.00

.65

UNIT PRICE

UNITS LF

3.50
1.50
2.00
2.00

.45
1.65

UNIT PRICE

UNITS LF

1.10
1.94
1.80
2.39

TOTAL AMOUNT

3,282.50

500.00

640.00
1,100.00
5,940.00
1,696.00

216.00
4,200.00
1,625.00

TOTAL AMOUNT
3,850.00
3,060.00
2,460.00
2,800.00
270.00
1,270.50

TOTAL AMOUNT
22.00
756.60
13,032.00
4,302.00

DESCRIPTION—- 1 INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40

CONTRACT
M0O6235187
AX3745133
AX3755133

QUANTITY
21

100

100

UNIT PRICE

20.00
16.00
20.00

TOTAL AMOUNT
420.00
1,600.00
2,000.00
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AWARDED DATE
01/17/2007
01/30/2007
03/15/2007
04/30/2007
06/05/2007
06/18/2007
08/08/2007
08/15/2007
08/29/2007

AWARDED DATE
01/30/2007
03/08/2007
03/15/2007
04/30/2007
06/27/2007
08/08/2007

AWARDED DATE
02/26/2007
04/18/2007
06/05/2007
06/18/2007

AWARDED DATE
03/15/2007
08/08/2007
08/08/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 01/01/2008

ITEM 833008 UNITS LF

Page 326

DESCRIPTION— | INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40 FOR SIGNSTRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
XX3435185 700 10.00 7,000.00
ITEM 833012 UNITS LF

DESCRIPTION- 1 INCH DIAMETER FLEXIBLE STEEL CONDUIT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
M0O6235187 22 24.00 528.00
XX3435185 840 10.00 8,400.00
XX3375185 200 13.00 2,600.00
ITEM 833014 UNITS LF

DESCRIPTION—- 1 1/2 INCH DIAMETER FLEXIBLE STEEL CONDUIT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
AL8815184 190 56.00 10,640.00
ITEM 833050 UNITS LF

DESCRIPTION- 2 INCH DIAMETER POLYVINYL CHLORIDE CONDUIT, SCHEDULE 80,RISER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
XX3435185 88 5.00 440.00
ITEM 833060 UNITS LF

DESCRIPTION— 3 INCH DIAMETER POLYVINYL CHLORIDE CONDUIT, SCHEDULE 80,RISER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
M06235187 60 21.00 1,260.00
CH3295180R 70 12.00 840.00
M02825185 465 8.00 3,720.00
ITEM 834001 UNITS EA

DESCRIPTION— CONNECTORKIT - TYPE |

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

D0O5815184 2 85.00 170.00
M06235187 2 61.00 122.00
BA6835184 93 57.75 5,370.75
PG6495176 20 53.00 1,060.00

HO3115170 78 42.00 3,276.00

AWARDED DATE
08/15/2007

AWARDED DATE
03/15/2007
08/15/2007
08/29/2007

AWARDED DATE
01/04/2007

AWARDED DATE
08/15/2007

AWARDED DATE
03/15/2007
06/25/2007
11/28/2007

AWARDED DATE
01/17/2007
03/15/2007
04/18/2007
04/30/2007
06/05/2007
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ITEM 834001 UNITS EA
DESCRIPTION— CONNECTORKIT - TYPE |

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CA3255170 12 69.00 828.00 06/18/2007
FR5295181 6 93.00 558.00 06/27/2007
BA7135126 8 52.50 420.00 07/03/2007
BA3915187 2 55.00 110.00 08/08/2007
XX3375185 10 75.00 750.00 08/29/2007
ITEM 834002 UNITS EA

DESCRIPTION— CONNECTORKIT - TYPE Il

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
D0O5815184 316 57.00 18,012.00 01/17/2007
M06235187 8 68.00 544.00 03/15/2007
BA6835184 60 68.25 4,095.00 04/18/2007
PG6495176 14 69.00 966.00 04/30/2007
HO3115170 36 62.00 2,232.00 06/05/2007
CA3255170 12 79.50 954.00 06/18/2007
FR5295181 8 100.00 800.00 06/27/2007
BA7135126 4 57.75 231.00 07/03/2007
BA3915187 3 60.00 180.00 08/08/2007
XX3375185 10 75.00 750.00 08/29/2007
ITEM 834003 UNITS EA

DESCRIPTION— CONNECTOR KIT - TYPE Il

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
D0O5815184 262 65.00 17,030.00 01/17/2007
M06235187 2 79.00 158.00 03/15/2007
BA6835184 50 68.25 3,412.50 04/18/2007
HO3115170 24 57.00 1,368.00 06/05/2007
CA3255170 2 79.50 159.00 06/18/2007
BA7135126 10 63.00 630.00 07/03/2007
BA3915187 3 65.00 195.00 08/08/2007

XX3375185 10 85.00 850.00 08/29/2007
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ITEM 834004 UNITS EA
DESCRIPTION— CONNECTORKIT - TYPE IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
M06235187 2 73.00 146.00 03/15/2007
BA6835184 23 68.25 1,569.75 04/18/2007
PG6495176 6 69.00 414.00 04/30/2007
HO3115170 8 68.00 544.00 06/05/2007
CA3255170 4 74.00 296.00 06/18/2007
FR5295181 2 100.00 200.00 06/27/2007
BA3915187 2 65.00 130.00 08/08/2007
XX3375185 10 85.00 850.00 08/29/2007
ITEM 837001 UNITS EA

DESCRIPTION— GROUND ROD - 3/4 INCH DIAMETER X 10 FOOT LENGTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 13 140.00 1,820.00 01/04/2007
AX1785133 10 111.00 1,110.00 01/16/2007
DO05815184 183 95.00 17,385.00 01/17/2007
FR4955187 1 150.00 150.00 01/30/2007
AX1795133 10 123.05 1,230.50 01/31/2007
HA2835180 4 109.00 436.00 02/23/2007
AA4495177 16 82.50 1,320.00 02/26/2007
FR4155176 2 115.00 230.00 03/08/2007
PG1115384 6 142.30 853.80 03/13/2007
M0O6235187 9 182.00 1,638.00 03/15/2007
BA3965177 16 107.00 1,712.00 04/18/2007
BA6835184 88 126.00 11,088.00 04/18/2007
WA1425176 3 150.00 450.00 04/20/2007
HO3215176 2 90.00 180.00 04/26/2007
MO5665177 2 105.00 210.00 04/26/2007
PG6495176 5 105.00 525.00 04/30/2007
BA5325177 2 140.00 280.00 05/08/2007
HO3115170 66 105.00 6,930.00 06/05/2007
BA6885184 23 97.75 2,248.25 06/13/2007
CA3255170 20 132.50 2,650.00 06/18/2007
CH3295180R 2 95.00 190.00 06/25/2007
FR5295181 6 150.00 900.00 06/27/2007
BA7135126 3 105.00 315.00 07/03/2007

CA3135170 11 91.00 1,001.00 07/05/2007
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ITEM 837001 UNITS EA
DESCRIPTION— GROUND ROD - 3/4 INCH DIAMETER X 10 FOOT LENGTH

CONTRACT
AX3745133
AX3755133
BA3915187
HO3585177
PG6795176
AT9815176
XX3435185
PG6775176
XX3375185
AL6205180
M02825185

ITEM

QUANTITY UNIT PRICE

10 121.00

10 170.00

7 110.00

8 105.00

12 137.50

10 275.00

28 50.00

14 138.00

10 110.00

2 260.00

109 75.00
838012 UNITS EA

TOTAL AMOUNT
1,210.00
1,700.00

770.00
840.00
1,650.00
2,750.00
1,400.00
1,932.00
1,100.00
520.00
8,175.00

AWARDED DATE
08/08/2007
08/08/2007
08/08/2007
08/08/2007
08/08/2007
08/13/2007
08/15/2007
08/28/2007
08/29/2007
11/26/2007
11/28/2007

DESCRIPTION— LIGHTING CONTROL CABINET, BASE MOUNT (120/240 VOLTS,1 PHASE 3 WIRE SYSTEM)

CONTRACT
HO3115170

ITEM

QUANTITY UNIT PRICE
2 13,145.00
840002 UNITS EA

TOTAL AMOUNT
26,290.00

AWARDED DATE
06/05/2007

DESCRIPTION— LIGHTING CONTROL CABINET, POLE MOUNT (120/240 VOLTS,1 PHASE 3 WIRE SYSTEM)

CONTRACT
BA6835184

ITEM

QUANTITY UNIT PRICE
3 10,762.50
851002 UNITS LF

DESCRIPTION—- GALVANIZED STEEL BEAMS (W6X9)

CONTRACT
FR5295181
XX3375185
XX3425185
XX3415185

ITEM

QUANTITY UNIT PRICE
65 38.00
600 33.00
500 20.00
900 26.00
851003 UNITS LF

DESCRIPTION— GALVANIZED STEEL BEAMS (W6X12)

CONTRACT
CA3255170

QUANTITY
60

UNIT PRICE
106.00

TOTAL AMOUNT
32,287.50

TOTAL AMOUNT
2,470.00
19,800.00
10,000.00
23,400.00

TOTAL AMOUNT
6,360.00

AWARDED DATE
04/18/2007

AWARDED DATE
06/27/2007
08/29/2007
10/11/2007
12/19/2007

AWARDED DATE
06/18/2007



ITEM

DESCRIPTION—

CONTRACT
XX3375185

ITEM

DESCRIPTION—-

CONTRACT
XX3425185
XX3415185

ITEM

DESCRIPTION—-

CONTRACT
M0O6235187
PG6495176
HO3115170
CA3255170
FR5295181

ITEM

DESCRIPTION—

CONTRACT
BA6835184
HO3115170
XX3375185
XX3425185
XX3415185

ITEM

DESCRIPTION—-

CONTRACT
XX3375185
XX3425185
XX3415185

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

Price Index _
851003 UNITS LF
GALVANIZED STEEL BEAMS (W6X12)
QUANTITY UNIT PRICE
200 40.00
851004 UNITS LF
GALVANIZED STEEL BEAMS (W6X15)
QUANTITY UNIT PRICE
500 34.00
800 38.00
851005 UNITS LF
GALVANIZED STEEL BEAMS (W8X18)
QUANTITY UNIT PRICE
55 39.00
29 60.00
34 35.00
35 106.00
86 60.00
851006 UNITS LF
GALVANIZED STEEL BEAMS (W8X21)
QUANTITY UNIT PRICE
56 61.00
65 45.00
500 57.00
500 47.00
3,000 47.00
851008 UNITS LF
GALVANIZED STEEL BEAMS (W10X26)
QUANTITY UNIT PRICE
500 59.00
1,000 59.00
200 64.00

TOTAL AMOUNT
8,000.00

TOTAL AMOUNT
17,000.00
30,400.00

TOTAL AMOUNT
2,145.00
1,740.00
1,190.00
3,710.00
5,160.00

TOTAL AMOUNT
3,416.00
2,925.00
28,500.00
23,500.00
141,000.00

TOTAL AMOUNT
29,500.00
59,000.00
12,800.00
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AWARDED DATE
08/29/2007

AWARDED DATE
10/11/2007
12/19/2007

AWARDED DATE
03/15/2007
04/30/2007
06/05/2007
06/18/2007
06/27/2007

AWARDED DATE
04/18/2007
06/05/2007
08/29/2007
10/11/2007
12/19/2007

AWARDED DATE
08/29/2007
10/11/2007
12/19/2007



ITEM

CONTRACT
HO3115170

ITEM

CONTRACT
XX3375185
XX3425185
XX3415185

ITEM

CONTRACT
M06235187

ITEM

CONTRACT
AL8815184
PG1115384
HO3585177
XX3405185

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008
851009 UNITS LF
DESCRIPTION— GALVANIZED STEEL BEAMS (W12X26)
QUANTITY UNIT PRICE
256 50.00
851010 UNITS LF
DESCRIPTION— GALVANIZED STEEL BEAMS (W14X30)
QUANTITY UNIT PRICE
200 67.00
1,200 67.70
200 70.00
852101 UNITS EA
DESCRIPTION- CANTILEVER SIGN STRUCTURE C-1
QUANTITY UNIT PRICE
1 31,000.00
860265 UNITS EA
DESCRIPTION— RELOCATE EXISTING SIGNAL HEAD
QUANTITY UNIT PRICE
1 280.00
3 154.00
5 158.00
15 75.00
4 380.00

AL6205180

ITEM

860270

UNITS EA

DESCRIPTION— 8 INCH VEHICULAR TRAFFIC SIGNAL HEAD SECTION

CONTRACT
HO3115170
BA6885184

ITEM

QUANTITY
8
21

860272

UNIT PRICE
363.00
431.25

UNITS EA

DESCRIPTION- 12 INCH VEHICULAR TRAFFIC SIGNAL HEAD SECTION

CONTRACT
BA6835184

QUANTITY
4

UNIT PRICE
735.00

TOTAL AMOUNT
12,800.00

TOTAL AMOUNT
13,400.00
81,240.00
14,000.00

TOTAL AMOUNT
31,000.00

TOTAL AMOUNT
280.00
462.00
790.00
1,125.00
1,520.00

TOTAL AMOUNT
2,904.00
9,056.25

TOTAL AMOUNT
2,940.00
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AWARDED DATE
06/05/2007

AWARDED DATE
08/29/2007
10/11/2007
12/19/2007

AWARDED DATE
03/15/2007

AWARDED DATE
01/04/2007
03/13/2007
08/08/2007
08/14/2007
11/26/2007

AWARDED DATE
06/05/2007
06/13/2007

AWARDED DATE
04/18/2007
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ITEM 860274 UNITS EA
DESCRIPTION— 12 INCH OPTICALLY PROGRAMMED SIGNAL HEAD SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA3965177 6 1,070.00 6,420.00 04/18/2007
ITEM 860284 UNITS EA

DESCRIPTION—- 12 INCH LED VEHICULAR TRAFFIC SIGNAL HEAD SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 4 840.00 3,360.00 01/04/2007
HA2835180 12 381.00 4,572.00 02/23/2007
FR4155176 41 400.00 16,400.00 03/08/2007
M06235187 24 390.00 9,360.00 03/15/2007
BA3965177 54 278.20 15,022.80 04/18/2007
WA1425176 24 290.00 6,960.00 04/20/2007
PG6495176 21 475.00 9,975.00 04/30/2007
AT1785180 32 500.00 16,000.00 05/24/2007
HO3115170 82 341.00 27,962.00 06/05/2007
BA6885184 117 460.00 53,820.00 06/13/2007
CA3255170 21 477.00 10,017.00 06/18/2007
CH3295180R 12 290.00 3,480.00 06/25/2007
CA3135170 75 481.00 36,075.00 07/05/2007
BA3915187 43 330.00 14,190.00 08/08/2007
HO3585177 55 378.00 20,790.00 08/08/2007
PG6795176 56 335.00 18,760.00 08/08/2007
PG6775176 34 495.00 16,830.00 08/28/2007
AL6205180 24 880.00 21,120.00 11/26/2007
M0O2825185 420 300.00 126,000.00 11/28/2007
ITEM 860288 UNITS LF

DESCRIPTION— FURNISH AND INSTALL 4 CONDUCTOR OPTICON CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AX1425185 2,500 1.00 2,500.00 01/17/2007
AT9145185 1,000 1.60 1,600.00 01/23/2007
AT9135185 1,000 1.65 1,650.00 03/15/2007
BA3965177 200 4.82 964.00 04/18/2007
WA1425176 190 1.15 218.50 04/20/2007

CA3135170 475 4.00 1,900.00 07/05/2007



ITEM

DESCRIPTION—

CONTRACT
AL8815184
AX1785133
AX1425185
AT9145185
AX1795133
AT9135185
M06235187
BA3965177
WA1425176
MO5665177
BA6885184
CA3255170
CA3135170
AX3745133
AX3755133
BA3915187
HO3585177
PG6795176
AL6205180
M0O2825185

ITEM

DESCRIPTION—

CONTRACT
FR4955187
M0O6235187

ITEM

DESCRIPTION—

CONTRACT
AX1425185
AT9145185
HA2835180
AT9135185
M06235187
HO3215176

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

860292 UNITS EA
CUT, CLEAN, GALVANIZE AND CAP TRAFFIC SIGNAL STRUCTURE

QUANTITY UNIT PRICE TOTAL AMOUNT
2 600.00 1,200.00
5 333.00 1,665.00
3 1.00 3.00

10 100.00 1,000.00
5 267.50 1,337.50
10 100.00 1,000.00
1 128.00 128.00
4 321.00 1,284.00
2 59.00 118.00
1 375.00 375.00
9 517.50 4,657.50
2 530.00 1,060.00
3 321.00 963.00
5 265.00 1,325.00
5 110.00 550.00
1 385.00 385.00
8 368.00 2,944.00
2 330.00 660.00
1 200.00 200.00
7 100.00 700.00
860296 UNITS EA

REMOVE AND DISPOSE OF LIGHTING STRUCTURE

QUANTITY UNIT PRICE TOTAL AMOUNT
1 1,100.00 1,100.00
4 750.00 3,000.00
861104 UNITS LF

ELECTRICAL CABLE - 2 CONDUCTOR (ALUMINUM SHIELDED)

QUANTITY UNIT PRICE TOTAL AMOUNT
6,000 .50 3,000.00

4,000 1.50 6,000.00

3,005 1.40 4,207.00

4,000 1.00 4,000.00

600 2.00 1,200.00

425 2.50 1,062.50

Page 333

AWARDED DATE
01/04/2007
01/16/2007
01/17/2007
01/23/2007
01/31/2007
03/15/2007
03/15/2007
04/18/2007
04/20/2007
04/26/2007
06/13/2007
06/18/2007
07/05/2007
08/08/2007
08/08/2007
08/08/2007
08/08/2007
08/08/2007
11/26/2007
11/28/2007

AWARDED DATE
01/30/2007
03/15/2007

AWARDED DATE
01/17/2007
01/23/2007
02/23/2007
03/15/2007
03/15/2007
04/26/2007
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ITEM 861104 UNITS LF
DESCRIPTION— ELECTRICAL CABLE - 2 CONDUCTOR (ALUMINUM SHIELDED)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO5665177 985 1.60 1,576.00 04/26/2007
CH3295180R 1,550 1.70 2,635.00 06/25/2007
M0O2825185 1,050 1.20 1,260.00 11/28/2007
ITEM 861105 UNITS LF

DESCRIPTION— ELECTRICAL CABLE - 2 CONDUCTOR (NO. 14 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 1,250 3.25 4,062.50 01/04/2007
AX1785133 6,000 2.33 13,980.00 01/16/2007
AX1425185 4,000 .50 2,000.00 01/17/2007
AT9145185 1,500 1.50 2,250.00 01/23/2007
AX1795133 6,000 1.87 11,220.00 01/31/2007
AA4495177 1,290 1.10 1,419.00 02/26/2007
PG1115384 830 1.74 1,444.20 03/13/2007
AT9135185 1,500 1.00 1,500.00 03/15/2007
M0O6235187 150 2.00 300.00 03/15/2007
BA3965177 175 2.14 374.50 04/18/2007
BA6835184 3,530 2.10 7,413.00 04/18/2007
FR3975177 5,760 1.60 9,216.00 04/26/2007
HO3215176 320 3.00 960.00 04/26/2007
MO5665177 6,500 1.60 10,400.00 04/26/2007
BA6885184 865 1.75 1,513.75 06/13/2007
CA3135170 1,420 2.00 2,840.00 07/05/2007
AX3745133 6,000 1.90 11,400.00 08/08/2007
AX3755133 6,000 4.00 24,000.00 08/08/2007
HO3585177 1,995 2.00 3,990.00 08/08/2007
PG6795176 1,530 3.03 4,635.90 08/08/2007
XX3405185 15,000 1.10 16,500.00 08/14/2007
PG6775176 730 2.20 1,606.00 08/28/2007
M0O2825185 11,880 1.50 17,820.00 11/28/2007
ITEM 861106 UNITS LF

DESCRIPTION— ELECTRICAL CABLE - 3 CONDUCTOR (NO. 14 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 20 3.25 65.00 01/04/2007
AX1425185 500 .20 100.00 01/17/2007
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ITEM 861106 UNITS LF
DESCRIPTION— ELECTRICAL CABLE - 3 CONDUCTOR (NO. 14 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AT9145185 500 1.80 900.00 01/23/2007
AT9135185 500 1.10 550.00 03/15/2007
BA3965177 1,000 171 1,710.00 04/18/2007
BA6835184 260 2.36 613.60 04/18/2007
XX3405185 375 .75 281.25 08/14/2007
ITEM 861107 UNITS LF

DESCRIPTION— ELECTRICAL CABLE - 5 CONDUCTOR (NO. 14 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 1,470 5.50 8,085.00 01/04/2007
AX1785133 7,500 2.33 17,475.00 01/16/2007
AX1425185 7,500 1.20 9,000.00 01/17/2007
AT9145185 4,000 2.00 8,000.00 01/23/2007
AX1795133 7,500 2.14 16,050.00 01/31/2007
HA2835180 1,970 2.70 5,319.00 02/23/2007
AA4495177 1,535 1.76 2,701.60 02/26/2007
FR4155176 4,880 1.75 8,540.00 03/08/2007
PG1115384 900 2.14 1,926.00 03/13/2007
AT9135185 4,000 2.00 8,000.00 03/15/2007
M06235187 390 2.20 858.00 03/15/2007
BA3965177 620 171 1,060.20 04/18/2007
BA6835184 3,865 2.10 8,116.50 04/18/2007
WA1425176 500 2.35 1,175.00 04/20/2007
HO3215176 330 3.75 1,237.50 04/26/2007
MO5665177 6,740 1.60 10,784.00 04/26/2007
PG6495176 480 2.20 1,056.00 04/30/2007
BA5325177 85 2.20 187.00 05/08/2007
AT1785180 80 4.00 320.00 05/24/2007
HO3115170 1,568 2.25 3,528.00 06/05/2007
BA6885184 1,190 2.00 2,380.00 06/13/2007
CA3255170 250 2.65 662.50 06/18/2007
CH3295180R 45 3.40 153.00 06/25/2007
CA3135170 1,585 2.20 3,487.00 07/05/2007
AX3745133 7,500 2.10 15,750.00 08/08/2007
AX3755133 7,500 4.70 35,250.00 08/08/2007

BA3915187 140 1.65 231.00 08/08/2007
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ITEM 861107 UNITS LF
DESCRIPTION— ELECTRICAL CABLE - 5 CONDUCTOR (NO. 14 AWG)

CONTRACT
HO3585177
PG6795176
XX3405185
PG6775176
XX3395185
XX3385185
AL6205180
M0O2825185

ITEM

QUANTITY UNIT PRICE
1,435 2.00
1,915 3.85
15,000 1.40
880 2.50
840 1.00
840 1.50
635 3.00
15,400 2.00
861108 UNITS LF

DESCRIPTION— ELECTRICAL CABLE - 7 CONDUCTOR (NO. 14 AWG)

CONTRACT
AL8815184
AX1425185
AT9145185
AA4495177
FR4155176
PG1115384
AT9135185
M0O6235187
BA3965177
BA6835184
WA1425176
BA5325177
AT1785180
HO3115170
BA6885184
CA3255170
CH3295180R
CA3135170
BA3915187
PG6795176
XX3405185
PG6775176
XX3395185
XX3385185

QUANTITY UNIT PRICE
190 6.50
15,000 2.00
7,500 2.50
1,980 2.20
1,400 1.75
350 2.38
7,500 2.25
610 2.50
1,700 1.77
2,290 2.63
620 2.70
1,980 3.35
200 7.00
1,890 2.20
3,770 2.60
520 3.00
1,400 3.55
4,830 2.40
2,550 1.65
2,690 4.05
7,500 1.50
1,485 3.00
8,400 1.50
8,400 2.00

TOTAL AMOUNT

2,870.00

7,372.75
21,000.00
2,200.00

840.00

1,260.00

1,905.00
30,800.00

TOTAL AMOUNT

1,235.00
30,000.00
18,750.00
4,356.00
2,450.00
833.00
16,875.00
1,525.00
3,009.00
6,022.70
1,674.00
6,633.00
1,400.00
4,158.00
9,802.00
1,560.00
4,970.00
11,592.00
4,207.50
10,894.50
11,250.00
4,455.00
12,600.00
16,800.00

AWARDED DATE
08/08/2007
08/08/2007
08/14/2007
08/28/2007
09/26/2007
11/05/2007
11/26/2007
11/28/2007

AWARDED DATE
01/04/2007
01/17/2007
01/23/2007
02/26/2007
03/08/2007
03/13/2007
03/15/2007
03/15/2007
04/18/2007
04/18/2007
04/20/2007
05/08/2007
05/24/2007
06/05/2007
06/13/2007
06/18/2007
06/25/2007
07/05/2007
08/08/2007
08/08/2007
08/14/2007
08/28/2007
09/26/2007
11/05/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 01/01/2008

861108 UNITS LF

DESCRIPTION— ELECTRICAL CABLE - 7 CONDUCTOR (NO. 14 AWG)

CONTRACT
M0O2825185

ITEM

QUANTITY UNIT PRICE

18,500 2.50

861116 UNITS LF

DESCRIPTION— ELECTRICAL CABLE - 2 CONDUCTOR (NO. 12 AWG)

CONTRACT
AX1425185
DO05815184
AT9145185
HA2835180
AA4495177
AT9135185
M0O6235187
BA3965177
BA6835184
WA1425176
PG6495176
BA5325177
HO3115170
BA6885184
CA3255170
CA3135170
BA3915187
PG6795176
XX3395185
XX3385185
M0O2825185

ITEM

QUANTITY UNIT PRICE
4,500 1.00
450 1.25
1,500 2.50
1,905 1.40
70 1.32
1,500 1.75
390 2.00
300 1.77
250 2.36
300 1.35
450 2.00
80 1.70
1,403 2.00
500 2.60
200 212
1,220 2.40
900 1.65
690 3.85
12,000 .50
12,000 1.10
1,175 1.50
861117 UNITS LF

DESCRIPTION— ELECTRICAL CABLE - 3 WIRE (NO. 4 AWG)

CONTRACT
WA1425176
CA3255170

M02825185

QUANTITY UNIT PRICE
20 7.00

20 5.30

225 3.00

TOTAL AMOUNT
46,250.00

TOTAL AMOUNT
4,500.00
562.50
3,750.00
2,667.00
92.40
2,625.00
780.00
531.00
590.00
405.00
900.00
136.00
2,806.00
1,300.00
424.00
2,928.00
1,485.00
2,656.50
6,000.00
13,200.00
1,762.50

TOTAL AMOUNT
140.00
106.00
675.00

Page 337

AWARDED DATE
11/28/2007

AWARDED DATE
01/17/2007
01/17/2007
01/23/2007
02/23/2007
02/26/2007
03/15/2007
03/15/2007
04/18/2007
04/18/2007
04/20/2007
04/30/2007
05/08/2007
06/05/2007
06/13/2007
06/18/2007
07/05/2007
08/08/2007
08/08/2007
09/26/2007
11/05/2007
11/28/2007

AWARDED DATE
04/20/2007
06/18/2007
11/28/2007
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ITEM 862101 UNITS LF
DESCRIPTION— LOOP WIRE ENCASED IN FLEXIBLE TUBING (NO. 14 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AT9825176 6,500 2.00 13,000.00 01/17/2007
AX1425185 15,000 .30 4,500.00 01/17/2007
HO3125177 2,400 1.60 3,840.00 01/17/2007
AT9145185 7,500 2.50 18,750.00 01/23/2007
MO5595177 2,700 1.75 4,725.00 03/06/2007
AT9135185 7,500 2.00 15,000.00 03/15/2007
M06235187 420 2.00 840.00 03/15/2007
AL4005177R 870 2.20 1,914.00 03/20/2007
XX8035277 6,000 1.50 9,000.00 03/27/2007
XX8125177 6,000 1.50 9,000.00 03/30/2007
AL3275177 1,200 11.50 13,800.00 04/26/2007
HO3215176 1,445 1.75 2,528.75 04/26/2007
MO5665177 1,220 1.60 1,952.00 04/26/2007
BA5325177 2,550 3.35 8,542.50 05/08/2007
XX9105177 1,000 1.55 1,550.00 05/11/2007
XX9135177 11,000 1.60 17,600.00 05/14/2007
XX8165177 7,000 1.75 12,250.00 05/24/2007
XX9065177 1,000 3.15 3,150.00 05/24/2007
XX8155177 2,500 3.25 8,125.00 06/18/2007
XX8155277 2,500 1.55 3,875.00 06/18/2007
XX8165277 5,000 3.50 17,500.00 06/18/2007
CH3295180R 875 1.60 1,400.00 06/25/2007
AX2325177 500 37.70 18,850.00 08/08/2007
AX3745133 4,000 2.65 10,600.00 08/08/2007
AX3755133 4,000 2.75 11,000.00 08/08/2007
HA4565177 900 5.00 4,500.00 08/08/2007
PG6795176 980 3.30 3,234.00 08/08/2007
AT9815176 500 20.00 10,000.00 08/13/2007
AA4945177 3,100 2.00 6,200.00 09/25/2007
XX9115177 2,000 2.75 5,500.00 11/26/2007
XX9215177 500 2.60 1,300.00 12/10/2007
XX4125277 700 25.00 17,500.00 12/17/2007

XX4125177 700 1.50 1,050.00 12/19/2007
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ITEM 862102 UNITS LF
DESCRIPTION—- SAW CUT FOR SIGNAL (LOOP DETECTOR)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 35 67.00 2,345.00 01/04/2007
AT9825176 1,700 10.00 17,000.00 01/17/2007
AX1425185 5,000 3.00 15,000.00 01/17/2007
HO3125177 500 9.60 4,800.00 01/17/2007
PG6665126 200 14.50 2,900.00 01/22/2007
AT9145185 2,500 7.00 17,500.00 01/23/2007
HA2835180 360 11.95 4,302.00 02/23/2007
MO5595177 800 11.00 8,800.00 03/06/2007
AT9135185 2,500 7.00 17,500.00 03/15/2007
M06235187 120 16.00 1,920.00 03/15/2007
AL4005177R 260 13.25 3,445.00 03/20/2007
XX8035277 5,000 9.00 45,000.00 03/27/2007
XX8125177 5,000 10.00 50,000.00 03/30/2007
BA3965177 645 11.77 7,591.65 04/18/2007
BA6835184 250 9.98 2,495.00 04/18/2007
AL3275177 300 74.75 22,425.00 04/26/2007
FR3975177 1,490 10.80 16,092.00 04/26/2007
HO3215176 470 12.50 5,875.00 04/26/2007
MO5665177 380 11.00 4,180.00 04/26/2007
BA5325177 970 16.75 16,247.50 05/08/2007
XX9105177 300 10.50 3,150.00 05/11/2007
XX9135177 4,500 10.50 47,250.00 05/14/2007
XX8165177 5,000 11.25 56,250.00 05/24/2007
XX9065177 300 21.00 6,300.00 05/24/2007
XX8155177 1,500 23.00 34,500.00 06/18/2007
XX8155277 1,500 10.05 15,075.00 06/18/2007
XX8165277 1,600 26.00 41,600.00 06/18/2007
CH3295180R 215 12.00 2,580.00 06/25/2007
AX2325177 950 10.00 9,500.00 08/08/2007
AX3745133 1,000 11.00 11,000.00 08/08/2007
AX3755133 1,000 22.00 22,000.00 08/08/2007
HA4565177 260 28.00 7,280.00 08/08/2007
PG6795176 255 25.30 6,451.50 08/08/2007
AT9815176 500 47.00 23,500.00 08/13/2007
AA4945177 815 14.00 11,410.00 09/25/2007
XX9115177 1,500 13.20 19,800.00 11/26/2007

XX9215177 1,500 9.50 14,250.00 12/10/2007



ITEM

DESCRIPTION—

CONTRACT
XX4125277
XX4125177

ITEM

DESCRIPTION- 15 FOOT LIGHTING ARM ON SIGNAL STRUCTURE

CONTRACT
AT9145185
HA2835180
FR4155176
AT9135185
BA3965177
WA1425176
CA3255170
CA3135170
BA3915187
PG6795176

ITEM

DESCRIPTION— 20 FOOT LIGHTING ARM ON SIGNAL STRUCTURE

CONTRACT
M06235187
PG6495176
HO3115170
BA6885184
BA3915187

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

Price Index

862102 UNITS LF
SAW CUT FOR SIGNAL (LOOP DETECTOR)

QUANTITY UNIT PRICE
375 60.00
375 14.00
866103 UNITS EA

QUANTITY UNIT PRICE
1,000.00
1,170.00
1,600.00

900.00
1,391.00
920.00
1,590.00
1,070.00
1,160.00

2,035.00

w w ok N P 00 N N

866104 UNITS EA

QUANTITY UNIT PRICE
2 1,700.00
1 1,575.00
4 1,200.00
7 1,840.00
1 1,265.00

866204 UNITS EA

TOTAL AMOUNT
22,500.00
5,250.00

TOTAL AMOUNT
8,000.00
2,340.00
3,200.00
7,200.00
1,391.00
1,840.00
1,590.00
5,350.00
3,480.00
6,105.00

TOTAL AMOUNT
3,400.00
1,575.00
4,800.00
12,880.00
1,265.00

DESCRIPTION— INSTALL STEEL POLE AND SINGLE MAST ARM, ANY SIZE

CONTRACT
XX3405185
AL6205180

QUANTITY UNIT PRICE
2 2,000.00
1 3,100.00

TOTAL AMOUNT
4,000.00
3,100.00

Page 340

AWARDED DATE
12/17/2007
12/19/2007

AWARDED DATE
01/23/2007
02/23/2007
03/08/2007
03/15/2007
04/18/2007
04/20/2007
06/18/2007
07/05/2007
08/08/2007
08/08/2007

AWARDED DATE
03/15/2007
04/30/2007
06/05/2007
06/13/2007
08/08/2007

AWARDED DATE
08/14/2007
11/26/2007



ITEM

DESCRIPTION— INSTALL STEEL POLE AND TWIN MAST ARM, ANY SIZE

CONTRACT
XX3405185
AL6205180

ITEM

DESCRIPTION—

CONTRACT
AX1425185
AT9145185
AT9135185
HO3115170
CH3295180R

ITEM

DESCRIPTION—-

CONTRACT
AX1425185
AT9145185
HA2835180
AT9135185
HO3115170
CH3295180R
CA3135170
AL6205180

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
01/01/2008

Price Index

866205 UNITS EA

QUANTITY UNIT PRICE
2 2,000.00
1 4,900.00
869101 UNITS LF

STEEL SPAN WIRE - 1/4 INCH DIAMETER

QUANTITY UNIT PRICE
250 .20
250 2.50
250 2.00
500 3.75
245 3.80
869102 UNITS LF

STEEL SPAN WIRE - 3/8 INCH DIAMETER

QUANTITY UNIT PRICE
500 2.00

500 3.00

110 11.00

500 3.98

500 5.50

1,350 4.00

365 7.00

150 6.60

871117 UNITS EA

TOTAL AMOUNT
4,000.00
4,900.00

TOTAL AMOUNT
50.00
625.00
500.00
1,875.00
931.00

TOTAL AMOUNT

1,000.00
1,500.00
1,210.00
1,990.00
2,750.00
5,400.00
2,555.00

990.00

Page 341

AWARDED DATE
08/14/2007
11/26/2007

AWARDED DATE
01/17/2007
01/23/2007
03/15/2007
06/05/2007
06/25/2007

AWARDED DATE
01/17/2007
01/23/2007
02/23/2007
03/15/2007
06/05/2007
06/25/2007
07/05/2007
11/26/2007

DESCRIPTION— INSTALL EIGHT PHASE (FULLY ACTUATED) CONTROLLER ANDCABINET - BASE MOUNT

CONTRACT
BA3965177

ITEM

DESCRIPTION— INSTALL CONTROLLER AND CABINET - POLE MOUNT

CONTRACT
AX1425185
AT9145185

QUANTITY UNIT PRICE
2 1,123.50
871201 UNITS EA

QUANTITY UNIT PRICE
8 300.00
2 500.00

TOTAL AMOUNT
2,247.00

TOTAL AMOUNT
2,400.00
1,000.00

AWARDED DATE
04/18/2007

AWARDED DATE
01/17/2007
01/23/2007
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ITEM 871201 UNITS EA
DESCRIPTION— INSTALL CONTROLLER AND CABINET - POLE MOUNT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA2835180 1 1,780.00 1,780.00 02/23/2007
AX1395185 3 100.00 300.00 03/05/2007
AX1415185 3 100.00 300.00 03/07/2007
AT9135185 2 700.00 1,400.00 03/15/2007
AX1405185 3 100.00 300.00 03/15/2007
AT1785180 1 2,200.00 2,200.00 05/24/2007
HO3115170 3 2,050.00 6,150.00 06/05/2007
CH3295180R 1 1,500.00 1,500.00 06/25/2007
XX3405185 2 1,500.00 3,000.00 08/14/2007
AL6205180 1 3,600.00 3,600.00 11/26/2007
ITEM 871202 UNITS EA

DESCRIPTION— INSTALL CONTROLLER AND CABINET - BASE MOUNT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 1 4,700.00 4,700.00 01/04/2007
AX1425185 10 1,000.00 10,000.00 01/17/2007
AT9145185 10 1,600.00 16,000.00 01/23/2007
AA4495177 3 860.20 2,580.60 02/26/2007
AX1395185 2 200.00 400.00 03/05/2007
AX1415185 2 200.00 400.00 03/07/2007
PG1115384 1 2,310.00 2,310.00 03/13/2007
AT9135185 10 1,500.00 15,000.00 03/15/2007
AX1405185 2 200.00 400.00 03/15/2007
M06235187 1 3,800.00 3,800.00 03/15/2007
BA6835184 2 3,675.00 7,350.00 04/18/2007
WA1425176 1 1,560.00 1,560.00 04/20/2007
BA5325177 1 1,400.00 1,400.00 05/08/2007
BA6885184 4 4,025.00 16,100.00 06/13/2007
CA3255170 1 8,374.00 8,374.00 06/18/2007
CA3135170 1 3,745.00 3,745.00 07/05/2007
BA3915187 1 1,300.00 1,300.00 08/08/2007
PG6795176 1 3,080.00 3,080.00 08/08/2007
XX3405185 10 1,200.00 12,000.00 08/14/2007
PG6775176 1 3,850.00 3,850.00 08/28/2007
XX3395185 2 520.00 1,040.00 09/26/2007

XX3385185

N

1,000.00 2,000.00 11/05/2007
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ITEM 871202 UNITS EA
DESCRIPTION— INSTALL CONTROLLER AND CABINET - BASE MOUNT

CONTRACT
M0O2825185

ITEM

DESCRIPTION— ELECTRICAL FOREMAN

CONTRACT
5281371409
5280161409
52861071408
5281161409
52809221410
52819231410
5280341409
528D221409

ITEM

QUANTITY
12

873115

QUANTITY
6,650

1,200

1,800

1,100

9,000

9,000
10,000
2,500

873120

DESCRIPTION— ELECTRICAL HELPER

CONTRACT
5281371409
5280161409
52861071408
5281161409
52809221410
52819231410
5280341409
528D221409

ITEM

DESCRIPTION- PICKUP TRUCK AND/OR VAN

CONTRACT
5281371409
5280161409
52861071408
5281161409
52809221410
52819231410

QUANTITY
6,650

1,200

1,800

1,100
12,000
12,000
10,000
2,500

873130

QUANTITY
5,250
1,200
1,800
1,100
3,000
3,000

UNIT PRICE
1,000.00

UNITS HR

UNIT PRICE
26.00

37.00

32.00

40.00

.01

1.00

50.00

41.00

UNITS HR

UNIT PRICE
21.00

14.00

30.00

12.00

.01

.01

45.00

10.00

UNITS HR

UNIT PRICE
15.00
14.00
15.00
14.00
50.00
50.00

TOTAL AMOUNT
12,000.00

TOTAL AMOUNT
172,900.00
44,400.00
57,600.00
44,000.00
90.00
9,000.00
500,000.00
102,500.00

TOTAL AMOUNT

139,650.00
16,800.00
54,000.00
13,200.00

120.00

120.00

450,000.00
25,000.00

TOTAL AMOUNT
78,750.00
16,800.00
27,000.00
15,400.00

150,000.00
150,000.00

AWARDED DATE
11/28/2007

AWARDED DATE
03/23/2007
06/11/2007
07/13/2007
07/16/2007
08/01/2007
08/01/2007
11/30/2007
11/30/2007

AWARDED DATE
03/23/2007
06/11/2007
07/13/2007
07/16/2007
08/01/2007
08/01/2007
11/30/2007
11/30/2007

AWARDED DATE
03/23/2007
06/11/2007
07/13/2007
07/16/2007
08/01/2007
08/01/2007
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ITEM 873130 UNITS HR
DESCRIPTION— PICKUP TRUCK AND/OR VAN
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
5280341409 8,000 10.00 80,000.00 11/30/2007
ITEM 873135 UNITS HR
DESCRIPTION— BUCKET TRUCK
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4290521408 2,200 12.86 28,292.00 01/29/2007
4292A51408SB 3,500 .10 350.00 02/20/2007
5281371409 1,350 15.00 20,250.00 03/23/2007
5280161409 1,000 20.00 20,000.00 06/11/2007
4292G51409 2,500 14.92 37,300.00 07/13/2007
52861071408 800 10.00 8,000.00 07/13/2007
5281161409 600 20.00 12,000.00 07/16/2007
52809221410 3,000 .01 30.00 08/01/2007
52819231410 3,000 1.00 3,000.00 08/01/2007
4291721409 2,400 12.99 31,176.00 10/04/2007
528D221409 2,000 2.00 4,000.00 11/30/2007
5280341409 1,900 20.00 38,000.00 11/30/2007
5280341409 1,900 20.00 38,000.00 11/30/2007
ITEM 873140 UNITS HR
DESCRIPTION— POLE TRAILER
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
5280161409 50 .01 0.50 06/11/2007
5281161409 65 1.00 65.00 07/16/2007
52809221410 1,500 .01 15.00 08/01/2007
52819231410 1,500 .01 15.00 08/01/2007
5280341409 100 .01 1.00 11/30/2007
ITEM 873145 UNITS HR
DESCRIPTION- TRENCHER WITH BACKHOE ATTACHMENT
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
5280161409 200 .01 2.00 06/11/2007
5281161409 100 1.00 100.00 07/16/2007
52809221410 150 .01 1.50 08/01/2007
52819231410 150 .01 1.50 08/01/2007
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ITEM 873145 UNITS HR
DESCRIPTION— TRENCHER WITH BACKHOE ATTACHMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
5280341409 5,000 15.00 75,000.00 11/30/2007
528D221409 500 .01 5.00 11/30/2007
ITEM 873150 UNITS HR

DESCRIPTION— AIR COMPRESSOR WITH ATTACHMENTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
5281161409 75 1.00 75.00 07/16/2007
5280341409 200 .01 2.00 11/30/2007



